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(A Government of India Enterprise) 
27, RAJENDRA NATH MUKHERJEE ROAD 

KOLKATA -  700 001 (WEST BENGAL) 
PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 
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NOTICE INVITING TENDER (RISK & COST) 

 
TENDER NO. NIT/DGM(P-V)/CIVIL WORK/BIMALGARH/680/R2    DATE 16.04.2016 

  
01. NAME OF THE 

WORK 
EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 
OTHER ASSOCIATED WORKS FOR BRIDGE NO. 47 (SPAN 
2X12.2M+2X30.5M COMPOSITE GIRDER) & BRIDGE NO. 86 
(SPAN 2X12.2M+3X18.3M COMPOSITE GIRDER) IN 
CHAKRADHARPUR DIVISION OF S.E. RAILWAY. 

02. QUANTITY AS PER BOQ 1 
03. ESTIMATED COST RS. 4,71,00,000.00 
04. COMPLETION 

PERIOD 
08 (EIGHT) MONTHS FROM DATE OF LOA OR WORK ORDER 
WHICHEVER IS EARLIER. 

05. COST OF TENDER 
DOCUMENT  
(NON-REFUNDABLE) 

Rs. 1,000/- (RUPEES ONE THOUSAND ONLY) BY CASH / PAY 
ORDER / DEMAND DRAFT IN FAVOUR OF “THE BRAITHWAITE 
BURN & JESSOP CONSTRUCTION COMPANY LIMITED” 
PAYABLE AT KOLKATA. SSI UNITS WITH NSIC REGISTRATION 
ARE EXEMPTED FROM SUBMITTING TENDER FEE. 

06. EARNEST MONEY 
DEPOSIT 

Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY) 
BY PAY ORDER/ DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 
REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST 
THE EMD FROM THEIR PENDING BILLS. 

07 ISSUE OF TENDER 
DOCUMENT 

     BETWEEN 17.04.2016 AND 26.04.2016 DURING OFFICE HOURS 
AT BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO BE 
DOWNLOADED FROM Website: www.bbjconst.com or 
www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, IF ANY. 
WOULD APPEAR ONLY ON THE BBJ WEBSITE AND NOT TO BE 
PUBLISHED IN ANY NEWS PAPER. 

08 LAST DATE & TIME 
OF RECEIPT OF 
TENDER  

RECEIPT UP TO 11.30 AM ON 27.04.2016 AT BBJ OFFICE. 

09 OPENDING OF 
TENDER (TECHNO 
COMMERCIAL PART) 

ON 27.04.2016 AT BBJ OFFICE. AT 3:00 P.M.   

  
 

mailto:info@bbjconst.com,
mailto:bbjproj@vsnl.net
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http://www.bbjconst.com
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THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVIL WORK/BIMALGARH/680/R2                        DATE: 16.04.2016 

TENDERER                                                                                                                    BBJ                                        
      
 

INDEX 
 

SL. 
NO. DESCRIPTION MARKING REMARKS 

1 NOTICE INVITING  
TENDER - 01 PAGE 

2 INSTRUCTION TO  
BIDDERS IB-1 TO IB-3 04PAGES 

3 SCOPE OF WORK SOW-1 01 PAGES 

5 SPECIAL CONDITIONS  
OF CONTRACT SCC-1 TO SCC-5 05 PAGES 

6 PRE CONTRACT INTEGRITY 
PACT PCIP-1 TO PCIP-6 08 PAGES 

7 LIST OF DEVIATION ANNEXURE-I 01 PAGE 

8 
CERTIFICATE  

REGARDING COMPLAINACE OF 
LABOUR LAWS 

ANNEXURE-II 01 PAGE 

9 CHECK LIST ANNEXURE-III 02 PAGES 

10 AGENCY’S FAMILARIZATION ANNEXURE-IV 01 PAGE 

11 BILL OF QUANTITIES BOQ- 1 06 PAGES 

12 
GENERAL CONDITIONS  

OF CONTRACT GCC-1 TO GCC-18 18 PAGES 

 
 
 

 
 
 
 
 
 
 
 
 
  



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVIL WORK/BIMALGARH/680/R2                        DATE: 16.04.2016 

TENDERER                                                                                                                    BBJ                                        
      
 

IB-1  
INSTRUCTION TO BIDDERS 

 
1. SUBMISSION OF TENDER” shall be read in conjunction with General Commercial Terms and 
conditions and any other documents forming part of this Tender Document wherever the context so 
requires. Notwithstanding the sub-division of the documents into the separate section, every part of 
each shall be deemed to be supplementary to and complementary to every other part and shall be 
read with the document so far as it may be practicable to do so wherever it is mentioned that the Sub-
Contractor shall perform certain work or provide certain facilities, it is understood that the Sub-
Contractor shall do so at their cost. 
 
2. LANGUAGE 
Bids and all accompanying document shall be in English. In case any accompanying documents are in 
other language, it shall be accompanied by an English translation. The English version shall prevail in 
matter of interpretation. 
 
3. ELIGIBILITY CRITERIA   
 
(a) Average Annual Financial turnover during the last 3 years, ending 31st March of the previous 
financial year, should be at least 30% of the estimated cost. 
 
(b) Experience of having successfully completed similar works during last 7 years ending last day of 
month previous to the one in which applications are invited should be either of the following:  
 

1) Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost. 

Or 
2) Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost. 
Or 

3) One similar completed works costing not less than the amount equal to 80% of the 
estimated cost. 

 
Note: Similar work means any civil work involving earthwork, RCC work etc. 
 
4. SUBMISSION OF BID   
 
a) All the pages of the Tender document to be signed with Company’s seal by the bidders. The rates in 
the appropriate space in the BILL OF QUANTITY (BOQ-1) of the tender should be properly filled in 
both in figures and words. No overwriting, use of correction fluid will be allowed. Any correction will be 
done by scoring out the incorrect entry and inserting the new entry in a legible manner. Both the 
correction and new entry to be signed and sealed with Company’s seal. In the event of any difference 
between figure & words of the quoted rates, the rate in word shall be considered for evaluating the 
tender. 
 
b) The Tender shall be signed by the person legally authorized to enter into commitment on behalf of 
the Tenderer. All the pages of the Tender Document to be signed with Company’s seal by the 
Tenderer. The rates in the appropriate space in the BILL OF QUANTITIES (BOQ-1) should be properly 
filled, both in figures and words. No overwriting, use of correction fluid will be allowed. Any correction 
will be done by scoring out the incorrect entry and inserting the new entry in a legible manner. Both the 
correction and new entry to be signed and sealed with Company’s seal. In the event of any difference 
between figure & words of the quoted rates, the rate in word shall be considered for evaluating the 
tender. Tenders to be submitted in two parts as per following: 
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IB-2 
INSTRUCTION TO BIDDERS 

 
c) TECHNO-COMMERCIAL PART 
 
The Techno-Commercial bid should contain the following:  
i)The Tender document (Excluding BILL OF QUNTITY-BOQ-1) duly signed and sealed in each page. 
 
ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 above.  
 
iii) Copy of PAN number and VAT registration number should be furnished along with the Techno-
commercial bid. 
 
iv) Copy of P.F/ESI registration certificate.   
 
v) Company’s audited Balance Sheet for last 3 (three) years. 
 
vi) Earnest Money Deposit (EMD) of Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY), 
in the form of pay order/ demand draft in favour of “The Braithwaite Burn and Jessop Construction Co. 
Ltd.” and payable at Kolkata. For the case of successful bidder this EMD will be converted to Security 
Deposit till completion of Defect Liability Period. Regular / existing supplier(s)/ sub-contractor(s) having 
overdue bills with the Company viz. The BBJ and willing to adjust the same against Earnest Money 
Deposit, may apply for the same. 
 
vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 
  The above documents are to be put in a sealed envelope superscribing “TENDER NOTICE NO. AND 
TECHNO-COMMERCIAL PART” to be submitted to BBJ. 

 
d) PRICE PART 
Properly filled up BILL OF QUANTITY (BOQ-1) issued to the bidders in the tender document duly 
sealed and signed shall be put in a sealed envelope superscribing “TENDER NOTICE NO.” and 
“PRICE PART”.  
 
e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-PART’ shall  be 
put in a sealed envelope super scribing “TENDER NOTICE NO./NAME OF WORK” to be submitted to 
BBJ. Please refer CHECK LIST  
(Annexure-III) in this regard. 
 
5.  EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
i) Micro & Small Enterprises units registered with National Small Industries 
Corporation (NSIC) will be given following benefits. 
a) Issue of Tender set free of cost 
b) Exemption from payment of Earnest Money Deposit 
ii) Firms registered with NSIC under its “Single Point Registration Scheme”. (Exemption will apply only 
to items / service indicated under description of work / supplies / services & value up to which the firms 
are registered with NSIC). To obtain above benefits, firms should necessarily submit valid copy of the 
Registration Certificate issued by NSIC. Firms in the process of obtaining NSIC Registration will 
not be considered for the benefits. 
 
6.  All costs and expenses incidental to preparation of the tender, discussion, conference, pre-award 
discussion with BBJ shall be to the account of the Tenderer and BBJ shall bear no liability whatsoever 
on such cost expenses. 
 
7. Conditional tenders may be rejected and no additional clause will be entertained. 
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IB-3 
INSTRUCTION TO BIDDERS 

 
8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender will be 
made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or reject any or all 
tender(s), whether lowest or otherwise, without assigning any reason(s) whatsoever thereof. A 
Tenderer whose Tender is not accepted shall not be entitled to claim any cost, charges or expenses 
incidental to or incurred by him through or in connection with the preparation and submission of the 
Tender/Offer to BBJ. BBJ also reserves the absolute right to split up and award the requirement 
between two or more Tenderers /bidders. In such case L1 bidder will get at least 60% of the total 
quantity.  

  
9. CURRENCIES OF BID AND PAYMENT  
The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this contract will be 
made in Indian Rupees. 

 
10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the contract or any 
other cause shall be included in the quoted prices. 

 As the place of work execution is in the state of Odisha, the successful bidder must get themselves 
registered with all tax and statutory authorities as per applicable laws of the state of Odisha 
immediately on award of work and prior to start of work. No waybill/ road permit will be issued by us for 
bringing their own materials/ plants etc to site or return of the same. 
 
11.VALIDITY OF TENDER  
90(Ninety) days from the date of opening of tender or for a further period if mutually accepted. BBJ 
reserves the right to ask for the extension of validity, if any. 
 
12. In case of ambiguities within clauses of different sections of this tender document, the order of 
preference will be in the following manner: 

 1ST: INSTRUCTIONS TO THE BIDDERS. 
 2ND: SCOPE OF WORK. 
 3RD: SPECIAL CONDITION OF CONTRACT. 
 4TH: TECHNICAL SPECIFICATION. 
 5TH: BILL OF QUANTITIES. 
 6TH: GENERAL CONDITION OF CONTRACT. 

  7TH: INDIAN STANDARDS. 
 
13. General Arrangement (G.A.) drawing is not attached with this tender document. The bidders may 
see the General Arrangement drawing at BBJ’s office at 27, R.N. Mukherjee Road, Kolkata-700 001 
during Office hours till last date of issue of Tender.  
 
14. Site Visit: - Before quoting, bidder must visit the place. Bidder should ensure/understand the 
nature of jobs to be executed by him. Accordingly, the bidder must give a declaration (As per 
Annexure-IV) separately in the Techno-commercial Bid that he has understood the job(s) and the 
obligations to be performed under the contract, if, awarded, and rates quoted accordingly. Afterward, 
no claim for increase of rate shall be accepted by BBJ on any ground.  
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SCOPE OF WORK 

SOW-1 
1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 

 

i) 
Earthwork in excavation and RCC work along with other associated works as per BOQ-1. 

ii) Making necessary arrangement at site to ensure all safety and security of existing bridge 
embankment, piers, site personnel, Plant & Machineries, material etc.  

iii) Receipt of Free-issue construction materials (Cement and TMT bars) from BBJ at Site and 
laying /stacking the items properly. No lead and lift will be extra for shifting the same to working 
point. 

iv) Concrete Mix Design is in the sub contractor’s scope and to be done by a Government 
Engineering Institution and to be approved by the S.E. Railway. 

v) Arranging necessary inspection and getting the subject work approved by BBJ/ S.E. Railway or 
their Authorized Representative. 

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  
(TO BE INCLUDED IN THE QUOTED PRICE) 

i) Plants & Machineries for concreting like Mini Batching Plant, Concrete Pump. 

ii) SUPERVISION for the subject work. 
iii ) Fuel & Lubricant required for contractor’s own machine / equipments only to be in contractor’s 

scope. 

iv) All other materials including shuttering, props are in sub contractor’s scope. 
(3) FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-CONTRACTOR FOR RCC  

WORK AT BIMALGARH SITE: 

i) BBJ will provide free of cost SUITABLE LAND near bridge site for setting up Sub-Contractor’s 
yard and store. Land will be also given to the sub-contractor free of cost for setting up site office 
/ store. 

ii) BBJ will not provide accommodation / Tent for workmen and staffs at site. 
iii) Drawings will be issued by BBJ. 
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SCC-1 
SPECIAL CONDITION OF THE CONTRACT   

 
1. JOB CONTENT: 

a) Earthwork in excavation and RCC work along with other associated works as per BOQ-1 and as 
per Specification and Drawing.  

2. DRAWINGS & SPECIFICATIONS: 
BBJ reserves the right to alter / modify the design / drawing / specification to suit to their condition. 
If due to change in design / drawing / specification, there is any increase / decrease in items / 
quantities or both, payment will be made only for actual work and certified by BBJ/ BBJ’s Client / 
their authorised representatives. 

3. DATE OF COMMENCEMENT: 
The date of commencement will be considered the date of issue of LETTER OF INTENT (LOI) OR 
WORK ORDER WHICHEVER IS EARLIER.   

4. DELIVERY SCHEDULE: 
a) The Sub-Contractor has to start mobilizing plant, machinery, manpower work can be started at site 

within 15 days from the date of LOI/ Order.  
b) Work are to be completed in all respect within a time frame of 8 (eight) months including monsoon 

from the date of commencement as stated above. This includes the Mobilization Period. 

5. INSPECTION & TESTING : 
a) Inspection of Work will be done by BBJ/ S.E. Railway and/or Authorised Representative S.E. 

Railway and the Sub-Contractor is required to get the work passed through BBJ/ S.E. Railway 
/their Authorised representative.  
 

8. MEASUREMENT: Irrespective of whatever written in this tender documents, measurement of 
works for payment will be as per approved Drawings  of  BBJ/ S.E. Railway.   

9. EARNEST MONEY: 
The Earnest Money deposit of the successful bidder shall be retained towards part of the Security 
Deposit to facilitate the due and faithful fulfilment of the contract. 

10 PERFORMANCE GUARANTEE 
 
As security for proper and faithful fulfilment of the obligation under the order, you shall furnish to us 
Performance Guarantee equivalent to 5% (five percent) of the total Contract Value of the Order by 
Bank Draft or in the form of a Bank Guarantee of equivalent amount from a Nationalized Bank (as 
per format to be provided by BBJ) within 15 (fifteen) days from the date of issuance of LOI/ Order 
in favour of “The Braithwaite Burn And Jessop Construction Company Limited”. The Performance 
Guarantee shall remain valid till completion of entire contract period plus 12 (twelve) months i.e. up 
to end of Defect Liability Period. 
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SCC-2 
SPECIAL CONDITION OF THE CONTRACT   

 
11. SECURITY DEPOSIT: 

 
As security for proper and faithful fulfilment of the obligation under the order, Security Deposit 
equivalent to 5% (five percent) of the total Contract Value shall be deducted and should be kept 
valid till completion of entire contract period plus 12 (twelve) months i.e. up to end of Defect 
Liability Period. Security Deposit shall be in the following manner; 
 
The Earnest Money deposited by the contractor along with the tender will be retained by the BBJ 
as part of Security Deposit. The balance amount to make up the with the total amount of Security 
Deposit, may be deposited by the Agency in the form of Demand Draft/Pay Order or may be 
recovered by percentage deduction from the contractor’s ‘on account’ bills.  
 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery shall be as 
under: 
 
(i) Security Deposit for work should be 5% of the Contract value. 
(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full security deposit is 
recovered. 
(iii) Security deposits will be recovered only from the running bills of the contractor and no other 
mode of collecting SD such as SD in the form of instruments like BG etc., shall be accepted 
towards security Deposit. 
 
Security Deposit & Performance Guarantee shall be returned to the contractor after completion of 
entire Order plus 12 (twelve) months i.e. after the end of Defect Liability Period and subsequent to 
the following:  
 
(a) After passing the final bill based on “No Claim Certificate” with the approval of the 
Competent Authority. 
(b) Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the concerned 
contractor. This certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the contractor and that there 
is no due from the contractor to BBJ against the contract concerned.  
 

12. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to perform strictly in 
accordance with the specifications. The workmanship shall be free from all defects. Should any 
workmanship not perform as intended or should workmanship prove defective within a period of 12 
(twelve) months from the date of completion of the work, the work shall upon notification of 
deficiency/ defect be promptly rectified by the Sub-contractor to the satisfaction of BBJ/ S.E. 
Railway or any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no 
extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a reasonable time 
of receipt of BBJ’s notification to this effect, BBJ, shall be free to take such corrective action at the 
Sub-Contractor’s risk and cost. 
 

13. R.A. BILLS: 
R. A. Bills for work done in a particular month will be submitted monthly along with Inspection 
Certificates and other relevant Documents. 

14. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the payments will be made from 
BBJ corporate office at Kolkata. 
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SCC-3 
SPECIAL CONDITION OF THE CONTRACT   

 
15. PAYMENT TERMS: 

 
a) 95% (ninety-five) against RA bill within 15 days from the date of submission of clear bill duly certified 

by Site-In-Charge/BBJ, Bimalgarh Site.  

b) 05% after one months from the date of completion of work and final reconciliation of materials. 

c) Deduction on account of Security Deposit as per clause no.10 above will be effected from the above 
payments mentioned in clause no. 14(a) & (b) above. 

16. PRICE VARIATION: 
This is a fixed rate contract and no price variation / adjustment on any account is admissible during 
the tenure of the contract including extended time, if any, granted by BBJ. PRICE SHALL REMAIN 
FIRM FOR THE ENTIRE SCOPE OF WORK.  

17. TAXES & DUTIES: 
Sub-Contractor’s price should include all taxes & duties applicable for execution of the subject work. 

18. MATERIAL  RECONCILIATION:  
a) 5% (Five) wastage will be allowed in consumption of material or as agreed by BBJ.  
b) Any additional wastage over and above the allowable limit (to be decided by BBJ) will attract 

recovery from the Sub-contractor’s RA Bill at the rate of the landed cost of the particular item of 
material plus 5%. 

c) All the empty cement bags are to be returned to BBJ in good conditions.  
d) All monthly bills should accompany a reconciliation statement. 
19 TIME EXTENSION: 

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt of written 
request from the Sub-Contractor may extend the Completion time as suitable and fit reasonable to 
BBJ. No extra claim other than granting suitable extension of time of delivery of Sub-Contractor will 
be entertained in such cases of time extension being granted. 

20 CLAIM/ EXTRA WORKS: 
a) No claim will be tenable in case there is delay in providing facilities/services/supply by BBJ. 
b) In case any extra works are to be carried out by the Sub-Contractor as per instructions of Site-In-

Charge/BBJ, Bimalgarh Site, the rate of the same will be derived:  
i) From the rate of the existing similar items; 
ii) In case no similar items are available in the contract, from existing market cost followed by an 

overhead and profit of 10%. 
iii) However, BBJ’s decision for the above will be final and binding on the Sub-Contractor in this regard. 
21. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this contract for 
whatsoever the reasons be. 

22 SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of Work of this 
tender document. In case it is felt absolutely necessary, the same may be allowed subject to prior 
written approval from Site-In-Charge/ BBJ, Bimalgarh Site. 

23. LIQUIDATED DAMAGE: 
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the order value per 
week subject to a maximum of 05% (five) of the total order value. 
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SCC-4 
SPECIAL CONDITION OF THE CONTRACT   

 
24. ARBITRATION 

In the event of any questions arising out of the Contract  or ancillary/  incidental  to the terms and 
conditions of it or relate to any matter for execution and/or performance of the contract, the same 
shall in-so-facto be referred to the appropriate Authority and the interpretation made by the said 
authority shall be final and binding upon the parties.  Notwithstanding the above, should there be 
any, disputes or differences by and between the parties arising out of anything under the contract, 
the same within 30 days of its occurrence shall first be referred to the said authority for  conciliation 
and/or determination by the said authority if at all any disputes or difference is existing , the  findings 
of the  said authority should be accepted by parties to the contract, communicated in writing within  
the next following  30 days of making reference to it .Nevertheless, the parties at their  sole option  
shall within the next following 30 days choose to refer or cause the matter to be referred to the 
Arbitrator of Person in writing,   whereupon   the appropriate Authority shall within two weeks hence 
shall take  steps for appointment of Arbitrator of Person  from amongst the officers whether or not 
connected in the matter and the same shall be communicated in writing to the parties making 
reference  with in the next following two weeks and the same shall be final and binding upon the 
parties. The Arbitrator shall enter into the reference by appropriate notice of communication to be 
served or cause the said notice to be served upon the parties summoning the respective parties to 
attend the proceedings at the date time and venue. The proceedings of Arbitration shall be at per 
with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction of the matter 
shall be with in the appropriate Courts of Kol kata. Acceptance of Order/ LOI of the concerned 
agency shall be deemed to be the Free Consent given by party under the law towards execution of 
these covenants under the Contract of Arbitration.   

25. RISK PURCHASE 
TERMINATION OF CONTRACT 
a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or whatever any of 
the providers of the contract and fails to adhere to the agreed programme by a margin of 10% (Ten) 
of the stipulated period or failed to deploy competent or additional staff and labourers as required by 
BBJ for project crashing, BBJ shall be at liberty terminate the contract in full of part as would be 
applicable by issuing first seven days and then 48 hours notice. 
b)In case of failure to complete the work as per requirement and within the stipulated completion 
period, BBJ reserves the right to cancel the order, either in part or full as the situation demands and 
get the work done by deploying other agency / agencies. Additional cost if incurred shall be 
recovered from the Sub-Contractor’s bill and Security Deposit. 

26. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, arising out of 
this agreement between the parties. 

27. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause of SCC will prevail. 
However, if during the course of execution of job some development occurs and areas not covered 
elsewhere, the RELEVANT CLAUSES OF G.C.C will be applicable. 
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PRE CONTRACT INTEGRITY PACT 
PCIP-1 

General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _______ day of 
the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata – 700 001 
(hereinafter called the “BUYER”, which expression shall mean and include, unless the contest 
otherwise requires, its successors in office and assigns) of the First Part and M/s _________ 
represented by Sri _______ (Designation) (hereinafter called the “BIDDER/Seller” which expression 
shall mean and include, unless the context otherwise requires, his successors and permitted assigns) 
of the Second Part. 
 
WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/CIVIL 
WORK/BIMALGARH/680/R1 and the BIDDER/Seller is willing to offer/has offered the same and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the relevant law in 
the matter and the BUYER is a PSU performing its function on behalf of the President of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. 
 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows : 
 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from 
the BIDDER, either for themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the contract. 
1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular BIDDER 
which could afford an advantage to that particular BIDDER in comparison to other BIDDERs. 
1.3 All the officials of the BUYER will report to the appropriate Government Office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a breach. 
2. In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER with full and verifiable facts and the same is prima facie found to be correct by 
the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the BUYER and such a person shall be debarred from further dealings 
related to the contract process. In such a case while an enquiry is being conducted by the BUYER the 
proceedings under the contract would not be stalled.  
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Commitments of the BIDDERs 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-contract stage 
in order to secure the contract or in furtherance to secure it and in particular commit itself to the 
following: - 

 
3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees brokerage or 
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or to 
any person, organisation or third party related to the contract in exchange for any advantage in the 
bidding, evaluation, contracting and implementation of the contract.  
 
3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 
execution of the contract or any other contract with the Government/the Company for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or any other contract 
with the Government/the Company. 
 
3.3*  BIDDERs shall disclose the name and address of agents and representatives and Indian 
BIDDERs shall disclose their foreign principals or associates. 
 
3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 
 
3.5*   The BIDDER further confirms and declares to the BUYER that the BIDDER is  
the original manufacturer/integrator/authorized government sponsored export entity of the defence 
stores and has not engaged any individual or firm or company whether Indian or foreign to intercede, 
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised or 
intended to be paid to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation.  
 
3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to make to 
officials of the BUYER or their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments.  
 
3.7 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
 
3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities. 
 
3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information provided by the BUYER as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained in any electronic data 
carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is 
divulged. 
 
3.10 The BIDDER commits to refrain from giving any complaint directly or through any other manner 
without supporting it with full and verifiable facts. 
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3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 
 
3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the BIDDER, 
either directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any 
relative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall be 
disclosed by the BIDDER at the time of filing of tender. 
 
The terms ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956. 
 
3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the BUYER. 
 
4. Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in respect of 
any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’s exclusion from the tender process. 
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for such 
reason. 
 
5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 2,50,000/- (Rupees 
Two Lakh Fifty Thousand only) (to be specified in RFP) as Earnest Money/Security Deposit, with the 
BUYER through any of the following instruments: 
(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop Construction Co. Ltd.” 
payable at Kolkata. 
(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the guaranteed 
sum to the BUYER on demand within three working days without any demur whatsoever and without 
seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated as 
conclusive proof of payment. 
(iii) Any other mode or through any other instrument (to be specified in the RFP) 
 
5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or the complete 
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and the 
BUYER including warranty period, whichever is earlier. 

 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining 
to Performance Bond in the Purchase Contract that the provisions of Sanctions of Violation shall be 
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 
 
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit 
for the period of its currency. 
 
6. Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on 
its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or 
any one of the following actions, wherever required:- 
(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the BIDDER. However, the proceedings with other BIDDER(s) would continue. 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVIL WORK/BIMALGARH/680/R2                        DATE: 16.04.2016 

TENDERER                                                                                                                    BBJ                                        
      
 

PCIP-4 
 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/performance 
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the 
BUYER and the BUYER shall not be required to assign any reason therefore. 
(iii) To immediately cancel the contract, if already signed, without giving any compensation to 
the BIDDER. 
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of India, while in 
case of a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If 
any outstanding payment is due to the BIDDER from the BUYER in connection with any other contract 
for any other stores, such outstanding payment could also be utilised to recover the aforesaid sum and 
interest.  
(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished 
by the BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 
(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation/rescission and 
the buyer shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER. 
(vii) To debar the BIDDER from participating in future bidding processed of the Government of 
India/the Company for a minimum period of five years which may be further extended at the discretion 
of the BUYER. 
 
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent 
or broker with a view to securing the contract. 
(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the BUYER with BIDDER, the same shall not be opened. 
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 
 
6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 
pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER) of an offence as defined in chapter IX of the 
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can 
approach the Independent Monitor(s) appointed for the purposes of this Pact. 
 
7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that similar 
product/systems or sub systems was supplied by the BIDDER to any other Ministry/Department of the 
Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed 
time, will be applicable to the present case and the difference  in the cost would be refunded by the 
BIDDER to the BUYER, if the contract has already been concluded. 
 
8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact 
in consultation with the Central Vigilance Commission (Names and Addresses of the Monitors to be 
given).  
 
8.2 The task of the Monitors shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact. 
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8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 
8.4 Both the parties accept that the Monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 
8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 
8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access 
to his project documentation. The same is applicable to Subcontractors. The Monitor shall be under 
contractual obligation to treat the information and documents of the BIDDER/Subcontractor(s) with 
confidentiality. 
8.7 The BUYER will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such meetings. 
8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary in the 
Department/within 8 to 10 weeks from the date of reference or intimation to him by the 
BUYER/BIDDER and should the occasion arise, submit proposals for correcting problematic situations. 
 
9. Facilitation of Investigation 

 In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of Account 
of the BIDDER and the BIDDER shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 
 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian law. The place of performance and jurisdiction is the seat of the BUYER. 
 
11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
 
12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 
complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, 
including warranty period, whichever is later. In case BIDDER is unsuccessful this Integrity Pact shall 
expire after six months from the date of the signing of the contract. 
 
12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of this Pact 
shall remain valid.  In this case, the parties will strive to come to an agreement to their original 
intentions.  
 
13. The parties hereby sign this integrity Pact at ___________ on _______________ 
 
BUYER       BIDDER 
 
Name of the Officer     CHIEF EXECUTIVE OFFICER 
 
Designation 
 
PSU 
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Witness       Witness 
 
1. ______________________________  1. 
 
2. ______________________________  2. 
 

* Provisions of these clauses would need to be amended/ deleted in line with the policy of the BUYER in 
regard to involvement of Indian agents of foreign suppliers. 
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ANNEXURE-I 

 
LIST OF DEVIATIONS 

 
SL. 
NO. 

BBJ NIT TENDER  
CLAUSE NO. 

BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 
1.   

 
 

2.   
 
 

.   
 
 

.   
 
 

.   
 
 

.   
 
 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, THE TENDERER MUST 
STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL DEVIATION; 
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ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

 
(ON COMPANY LETTER HEAD) 

 
REF.:                                                                                                   DATE: 
 

SUB: DEPLOYMENT OF WORKMEN AT BIMALGARH SITE, BIMALGARH (ODISHA) 
REF.:  BBJ  TENDER NO.    NIT/DGM(P-V)/CIVIL WORK/ BIMALGARH /680/R2  DATED 16.04.2016 

 
This is to certify that we have complied with all the Statutory Obligation for our workmen engaged 

for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. contribution and other 
benefits as per prevailing Labour Laws and other Statutes/Rules in the State of ODISHA. 
 We hereby indemnify our employer M/s. THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION COMPANY LIMITED regarding compliance of all Statutory requirement of Labour 
Laws as stated above. M/s. THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED will have no responsibility in this regard. 

 
 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST 

  ANNEXURE-III 
 

PAGE-1 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS ATTACHED BY 
THE BIDDER 

1. TECHNO-COMMERCIAL BID 
a) The Tender shall be signed 

by the person legally 
authorized to enter into 
commitment on behalf of the 
Tenderer.   

A Letter in this effect to be 
submitted by the bidder.  

 

b) Cost of Tender Document Original D.D./ Pay order or 
Photo-copy of BBJ’s Money 
receipt to be attached. 

 

c) The Original / Downloaded 
Tender document issued to 
the bidders (Excluding BILL 
OF QUNTITY-BOQ) duly 
signed and sealed in each 
page. 

All the documents to be 
signed and sealed with 
company’ seal. 

 

d)  Documents in support of 
ELIGIBILITY CRITERIA as 
mentioned in Clause No.3 
above.  

All the documents to be 
signed and sealed with 
company’ seal. 

 

e) Copy of PAN number and 
VAT registration number 
should be furnished along 
with the Techno-commercial 
bid. 

All the documents to be 
signed and sealed with 
company’ seal. 

 

f) Copy of P.F/ESI registration 
certificate.   

All the documents to be 
signed and sealed with 
company’ seal. 

 

g) Company’s audited Balance 
Sheet for last 3 (three) years. 

Last three years audited 
balance sheet to be 
attached. 
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CHECK LIST            

  ANNEXURE-III 
 

PAGE-2 
h) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 
(Rupees TWO LACS  FIFTY 
THOUSAND only), in the 
form of pay order/ demand 
draft drawn in favour of “The 
Braithwaite Burn and Jessop 
Construction Co. Ltd.” and 
payable at Kolkata. 

Original E.M.D. to be 
attached. 

 

i) LIST OF DEVIATIONS duly 
filled as per BBJ format. 

To be submitted as per BBJ 
format duly signed & 
sealed. 

 

2. Agency’s Familarization To be submitted as per BBJ 
format duly signed & 
sealed. 

 

3. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY 
 (BOQ-1 ) issued to the 
bidders in the tender 
document duly sealed and 
signed 

Original BOQ-1 duly signed 
and sealed  
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ANNEXURE-IV 

 

AGENCY’S FAMILARIZATION 
 

(ON COMPANY LETTER HEAD) 
 

 
Name of work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 
ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & 
BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION 
OF S.E.RAILWAY. 
 
I/We hereby solemnly declare that I/we have visited the site of above work and have familiarized 
myself/ourselves of the working conditions there in all respects and in particular the following: 

 
 Topography of the area and existing Road network (highways & Village,  Pucca & Kacha) and 
availability of Service Roads. 
 
 Soil Conditions at the site of the work. 
 
 Sources and availability of construction material. 
 
 Rates for Construction materials. 
 
 Availability of local labour, both skilled and unskilled and the prevailing labour rates. 
 
 Availability of Water, Electricity and communication facilities. 
 
 Availability of space for putting up labour camps, offices Store Godowns, Engineering yards 
etc. 
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PRICE  
PART 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 
ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & 
BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION 
OF S.E.RAILWAY 
 

ABSTRACT OF SCHEDULE OF ITEMS OF WORKS AND ESTIMATED COST 
Sl. 
No. 

Description of works Unit Basic Cost           
(Rs.) 

%age of rate 
in figures & 

words 

Amount 

1 Schedule-A   
Foundation and Sub - Structure 
 

%age 
Above/ 

below / at 
par 

 

3,70,58,608.00    

2 Schedule-B                                                            
Reinforcement Work 
 

%age 
Above/ 

below / at 
par 

 

1,01,27,000.00    

                           Total Amount in Rs.                              4,71,85,608.00 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER ASSOCIATED 
WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & BRIDGE NO.86 
(SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S.E.RAILWAY 

 
BOQ-1 

 
Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

1 
 

Earth work in excavation for foundations and floors 
of the bridges, retaining walls etc., including setting 
out, dressing of sides, ramming of bottom, getting 
out the excavated material, back filling in layers 
with approved material and consolidation of the 
layers by ramming and watering etc. incl. all lift, 
disposal of surplus soil up to a lead of 300M, all 
types of shoring and strutting with all labour and 
material complete as per drawing and technical 
specification as directed by Engineer in charge. 

    

(a) All kinds of soils 6600 Cum 237.03 
 

1564398.00 

(b) Ordinary rock 1650 Cum 331.10 546315.00 

(c) Hard rock (blasting prohibited) 1260 Cum 705.29 888665.40 

2 Extra for the quantity of works, executed in or 
underwater and/ or liquid mud including pumping 
out water as required. 

    

(a) All kinds of soils 1950 Cum 47.40 92430.00 

(b) Ordinary rock 1200 Cum 66.21 79452.00 

(c) Hard rock (blasting prohibited) 1200 Cum 141.06 169272.00 

3 Providing and laying Plain Cement Concrete 1:3:6 
with graded stone aggregate of 40 mm nominal 
size, in foundation and floors, retaining walls of 
bridges including mechanical mixing, vibrating, 
pumping and bailing out water where ever required 
with all materials and labour complete but 
excluding the cost of cement and shuttering as per 
drawings and technical specifications as directed 
by Engineer. 

210 Cum 1673.56 351447.00 
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Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     
4 Providing and laying in position machine mixed, 

machine vibrated and machine batched Design Mix 
Cement Concrete M35 grade (Cast - in Situ) using 
20 mm graded crushed stone aggregate and 
coarse sand of approved quality in RCC raft 
foundation & pile cap including finishing, using 
admixtures in recommended proportions (as per 
IS:9103), if approved in mix design to accelerate or 
retard setting of concrete and/or improve 
workability without impairing strength and durability 
complete as per specifications and direction of the 
Engineer in charge. Payment for cement, 
reinforcement and shuttering shall be paid extra. 

4000  Cum 2040.40 8161600.00 

5 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design Mix 
Cement Concrete M35 grade (Cast - in Situ) using 
20 mm graded crushed one aggregate and coarse 
sand of approved quality for the following 
Reinforced cement concrete structural elements up 
to height of 10M from foundation top level including 
finishing, using admixture in recommended 
proportions ( as per IS:9103), if approved in Mix 
Design to accelerate or retard setting of concrete 
and/or improve workability without impairing 
strength and durability complete as per 
specifications and direction of the Engineer in 
charge. Payment for cement, reinforcement and 
shuttering shall be paid extra. 
 

      

(a) Abutment & Pier 1320 Cum 2142.42 2827994.40 

(b) Wing wall and Return wall 3150 Cum 2244.44 7069986.00 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

230 Cum 2346.46 539685.80 

(d) Approach slab at formation level, Dirt wall/ ballast 
wall at formation level 

300 Cum 2448.48 734544.00 
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Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     
(e) Extra for every increase of 1 M or part thereof in 

the height above 10M & 20M 
225 Cum/m 

height 
34.66 7798.50 

6 Centring and shuttering including strutting, 
propping etc. and removal of form for: 

      

(a) RCC raft foundation & pile cap. 2200 Sqm 161.98 356356.00 

(b) Abutment, pier, wing walls and return walls 7700 Sqm 267.50 2059750.00 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

380 Sqm 258.07 98066.60 

(d) Approach slab at formation level, Dirt wall/ ballast 
wall at formation level. 

630 Sqm 161.98 102047.40 

(e) In bottom/top slab, side walls, toe wall and sumps 
haunch filling head walls or any other component. 

1080 Sqm 267.50 288900.00 

7 Providing and fixing of Drainage Spouts of 100 mm 
UPVC complete as per drawing and Technical 
specification  

60 Metre 315.52 18931.20 

8 Providing and laying of filter media consisting of 
granular materials of GW, GP, SW groups as per 
IS: 1498-1970 in required profile behind boulder 
filling of abutments, wing alls/return walls etc. 
above bed level with all labour and material 
complete job as per drawing and technical 
specification of RDSO guidelines. 

3730  Cum 2078.75 7753737.50 

9 Providing weep holes by making suitable opening 
or drilling in existing Brick masonry/Plain/ 
Reinforced concrete abutment, wing wall/ return 
wall with 100mm dia AC pipe, extending through 
the full width of the structure complete 

1320 Metre 356.59 470698.80 

10 Providing and laying pitchingwith stone boulders 
weighing not less than 35 Kg each with voids filled 
with cement sand mortar 1:4 on slopes laid over 
prepared filter media including boulder apron laid 
dry in front of toe of embankment complete as per 
drawing and technical specifications (Filter media 
to be paid separately under the relevant item) . 

800  Cum 1758.34 1406672.00 
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Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     
11 Providing and laying filter material as per RDSO 

specifications underneath pitching in slopes 
complete as per drawing and technical 
specification. 

400 Cum 1704.10 681640.00 

12 Providing boulder backing behind wing wall ,return 
wall ,retaining wall with hand packed boulders & 
cobbles with smaller size boulders towards the 
back including all lead, lift, labour and other 
incidental charges as complete work in all respect. 
Payment of boulder/cobbles will be done extra. 

900 Cum 185.94 167346.00 

13 Supply of Stone boulder weighing minimum 35 Kg 
each. 

900 Cum 626.72 564048.00 

14 Demolishing plain cement concrete including 
disposal of material within 50m lead 

      

(a) 1:2:4 or richer mix with max. 20 mm coarse 
aggregate 

100 Cum 568.26 56826.00 

 Total of  Schedule "A"    3,70,58,608.20 

 Schedule "B"     

1 Reinforcement (TMT bars) for RCC work including 
straightening, cutting, bending, placing in position 
and binding in complete 

1300000 Kg 7.79 10127000.00 

 Total of  Schedule "B"    1,01,27,000.00 
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GCC-1 

GENERAL CONDITION OF THE CONTRACT  
 

1.0 DEFINATION: In the contract, as herein under defined, the following words and expressions 
shall have the meanings hereby assigned to them, except where the context otherwise 
requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ, 27, R.N. 

MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE MAY BE. 
iii) “OWNER”/”CLIENT” means  SOUTH EASTERN  RAILWAY or their authorized 

representative. 
iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender and acceptance 

thereof and the formal agreement if any, executed between BBJ and Sub-Contractor together 
with the documents referred to therein including these conditions with appendices and any 
schedule of items, quantities and rates. All these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of tender, the applicable schedule and/or 
additional conditions, the conditions and the specifications and /or drawings as referred to in 
the tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or part(s) 
thereof as the case may be and shall include all extras of additional, altered or substituted 
works or temporary and urgent works as required for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal representatives or such 
individual or persons composing such firm or unincorporated company, or successors of such 
firm or company as the case may be and permitted assigns of such individual or firm or 
company. 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 
quantities as will be arrived on the basis of item rate quoted by the tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in the day. 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 
appointed by BBJ or his duly authorized representative who shall direct, supervise and be In-
Charge of the works for purposes of this contract. 
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GENERAL CONDITION OF THE CONTRACT  

 
xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, lockouts, strikes, 

work shutdowns imposed by Government Acts or Legislature or other authorities, act of God, 
epidemics, fires, earth-quakes, floods, explosions or any other acts or events whatsoever 
which are beyond the control of the Sub-Contractor and which shall directly or indirectly 
prevent the execution of work within the time specified in the agreement. 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of work 
and quantity annexed to the tender papers by BBJ or the standard schedule of rates 
prescribed by BBJ and the amendments thereto issued from time to time. 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through which the work 
is to be executed under the contract including any other lands or places provided by BBJ for 
the purpose of execution of the contract. 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for the 
execution, completion or maintenance of the work.  

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-
In-Charge, becomes necessary during the progress of the work to obviate any risk of accident 
or failure or which become necessary for security. 

xvi) A “WEEK” shall mean seven days without regard to the number of hours worked in any day in 
that week. 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the Managing Director, 
BBJ or the person authorized by him for the particular purpose. 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part of 
the works set out in or ascertained in accordance with the individual work order and the 
tender documents or any subsequent agreed agreement thereto. 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the special condition 
or in drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints 
thereof annexed to the contract and shall include any modification of such drawings and 
further drawings as may be issued by the Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works (as 
hereinbefore defined) but do not include materials or other things intended to form or forming 
part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months 
maintenance from the date of completion of the Works certified by the Engineer-In-
Charge. 
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GENERAL CONDITION OF THE CONTRACT  

 
xxii) Words importing the singular number shall also include the plural and vice-versa where the 

context requires. 
xxiii) The headings and marginal headings in these general conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into consideration 
in the interpretation or construction thereof or of the contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to establishment, 
labour, material, transport, all taxes duties octroi and levies etc. 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the documentary 
evidence of which need to be furnished along with the bid documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the following manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed and sealed 
super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
 INCOME TAX CLEARANCE CERTIFICATE. 
 SALES TAX CLEARANCE CERTIFICATE. 
 SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
 DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME OF 
CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF COMPLETION. 
 EARNEST MONEY DEPOSIT. 
 A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, MACHINERIES 
AND DIFFERENT CATEGORIES OF MANPOWER. 
A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-CONTRACTOR WILL 
EXECUTE THE JOB IN STRICT COMPLIANCE OF THE PROVISIONS OF THIS TENDER 
AND WITHOUT ANY DEVIATION.   
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ii) PRICE BID: The tender document issued to the Tenderer should be submitted duly signed 

and sealed on all the pages by the Sub-Contractor completed in all respects including properly 
filled up “BILL OF QUANTITY”. All rates quoted should be in figures as well as words neatly 
written in proper space. All documents along with “BILL OF QUANTITY” should be enclosed 
in one envelope super-scribing “PRICE BID” and also the name of the job, tender reference 
and name of the bidder, duly sealed with sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one tenderers without assigning any reason 
whatsoever. 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied as to 
the nature and location of the work, the configuration of the ground, the character, quality and 
quantity of the materials to be encountered, the character of equipment as facilities needed 
preliminary to and during the execution of the works, the general and local conditions, 
availability of materials, the  labour conditions prevailing therein and all other matters which 
can in any case affect the work under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of LOI/Date of issue of 1st Set 

of detail drawings/ date of issue of 1st lot of steel whichever is later. If the Sub-Contractor 
commits default in commencing execution of the work as aforesaid,  BBJ  shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on account 
of any acquisition of land or delay in according sanction to estimates or drawings etc. or 
issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works shall 
executed and the Sub-Contractor shall execute without delay all orders given by the Engineer-
In-Charge from time to time but the Sub-Contractor shall not be relieved thereby from 
responsibility for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works shall be 
deemed authorised except under instructions from the Engineer and the Sub-Contractor shall 
be responsible to obtain in writing such instruction in each and every case. 
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e) EXTRA WORKS: Should works over and above those included in the contract require to be 

executed at the site, the Sub-Contractor shall have no right to be entrusted with the execution 
of such works which may be carried out by another Sub-Contractor or Sub-Contractors or by 
any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ  reserves the right to alter the designs and drawings. If due to change in the drawing 

or design or for other reasons, there be variations, resulting in increase or decrease in 
quantities, payment will be made only for the actual quantities executed at the ordered rates. If 
there be sufficient cause, the BBJ may grant extension of the date of completion suitably. 
Such circumstance, shall in no way affect or vitiate the contract or alter the character thereof, 
or entitle the Sub-Contractor to damages or compensation there for except as provided for in 
this contract.  

ii) BBJ reserves the right to split the total quantity of work as mentioned in the B.O.Q. among 2 
(two) or more agencies depending on the situation. The Agency cannot object or be entitled to 
any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE B.O.Q. to 
be executed for any reasons whatsoever, the Sub-Contractor shall not be entitled to any 
compensation, but shall be paid only for the actual amount of work done. 

iV) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of quantities 
upto any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate and are 
intended for the guidance of tenderers / Sub-Contractors. In actual execution of work there 
may be some increase in the quantities specified, such variation shall in no degree effect the 
validity of the contract and it shall be performed by the Sub-Contractor as provided therein and 
be subject to the same conditions, stipulations and obligations originally and expressly 
included and provided for in the specifications and drawings and the amounts to be paid 
therefore shall be calculated in accordance with the accepted schedule of rates. 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ  shall have the right to let out our contracts in connection with the works. The Sub-
Contractor shall afford to the other Sub-Contractors reasonable opportunity of storage of their 
materials and the execution of their work and shall properly connect and co-ordinate his work 
with theirs. If any part of the Sub-Contractor’s work depends on proper execution or depends 
upon the work of another Sub-Contractor, the Sub-Contractor shall inspect and promptly 
report to the Engineer-In-Charge any defects in such work that render it unsuitable for proper 
execution of his portion of work. The Sub-Contractor’s failure to so inspect or so report shall 
constitute an acceptance of the Sub-Contractor’s work.  
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 However, for defect/defects, which may develop in the other Sub-Contractor’s work after the 

execution of his work, he will be not responsible. 
h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 

Any instructions or approval given by the Engineer-In-Charge’s representative to the Sub-
Contractor in connection with the work shall bind the Sub-Contractor as though it had been 
given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall 
not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such work of 
materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-
Charge’s representative, he shall be entitled to refer the mater to the Engineer-In-Charge, he 
shall thereupon confirm or alter/modify such decisions. 
 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and drawings. If 
the Sub-Contractor performs any work in a manner contrary to the specifications or drawings 
or both without obtaining the approval of the Engineer-In-Charge he shall bear all the 
consequences and costs arising or ensuing there from, and shall be responsible for all loss to 
BBJ and their client. 
 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good 
order and such other contract documents as may be necessary to the Engineer-In-Charge and 
or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor are 
deemed to be the property of BBJ. They shall not be used on other works, and with the 
exception of the signed contract, shall be returned by the Sub-Contractor to BBJ on 
completion of the works or termination of the contract. 
 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses 
and yards in such situations and in such numbers as in the opinion of the Engineer-In-Charge 
is requisite for carrying out the works and the Sub-Contractor shall keep at each of such 
sheds, storehouses and yards, a sufficient quantity of material and plant in much as not to 
delay the carrying out of the works with due expedition and the Authorized 
Representative/Engineer-In-Charge and the Engineer-In-Charge’s Representative shall have 
free access to the said sheds, storehouse and yards at any time for the purpose of inspecting 
the stock of materials and plant so kept in hand and any materials or plant which the  
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 Engineer-In-Charge may object to shall not be brought upon or used in works, but shall be 

forthwith removed from the sheds, storehouses or yards by the Sub-Contractor. The Sub-
Contractor shall at his own expense provide and maintain suitable mortar mills, soaking vats 
steel treatment bath or any other equipment necessary for the execution of the work. 

 m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and competent 
staff to give necessary directions to his workmen and to see that they execute their work in 
sound and proper manner and shall employ only such supervisors, workmen and labours, in 
or about the execution of any of the works as are careful and skilled in their various trades and 
callings. The Sub-Contractor shall at once remove from the works any agent, permitted sub-
Sub-Contractor, supervisor, workmen or labourer who shall be objected to by the Engineer-In-
Charge and if and whenever required by the Engineer-In-Charge he shall submit correct return 
showing the names of all staff and workmen as necessary for the proper completion of the 
works within the time prescribed. The Sub-Contractor shall forthwith on receiving intimation to 
this effect take on the additional number of staff and labour specified by the Engineer-In-
Charge within seven days of being so required and failure on the part of the Sub-Contractor to 
comply with such instruction will entitle the BBJ  to rescind the Sub-Contractor under these 
conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the contract or that 
may be necessary to be done in order to form and complete any part thereof shall be 
executed in the best and most substantial workman – like manner with materials of the best 
and most approved quality of their respective kinds agreeable to the particulars contained in or 
implied by the specifications and as referred to in and represented by the drawings or in such 
other additional particulars, instructions and drawings as may be found requisite to be given 
during the carrying out of the works to the entire satisfaction of the Engineer-In-Charge 
according to the instruction and direction which the Sub-Contractor may from time to time 
receive from the Engineer-In-Charge. The material may be subjected to test by means of such 
machines, instruments and appliances as the Engineer-In-Charge may direct and wholly at the 
expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order 
from time to time. 

i) The removal from the site within the time specified or any materials which in his opinion are 
not in accordance with the specifications or drawing. 
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ii) the use of proper and suitable substitute materials in place of specified material if the same is 
not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof or “on 
account” payments thereof) of any work which in respect of materials or workmanship is not in 
his opinion in accordance with the specifications 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall be 
entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-Charge’s 
representative and any other authorised representative of owners every facility for entering in 
and upon every portion of the work at all hours for the purpose of inspection or otherwise and 
shall provide all labours, materials, planks, ladders, pumps, appliances and things of every kind 
for the purpose and the Engineer and the representative shall at all times have free access to 
every part of the works and to all places at which materials for the work are stored or being 
prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the Engineer-In-
Charge’s representative whenever any work or materials are intended to be covered up in the 
earth, in bodies or walls or otherwise to be placed beyond the reach of measurement in order 
that the work may be inspected or that correct dimensions may be taken before being so 
covered placed beyond the reach of measurement in default whereof the same shall, at the 
opinion of the Engineer-In-Charge or the Engineer-In-Charge’s representative, be uncovered 
and measured at the Sub-Contractor’s expense or no payment shall be made for such work or 
materials. 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be provided and 
maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall 
be removed by him at his expense when they are no longer required and in such manner as 
the Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-Contractor to 
remove the temporary works, the Engineer-In-Charge will cause them to be removed and the 
cost as increased by supervision and other incidental charges shall be recovered from the Sub-
Contractor. If temporary huts are provided by the Sub-Contractor on the land owned by client 
for labour engaged by him for the execution of the works, the Sub-Contractor shall arrange for 
handing over vacant possession of the said land after the work is completed, if the Sub-
Contractor’s labour refuse to vacate, and have to be erected by client, the expenses incurred 
by BBJ in connection therewith shall be borne by the Sub-Contractor. The Sub-Contractor 
shall, not construct any hutment an the client of Government land without the written approval 
of the Competent Authority. 
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s) RATES FOR ITEM OF WORKS: 

The rates entered in the accepted schedule of rates of the contract are intended to provide for 
works duly and properly completed in accordance with the general and special (if any) 
conditions of contract and the specification and drawings together with such enlargements, 
extensions, diminutions, reductions, alterations or additions as may be ordered by the 
Engineer-In-Charge and as required without prejudice to the cenerality thereof and shall be 
deemed to include and cover superintendence and labour supply, including full freight of 
materials of stores, patterns, profiles, moulds, fitting, centerings, scaffoldings, shoring props, 
timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plants or materials as may be specified in the 
contract to be supplied to the Sub-Contractor by BBJ, the erections, maintenance and removal 
of all temporary works and buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or of employees during the execution 

of works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ the 

setting of all work and of the construction, repair and upkeep of centre lines, bench marks and 
level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities for 
the compaction of soil if required. 
 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the contract to BBJ  
or any other authority so authorised by BBJ  complete in all respect to the satisfaction of the 
Engineer-In-Charge. The Engineer-In-Charge shall determine, from time to time, the date on 
which the work is considered to have been completed, in support of which considered to have 
been completed, in support of which his certificate shall be regarded as sufficient evidence for 
all purposes. The Engineer-In-Charge shall determine from time to time the date on which any 
particular section of the work shall have been completed, and the Sub-Contractor shall be 
bound to observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove from the site 
all construction plants surplus materials rubbish and temporary works of every kind and leave 
the whole of the site and works clean to the satisfaction of the Engineer-In-Charge. No final 
payment in settlement of the account of the work shall be made to the Sub-Contractor till that 
period in  
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 addition to any other condition necessary for such final payment, site clearance shall have 

been effected by him, and such clearance may be made by the Engineer-In-Charge at the 
expense of the Sub-Contractor in the event of his failure to comply with this provision within 
seven days after receiving notice to that effect. Should it become necessary for the Engineer-
In-Charge to have the site cleared at the expense of the Sub-Contractor, then BBJ shall not be 
liable for any loss or damage to such of the Sub-Contractor’s property as may be on site due to 
such removal there from, which removal may be effected by means of public sale of such 
materials and property or in such a way as deemed fit and convenient to the Engineer-In-
Charge. 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual correct quantities of 
work to be executed by the Sub-Contractor in fulfillment of his obligation under the Sub-
contract. However, BBJ reserves the right to reduce the quantity and in that event the agency 
will not have any claim for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates and 
according to the terms of payment of the contracts or the measurements taken by the 
Engineer-In-Charge or Engineer-In-Charge’s representative in accordance with the relevant 
Indian Standard Specification. Code of practice. Such measurement will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer-In-Charge 
shall be proper having regard to the progress of the works. The date and time on which the 
“On-Account” or final measurement are to be made shall be communicated to the Sub-
Contractor who shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative) 
recorded in the official measurement book as an acknowledgement of his acceptance of the 
accuracy of the measurement. Failing the Sub-Contractor’s attendance the work may be 
measured up in his absence and such measurements shall notwithstanding such absence, be 
binding upon the Sub-Contractor whether or not he shall have the measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the works and 
also for the period of maintenance specified in the contract and after the date of passing of the 
certificate of completion by the Engineer-In-Charge or any other earlier date subsequent to the 
completion of the work that may be fixed by the Engineer-In-Charge be responsible for and 
effectually maintain and uphold in good substantial, sound and perfect condition all and every 
part of the works  
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 and shall make good from time to time and at all times as often as the Engineer-In-Charge 

shall require, any damage or defect that may, during the above period, arise in or be 
discovered or be in any way connected with the works, and the Sub-Contractor shall be liable 
for and shall pay and make good to the BBJ or other persons legally entitled thereto whenever 
required by the Engineer-In-Charge so to do, all losses, damages, costs and expenses they or 
any of them may incur or be put or be liable to, by reason or in consequence of the operations 
of the Sub-Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially 
completed and shall have satisfactorily passed any final test or tests that may be prescribed 
the Engineer-In-Charge shall issue a certificate of completion in respect of the works and the 
period of maintenance of the works shall commence from the date if such certificate. 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause (i) of this 
clause shall not absolve the Sub-Contractor from his liability to make good any defects, 
imperfections, shrinkage of faults which may appear during the period of maintenance arising 
in the opinion of the Engineer-In-Charge from materials or workmanship not in accordance with 
the drawings or specifications or construction defects. All such defects need to be amended 
and made good by the Sub-Contractor at his own cost and in case of default on the part of the 
Sub-Contractor, the Engineer-In-Charge may employ labour and materials, or appoint another 
Sub-Contractor to amend and make good such defects, imperfections, shrinkage and faults 
and all expenses consequent thereon and incidental thereto shall be borne by the Sub-
Contractor and shall be recoverable from any money due to him under the contract. 

6.0 “ON ACCOUNT” PAYMENT: 
The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 
payments only for such works, as in the opinion of the Engineer-In-Charge, he has executed in 
terms of the contract. All payments be on the Engineer-In-Charge or the Engineer-In-Charge’s 
representative’s certificates of measurements shall be subjected to any deductions which may 
be made under these presents provided always that the Engineer-In-Charge may by any 
certificate made any correction or modification in any previous certificate which shall never 
have been be issued by him and that the Engineer-In-Charge may withhold any certificate if the 
works or any part thereof are not being carried out to his satisfaction. 
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 7.0 ROUNDINGS OFF AMOUNTS: 

In the case of schedule of rates given in decimal coinage, individual items will not be rounded 
off, but the total amounts only, on each certificate, shall be rounded off to nearest rupee i.e. 
sum of less than 50 paise shall be omitted out and sums of 50 paise and more shall be 
reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the final 
making up of the accounts (except where measurements are specifically noted in the 
measurement book as final measurements and as such have been signed by the Sub-
Contractor) and shall in no respect be considered or used as evidence of any facts stated in or 
to be inferred from such accounts nor of any particular quantity or work having been executed 
nor of the manner of its execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque .   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 
proportionate to the part of the work then approved and passed by the Engineer-In-Charge 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the Sub-Contractor. All such intermediate payments shall be regard as 
payments by way of advance against the final payments only and not as payments as work 
actually done and completed and shall not preclude the Engineer-In-Charge from requiring 
bad, unsound, imperfect or unskillful work to be dismantled and removed from the site and 
reconstructed, or re-erected as per specifications. No payment shall be considered as an 
admission of the due performance of the contract or any part thereof in any respect or the 
occurring of any claim, nor shall it conclude determine or affect in any way the powers of the 
Engineer-In-Charge as to the final settlement and adjustment of the contract. The final bill shall 
be submitted by the Sub-Contractor within one month of the date of the completion of work. 
The certificate of the Engineer-In-Charge of the measurement value of the total amount 
payable for the work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment 
shall be made and the balance of account based on the Engineer-In-Charge or the Engineer-
In-Charge’s representative’s certified measurements of the quantity of work executed by the 
Sub-Contractor up to the date of completion and on the accepted schedule of rates shall be 
paid to the Sub-Contractor subject always to any deduction which may be made under 
agreement and subject to the 
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 Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail of all claims 

he may have or BBJ in respect of the works or having delivered a “No Claim” certificate and the 
Engineer-In-Charge having after the receipt of such account given a certificate, in writing that 
such claims are correct, that the whole of the works to be done under the provisions of the 
contract have been completed, that they have been inspected by him since their completion 
and bound to be in good and substantial order, that all properties and the things removed, the 
work, have been properly replaced and made good all expenses and demands incurred by or 
made upon or in the respect of damage or loss by, from or in consequence of the woks, have 
been satisfied agreeably and in conformity with the contract. 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the payment of 
any and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all 
the sales tax, from time to time in respect of works and materials and all contributions and 
taxes for employment compensation, insurance and also age pension or annuities now or 
thereafter imposed on Central or State Government authorities which are imposed with respect 
to or covered by the wages/salaries or other compensations paid to the persons employed by 
the Sub-Contractor and the Sub-Contractor shall be responsible for the 

12.0 compliance with all obligations and restrictions imposed by the labour law or any other law 
effecting employer-employee relationship and the Sub-Contractor further agreed to comply, 
and to secure the compliance of all Sub-Sub-Contractor with all applicable Central, State, 
Municipal or local laws and regulations and requirements of any Central, State or Local 
Government agency or authority. Sub-Contractor further agreed to defend, indemnify and hold 
owner harmless from any liability or penalty which may be imposed by the Central, State or 
local authorities by reason of any violation or requirements and also from all claim suit of 
proceeding that may be brought against the owner arising under, growing out of or by reason 
of the work provided for by this Contract, by third parties, or Central or State Government 
authority or any other Sub-division thereof.    

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND DUTIES 
OCTROI ETC.: All Statutory Taxes and Duties will be deducted at source from Sub-
Contractor’s on- account bills. Further the Sub-Contractor will be liable to pay themselves any 
taxes and duties to the respective authorities if payable by the Sub-Contractor over and above 
the amount deducted at source. Necessary papers indicating the deduction made at source will 
be given to the Sub-Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the execution of the 
contract: 
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a) MINIMUM WAGES ACT, 1948 

Sub-Contractors are required to pay minimum wages as per Central Government 
Notification/State Government Notification whichever is higher at the time of payment of 
wages. Representative of Principal Employer and recording his signature on the wages register 
is required. 

b) PAYMENT OF WAGES ACT, 1976 
c) E.S.I. Act, 1948 
d) Compliance of  BOCW Act in case 50 or more workers are engaged by the Sub-contractor. 
c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 1971 as 
modified from time to time wherever applicable and shall also indemnify BBJ from and against 
only claim under the aforesaid Act and Rule. 

e) WORKMEN’S COMPENSATION ACT, 1923 
f) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 
g) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for the time being 
in force pertaining to the employment of local or imported labour and shall take all necessary 
precautions to ensure and preserve the health and safety of all staff employed directly or 
through the petty Sub-Contractors or sub-Sub-Contractors on the works. 

a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in English/Hindi 
or local language viz. (a) Rates of wages (b) Hours of work (c) Wage period (d) Date of 
payment (e) Name and Address of the Inspector   (f) Date of payment of wages and date of 
unpaid wages (g) Place and time of disbursement of wages (h) An abstract of the Act & Rules 
of C.L. (R&A) Act, (i) Intimation about the commencement/completion (j) weekly holiday and 
rest day (k) Hours of week. 
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c) PERTAINING TO REGISTERS 

The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 
 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st December to be 
submitted to Licensing Officer within 30 days of the completion of half annual ending. 
 

16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provisions of latrines and urinals for his staff and 
workmen, directly or through the petty agencies employed on the work and for temporary 
creche (Bal Mandar) where 50 or more women are employed at a time. All camp sites shall be 
maintained in clean sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both for drinking 
purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose shall be arrange 
by the Sub-Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor 
shall maintain generator set of suitable capacity for each purpose of uninterrupted progress of 
work.  

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that may 
form from time to time be prescribed by the concerned Medical Authority and permit inspection 
of all sanitary arrangements at all times by the Company’s Site-In-Charge and/or his 
representatives. 
 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities 
and Rest Room to be provided as per Rules. 
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21.0 MEDICAL FACILITIES AT SITE 

The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the 
Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident staff and 
workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 
the work. First Aid facilities at site should be as prescribed under C.L. (R&A) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who have 
protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or 
the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent 
any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 
through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the Sub-
Contractor or any of his employee directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work shall be forbidden and the Sub-Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition. 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or through the 
petty agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly or 
through the petty Sub-Contractors or sub-Sub-Contractors employed on the work for the 
execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village situated within 
10miles of the work, piece worker/Sub-Contractor shall employ upon such parts of the work as 
the suitable for unskilled labour any person certified to him by the Engineer-In-Charge or by 
any other person to whom the Engineer-In-Charge may have delegated this in writing to be in 
need to relief and shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in the behalf. Any dispute which may arise in connection with the 
implementation of this clause shall be decided by the General Manager (Projects) whose 
decision shall be final and binding on the piece worker/Sub-Contractor.    
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 28.0 INSURANCE 

Sub-Contractors shall at his own expense carry and maintain insurance with reputable 
Insurance Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance 
with all obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor 
further agrees to defend, indemnify and hold owner harmless from any liability or penalty which 
may be imposed by the Central, State or local authority by the reason or any asserted violation 
by Sub-Contractor or  Sub-Contractor of the Employee’s State Insurance Act, 1948 and also 
from all claims, suits or proceedings that may be brought against the owner arising under, 
growing out of or by reason of the work provided for by this contract.  
Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the declaration 
forms and all forms, which may be required in respect of the Sub-Contractor’s or Sub-
Contractor’s employee, where aggregate remuneration is Rs.660.00 per month or less who are 
employed in the work provided of those covered by ESI from time to time under the 
Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-
Contractor to deduct the employee’s contribution as per the first schedule of the Employee’s 
State Insurance Act from wages and affix the Employee’s contribution cards at wages 
payments intervals. The Sub-Contractor agrees to maintain all cards and records as required 
under the Act in respect of employees and payments and the Sub-Contractor shall secure the 
agreement of the Sub-Sub-Contractor to maintain such records. Any expenses incurred for the 
contributions, making contributions of maintaining records shall be to the Sub-Contractor’s or 
Sub-Contractor’s account. The owner shall retain such sum as may be necessary from the total 
Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948 have been paid. This 
will be pending on the Sub-Contractor when the Employee’s State Insurance Act is extended to 
the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees engaged in the performance 
of this contract. If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-
Contractor to provide workmen’s compensation and employee’s liability insurance for the 
latter’s employees, if such employees are not covered under the Sub-Contractor’s insurance. 

c) Sub-Contractor shall be responsible for making good to the satisfaction of the owner any loss 
or any damage to structure and properties belonging to the owner or being executed or 
procured or being procured by the owner or of other agencies within the premises of all the 
works of the owner, if such loss or damage is due to  
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 fault and/or the negligence or willful acts or omission of the Sub-Contractor, his employees, 
agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment’s and materials 
from one place to another so that they do not cause any damage to third party including 
overhead and underground cables and in the event of any damage resulting to the property of 
the owner or of a third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damage including eventual loss of production, operation or services 
in any plant or establishment as estimated by the owner or ascertained or demanded by the 
third party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages 
to property other than owner’s property arising under or by reason of this contract if such 
claims result from the fault and/or negligence or wilful acts or omission of the Contract, agents 
representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  BY  
OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be required 
under law or regulation from time to time. He shall also carry and maintain any other 
insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person in 
the employment of the Sub-Contractor or any Sub-Sub-Contractor save and except an 
accident or injury resulting from any act or default of the owner, his agent or servants and the 
Sub-Contractor shall indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, 
cost charges and expenses whatsoever in respect or in relation thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, the cost of 
transit insurance should be borne by the Sub-Contractor and the quoted price shall be 
inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance Policies to the 
Site-In-Charge/BBUNL, Bimalgarh Site before commencement of the work.  

 


