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NOTICE INVITING TENDER (RISK & COST) 

 

TENDER NO. NIT/DGM(P-V)/CIVIL-WORK/MOU-BNDM/2146/3127/R1 DATE 16.04.2016 
  
01. NAME OF THE 

WORK 
EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 
OTHER ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 
3X12.2M COMPOSITE GIRDER), 156 (SPAN 1X24.4M COMPOSITE 
GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN 
1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE 
GIRDER) & 184 (SPAN 4X18.3M COMPOSITE GIRDER) IN 
CHAKRADHARPUR DIVISION OF S. E. RAILWAY. 

02. QUANTITY AS PER BOQ 1 
03. ESTIMATED 

COST 
RS.8,76,00,000.00 

04 COMPLETION 
PERIOD 

08 (EIGHT) MONTHS FROM DATE OF LOA OR WORK ORDER 
WHICHEVER IS EARLIER. 

05 COST OF  
TENDER 
DOCUMENT  
(NON-
REFUNDABLE) 

Rs.1,000/- (RUPEES ONE THOUSAND  ONLY) PAY ORDER / 
DEMAND DRAFT IN FAVOUR OF “THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE AT 
KOLKATA. SSI UNITS WITH NSIC REGISTRATION ARE 
EXEMPTED FROM SUBMITTING TENDER FEE. 

06. EARNEST 
MONEY 
DEPOSIT 

Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY) BY 
PAY ORDER/ DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 
REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST 
THE EMD FROM THEIR PENDING BILLS. 

07 ISSUE OF 
TENDER 
DOCUMENT 

BETWEEN 17.04.2016 AND 26.04.2016 DURING OFFICE HOURS 
AT BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO BE 
DOWNLOADED FROM website: www.bbjconst.com or 
www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, IF ANY. 
WOULD APPEAR ONLY ON THE BBJ WEBSITE AND NOT TO BE 
PUBLISHED IN ANY NEWS PAPER. 

08 LAST DATE & 
TIME OF 
RECEIPT OF 
TENDER  

RECEIPT UP TO 11.30 AM ON 27.04.2016 AT BBJ OFFICE. 

09 OPENDING OF 
TENDER 
(TECHNO 
COMMERCIAL 
PART) 

ON 27.04.2016 AT BBJ OFFICE. AT 3:00 P.M.   

  

mailto:info@bbjconst.com,
mailto:bbjproj@vsnl.net
http://www.bbjconst.com
http://www.bbjconst.com
http://www.eprocure.gov.in
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 IB-1  
INSTRUCTION TO BIDDERS 

 

1.SUBMISSION OF TENDER” shall be read in conjunction with General 
Commercial Terms and conditions and any other documents forming part of this 
Tender Document wherever the context so requires. Notwithstanding the sub-
division of the documents into the separate section, every part of each shall be 
deemed to be supplementary to and complementary to every other part and shall be 
read with the document so far as it may be practicable to do so wherever it is 
mentioned that the Sub-Contractor shall perform certain work or provide certain 
facilities, it is understood that the Sub-Contractor shall do so at their cost. 

     2. LANGUAGE 
 Bids and all accompanying document shall be in English. In case any   
accompanying documents are in other language, it shall be accompanied by an 
English translation. The English version shall prevail in matter of interpretation. 
3. ELIGIBILITY CRITERIA   
A) Average Annual Financial turnover during the last 3 years, ending 31st March of 

the previous financial year, should be at least 30% of the estimated cost. 
 

B) Experience of having successfully completed similar works during last 7 years 
ending last day of month previous to the one in which applications are invited 
should be either of the following: - 
 

a) Three similar completed works each costing not less than the amount equal to 
40% of the estimated cost. 

Or 
b) Two similar completed works each costing not less than the amount equal to 

50% of the estimated cost. 
Or 

c) One similar completed works costing not less than the amount equal to 80% of 
the estimated cost. 
 

C) Similar work means any civil work involving earthwork, RCC work etc. 
 
4. SUBMISSION OF BID   
a) All the pages of the Tender document to be signed with Company’s seal by the 
bidders. The rates in the appropriate space in the BILL OF QUANTITY (BOQ-1) 
of the tender should be properly filled in both in figures and words. No 
overwriting, use of correction fluid will be allowed. Any correction will be done by 
scoring out the incorrect entry and inserting the new entry in a legible manner. 
Both the correction and new entry to be signed and sealed with Company’s seal. In 
the event of any difference between figure & words of the quoted rates, the rate in 
word shall be considered for evaluating the tender. 
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IB-2 
INSTRUCTION TO BIDDERS 

 

b) The Tender shall be signed by the person legally authorized to enter into 
commitment on behalf of the Tenderer. All the pages of the Tender Document to 
be signed with Company’s seal by the Tenderer. The rates in the appropriate space 
in the BILL OF QUANTITIES (BOQ-1) should be properly filled, both in figures 
and words. No overwriting, use of correction fluid will be allowed. Any correction 
will be done by scoring out the incorrect entry and inserting the new entry in a 
legible manner. Both the correction and new entry to be signed and sealed with 
Company’s seal. In the event of any difference between figure & words of the 
quoted rates, the rate in word shall be considered for evaluating the tender. Tenders 
to be submitted in two parts as per following: 
c)TECHNO-COMMERCIAL PART 
The Techno-Commercial bid should contain the following:  
i)The Tender document (Excluding BILL OF QUNTITY-BOQ-1) duly signed and 
sealed in each page. 
ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause 
No.3 above.  
iii) Copy of PAN number and VAT registration number should be furnished along 
with the Techno-commercial bid. 
iv) Copy of P.F/ESI registration certificate.   
v) Company’s audited Balance Sheet for last 3 (three) years. 
vi) Earnest Money Deposit (EMD) of Rs.2,50,000/- (RUPEES TWO LACS FIFTY 
THOUSAND ONLY), in the form of pay order/ demand draft in favour of “The 
Braithwaite Burn and Jessop Construction Co. Ltd.” and payable at Kolkata. For 
the case of successful bidder this EMD will be converted to Security Deposit till 
completion of Defect Liability Period. Regular / existing supplier(s)/ sub-
contractor(s) having overdue bills with the Company viz. The BBJ and willing to 
adjust the same against Earnest Money Deposit, may apply for the same. 
vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 
  The above documents are to be put in a sealed envelope superscribing “TENDER 
NOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to 
BBJ. 
d) PRICE PART 
Properly filled up BILL OF QUANTITY (BOQ-1) issued to the bidders in the 
tender document duly sealed and signed shall be put in a sealed envelope super 
scribing “TENDER NOTICE NO.” and “PRICE PART”.  
e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and 
‘PRICE-PART’ shall  be put in a sealed envelope super scribing “TENDER 
NOTICE NO./NAME OF WORK” to be submitted to BBJ. Please refer CHECK 
LIST  
(Annexure-III) in this regard. 

     5.  EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
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IB-3 
INSTRUCTION TO BIDDERS 

 

i) Micro & Small Enterprises units registered with National Small Industries 
Corporation (NSIC) will be given following benefits. 

a) Issue of Tender set free of cost 
     b) Exemption from payment of Earnest Money Deposit. 
ii) Firms registered with NSIC under its “Single Point Registration 
Scheme”.(Exemption will apply only to items / service indicated under description 
of work / supplies / services & value up to which the firms are registered with 
NSIC). To obtain above benefits, firms should necessarily submit valid copy of the 
Registration Certificate issued by NSIC. Firms in the process of obtaining NSIC 
Registration will not be considered for the benefits. 

     6.  All costs and expenses incidental to preparation of the tender, discussion, 
conference, pre-award discussion with BBJ shall be to the account of the Tenderer 
and BBJ shall bear no liability whatsoever on such cost expenses. 

     7. Conditional tenders may be rejected and no additional clause will be entertained. 
 8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of 

the tender will be made at the absolute discretion of  BBJ. BBJ reserves the right to 
cancel or accept or reject any or all tender(s), whether lowest or otherwise, without 
assigning any reason(s) whatsoever thereof. A Tenderer whose Tender is not 
accepted shall not be entitled to claim any cost, charges or expenses incidental to 
or incurred by him through or in connection with the preparation and submission of 
the Tender/Offer to BBJ. BBJ also reserves the absolute right to split up and 
award the requirement between two or more Tenderers /bidders. In such case 
L1 bidder will get at least 60% of the total quantity.  

    9. CURRENCIES OF BID AND PAYMENT  
The Tenderer shall submit his price bid / offer in Indian Rupees and payment under 
this contract will be made in Indian Rupees. 

    10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the   
contract    or any other cause shall be included in the quoted prices. 

 As the place of work execution is in the state of ODISHA, the successful bidder 
must get themselves registered with all tax and statutory authorities as per 
applicable laws of the state of  ODISHA immediately on award of work and prior 
to start of work. No waybill/ road permit will be issued by us for bringing their 
own materials/ plants etc to site or return of the same. 

    11.VALIDITY OF TENDER  
90(Ninety) days from the date of opening of tender or for a further period if 
mutually accepted. BBJ reserves the right to ask for the extension of validity, if 
any. 

    
 
 
 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127/R1             DATE: 16.04.2016 

TENDERER                                                                                                      BBJ                                        
      
 

IB-4 
INSTRUCTION TO BIDDERS 

 

 12. In case of ambiguities within clauses of different sections of this tender 
document, the order of preference will be in the following manner: 

 1ST: INSTRUCTIONS TO THE BIDDERS. 
 2ND: SCOPE OF WORK. 
 3RD: SPECIAL CONDITION OF CONTRACT. 
 4TH: TECHNICAL SPECIFICATION. 
 5TH: BILL OF QUANTITIES. 
 6TH: GENERAL CONDITION OF CONTRACT. 

  7TH: INDIAN STANDARDS. 
 

      13. General Arrangement (G.A.) drawing is not attached with this tender 
document. The bidders may see the General Arrangement drawing at BBJ’s 
office at 27, R.N. Mukherjee Road, Kolkata-700 001 during Office hours till last 
date of issue of Tender.  

      14. Site Visit: - Before quoting, bidder must visit the place. Bidder should 
ensure/understand the nature of jobs to be executed by him. Accordingly, the 
bidder must give a declaration (As per Annexure-IV) separately in the Techno-
commercial Bid that he has understood the job(s) and the obligations to be 
performed under the contract, if, awarded, and rates quoted accordingly. 
Afterward, no claim for increase of rate shall be accepted by BBJ on any 
ground.  
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SCOPE OF WORK 
SOW-1 

1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 

i) Earthwork in excavation and RCC work along with other associated 
works as per BOQ-1. 

ii) Making necessary arrangement at site to ensure all safety and security 
of existing bridge embankment, piers, site personnel, Plant & 
Machineries, material etc.  

iii) Receipt of Free-issue construction materials (Cement and TMT bars) 
from BBJ at Site and laying /stacking the items properly. No lead and 
lift will be extra for shifting the same to working point. 

iv) Concrete Mix Design is in the sub contractor’s scope and to be done by 
a Government Engineering Institution and to be approved by the S.E. 
Railway. 

v) Arranging necessary inspection and getting the subject work approved 
by BBJ/ S.E. Railway or their Authorized Representative. 

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  
(TO BE INCLUDED IN THE QUOTED PRICE) 

i) Plants & Machineries for concreting like Mini Batching Plant, Concrete 
Pump. 

ii) SUPERVISION for the subject work. 
iii ) Fuel & Lubricant required for contractor’s own machine / equipments 

only to be in contractor’s scope. 
iv) All other materials including shuttering, props are in sub contractor’s 

scope. 
(3) FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-

CONTRACTOR FOR RCC  WORK AT MANOHARPUR SITE: 
i) BBJ will provide free of cost SUITABLE LAND near bridge site for 

setting up Sub-Contractor’s yard and store. Land will be also given to 
the sub-contractor free of cost for setting up site office / store.   

ii) BBJ will not provide accommodation / Tent for workmen and staffs at 
site. 

iii) Drawings will be issued by BBJ. 
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SCC-1 
SPECIAL CONDITION OF THE CONTRACT   

 

1. JOB CONTENT: 

a) Earthwork in excavation and RCC work along with other associated works as per 
BOQ-1 and as per Specification and Drawing.  

2. DRAWINGS & SPECIFICATIONS: 
BBJ reserves the right to alter / modify the design / drawing / specification to suit 
to their condition. If due to change in design / drawing / specification, there is any 
increase / decrease in items / quantities or both, payment will be made only for 
actual work and certified by BBJ/ BBJ’s Client / their authorised representatives. 

3. DATE OF COMMENCEMENT: 
The date of commencement will be considered the date of issue of LETTER OF 
INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.   

4. DELIVERY SCHEDULE: 
a) The Sub-Contractor has to start mobilizing plant, machinery, manpower work can 

be started at site within 15 days from the date of LOI/ Order.  
b) Work are to be completed in all respect within a time frame of 8 (eight) months 

including monsoon from the date of commencement as stated above. This includes 
the Mobilization Period. 

5. INSPECTION & TESTING : 
a) Inspection of Work will be done by BBJ/ S.E. Railway and/or Authorised 

Representative S.E. Railway and the Sub-Contractor is required to get the work 
passed through BBJ/ S.E. Railway /their Authorised representative.  

8. MEASUREMENT: Irrespective of whatever written in this tender documents, 
measurement of works for payment will be as per approved drawings of BBJ/ S.E. 
Railway.   

9. EARNEST MONEY: 
The Earnest Money deposit of the successful bidder shall be retained towards part 
of the Security Deposit to facilitate the due and faithful fulfilment of the contract. 

10. Performance Guarantee 
 
As security for proper and faithful fulfilment of the obligation under the order, you 
shall furnish to us Performance Guarantee equivalent to 5% (five percent) of the 
total Contract Value of the Order by Bank Draft or in the form of a Bank 
Guarantee of equivalent amount from a Nationalized Bank (as per format to be 
provided by BBJ) within 15 (fifteen) days from the date of issuance of LOI/ Order 
in favour of “The Braithwaite Burn And Jessop Construction Company Limited”. 
The Performance Guarantee shall remain valid till completion of entire contract 
period plus 12 (twelve) months i.e. up to end of Defect Liability Period. 
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SCC-2 
SPECIAL CONDITION OF THE CONTRACT   

 
10. SECURITY DEPOSIT: 
 As security for proper and faithful fulfilment of the obligation under the order, 

Security Deposit equivalent to 5% (five percent) of the total Contract Value shall 
be deducted and should be kept valid till completion of entire contract period plus 
12 (twelve) months i.e. up to end of Defect Liability Period. Security Deposit shall 
be in the following manner; 
 
The Earnest Money deposited by the contractor along with the tender will be 
retained by the BBJ as part of Security Deposit. The balance amount to make up 
the with the total amount of Security Deposit, may be deposited by the Agency in 
the form of Demand Draft/Pay Order or may be recovered by percentage 
deduction from the contractor’s ‘on account’ bills.  
 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of 
recovery shall be as under: 
 
(i) Security Deposit for work should be 5% of the Contract value. 
(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full 
security deposit is recovered. 
(iii) Security deposits will be recovered only from the running bills of the 
contractor and no other mode of collecting SD such as SD in the form of 
instruments like BG etc., shall be accepted towards security Deposit. 
 
Security Deposit & Performance Guarantee shall be returned to the contractor 
after completion of entire Order plus 12 (twelve) months i.e. after the end of 
Defect Liability Period and subsequent to the following:  
 
(a) After passing the final bill based on “No Claim Certificate” with the 
approval of the Competent Authority. 
(b) Submission of an unconditional & unequivocal ‘No Claim Certificate’ from 
the concerned contractor. This certificate, inter alia, should mention that the work 
has been completed in all respects and that all the contractual obligations have 
been fulfilled by the contractor and that there is no due from the contractor to BBJ 
against the contract concerned.  
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SCC-3 
SPECIAL CONDITION OF THE CONTRACT   

 

11. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to 
perform strictly in accordance with the specifications. The workmanship shall be free 
from all defects. Should any workmanship not perform as intended or should 
workmanship prove defective within a period of 12 (twelve) months from the date of 
completion of the work, the work shall upon notification of deficiency/ defect be 
promptly rectified by the Sub-contractor to the satisfaction of BBJ/ S.E. Railway or 
any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no 
extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a 
reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be free to 
take such corrective action at the Sub-Contractor’s risk and cost. 

12. R.A.BILLS: 
R. A. Bills for work done in a particular month will be submitted monthly along 
with Inspection Certificates and other relevant Documents. 

13. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the payments will 
be made from BBJ corporate office at Kolkata. 

14. PAYMENT TERMS: 
a) 95% (ninety five) against RA bill within 15 days from the date of submission of 

clear bill duly certified by Site-In-Charge/BBJ, Manoharpur Site.  
b) 05% after one months from the date of completion of work and final reconciliation 

of materials. 
c) Deduction on account of Security Deposit as per clause no.10 above will be 

effected from the above payments mentioned in clause no. 14(a) & (b) above. 
15. PRICE VARIATION: 

This is a fixed rate contract and no price variation / adjustment on any account is 
admissible during the tenure of the contract including extended time, if any, 
granted by BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF 
WORK.  

16. TAXES & DUTIES: 
Sub-Contractor’s price should include all taxes & duties applicable for execution 
of the subject work. 

17. MATERIAL  RECONCILIATION:  
a) 5% (Five) wastage will be allowed in consumption of material or as agreed by 

BBJ. 
b) Any additional wastage over and above the allowable limit (to be decided by BBJ) 

will attract recovery from the Sub-contractor’s RA Bill at the rate of the landed 
cost of the particular item of material plus 5%. 

c) All the empty cement bags are to be returned to BBJ in good conditions.  
d) All monthly bills should accompany a reconciliation statement. 
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SCC-4 
SPECIAL CONDITION OF THE CONTRACT   

 

18. TIME EXTENSION: 
If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt 
of written request from the Sub-Contractor may extend the Completion time as 
suitable and fit reasonable to BBJ. No extra claim other than granting suitable 
extension of time of delivery of Sub-Contractor will be entertained in such cases of 
time extension being granted. 

19. CLAIM/ EXTRA WORKS: 
a) No claim will be tenable in case there is delay in providing facilities/services/supply 

by BBJ. 
b) In case any extra works are to be carried out by the Sub-Contractor as per instructions 

of Site-In-Charge/BBJ, Manoharpur Site, the rate of the same will be derived:  
i) From the rate of the existing similar items; 
ii) In case no similar items are available in the contract, from existing market cost 

followed by an overhead and profit of 10%. 
iii) However, BBJ’s decision for the above will be final and binding on the Sub-

Contractor in this regard. 
20. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this 
contract for whatsoever the reasons be. 

21. SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of 
Work of this tender document. In case it is felt absolutely necessary, the same may be 
allowed subject to prior written approval from Site-In-Charge/ BBJ, Manoharpur Site. 

22. LIQUIDATED DAMAGE: 
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the 
order value per week subject to a maximum of 05% (five) of the total order value. 

23. ARBITRATION 
In the event of any questions arising out of the Contract  or ancillary/  incidental  to 
the terms and conditions of it or relate to any matter for execution and/or performance 
of the contract, the same shall in-so-facto be referred to the appropriate Authority and 
the interpretation made by the said authority shall be final and binding upon the 
parties.  Notwithstanding the above, should there be any, disputes or differences by 
and between the parties arising out of anything under the contract, the same within 30 
days of its occurrence shall first be referred to the said authority for  conciliation 
and/or determination by the said authority if at all any disputes or difference is 
existing , the  findings of the  said authority should be accepted by parties to the 
contract, communicated in writing within  the next following  30 days of making 
reference to it .Nevertheless, the parties at their  sole option  shall within the next 
following 30 days choose to refer or cause the matter to be referred to the Arbitrator 
of Person in writing,   whereupon   the appropriate Authority shall within two weeks  
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SCC-5 
SPECIAL CONDITION OF THE CONTRACT   

 

 hence shall take steps for appointment of Arbitrator of Person  from amongst the 
officers whether or not connected in the matter and the same shall be 
communicated in writing to the parties making reference  within the next following 
two weeks and the same shall be final and binding upon the parties. The Arbitrator 
shall enter into the reference by appropriate notice of communication to be served 
or cause the said notice to be served upon the parties summoning the respective 
parties to attend the proceedings at the date time and venue. The proceedings of 
Arbitration shall be at per with the Arbitration and Conciliation Act 1996 as 
amended up to date and jurisdiction of the matter shall be within the appropriate 
Courts of kolkata. Acceptance of Order/ LOI of the concerned agency shall be 
deemed to be the Free Consent given by party under the law towards execution of 
these covenants under the Contract of Arbitration.   

24. RISK PURCHASE 
TERMINATION OF CONTRACT 
a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or 
whatever any of the providers of the contract and fails to adhere to the agreed 
programme by a margin of 10% (Ten) of the stipulated period or failed to deploy 
competent or additional staff and labourers as required by BBJ for project 
crashing, BBJ shall be at liberty terminate the contract in full of part as would be 
applicable by issuing first seven days and then 48 hours notice. 
b)In case of failure to complete the work as per requirement and within the 
stipulated completion period, BBJ reserves the right to cancel the order, either in 
part or full as the situation demands and get the work done by deploying other 
agency / agencies. Additional cost if incurred shall be recovered from the Sub-
Contractor’s bill and Security Deposit. 

25. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if 
any, arising out of this agreement between the parties. 

26. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause of SCC 
will prevail. However, if during the course of execution of job some development 
occurs and areas not covered elsewhere, the RELEVANT CLAUSES OF G.C.C 
will be applicable. 
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PRE CONTRACT INTEGRITY PACT 
PCIP-1 

General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on _______ day of the month of _______ 20….., between on one hand, THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 
27, Rajendra Nath Mukherjee Road, Kolkata – 700 001 (hereinafter called the 
“BUYER”, which expression shall mean and include, unless the contest otherwise 
requires, its successors in office and assigns) of the First Part and M/s 
____________________________  represented by Sri 
_________________________(Designation) (hereinafter called the 
“BIDDER/Seller” which expression shall mean and include, unless the context 
otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/CIVIL 
WORK/MOU-BNDM/2146/3127 dated 18.01.2016 and the BIDDER/Seller is 
willing to offer/has offered the same and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with 
the relevant law in the matter and the BUYER is a PSU performing its function on 
behalf of the President of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a 
competitive price in conformity with the defined specifications by avoiding the 
high cost and the distortionary impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and the BUYER will 
commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 
 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 
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PCIP-2 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly 
or through intermediaries, any bribe, consideration, gift, reward, favour or any  
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and 
will provide to all BIDDERs the same information and will not provide any 
such information to any particular BIDDER which could afford an advantage to 
that particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government 
Office any attempted or completed breaches of the above commitments as well 
as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is 
reported by the BIDDER to the BUYER with full and verifiable facts and the 
same is prima facie found to be correct by the BUYER, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the BUYER and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry 
is being conducted by the BUYER the proceedings under the contract would 
not be stalled.  

 

Commitments of the BIDDERs 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or 
during any pre-contract or post-contract stage in order to secure the contract or 
in furtherance to secure it and in particular commit itself to the following :- 

 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees brokerage or inducement to any official of the 
BUYER, connected directly or indirectly with the bidding process, or to any 
person, organisation or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract.  

 

3.2 The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees brokerage 
or inducement to any official of the BUYER or otherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtaining 
or execution of the contract or any other contract with the Government/the 
Company for showing or forbearing to show favour or disfavour to any person 
in relation to the contract or any other contract with the Government/the 
Company. 
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PCIP-3 

 
3.3*  BIDDERs shall disclose the name and address of agents and representatives  

and Indian BIDDERs shall disclose their foreign principals or associates. 
 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers 
or any other intermediary, in connection with this bid/contract. 

 

3.5*   The BIDDER further confirms and declares to the BUYER that the BIDDER 
is the original manufacturer/integrator/authorized government sponsored 
export entity of the defence stores and has not engaged any individual or 
firm or company whether Indian or foreign to intercede, facilitate or in any 
way to recommend to the BUYER or any of its functionaries, whether 
officially or unofficially to the award of the contract to the BIDDER, nor has 
any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation 
or recommendation.  

 

3.6 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the BUYER or 
their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such 
payments.  

 

3.7 The BIDDER will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

 
3.8 The BIDDER will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 
3.9 The BIDDER shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the BUYER 
as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data 
carrier. The BIDDER also undertakes to exercise due and adequate care lest 
any such information is divulged. 

 
3.10 The BIDDER commits to refrain from giving any complaint directly or 

thorough any other manner without supporting it with full and verifiable 
facts. 

 
3.11 The BIDDER shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
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PCIP-4 
 

3.12 If the BIDDER or any employee of the BIDDER or any persons acting on 
behalf of the BIDDER, either directly or indirectly, is a relative of any of the 
officers of the BUYER, or alternatively, if any relative of an officer of the 
BUYER has financial interest/stake in the BIDDER’s firm, the same shall be 
disclosed by the BIDDER at the time of filing of tender. 

The terms ‘relative’ for this purpose would be as defined in 
Section 6 of the Companies Act 1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of 
the BUYER. 

 

4. Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify BIDDER’s exclusion from the tender 
process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if already 
awarded, can be terminated for such reason. 

5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 

2,50,000/- (Rupees Two Lakh Fifty Thousand only) (to be specified in RFP) 
as Earnest Money/Security Deposit, with the BUYER through any of the 
following instruments : 

(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop 
Construction Co. Ltd.” payable at Kolkata. 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising 
payment of the guaranteed sum to the BUYER on demand within three 
working days without any demur whatsoever and without seeking any 
reasons whatsoever. The demand for payment by the BUYER shall be 
treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the 
RFP) 

 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five 
years or the complete conclusion of the contractual obligations to the 
complete satisfaction of both the BIDDER and the BUYER including 
warranty period, whichever is earlier. 

 

5.3 In case of the successful BIDDER a clause would also be incorporated in the 
Article pertaining to Performance Bond in the Purchase Contract that the 
provisions of Sanctions of Violation shall be applicable for forfeiture of 
Performance Bond in  
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PCIP-5 
 

case of a decision by the BUYER to forfeit the same without assigning any 
reason for imposing sanction for violation of this Pact. 

 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 
Money/Security Deposit for the period of its currency. 

 

6. Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) shall entitle the BUYER to take all or any one 
of the following actions, wherever required :- 

(i) To immediately call off the pre contract negotiations without assigning 
any reason or giving any compensation to the BIDDER. However, the 
proceedings with other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/performance Bond (after the contract is signed) shall stand 
forfeited either fully or partially, as decided by the BUYER and the 
BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank Of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the 
LIBOR. If any outstanding payment is due to the BIDDER from the 
BUYER in connection with any other contract for any other stores, such 
outstanding payment could also be utilised to recover the aforesaid sum 
and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER 
shall be liable to pay compensation for any loss or damage to the 
BUYER resulting from such cancellation/rescission and the buyer shall 
be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of 
the Government of India/the Company for a minimum period of five 
years which may be further extended at the discretion of the BUYER. 
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PCIP-6 
 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect 
of any contract signed by the BUYER with BIDDER, the same shall not 
be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
6.2 The BUYER will be entitled to take all or any of the actions mentioned at 

para 6.1(i) to (x) of this pact also on the Commission by the BIDDER or any 
one employed by it or acting on its behalf (whether with or without the 
knowledge of the BIDDER) of an offence as defined in chapter IX of the 
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 

 
6.3 The decision of the BUYER to the effect that a breach of the provisions of 

this Pact has been committed by the BIDDER shall be final and conclusive 
on the BIDDER. However, the BIDDER can approach the Independent 
Monitor(s) appointed for the purposes of this Pact. 

 
7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the 
present bid in respect of any other Ministry/Department of the Government 
of India or PSU and if it is found at any stage that similar product/systems or 
sub systems was supplied by the BIDDER to any other Ministry/Department 
of the Government of India or a PSU at a lower price, then that very price, 
with due allowance for elapsed time, will be applicable to the present case 
and the difference  in the cost would be refunded by the BIDDER to the 
BUYER, if the contract has already been concluded. 

 

8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance 
Commission (Names and Addresses of the Monitors to be given).  

 

8.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under 
this Pact. 

 

8.3 The monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 
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PCIP-7 
 

8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of 
meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the BUYER including that 
provided by the BIDDER. The BIDDER will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor shall be under contractual obligation to treat 
the information and documents of the BIDDER/Subcontractor(s) with 
confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the parties. The 
parties will offer to the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 
BUYER/Secretary in the Department/within 8 to 10 weeks from the date of 
reference or intimation to him by the BUYER/BIDDER and should the 
occasion arise, submit proposals for correcting problematic situations. 

 

9. Facilitation of Investigation 
 In case of any allegation of violation of any provisions of this Pact or 

payment of commission, the BUYER or its agencies shall be entitled to 
examine all the documents including the Books of Account of the BIDDER 
and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such 
examination. 

 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian law. The place of performance and jurisdiction 
is the seat of the BUYER. 
 

11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any 
other legal action that may follow in accordance with the provisions of the 
extant law in force relating to any civil or criminal proceedings. 
 

12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend 

up to 5 years or the complete execution of the contract to the satisfaction of 
both the BUYER and the BIDDER/Seller, including warranty period, 
whichever is later. In case BIDDER is unsuccessful this Integrity Pact shall 
expire after six months from the date of the signing of the contract. 
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PCIP-8 
 

12.2 Should one or several provisions of this Pact turn out to be invalid, the 
reminder of this Pact shall remain valid.  In this case, the parties will strive 
to come to an agreement to their original intentions.  

 
13. The parties hereby sign this integrity Pact at ___________ on 

_______________ 
 
BUYER       BIDDER 
 
Name of the Officer     CHIEF EXECUTIVE 
OFFICER 
 
Designation 
 
PSU 
 
Witness       Witness 
 
1. ______________________________  1. 
 
2. ______________________________  2. 
 
* Provisions of these clauses would need to be amended/ deleted in line with 

the policy of the BUYER in regard to involvement of Indian agents of 
foreign suppliers. 
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ANNEXURE-I 

 
LIST OF DEVIATIONS 

 
SL. 
NO. 

BBJ NIT TENDER  
CLAUSE NO. 

BIDDER’S DEVIATED 
CONDITIONS 

(1) (2) (3) 
1.   

 
 

2.   
 
 

.   
 
 

.   
 
 

.   
 
 

.   
 
 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER 
CONDITIONS, THE TENDERER MUST STRIKE OUT THE COLUMN (3) 
ABOVE & WRITE NIL DEVIATION; 
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ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

 
(ON COMPANY LETTER HEAD) 

 
REF.:                                                                                                   DATE: 
 

SUB: DEPLOYMENT OF WORKMEN AT MANOHARPUR SITE, 
MANOHARPUR (ODISHA & JHARKHAND) 

REF.:  BBJ TENDER ER NO.    NIT/DGM(P-V)/CIVIL WORK/ MOU-
BNDM /2146/3127/R1 DATED 16.04.2014  

 
This is to certify that we have complied with all the Statutory Obligation for 

our workmen engaged for the subject work which includes payment of 
Minimum Wages, P.F. & E.S.I. contribution and other benefits as per prevailing 
Labour Laws and other Statutes/Rules in the State of ODISHA & 
JHARKHAND 
 We hereby indemnify our employer M/s. THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED regarding compliance 
of all Statutory requirement of Labour Laws as stated above. M/s. THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED will have no responsibility in this regard. 

 
 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST 

  ANNEXURE-III 
 

PAGE-1 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS 
ATTACHED BY THE 

BIDDER 
1. TECHNO-COMMERCAIL BID 
a) The Tender shall be 

signed by the person 
legally authorized to 
enter into commitment 
on behalf of the 
Tenderer.   

A Letter in this effect 
to be submitted by the 
bidder.  

 

b) Cost of Tender 
Document 

Original D.D./ Pay 
order or Photo-copy 
of BBJ’s Money 
receipt to be attached. 

 

c) The Original / 
Downloaded Tender 
document issued to the 
bidders (Excluding 
BILL OF QUNTITY-
BOQ) duly signed and 
sealed in each page. 

All the documents to 
be signed and sealed 
with company’ seal. 

 

d)  Documents in support 
of ELIGIBILITY 
CRITERIA as 
mentioned in Clause 
No.3 above.  

All the documents to 
be signed and sealed 
with company’ seal. 

 

e) Copy of PAN number 
and VAT registration 
number should be 
furnished along with 
the Techno-commercial 
bid. 

All the documents to 
be signed and sealed 
with company’ seal. 

 

f) Copy of P.F/ESI 
registration certificate.   

All the documents to 
be signed and sealed 
with company’ seal. 

 

g) Company’s audited 
Balance Sheet for last 3 
(three) years. 

Last three years 
audited balance sheet 
to be attached. 
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CHECK LIST            

  ANNEXURE-III 
 

PAGE-2 
h) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 
(Rupees TWO LACS  
FIFTY THOUSAND 
only), in the form of pay 
order/ demand draft 
drawn in favour of “The 
Braithwaite Burn and 
Jessop Construction Co. 
Ltd.” and payable at 
Kolkata. 

Original E.M.D. to be 
attached. 

 

i) LIST OF 
DEVIATIONS duly 
filled as per BBJ format. 

To be submitted as per 
BBJ format duly 
signed & sealed. 

 

2. Agency’s 
Familarization 

To be submitted as per 
BBJ format duly 
signed & sealed. 

 

3. PRICE BID   
a) Properly filled up BILL 

OF QUANTITY 
 (BOQ-1 ) issued to the 
bidders in the tender 
document duly sealed 
and signed 

Original BOQ-1 duly 
signed and sealed  
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ANNEXURE-IV 

 

AGENCY’S FAMILARIZATION 
 

(ON COMPANY LETTER HEAD) 
 

 
Name of work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 
OTHER ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE 
GIRDER), 156 (SPAN 1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE 
GIRDER), 166 (SPAN 1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE 
GIRDER) & 184 (SPAN 4X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR 
DIVISION OF S. E. RAILWAY. 
 
I/We hereby solemnly declare that I/we have visited the site of above work and 
have familiarized myself/ourselves of the working conditions there in all respects 
and in particular the following: 

 
 Topography of the area and existing Road network (highways & Village,  

Pucca & Kacha) and availability of Service Roads. 
 
 Soil Conditions at the site of the work. 
 
 Sources and availability of construction material. 
 
 Rates for Construction materials. 
 
 Availability of local labour, both skilled and unskilled and the prevailing 

labour rates. 
 
 Availability of Water, Electricity and communication facilities. 
 
 Availability of space for putting up labour camps, offices Store 

Godowns, Engineering yards etc. 
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PRICE  
PART 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 
OTHER ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE 
GIRDER), 156 (SPAN 1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE 
GIRDER), 166 (SPAN 1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE 
GIRDER) & 184 (SPAN 4X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR 
DIVISION OF S. E. RAILWAY. 

BOQ-1 
 

ABSTRACT OF SCHEDULE OF ITEMS OF WORKS AND ESTIMATED COST 
Sl. 
No

. 

Description of works Unit Basic Cost           
(Rs.) 

%age of 
rate in 

figures & 
words 

Amount 

1 Schedule-A   
Foundation and Sub - 
Structure 
 

%age 
Above/ 
below / 
at par 

 

7,26,92,155.00    

2 Schedule-B                                                  
Reinforcement Work 
 

%age 
Above/ 
below / 
at par 

 

1,49,33,274.00    

                           Total Amount in Rs.             8,76,25,429.00 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 
ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE GIRDER), 156 (SPAN 
1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN 1X24.4M 
COMPOSITE GIRDER),  168 (SPAN 2X12.2M COMPOSITE GIRDER) & 184(SPAN 4X18.3M 
COMPOSITE  GIRDER) IN CHAKRADHARPUR DIVISION OF S. E. RAILWAY. 

BOQ-1 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

1 
 

Earth work in excavation for foundations and 
floors of the bridges, retaining walls etc., 
including setting out, dressing of sides, ramming 
of bottom, getting out the excavated material, 
back filling in layers with approved material and 
consolidation of the layers by ramming and 
watering etc. incl. all lift, disposal of surplus soil 
up to a lead of 300M, all types of shoring and 
strutting with all labour and material complete as 
per drawing and technical specification as 
directed by Engineer in charge. 

    

(a) All kinds of soils 3600 Cum 235.68 
 

848448.00 

(b) Ordinary rock 500 Cum 329.22 164610.00 

(c) Hard rock (blasting prohibited) 7110 Cum 701.29 4986171.00 

2 Extra for the quantity of works, executed in or 
underwater and/ or liquid mud including 
pumping out water as required 

    

(a) All kinds of soils 1800 Cum 47.13 84834.00 

(b) Ordinary rock 100 Cum 65.84 6584.00 

(c) Hard rock (blasting prohibited) 700 Cum 140.26 98182.00 

3 Providing, Driving and installing Bored cast in 
situ reinforced cement concrete piles of specified 
diameter and length below pile cap in M-35 
grade design mix cement concrete, using 20mm 
graded crushed stone aggregate and coarse sand 
of approved quality, to carry a safe working load 
not less than specified, excluding the cost of 
casing  pe but including the cost of shoe and 
length of pile to be embedded in pile cap etc. 
complete, concreting by machine batching,  
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Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     
 machine mixing, scaffolding, using Admixture in 

recommended proportion (as per IS:9103), if 
approved in design mix, placing with tremie 
pipe, chipping off of pile top to remove laitance 
concrete above cut off level etc. pumping and 
bailing out water, with all labour material 
complete including crossing of tracks if required, 
as per approved drawing, specification and 
direction of the Engineer in charge. Length of 
the pile for payment shall be measured up to the 
bottom of pile cap excluding the mud mat. 
Payment for cement, casing pipe & 
reinforcement shall be paid extra. 

    

(a) 1200mm diameter 300 Metre 12815.07 3844521.00 

4 Extra for chiselling in addition to boring of piles 
if chiselling is resorted to in hard rock or big 
stone boulders larger than 30cm depth by any 
means i.e. by chisel or manual chisel and 
hammer method. 

    

(a) 1200mm diameter 160 Metre 1780.53 284884.80 

5 Providing, fabricating and installing of casing 
pipe for bored piles for all diameters with 
specified thickness of steel plate including all 
labour, materials, pumping and bailing out water 
where ever required, complete as per technical 
specifications as directed by Engineer in charge. 
This will include the weight of plate only and no 
cognizance will be given for the fittings i.e. 
rivets and welding etc. 

35  MT  62537.54 2188813.90 

6 Pulse Echo Test (PET) for integrity testing of 
piles with contractor’s men, materials and 
machines. The rate includes cost of Inspection of 
site, preparation of pile head and any other 
unforeseen cost required for the test, submission 
of reports in triplicate as per satisfaction of the 
Engineer in Charge at site. 
 
 

12 Each 44021.93 528263.16 
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Amt. 
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(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

7 Conducting load testing of a single pile Up to 
following capacity in accordance with IS:2911 
(Part IV) including installation of loading 
platform and preparation of pile head or 
construction of test cap and dismantling of test 
cap after test etc. with all labour, material, tool & 
plants, equipment, machinery, etc. complete as 
per drawing and specification, as directed by the 
Engineer. 

    

(a) Initial load test above 100 ton capacity up to 250 
ton capacity pile. 

2 Each 93986.87 187973.74 

(b) Extra for every increase of 50 ton in pile 
capacity or part thereof over 250 ton 

4 Each 11220.33 44881.32 

(c) Routine load test above 100 ton capacity up to 
250 ton capacity pile. 

1 Each 73516.74 
 

73516.74 

8 Providing and laying Plain Cement Concrete 
1:3:6 with graded stone aggregate of 40 mm 
nominal size, in foundation and floors, retaining 
walls of bridges including mechanical mixing, 
vibrating, pumping and bailing out water where 
ever required with all materials and labour 
complete but excluding the cost of cement and 
shuttering as per drawings and technical 
specifications as directed by Engineer. 

230 Cum 1664.07 382736.10 

9 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design 
Mix Cement Concrete M20/25 grade (Cast - in 
Situ) using 20 mm graded crushed stone 
aggregate and coarse sand of approved quality in 
Drop & curtain wall and alike structures below 
bed level, including the cost of centring, 
shuttering and finishing complete as per 
drawings and technical specifications as directed 
by Engineer in charge. Payment for cement, 
reinforcement and shuttering shall be paid extra. 

1760 Cum 2028.83 3570740.80 

10 Deduct if 40mm graded stone aggregate is used 
in place of 20mm graded stone aggregate in any 
grade of concrete. (Deduction to be made for 
quantity of concrete) 

670 Cum 79.88 53519.60 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127/R1             DATE: 16.04.2016 

TENDERER                                                                                                      BBJ                                        
      
 

Sl. 
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(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

11 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design 
Mix Cement Concrete M35 grade (Cast - in Situ) 
using 20 mm graded crushed stone aggregate and 
coarse sand of approved quality in RCC raft 
foundation & pile cap including finishing, using 
admixtures in recommended proportions (as per 
IS:9103), if approved in mix design to accelerate 
or retard setting of concrete and/or improve 
workability without impairing strength and 
durability complete as per specifications and 
direction of the Engineer in charge. Payment for 
cement, reinforcement and shuttering shall be 
paid extra. 
 

3140 Cum 2028.83 6370526.20 

12 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design 
Mix Cement Concrete M35 grade (Cast - in Situ) 
using 20 mm graded crushed one aggregate and 
coarse sand of approved quality for the following 
Reinforced cement concrete structural elements 
up to height of 10M from foundation top level 
including finishing, using admixture in 
recommended proportions ( as per IS:9103), if 
approved in Mix Design to accelerate or retard 
setting of concrete and/or improve workability 
without impairing strength and durability 
complete as per specifications and direction of 
the Engineer in charge. Payment for cement, 
reinforcement and shuttering shall be paid extra. 

    

(a) Abutment & Pier 1880 Cum 2130.27 4004907.60 

(b) Wing wall and Return wall 3480 Cum 2231.71 7766350.80 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

350 Cum 2333.15 816602.50 

(d) Approach slab at formation level, Dirt wall/ 
ballast wall at formation level 

500 Cum 2434.60 1217300.00 
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(e) Extra for every increase of 1 M or part thereof in 
the height above 10M & 20M 

850 Cum/
m 

height 

34.46 29291.00 

13 Centering and shuttering including strutting, 
propping etc. and removal of form for: 

     

(a) RCC raft foundation & pile cap. 1750 Sqm 161.07 281872.50 

(b) Abutment, pier, wing walls and return walls 15590 Sqm 265.98 4146628.20 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

550 Sqm 256.61 141135.50 

(d) Approach slab at formation level, Dirt wall/ 
ballast wall at formation level. 

440 Sqm 161.07 70870.80 

(e) In bottom/top slab, side walls, toe wall and 
sumps haunch filling head walls or any other 
component. 

4180 Sqm 265.98 1111796.40 

14 Providing and fixing of Drainage Spouts of 100 
mm UPVC complete as per drawing and 
Technical specification  

204 Metre 313.74 64000.96 

15 Providing and laying of filter media consisting of 
granular materials of GW, GP, SW groups as per 
IS: 1498-1970 in required profile behind boulder 
filling of abutments, wing alls/return walls etc. 
above bed level with all labour and material 
complete job as per drawing and technical 
specification of RDSO guidelines. 

9820  Cum 2066.97 20297645.40 

16 Providing weep holes by making suitable 
opening or drilling in existing Brick 
masonry/Plain/ Reinforced concrete abutment, 
wing wall/ return wall with 100mm dia AC pipe, 
extending through the full width of the structure 
complete 

4000 Metre 354.57 1418280.00 

17 Providing and laying pitching with stone 
boulders weighing not less than 35 Kg each with 
voids filled with cement sand mortar 1:4 on 
slopes laid over prepared filter media including 
boulder apron laid dry in front of toe of 
embankment complete as per drawing and 
technical specifications (Filter media to be paid 
separately under the relevant item) . 

1580  Cum 1748.38 2762440.40 
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18 Providing and laying filter material as per RDSO 
specifications underneath pitching in slopes 
complete as per drawing and technical 
specification. 

900 Cum 1694.44 1524996.00 

19 Providing boulder backing behind wing wall 
,return wall ,retaining wall with hand packed 
boulders & cobbles with smaller size boulders 
towards the back including all lead, lift, labour 
and other incidental charges as complete work in 
all respect. Payment of boulder/cobbles will be 
done extra. 

2580 Cum 184.89 477016.20 

20 Supply of Stone boulder weighing minimum 35 
Kg each. 

4460 Cum 623.17 2779338.20 

21 Demolishing plain cement concrete including 
disposal of material within 50m lead 

    

(a) 1:2:4 or richer mix with max. 20 mm coarse 
aggregate 

300 Cum 565.04 169512.00 

 Total of  Schedule "A"    7,26,92,154.52 

 

 Schedule "B"     

1 Reinforcement (TMT bars) for RCC work 
including straightening, cutting, bending, placing 
in position and binding in complete 

1400000 Kg 10.67 14933274.38 

 Total of  Schedule "B"    1,49,33,274.38 
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GENERAL CONDITION OF THE CONTRACT  

 

1.0 DEFINATION: In the contract, as herein under defined, the following words and 
expressions shall have the meanings hereby assigned to them, except where the 
context otherwise requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING 

DIRECTOR, BBJ, 27, R.N. MUKHERJEE ROAD, KOLKATA – 700 001, 
AS THE CASE MAY BE. 

iii) “OWNER”/”CLIENT” means SOUTH EASTERN RAILWAY or their 
authorized representative. 

iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender 
and acceptance thereof and the formal agreement if any, executed between BBJ 
and Sub-Contractor together with the documents referred to therein including 
these conditions with appendices and any schedule of items, quantities and rates. 
All these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of tender, the applicable 
schedule and/or additional conditions, the conditions and the specifications and /or 
drawings as referred to in the tender documents and as may be referred for the 
execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the 
contract or part(s) thereof as the case may be and shall include all extras of 
additional, altered or substituted works or temporary and urgent works as required 
for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or 
company whether incorporated or not, undertaking the works and shall include 
legal representatives or such individual or persons composing such firm or 
unincorporated company, or successors of such firm or company as the case may 
be and permitted assigns of such individual or firm or company. 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the 
schedule of quantities as will be arrived on the basis of item rate quoted by the 
tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in the day. 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the 
Engineering Officer appointed by BBJ or his duly authorized representative who 
shall direct, supervise and be In-Charge of the works for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, 
lockouts, strikes, work shutdowns imposed by Government Acts or Legislature or 
other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or 
any other acts or events whatsoever which are beyond the control of the Sub-
Contractor and which shall directly or indirectly prevent the execution of work 
within the time specified in the agreement. 
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GENERAL CONDITION OF THE CONTRACT  

 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant 
schedule(s) of work and quantity annexed to the tender papers by BBJ or the 
standard schedule of rates prescribed by BBJ and the amendments thereto issued 
from time to time. 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through 
which the work is to be executed under the contract including any other lands or 
places provided by BBJ for the purpose of execution of the contract. 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind 
required for the execution, completion or maintenance of the work.  

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of 
the Engineer-In-Charge, becomes necessary during the progress of the work to 
obviate any risk of accident or failure or which become necessary for security. 

xvi) A “WEEK” shall mean seven days without regard to the number of hours 
worked in any day in that week. 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the 
Managing Director, BBJ or the person authorized by him for the particular 
purpose. 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the 
work or any part of the works set out in or ascertained in accordance with the 
individual work order and the tender documents or any subsequent agreed 
agreement thereto. 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the 
special condition or in drawings. “Drawings” shall mean the maps, drawings, 
plans and tracings or prints thereof annexed to the contract and shall include any 
modification of such drawings and further drawings as may be issued by the 
Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of 
whatsoever nature required for the execution, completion or maintenance of the 
works or temporary works (as hereinbefore defined) but do not include materials 
or other things intended to form or forming part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 
(Twelve) months maintenance from the date of completion of the Works 
certified by the Engineer-In-Charge. 

xxii) Words importing the singular number shall also include the plural and vice-versa 
where the context requires. 

xxiii) The headings and marginal headings in these general conditions are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or of the 
contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to 
establishment, labour, material, transport, all taxes duties octroi and levies etc. 
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GENERAL CONDITION OF THE CONTRACT  

 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the 
documentary evidence of which need to be furnished along with the bid 
documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the following manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed 
and sealed super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
 INCOME TAX CLEARANCE CERTIFICATE. 
 SALES TAX CLEARANCE CERTIFICATE. 
 SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
 DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS 
INDICATING NAME OF CLIENT, DESCRIPTION OF WORK, VALUE OF 
WORK AND YEAR OF COMPLETION. 
 EARNEST MONEY DEPOSIT. 
 A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, 
MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER. 
A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF 
THE PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATION.   

ii) PRICE BID: The tender document issued to the Tenderer should be submitted 
duly signed and sealed on all the pages by the Sub-Contractor completed in all 
respects including properly filled up “BILL OF QUANTITY”. All rates quoted 
should be in figures as well as words neatly written in proper space. All documents 
along with “BILL OF QUANTITY” should be enclosed in one envelope super-
scribing “PRICE BID” and also the name of the job, tender reference and name of 
the bidder, duly sealed with sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one tenderers without assigning any reason 
whatsoever. 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, 
satisfied as to the nature and location of the work, the configuration of the ground, 
the character, quality and quantity of the materials to be encountered, the character 
of equipment as facilities needed preliminary to and during the execution of the 
works, the general and local conditions, availability of materials, the  labour 
conditions prevailing therein and all other matters which can in any case affect the 
work under the contract. 
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GENERAL CONDITION OF THE CONTRACT  

 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of LOI/Date of 

issue of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is 
later. If the Sub-Contractor commits default in commencing execution of the 
work as aforesaid,  BBJ  shall, without prejudice to any other right or remedy, 
be at liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the 
work on account of any acquisition of land or delay in according sanction to 
estimates or drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the 
works shall executed and the Sub-Contractor shall execute without delay all 
orders given by the Engineer-In-Charge from time to time but the Sub-
Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the 
works shall be deemed authorized except under instructions from the Engineer 
and the Sub-Contractor shall be responsible to obtain in writing such instruction 
in each and every case. 

e) EXTRA WORKS: Should works over and above those included in the contract 
require to be executed at the site, the Sub-Contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by another 
Sub-Contractor or Sub-Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ  reserves the right to alter the designs and drawings. If due to change 

in the drawing or design or for other reasons, there be variations, resulting in 
increase or decrease in quantities, payment will be made only for the actual 
quantities executed at the ordered rates. If there be sufficient cause, the BBJ 
may grant extension of the date of completion suitably. Such circumstance, shall 
in no way affect or vitiate the contract or alter the character thereof, or entitle 
the Sub-Contractor to damages or compensation there for except as provided for 
in this contract.  

ii) BBJ reserves the right to split the total quantity of work as mentioned in the 
B.O.Q. among 2 (two) or more agencies depending on the situation. The 
Agency cannot object or be entitled to any claim in the event of reduction in the 
actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN 
THE B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor 
shall not be entitled to any compensation, but shall be paid only for the actual 
amount of work done. 
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iv) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of 
quantities upto any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate and 
are intended for the guidance of tenderers / Sub-Contractors. In actual execution of 
work there may be some increase in the quantities specified, such variation shall in 
no degree effect the validity of the contract and it shall be performed by the Sub-
Contractor as provided therein and be subject to the same conditions, stipulations 
and obligations originally and expressly included and provided for in the 
specifications and drawings and the amounts to be paid therefore shall be 
calculated in accordance with the accepted schedule of rates. 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ  shall have the right to let out our contracts in connection with the works. 
The Sub-Contractor shall afford to the other Sub-Contractors reasonable 
opportunity of storage of their materials and the execution of their work and shall 
properly connect and co-ordinate his work with theirs. If any part of the Sub-
Contractor’s work depends on proper execution or depends upon the work of 
another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to 
the Engineer-In-Charge any defects in such work that render it unsuitable for 
proper execution of his portion of work. The Sub-Contractor’s failure to so inspect 
or so report shall constitute an acceptance of the Sub-Contractor’s work. However, 
for defect/defects, which may develop in the other Sub-Contractor’s work after the 
execution of his work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-In-Charge’s representative to 
the Sub-Contractor in connection with the work shall bind the Sub-Contractor as 
though it had been given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or 
materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to 
disapprove such work of materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the 
Engineer-In-Charge’s representative, he shall be entitled to refer the matter to the 
Engineer-In-Charge, he shall thereupon confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and 
drawings. If the Sub-Contractor performs any work in a manner contrary to the 
specifications or drawings or both without obtaining the approval of the Engineer-
In-Charge he shall bear all the consequences and costs arising or ensuing there 
from, and shall be responsible for all loss to BBJ and their client. 
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j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, 
in good order and such other contract documents as may be necessary to the 
Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used on other 
works, and with the exception of the signed contract, shall be returned by the Sub-
Contractor to BBJ on completion of the works or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of 
the Engineer-In-Charge is requisite for carrying out the works and the Sub-
Contractor shall keep at each of such sheds, storehouses and yards, a sufficient 
quantity of material and plant in much as not to delay the carrying out of the works 
with due expedition and the Authorized Representative/Engineer-In-Charge and 
the Engineer-In-Charge’s Representative shall have free access to the said sheds, 
storehouse and yards at any time for the purpose of inspecting the stock of 
materials and plant so kept in hand and any materials or plant which the Engineer-
In-Charge may object to shall not be brought upon or used in works, but shall be 
forthwith removed from the sheds, storehouses or yards by the Sub-Contractor. 
The Sub-Contractor shall at his own expense provide and maintain suitable mortar 
mills, soaking vats steel treatment bath or any other equipment necessary for the 
execution of the work. 

 m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and 
competent staff to give necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labours, in or about the execution of any of the works as 
are careful and skilled in their various trades and callings. The Sub-Contractor 
shall at once remove from the works any agent, permitted sub-Sub-Contractor, 
supervisor, workmen or labourer who shall be objected to by the Engineer-In-
Charge and if and whenever required by the Engineer-In-Charge he shall submit 
correct return showing the names of all staff and workmen as necessary for the 
proper completion of the works within the time prescribed. The Sub-Contractor 
shall forthwith on receiving intimation to this effect take on the additional number 
of staff and labour specified by the Engineer-In-Charge within seven days of being 
so required and failure on the part of the Sub-Contractor to comply with such 
instruction will entitle the BBJ  to rescind the Sub-Contractor under these 
conditions.   
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n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the 
contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman – like 
manner with materials of the best and most approved quality of their respective 
kinds agreeable to the particulars contained in or implied by the specifications and 
as referred to in and represented by the drawings or in such other additional 
particulars, instructions and drawings as may be found requisite to be given during 
the carrying out of the works to the entire satisfaction of the Engineer-In-Charge 
according to the instruction and direction which the Sub-Contractor may from time 
to time receive from the Engineer-In-Charge. The material may be subjected to test 
by means of such machines, instruments and appliances as the Engineer-In-Charge 
may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be 
entitled to order from time to time. 

i) The removal from the site within the time specified or any materials which in his 
opinion are not in accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material if 
the same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof or 
“on account” payments thereof) of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ 
shall be entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-Charge’s 
representative and any other authorised representative of owners every facility for 
entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labours, materials, planks, ladders, 
pumps, appliances and things of every kind for the purpose and the Engineer and the 
representative shall at all times have free access to every part of the works and to all 
places at which materials for the work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended 
to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 
the reach of measurement in order that the work may be inspected or that correct 
dimensions may be taken before being so covered placed beyond the reach of 
measurement in default whereof the same shall, at the opinion of the Engineer-In-
Charge or the Engineer-In-Charge’s representative, be uncovered and measured at 
the Sub-Contractor’s expense or no payment shall be made for such work or 
materials. 
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 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be 
provided and maintained by the Sub-Contractor and subject to the consent of the 
Engineer-In-Charge shall be removed by him at his expense when they are no 
longer required and in such manner as the Engineer-In-Charge shall direct. In the 
event of failure on the part of the Sub-Contractor to remove the temporary 
works, the Engineer-In-Charge will cause them to be removed and the cost as 
increased by supervision and other incidental charges shall be recovered from 
the Sub-Contractor. If temporary huts are provided by the Sub-Contractor on the 
land owned by client for labour engaged by him for the execution of the works, 
the Sub-Contractor shall arrange for handing over vacant possession of the said 
land after the work is completed, if the Sub-Contractor’s labour refuse to vacate, 
and have to be erected by client, the expenses incurred by BBJ in connection 
therewith shall be borne by the Sub-Contractor. The Sub-Contractor shall, not 
construct any hutment an the client of Government land without the written 
approval of the Competent Authority. 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates of the contract are intended to 
provide for works duly and properly completed in accordance with the general 
and special (if any) conditions of contract and the specification and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations 
or additions as may be ordered by the Engineer-In-Charge and as required 
without prejudice to the cenerality thereof and shall be deemed to include and 
cover superintendence and labour supply, including full freight of materials of 
stores, patterns, profiles, moulds, fitting, centerings, scaffoldings, shoring props, 
timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus 
and plant required on the works, except such tools, plants or materials as may be 
specified in the contract to be supplied to the Sub-Contractor by BBJ, the 
erections, maintenance and removal of all temporary works and buildings and 
also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or of employees during 

the execution of works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by 

the BBJ the setting of all work and of the construction, repair and upkeep of 
centre lines, bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of 
testing facilities for the compaction of soil if required. 
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u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the 
contract to BBJ  or any other authority so authorised by BBJ  complete in all respect 
to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall 
determine, from time to time, the date on which the work is considered to have been 
completed, in support of which considered to have been completed, in support of 
which his certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer-In-Charge shall determine from time to time the date on which any 
particular section of the work shall have been completed, and the Sub-Contractor 
shall be bound to observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove 
from the site all construction plants surplus materials rubbish and temporary works 
of every kind and leave the whole of the site and works clean to the satisfaction of 
the Engineer-In-Charge. No final payment in settlement of the account of the work 
shall be made to the Sub-Contractor till that period in addition to any other 
condition necessary for such final payment, site clearance shall have been effected 
by him, and such clearance may be made by the Engineer-In-Charge at the expense 
of the Sub-Contractor in the event of his failure to comply with this provision 
within seven days after receiving notice to that effect. Should it become necessary 
for the Engineer-In-Charge to have the site cleared at the expense of the Sub-
Contractor, then BBJ shall not be liable for any loss or damage to such of the Sub-
Contractor’s property as may be on site due to such removal there from, which 
removal may be effected by means of public sale of such materials and property or 
in such a way as deemed fit and convenient to the Engineer-In-Charge. 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works 
quantified are the estimated quantities of the works and they shall not be taken as 
the actual correct quantities of work to be executed by the Sub-Contractor in 
fulfillment of his obligation under the Sub-contract. However, BBJ reserves the 
right to reduce the quantity and in that event the agency will not have any claim for 
such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule 
of rates and according to the terms of payment of the contracts or the measurements 
taken by the Engineer-In-Charge or Engineer-In-Charge’s representative in 
accordance with the relevant Indian Standard Specification. Code of practice. Such 
measurement will be taken of the work in progress from time to time and at such 
intervals as in the opinion of the Engineer-In-Charge shall be proper having regard 
to the progress of the works. The date and time on which the “On-Account” or final 
measurement are to be made shall be communicated to the Sub-Contractor who 
shall be present at the site and shall sign the results of the measurements (which 
shall also  
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 be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative) 
recorded in the official measurement book as an acknowledgement of his 
acceptance of the accuracy of the measurement. Failing the Sub-Contractor’s 
attendance the work may be measured up in his absence and such measurements 
shall notwithstanding such absence, be binding upon the Sub-Contractor whether 
or not he shall have the measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the 
works and also for the period of maintenance specified in the contract and after 
the date of passing of the certificate of completion by the Engineer-In-Charge or 
any other earlier date subsequent to the completion of the work that may be fixed 
by the Engineer-In-Charge be responsible for and effectually maintain and 
uphold in good substantial, sound and perfect condition all and every part of the 
works and shall make good from time to time and at all times as often as the 
Engineer-In-Charge shall require, any damage or defect that may, during the 
above period, arise in or be discovered or be in any way connected with the 
works, and the Sub-Contractor shall be liable for and shall pay and make good to 
the BBJ or other persons legally entitled thereto whenever required by the 
Engineer-In-Charge so to do, all losses, damages, costs and expenses they or any 
of them may incur or be put or be liable to, by reason or in consequence of the 
operations of the Sub-Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 
substantially completed and shall have satisfactorily passed any final test or tests 
that may be prescribed the Engineer-In-Charge shall issue a certificate of 
completion in respect of the works and the period of maintenance of the works 
shall commence from the date if such certificate. 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION 
CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause 
(i) of this clause shall not absolve the Sub-Contractor from his liability to make 
good any defects, imperfections, shrinkage of faults which may appear during 
the period of maintenance arising in the opinion of the Engineer-In-Charge from 
materials or workmanship not in accordance with the drawings or specifications 
or construction defects. All such defects need to be amended and made good by 
the Sub-Contractor at his own cost and in case of default on the part of the Sub-
Contractor, the Engineer-In-Charge may employ labour and materials, or appoint 
another Sub-Contractor to amend and make good such defects, imperfections, 
shrinkage and faults and all expenses consequent thereon and incidental thereto 
shall be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract. 
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6.0 “ON ACCOUNT” PAYMENT: 
The Sub-Contractor be shall entitled to be paid from time to time by way of “On 
Account” payments only for such works, as in the opinion of the Engineer-In-Charge, 
he has executed in terms of the contract. All payments be on the Engineer-In-Charge 
or the Engineer-In-Charge’s representative’s certificates of measurements shall be 
subjected to any deductions which may be made under these presents provided 
always that the Engineer-In-Charge may by any certificate made any correction or 
modification in any previous certificate which shall never have been be issued by him 
and that the Engineer-In-Charge may withhold any certificate if the works or any part 
thereof are not being carried out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be 
rounded off, but the total amounts only, on each certificate, shall be rounded off to 
nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise 
and more shall be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the 
final making up of the accounts (except where measurements are specifically noted in 
the measurement book as final measurements and as such have been signed by the 
Sub-Contractor) and shall in no respect be considered or used as evidence of any facts 
stated in or to be inferred from such accounts nor of any particular quantity or work 
having been executed nor of the manner of its execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque .   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 
proportionate to the part of the work then approved and passed by the Engineer-In-
Charge whose certificate of such approval and passing of the sum so payable shall be 
final and conclusive against the Sub-Contractor. All such intermediate payments shall 
be regard as payments by way of advance against the final payments only and not as 
payments as work actually done and completed and shall not preclude the Engineer-
In-Charge from requiring bad, unsound, imperfect or unskillful work to be dismantled 
and removed from the site and reconstructed, or re-erected as per specifications. No 
payment shall be considered as an admission of the due performance of the contract 
or any part thereof in any respect or the occurring of any claim, nor shall it conclude 
determine or affect in any way the powers of the Engineer-In-Charge as to the final 
settlement and adjustment of the contract. The final bill shall be submitted by the 
Sub-Contractor within one month of the date of the completion of work. The 
certificate of the Engineer-In-Charge of the measurement value of the total amount 
payable for the work shall be final and binding on all parties. 
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11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an 
adjustment shall be made and the balance of account based on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certified measurements of the 
quantity of work executed by the Sub-Contractor up to the date of completion and 
on the accepted schedule of rates shall be paid to the Sub-Contractor subject 
always to any deduction which may be made under agreement and subject to the 
Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail 
of all claims he may have or BBJ in respect of the works or having delivered a 
“No Claim” certificate and the Engineer-In-Charge having after the receipt of such 
account given a certificate, in writing that such claims are correct, that the whole 
of the works to be done under the provisions of the contract have been completed, 
that they have been inspected by him since their completion and bound to be in 
good and substantial order, that all properties and the things removed, the work, 
have been properly replaced and made good all expenses and demands incurred by 
or made upon or in the respect of damage or loss by, from or in consequence of 
the woks, have been satisfied agreeably and in conformity with the contract. 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 
payment of any and all taxes, duties, octroi etc., now or hereafter imposed, 
increased, or modified, and all the sales tax, from time to time in respect of works 
and materials and all contributions and taxes for employment compensation, 
insurance and also age pension or annuities now or thereafter imposed on Central 
or State Government authorities which are imposed with respect to or covered by 
the wages/salaries or other compensations paid to the persons employed by the 
Sub-Contractor and the Sub-Contractor shall be responsible for the compliance 
with all obligations and restrictions imposed by the labour law or any other law 
effecting employer-employee relationship and the Sub-Contractor further agreed 
to comply, and to secure the compliance of all Sub-Sub-Contractor with all 
applicable Central, State, Municipal or local laws and regulations and 
requirements of any Central, State or Local Government agency or authority. Sub-
Contractor further agreed to defend, indemnify and hold owner harmless from any 
liability or penalty which may be imposed by the Central, State or local authorities 
by reason of any violation or requirements and also from all claim suit of 
proceeding that may be brought against the owner arising under, growing out of or 
by reason of the work provided for by this Contract, by third parties, or Central or 
State Government authority or any other Sub-division thereof.    

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the 
execution of the contract: 
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a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central 
Government Notification/State Government Notification whichever is higher at 
the time of payment of wages. Representative of Principal Employer and 
recording his signature on the wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 
c) E.S.I. Act, 1948 
d) Compliance of  BOCW Act in case 50 or more workers are engaged by the 

Sub-contractor. 
e) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Sub-Contractor Labour 
(Regulation and Abolition) Act, 1971 as modified from time to time wherever 
applicable and shall also indemnify BBJ from and against only claim under the 
aforesaid Act and Rule. 

f) WORKMEN’S COMPENSATION ACT, 1923 
g) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME 

TO TIME. 
h) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, 
for the time being in force pertaining to the employment of local or imported 
labour and shall take all necessary precautions to ensure and preserve the health 
and safety of all staff employed directly or through the petty Sub-Contractors or 
sub-Sub-Contractors on the works. 

a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site 
in English/Hindi or local language viz. (a) Rates of wages (b) Hours of work 
(c) Wage period (d) Date of payment (e) Name and Address of the Inspector   
(f) Date of payment of wages and date of unpaid wages (g) Place and time of 
disbursement of wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, 
(i) Intimation about the commencement/completion (j) weekly holiday and rest 
day (k) Hours of week. 

c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
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  Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st 
December to be submitted to Licensing Officer within 30 days of the completion 
of half annual ending. 

16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provisions of latrines 
and urinals for his staff and workmen, directly or through the petty agencies 
employed on the work and for temporary creche (Bal Mandar) where 50 or more 
women are employed at a time. All camp sites shall be maintained in clean 
sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both 
for drinking purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose 
shall be arrange by the Sub-Contractor at his own cost. If electricity cannot be 
arranged, the Sub-Contractor shall maintain generator set of suitable capacity for 
each purpose of uninterrupted progress of work.  

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary 
measures that may form from time to time be prescribed by the concerned 
Medical Authority and permit inspection of all sanitary arrangements at all times 
by the Company’s Site-In-Charge and/or his representatives. 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. 
Canteen facilities and Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer-In-Charge in relation to the strength of the Sub-
Contractor’s resident staff and workmen directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at 
site should be as prescribed under C.L. (R&A) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families 
who have protective inoculation and vaccination when called upon to do so by 
the Engineer-In-Charge or the Engineer-In-Charge’s representative. 
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23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavors to 
prevent any riotous or unlawful behavior by or amongst his workmen and other 
employed directly or through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE 
WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any 
of the buildings, encampments or tenements owned, occupied by or within the 
control of the Sub-Contractor or any of his employee directly or through the petty 
Sub-Contractors or sub-Sub-Contractors employed on the work shall be forbidden 
and the Sub-Contractor shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or 
through the petty agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours 
directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 
the work for the execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village 
situated within 10miles of the work, piece worker/Sub-Contractor shall employ 
upon such parts of the work as the suitable for unskilled labour any person certified 
to him by the Engineer-In-Charge or by any other person to whom the Engineer-In-
Charge may have delegated this in writing to be in need to relief and shall be bound 
to pay to such person wages not below the minimum which Government may have 
fixed in the behalf. Any dispute which may arise in connection with the 
implementation of this clause shall be decided by the General Manager (Projects) 
whose decision shall be final and binding on the piece worker/Sub-Contractor.    

28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with 
reputable Insurance Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the 
compliance with all obligations imposed by the Employee State Insurance Act, 
1948 and Sub-Contractor further agrees to defend, indemnify and hold owner 
harmless from any liability or penalty which may be imposed by the Central, State 
or local authority by the reason or any asserted violation by Sub-Contractor or  Sub-
Contractor of the Employee’s State Insurance Act, 1948 and also from all claims, 
suits or proceedings that may be brought against the owner arising under, growing 
out of or by reason of the work provided for by this contract.  
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 Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, 
the declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 
Rs.660.00 per month or less who are employed in the work provided of those 
covered by ESI from time to time under the Agreement. The Sub-Contractor shall 
deduct and secure the agreement of the Sub-Sub-Contractor to deduct the 
employee’s contribution as per the first schedule of the Employee’s State 
Insurance Act from wages and affix the Employee’s contribution cards at wages 
payments intervals. The Sub-Contractor agrees to maintain all cards and records as 
required under the Act in respect of employees and payments and the Sub-
Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain such 
records. Any expenses incurred for the contributions, making contributions of 
maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s account. 
The owner shall retain such sum as may be necessary from the total Sub-
Contractor value until the Sub-Contractor shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948 have been 
paid. This will be pending on the Sub-Contractor when the Employee’s State 
Insurance Act is extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY 
INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Sub-Contractor shall 
require the Sub-Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are 
not covered under the Sub-Contractor’s insurance. 

c) Sub-Contractor shall be responsible for making good to the satisfaction of the 
owner any loss or any damage to structure and properties belonging to the owner 
or being executed or procured or being procured by the owner or of other agencies 
within the premises of all the works of the owner, if such loss or damage is due to 
fault and/or the negligence or willful acts or omission of the Sub-Contractor, his 
employees, agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment’s 
and materials from one place to another so that they do not cause any damage to 
third party including overhead and underground cables and in the event of any 
damage resulting to the property of the owner or of a third party during the 
movement of the aforesaid plant, equipment or materials the cost of such damage 
including eventual loss of production, operation or services in any plant or 
establishment as estimated by the owner or ascertained or demanded by the third 
party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims 
for damages to property other than owner’s property arising under or by reason of 
this contract if such claims result from the fault and/or negligence or willful acts 
or omission of the Contract, agent’s representatives or Sub-Contractor. 
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f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 
REGULATIONS  OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he 
may be required under law or regulation from time to time. He shall also carry 
and maintain any other insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Sub-Contractor or any Sub-
Sub-Contractor save and except an accident or injury resulting from any act or 
default of the owner, his agent or servants and the Sub-Contractor shall 
indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, 
proceedings, cost charges and expenses whatsoever in respect or in relation 
thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of 
work, the cost of transit insurance should be borne by the Sub-Contractor and 
the quoted price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance 
Policies to the Site-In-Charge/BBJ, MOU-BNDM Site before commencement 
of the work.  

 


