

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED

(A Government of India Enterprise)
 27, RAJENDRA NATH MUKHERJEE ROAD
 KOLKATA -700 001 (WEST BENGAL)
 PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961
 E-MAIL: info.bbjconst@bbjconst.com, Website: www.bbjconst.com

Corrigendum No.:	02
Corrigendum Date:	April 12, 2023
Tender ID:	2023_BBJC_747908_1
Tender No. & Date:	eNIT/GM(P&P)/TIE-UP/DC/BRAHMANK/09-2023, Date: April 3, 2023
Sub.:	PRE-TENDER TIE-UP WITH DESIGN CONSULTANTS IN CONNECTION WITH THE WORK FOR “CONSTRUCTION OF 2 LANE 386 MTR SPAN (260+63+63) EXTRADOSED BRIDGE OVER RIVER SIANG AT DESIGN KM 2+908 AND 63.50 MTR SPAN MAJOR BRIDGE AT DESIGN KM 2+590 IN BETWEEN KM 118.8 JUNCTION OF NH - 513 WITH YINGKIONG TO MOYING VILLAGE JUNCTION AT KM 93.50 ON DITTE-DIMME-MIGGING ROAD UNDER 761 BRTF OF PROJECT BRAHMANK IN ARUNACHAL PRADESH STATE ON EPC MODE”

1. **Clause No. 10** of Special Condition of Contract against the above NIT is hereby amended and shall be read as under:

BILLING AND PAYMENT TERMS:

The payment shall be made from our office in the following manner:

- Service Charge of **Rs.5.00 lakh** shall be paid to the successful bidder/ selected consultant on fulfilment of Scope of Work of Pre-Tender stage.
- The successful bidder will submit their RA Bills along with relevant documents to BBJ and payment will be made as per the following **Stage of Payment**. Payment shall be released within 45 (forty-five) days from the date of submission of the bill and certification thereof by the Competent Authority of BBJ. Necessary statutory deductions will be affected from the RA Bills of the successful bidder.

Stage of Payment			
Sl. No.	Item Description	% Weightage	
		Bridge1 (386Mtr span (260+63+63) at KM 2+908)	Bridge2 (63m span Major Bridge at KM 2+590)
1	Submission of Design Basis Report and General Arrangement Drawing	6	1.5
2	Approval of Design Basis Report and General Arrangement Drawing	6	1.5
3	Submission of design and drawings of Foundations for abutment, Pier/pylon, return wall, wing wall, retaining wall, toe wall etc.	5	1.25

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED

Sl. No.	Item Description	% Weightage	
		Bridge1 (386Mtr span (260+63+63) at KM 2+908)	Bridge2 (63m span Major Bridge at KM 2+590)
4	Approval of design and drawings of Foundation for abutment, pier/pylon, return Wall, wing wall, retaining wall, toe wall etc. including BOQ	4	1
5	Submission of design and drawings of Substructure comprising of abutment, pier/pylon, wing wall, retaining wall, toe wall, return wall etc.	8	2
6	Approval of design and drawings of Substructure comprising of abutment, pier/pylon, wing wall, retaining wall, toe wall, return wall etc. including BOQ	6	1.5
7	Submission of design and drawings of superstructure	8	2
8	Approval of design and drawings of Superstructure including BOQ	6	1.5
9	Submission of design and drawings of bearing and expansion joint	1	0.25
10	Approval of design and drawings of bearing and expansion joint	1	0.25
11	Submission of Methodology for construction	5	1.25
12	approval of Methodology for construction	4	1
13	Payment for balance/ left out items as per scope of work to be made after completion of execution	20	5

All other terms & conditions of the above mentioned in NIT will remain unchanged.

THIS CORRIGENDUM WILL BE TREATED AS PART OF THE MAIN TENDER DOCUMENT AND MUST BE SUBMITTED WITH THE TENDER DULY SIGNED AND SEALED BY THE AUTHORIZED

सौभिक भट्टाचार्य/ Souvik Bhattacharya

पर्यवेक्षक (सामग्री / खरीद और आईटी) / Supervisor (Material/Purchase & IT)