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( A Government of India Enterprise ) 
27, RAJENDRA NATH MUKHERJEE ROAD 
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E-MAIL: ; info@bbjconst.com, bbjproj@vsnl.net 
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TENDER 

NO. NIT/DGM(P-V)/CIVIL WORK/BIMALGARH/680 DATE 03.12.2015 

  
01. NAME OF THE WORK EARTHWORK IN EXCAVATION AND RCC WORK ALONG 

WITH OTHER ASSOCIATED WORKS FOR BRIDGE NO.47 
(SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & BRIDGE 
NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN 
CHAKRADHARPUR DIVISION OF S.E.RAILWAY. 

02. QUANTITY AS PER BOQ 1 
02. COMPLETION PERIOD 8 (EIGHT) MONTHS FROM DATE OF LOA OR WORK ORDER 

WHICHEVER IS EARLIER. 
03. COST OF  TENDER 

DOCUMENT  
(NON-REFUNDABLE) 

Rs.1,000/- (RUPEES ONE THOUSAND  ONLY) BY CASH / PAY 
ORDER / DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 
REGISTRATION ARE EXEMPTED FROM SUBMITTING 
TENDER FEE. 

04. EARNEST MONEY 
DEPOSIT 

Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY) 
BY PAY ORDER/ DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 
REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 
EXISTING CONTRACTORS WORKING WITH BBJ MAY 
ADJUST THE EMD FROM THEIR PENDING BILLS. 

05. ISSUE OF TENDER 
DOCUMENT 

     BETWEEN 04.12.15 AND 02.01.16 DURING OFFICE HOURS AT 
BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO BE 
DOWNLOADED FROM website: www.bbjconst.com or 
www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, IF 
ANY. WOULD APPEAR ONLY ON THE BBJ WEBSITE AND 
NOT TO BE PUBLISHED IN ANY NEWS PAPER. 

06. LAST DATE & TIME OF 
RECEIPT OF TENDER  

RECEIPT UP TO 11.30 AM ON 04.01.16 AT BBJ OFFICE. 

07. OPENDING OF TENDER 
(TECHNO COMMERCIAL 
PART) 

ON 04.01.16 AT BBJ OFFICE. AT 3:00 P.M.   
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 IB-1  
INSTRUCTION TO BIDDERS 

 
1.SUBMISSION OF TENDER” shall be read in conjunction with General Commercial 
Terms and conditions and any other documents forming part of this Tender Document 
wherever the context so requires. Notwithstanding the sub-division of the documents 
into the separate section, every part of each shall be deemed to be supplementary to and 
complementary to every other part and shall be read with the document so far as it may 
be practicable to do so wherever it is mentioned that the Sub-Contractor shall perform 
certain work or provide certain facilities, it is understood that the Sub-Contractor shall 
do so at their cost. 

     2. LANGUAGE 
 Bids and all accompanying document shall be in English. In case any   accompanying 
documents are in other language, it shall be accompanied by an English translation. The 
English version shall prevail in matter of interpretation. 
3. ELIGIBILITY CRITERIA   

A) Average Annual Financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated 
cost. 
 

B) Experience of having successfully completed similar works during last 7 
years ending last day of month previous to the one in which applications are 
invited should be either of the following :- 
 

a) Three similar completed works costing not less than the amount equal to 
40%  of the estimated cost. 

Or 
b) Two similar completed works costing not less than the amount equal to 50%  

of the estimated cost. 
Or 

c) One similar completed works costing not less than the amount equal to 50% 
of the estimated cost. 
 

C) Similar work means any civil work involving earthwork, RCC work etc.. 
 

4. SUBMISSION OF BID   
a) All the pages of the Tender document to be signed with Company’s seal by the 
bidders. The rates in the appropriate space in the BILL OF QUANTITY (BOQ-1) of 
the tender should be properly filled in both in figures and words. No overwriting, use of 
correction fluid will be allowed. Any correction will be done by scoring out the incorrect 
entry and inserting the new entry in a legible manner. Both the correction and new entry  
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IB-2 
INSTRUCTION TO BIDDERS 

 
to be signed and sealed with Company’s seal. In the event of any difference between 
figure & words of the quoted rates, the rate in word shall be considered for evaluating 
the tender. 
b)The Tender shall be signed by the person legally authorized to enter into commitment 
on behalf of the Tenderer. All the pages of the Tender Document to be signed with 
Company’s seal by the Tenderer. The rates in the appropriate space in the BILL OF 
QUANTITIES (BOQ-1) should be properly filled, both in figures and words. No 
overwriting, use of correction fluid will be allowed. Any correction will be done by 
scoring out the incorrect entry and inserting the new entry in a legible manner. Both the 
correction and new entry to be signed and sealed with Company’s seal. In the event of 
any difference between figure & words of the quoted rates, the rate in word shall be 
considered for evaluating the tender. Tenders to be submitted in two parts as per 
following: 
 
c)TECHNO-COMMERCIAL PART 
The Techno-Commercial bid should contain the following:  
i)The Tender document (Excluding BILL OF QUNTITY-BOQ-1) duly signed and 
sealed in each page. 
 
ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 
above.  
 
iii) Copy of PAN number and VAT registration number should be furnished along 
with the Techno-commercial bid. 
 
iv) Copy of P.F/ESI registration certificate.   
 
v) Company’s audited Balance Sheet for last 3 (three) years. 
 
vi) Earnest Money Deposit (EMD) of  Rs.2,50,000/- (RUPEES TWO LACS FIFTY 
THOUSAND ONLY), in the form of pay order/ demand draft in favour of “The Braithwaite 
Burn and Jessop Construction Co. Ltd.” and payable at Kolkata. For the case of 
successful bidder this EMD will be converted to Security Deposit till completion of 
Defect Liability Period. Regular / existing supplier(s)/ sub-contractor(s) having overdue 
bills with the Company viz. The BBJ  and willing to adjust the same against Earnest 
Money Deposit, may apply for the same. 
 
vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 
  The above documents are to be put in a sealed envelope superscribing “TENDER 
NOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ. 
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IB-3 
INSTRUCTION TO BIDDERS 

  
d) PRICE PART 
Properly filled up BILL OF QUANTITY (BOQ-1) issued to the bidders in the tender 
document duly sealed and signed shall be put in a sealed envelope superscribing 
“TENDER NOTICE NO.” and “PRICE PART”.  
 
e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-
PART’ shall  be put in a sealed envelope super scribing “TENDER NOTICE 
NO./NAME OF WORK” to be submitted to BBJ. Please refer CHECK LIST  
(Annexure-III) in this regard. 
 

5.  EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
i) Micro & Small Enterprises units registered with National Small Industries 
Corporation (NSIC) will be given following benefits. 
a) Issue of Tender set free of cost 
b) Exemption from payment of Earnest Money Deposit 
ii) Firms registered with NSIC under its “Single Point Registration Scheme”.(Exemption 
will apply only to items / service indicated under description of work / supplies / services 
& value up to which the firms are registered with NSIC). To obtain above benefits, firms 
should necessarily submit valid copy of the Registration Certificate issued by NSIC. 
Firms in the process of obtaining NSIC Registration will not be considered for the 
benefits. 

6.  All costs and expenses incidental to preparation of the tender, discussion, conference, 
pre-award discussion with BBJ shall be to the account of the Tenderer and BBJ shall 
bear no liability whatsoever on such cost expenses. 

7. Conditional tenders may be rejected and no additional clause will be entertained. 
  
8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the 

tender will be made at the absolute discretion of  BBJ. BBJ reserves the right to cancel or 
accept or reject any or all tender(s), whether lowest or otherwise, without assigning any 
reason(s) whatsoever thereof. A Tenderer whose Tender is not accepted shall not be 
entitled to claim any cost, charges or expenses incidental to or incurred by him through 
or in connection with the preparation and submission of the Tender/Offer to BBJ. BBJ 
also reserves the absolute right to split up and award the requirement between two or 
more Tenderers /bidders. In such case L1 bidder will get at least 60% of the total 
quantity.  

  
9. CURRENCIES OF BID AND PAYMENT  

The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this 
contract will be made in Indian Rupees. 
 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVILWORK/BIMALGARH/680                                              DATE: 03.12.2015 

TENDERER                                                                                                                    BBJ                                        
      
 

IB-4 
INSTRUCTION TO BIDDERS 

 
10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the   

contract    or any other cause shall be included in the quoted prices. 
 As the place of work execution is in the state of  ODISHA, the successful bidder must 
get themselves registered with all tax and statutory authorities as per applicable laws of 
the state of  ODISHA immediately on award of work and prior to start of work. No 
waybill/ road permit will be issued by us for bringing their own materials/ plants etc to 
site or return of the same. 

 
11.VALIDITY OF TENDER  

90(Ninety)  days from the date of opening of tender or for a further period if mutually 
accepted. BBJ reserves the right to ask for the extension of validity, if any. 
 

12. In case of ambiguities within clauses of different sections of this tender document, the 
order of preference will be in the following manner: 

 1ST: INSTRUCTIONS TO THE BIDDERS. 
 2ND: SCOPE OF WORK. 
 3RD: SPECIAL CONDITION OF CONTRACT. 
 4TH: TECHNICAL SPECIFICATION. 
 5TH: BILL OF QUANTITIES. 
 6TH: GENERAL CONDITION OF CONTRACT. 

  7TH: INDIAN STANDARDS. 
 

13. General Arrangement (G.A.) drawing is not attached with this tender document. The 
bidders may see the General Arrangement drawing at BBJ’s  office at 27, R.N. 
Mukherjee Road, Kolkata-700 001 during Office hours till last date of issue of Tender.  

 
14. Site Visit :- Before quoting, bidder must visit the place. Bidder should 

ensure/understand the nature of jobs to be executed by him. 
Accordingly, the bidder must give a declaration ( As per Annexure-
IV) separately in the Techno-commercial Bid that he has understood 
the job(s) and the obligations to be performed under the contract, if, 
awarded, and rates quoted accordingly. Afterward, no claim for 
increase of rate shall be accepted by BBJ on any ground.  
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SCOPE OF WORK 

SOW-1 
1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 

 

i) Earthwork in excavation and RCC work along with other associated works as per 
BOQ-1. 

ii) Making necessary arrangement at site to ensure all safety and security of existing 
bridge embankment, piers, site personnel, Plant & Machineries, material etc.  

iii) Receipt of Free-issue construction materials (Cement and TMT bars) from BBJ at 
Site and laying /stacking the items properly. No lead and lift will be extra for 
shifting the same to working point. 

iv) Concrete Mix Design is in the sub contractor’s scope and to be done by a 
Government Engineering Institution and to be approved by the S.E. Railway. 

v) Arranging necessary inspection and getting the subject work approved by BBJ/ 
S.E. Railway or their Authorized Representative. 

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  
(TO BE INCLUDED IN THE QUOTED PRICE) 

i) Plants & Machineries for concreting like Mini Batching Plant, Concrete Pump. 
ii) SUPERVISION for the subject work. 

iii ) Fuel & Lubricant required for contractor’s own machine / equipments only to be 
in contractor’s scope. 

iv) All other materials including shuttering, props are in sub contractor’s scope. 
(3) FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-CONTRACTOR 

FOR RCC  WORK AT BIMALGARH SITE: 
i) BBJ will provide free of cost SUITABLE LAND near bridge site for setting up 

Sub-Contractor’s yard and store. Land will be also given to the sub-contractor free 
of cost for setting up site office / store.   

ii) BBJ will not provide accommodation / Tent for workmen and staffs at site. 
iii) Drawings will be issued by BBJ. 
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SCC-1 
SPECIAL CONDITION OF THE CONTRACT   

 
1. JOB CONTENT: 

a) Earthwork in excavation and RCC work along with other associated works as per 
BOQ-1 and as per  Specification and Drawing.  

2. DRAWINGS & SPECIFICATIONS: 
BBJ reserves the right to alter / modify the design / drawing / specification to suit to 
their condition. If due to change in design / drawing / specification, there is any 
increase / decrease in items / quantities or both, payment will be made only for actual 
work and certified by BBJ/ BBJ’s Client / their authorised representatives. 

3. DATE OF COMMENCEMENT: 
The date of commencement will be considered the date of issue of LETTER OF 
INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.   

4. DELIVERY SCHEDULE: 
a) The Sub-Contractor has to start mobilizing plant, machinery, manpower work can be 

started at site within 15 days from the date of LOI/ Order.  
b) Work are to be completed in all respect within a time frame of 8 (eight) months 

including monsoon from the date of commencement as stated above. This includes 
the Mobilization Period. 

5. INSPECTION & TESTING : 
a) Inspection of Work will be done by BBJ/ S.E. Railway and/or Authorised 

Representative S.E. Railway and the Sub-Contractor is required to get the work 
passed through BBJ/ S.E. Railway /their Authorised representative.  
 

8. MEASUREMENT: Irrespective of whatever written in this tender documents, 
measurement of works for payment will be as per approved Drawings  of  BBJ/ S.E. 
Railway.   

9. EARNEST MONEY: 
The Earnest Money deposit of the successful bidder shall be retained towards part of 
the Security Deposit to facilitate the due and faithful fulfilment of the contract. 

10. SECURITY DEPOSIT: 
a)  An amount equal to 5% (five) of the certified bill value of each R/A bill will be 

retained towards Security Deposit which will be released after completion of 
Maintenance /Defect Liability period. 
 

b) The Earnest Money of the successful bidder shall be converted to initial Security 
Deposit, as elaborated in Clause No.9 above. 
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SCC-2 
 

SPECIAL CONDITION OF THE CONTRACT   
 

c) The Security Deposit deducted from the R.A. bills including initial Security Deposit 
will be released after completion of Defect Liability /Maintenance Period. The 
Security Deposit may be released against submission of B.G. of equivalent amount  as 
per discretion of BBJ. The B.G. as mentioned above will be valid till the defect 
liability/ maintenance period of 12 (TWELVE) months from the date of completion of 
the entire work as per order.  
 

11. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to 
perform strictly in accordance with the specifications. The workmanship shall be free 
from all defects. Should any workmanship not perform as intended or should 
workmanship prove defective within a period of 12 (twelve) months from the date of 
completion of the work, the work shall upon notification of deficiency/ defect be 
promptly rectified by the Sub-contractor to the satisfaction of  BBJ/ S.E. Railway or 
any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no 
extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a 
reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be free to 
take such corrective action at the Sub-Contractor’s risk and cost. 
 

12. R.A.BILLS: 
R. A. Bills for work done in a particular month will be submitted monthly along 
with Inspection Certificates and other relevant Documents. 

13. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the payments will be 
made from BBJ corporate office at Kolkata. 

14. PAYMENT TERMS: 
 

a) 95% (ninety five) against RA bill within 15 days from the date of submission of clear 
bill duly certified by Site-In-Charge/BBJ, Bimalgarh Site.  

b) 05% after one months from the date of completion of work and final reconciliation of 
materials. 

c) Deduction on account of Security Deposit as per clause no.10 above will be effected 
from the above payments mentioned in clause no. 14(a) & (b) above. 
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SCC-3 
 

SPECIAL CONDITION OF THE CONTRACT   
 

15. PRICE VARIATION: 
This is a fixed rate contract and no price variation / adjustment on any account is 
admissible during the tenure of the contract including extended time, if any, granted 
by BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK.  

16. TAXES & DUTIES: 
Sub-Contractor’s price should include all taxes & duties applicable for execution of 
the subject work. 

17. MATERIAL  RECONCILIATION:  
a) 5% (Five) wastage will be allowed in consumption of material or as agreed by BBJ.  
b) Any additional wastage over and above the allowable limit (to be decided by BBJ) 

will attract recovery from the Sub-contractor’s RA Bill at the rate of the landed cost of 
the particular item of material plus 5%. 

c) All the empty cement bags are to be returned to BBJ in good conditions.  
d) All monthly bills should accompany a reconciliation statement. 
18. TIME EXTENSION: 

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt 
of written request from the Sub-Contractor may extend the Completion time as 
suitable and fit reasonable to BBJ. No extra claim other than granting suitable 
extension of time of delivery of Sub-Contractor will be entertained in such cases of 
time extension being granted. 

19. CLAIM/ EXTRA WORKS: 
a) No claim will be tenable in case there is delay in providing facilities/services/supply 

by BBJ. 
b) In case any extra works are to be carried out by the Sub-Contractor as per instructions 

of Site-In-Charge/BBJ, Bimalgarh Site, the rate of the same will be derived:  
i) From the rate of the existing similar items; 
ii) In case no similar items are available in the contract, from existing market cost 

followed by an overhead and profit of 10%. 
iii) However, BBJ’s decision for the above will be final and binding on the Sub-

Contractor in this regard. 
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SCC-4 
SPECIAL CONDITION OF THE CONTRACT   

 
20. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this 
contract for whatsoever the reasons be. 

21. SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of 
Work of this tender document. In case it is felt absolutely necessary, the same may be 
allowed subject to prior written approval from Site-In-Charge/ BBJ, Bimalgarh Site. 

22. LIQUIDATED DAMAGE: 
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the 
order value per week subject to a maximum of 05% (five) of the total order value. 

23. ARBITRATION 
In the event of any questions arising out of the Contract  or ancillary/  incidental  to 
the terms and conditions of it or relate to any matter for execution and/or performance 
of the contract, the same shall in-so-facto be referred to the appropriate Authority and 
the interpretation made by the said authority shall be final and binding upon the 
parties.  Notwithstanding the above, should there be any, disputes or differences by 
and between the parties arising out of anything under the contract, the same within 30 
days of its occurrence shall first be referred to the said authority for  conciliation 
and/or determination by the said authority if at all any disputes or difference is 
existing , the  findings of the  said authority should be accepted by parties to the 
contract, communicated in writing within  the next following  30 days of making 
reference to it .Nevertheless, the parties at their  sole option  shall within the next 
following 30 days choose to refer or cause the matter to be referred to the Arbitrator of 
Person in writing,   whereupon   the appropriate Authority shall within two weeks 
hence shall take  steps for appointment of Arbitrator of Person  from amongst the 
officers whether or not connected in the matter and the same shall be communicated in 
writing to the parties making reference  with in the next following two weeks and the 
same shall be final and binding upon the parties. The Arbitrator shall enter into the 
reference by appropriate notice of communication to be served or cause the said notice 
to be served upon the parties summoning the respective parties to attend the 
proceedings at the date time and venue. The proceedings of Arbitration shall be at per 
with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction 
of the matter shall be with in the appropriate Courts of Kol kata. Acceptance of Order/ 
LOI of the concerned agency shall be deemed to be the Free Consent given by party 
under the law towards execution of these covenants under the Contract of Arbitration.   
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SCC-5 
 

SPECIAL CONDITION OF THE CONTRACT   
 

24. RISK PURCHASE 
TERMINATION OF CONTRACT 
a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or 
whatever any of the providers of the contract and fails to adhere to the agreed 
programme by a margin of 10% (Ten) of the stipulated period or failed to deploy 
competent or additional staff and labourers as required by BBJ for project crashing, 
BBJ shall be at liberty terminate the contract in full of part as would be applicable by 
issuing first seven days and then 48 hours notice. 
b)In case of failure to complete the work as per requirement and within the stipulated 
completion period, BBJ reserves the right to cancel the order, either in part or full as 
the situation demands and get the work done by deploying other agency / agencies. 
Additional cost if incurred shall be recovered from the Sub-Contractor’s bill and 
Security Deposit. 

25. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, 
arising out of this agreement between the parties. 

26. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause of SCC will 
prevail. However, if during the course of execution of job some development occurs 
and areas not covered elsewhere, the RELEVANT CLAUSES OF G.C.C will be 
applicable. 
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PRE CONTRACT INTEGRITY PACT 
PCIP-1 

General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 
_______ day of the month of _______ 20….., between on one hand, THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 27, 
Rajendra Nath Mukherjee Road, Kolkata – 700 001 (hereinafter called the “BUYER”, 
which expression shall mean and include, unless the contest otherwise requires, its 
successors in office and assigns) of the First Part and M/s _________ represented by Sri 
_______ (Designation) (hereinafter called the “BIDDER/Seller” which expression shall 
mean and include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/CIVIL 
WORK/BIMALGARH/680 and the BIDDER/Seller is willing to offer/has offered the 
same and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the 
relevant law in the matter and the BUYER is a PSU performing its function on behalf of 
the President of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency of 
the contract to be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a 
competitive price in conformity with the defined specifications by avoiding the high cost 
and the distortionary impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order 
to secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the BUYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows : 
 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any  
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material or immaterial benefit or any other advantage from the BIDDER, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office 
any attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the BUYER with full and verifiable facts and the same is prima 
facie found to be correct by the BUYER, necessary disciplinary proceedings, or 
any other action as deemed fit, including criminal proceedings may be initiated by 
the BUYER and such a person shall be debarred from further dealings related to 
the contract process. In such a case while an enquiry is being conducted by the 
BUYER the proceedings under the contract would not be stalled.  

 
Commitments of the BIDDERs 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following :- 

 
3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 

consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees brokerage or inducement to any official of the 
BUYER, connected directly or indirectly with the bidding process, or to any 
person, organisation or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract.  

 
3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees brokerage or inducement 
to any official of the BUYER or otherwise in procuring the Contract or forbearing 
to do or having done any act in relation to the obtaining or execution of the 
contract or any other contract with the Government/the Company for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or 
any other contract with the Government/the Company. 
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3.3*  BIDDERs shall disclose the name and address of agents and representatives  

and Indian BIDDERs shall disclose their foreign principals or associates. 
 
3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or 

any other intermediary, in connection with this bid/contract. 
 
3.5*   The BIDDER further confirms and declares to the BUYER that the BIDDER is  

the original manufacturer/integrator/authorized government sponsored export 
entity of the defence stores and has not engaged any individual or firm or 
company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the BUYER or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation.  

 
3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payments he has made, is 
committed to or intends to make to officials of the BUYER or their family 
members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments.  

 
3.7 The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

 
3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 
3.9 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 
business relationship, regarding plans, technical proposals and business details, 
including information contained in any electronic data carrier. The BIDDER also 
undertakes to exercise due and adequate care lest any such information is 
divulged. 

 
3.10 The BIDDER commits to refrain from giving any complaint directly or thorough 

any other manner without supporting it with full and verifiable facts. 
 
3.11 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
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3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf 

of the BIDDER, either directly or indirectly, is a relative of any of the officers of 
the BUYER, or alternatively, if any relative of an officer of the BUYER has 
financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the 
BIDDER at the time of filing of tender. 

 
The terms ‘relative’ for this purpose would be as defined in Section 6 
of the Companies Act 1956. 

 
3.13 The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 
BUYER. 

 
4. Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 
any country in respect of any corrupt practices envisaged hereunder or with any 
Public Sector Enterprise in India or any Government Department in India that 
could justify BIDDER’s exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 
can be disqualified from the tender process or the contract, if already awarded, can 
be terminated for such reason. 

 
5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 

2,50,000/- (Rupees Two Lakh Fifty Thousand only) (to be specified in RFP) as 
Earnest Money/Security Deposit, with the BUYER through any of the following 
instruments : 

(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop 
Construction Co. Ltd.” payable at Kolkata. 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment 
of the guaranteed sum to the BUYER on demand within three working days 
without any demur whatsoever and without seeking any reasons 
whatsoever. The demand for payment by the BUYER shall be treated as 
conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the 
RFP) 

 
5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the complete conclusion of the contractual obligations to the complete satisfaction 
of both the BIDDER and the BUYER including warranty period, whichever is 
earlier. 
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5.3 In case of the successful BIDDER a clause would also be incorporated in the 
Article pertaining to Performance Bond in the Purchase Contract that the 
provisions of Sanctions of Violation shall be applicable for forfeiture of 
Performance Bond in case of a decision by the BUYER to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

 
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 
 
6. Sanctions for Violations 
6.1 Any  breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the BUYER to take all or any one of the following actions, wherever 
required :- 

(i) To immediately call off the pre contract negotiations without assigning any 
reason or giving any compensation to the BIDDER. However, the proceedings 
with other BIDDER(s) would continue. 

 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/performance Bond (after the contract is signed) shall stand forfeited 
either fully or partially, as decided by the BUYER and the BUYER shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank Of India, while in case of a BIDDER from a country other 
than India with interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to the BIDDER from the BUYER in connection 
with any other contract for any other stores, such outstanding payment could 
also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by 
the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the BUYER resulting 
from such cancellation/rescission and the buyer shall be entitled to deduct the 
amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the 
Government of India/the Company for a minimum period of five years which 
may be further extended at the discretion of the BUYER. 
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(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 
any contract signed by the BUYER with BIDDER, the same shall not be 
opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of 
this Pact. 

 
6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER) of an offence as defined in chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 

 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent Monitor(s) 
appointed for the purposes of this Pact. 

 
7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 
in respect of any other Ministry/Department of the Government of India or PSU 
and if it is found at any stage that similar product/systems or sub systems was 
supplied by the BIDDER to any other Ministry/Department of the Government of 
India or a PSU at a lower price, then that very price, with due allowance for 
elapsed time, will be applicable to the present case and the difference  in the cost 
would be refunded by the BIDDER to the BUYER, if the contract has already 
been concluded. 

 
8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission 
(Names and Addresses of the Monitors to be given).  

 
8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this Pact. 
 
8.3 The monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 
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8.4 Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the BUYER including that provided by the 
BIDDER. The BIDDER will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Subcontractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to 
the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 
BUYER/Secretary in the Department/within 8 to 10 weeks from the date of 
reference or intimation to him by the BUYER/BIDDER and should the occasion 
arise, submit proposals for correcting problematic situations. 

 
9. Facilitation of Investigation 
 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the 
documents including the Books of Account of the BIDDER and the BIDDER shall 
provide necessary information and documents in English and shall extend all 
possible help for the purpose of such examination. 

 
10. Law and Place of Jurisdiction 

This Pact is subject to Indian law. The place of performance and jurisdiction is the 
seat of the BUYER. 
 

11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 
 

12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 

5 years or the complete execution of the contract to the satisfaction of both the 
BUYER and the BIDDER/Seller, including warranty period, whichever is later. In 
case BIDDER is unsuccessful this Integrity Pact shall expire after six months from 
the date of the signing of the contract. 
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12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of 
this Pact shall remain valid.  In this case, the parties will strive to come to an 
agreement to their original intentions.  

 
13. The parties hereby sign this integrity Pact at ___________ on _______________ 
 
BUYER       BIDDER 
 
Name of the Officer     CHIEF EXECUTIVE OFFICER 
 
Designation 
 
PSU 
 
Witness       Witness 
 
1. ______________________________  1. 
 
2. ______________________________  2. 
 
* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER in regard to involvement of Indian agents of foreign 
suppliers. 

 
 
 
 
 
 
 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVILWORK/BIMALGARH/680                                              DATE: 03.12.2015 

TENDERER                                                                                                                    BBJ                                        
      
 

 
ANNEXURE-I 

 
LIST OF DEVIATIONS 

 
SL. 
NO. 

BBJ NIT TENDER  
CLAUSE NO. 

BIDDER’S DEVIATED 
CONDITIONS 

(1) (2) (3) 
1.   

 
 

2.   
 
 

.   
 
 

.   
 
 

.   
 
 

.   
 
 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, 
THE TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE 
NIL DEVIATION; 
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ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

 
(ON COMPANY LETTER HEAD) 

 
REF.:                                                                                                   DATE: 
 

SUB: DEPLOYMENT OF WORKMEN AT BIMALGARH SITE, BIMALGARH 
(ODISHA) 

REF.:  BBJ  WORK  ORDER  NO.    NIT/DGM(P-V)/CIVIL WORK/ 
BIMALGARH /680  DATED 03.12.15 

 
This is to certify that we have complied with all the Statutory Obligation for our 

workmen engaged for the subject work which includes payment of Minimum Wages, 
P.F. & E.S.I. contribution and other benefits as per prevailing Labour Laws and other 
Statutes/Rules in the State of ODISHA. 
 We hereby indemnify our employer  M/s. THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED regarding compliance of all 
Statutory requirement of Labour Laws as stated above. M/s. THE BRAITHWAITE 
BURN & JESSOP CONSTRUCTION COMPANY LIMITED will have no 
responsibility in this regard. 

 
 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST 

  ANNEXURE-III 
 

PAGE-1 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS 
ATTACHED BY THE 

BIDDER 
1. TECHNO-COMMERCAIL BID 
a) The Tender shall be 

signed by the person 
legally authorized to 
enter into commitment 
on behalf of the 
Tenderer.   

A Letter in this effect to 
be submitted by the 
bidder.  

 

b) Cost of Tender 
Document 

Original D.D./ Pay 
order or Photo-copy of 
BBJ’s Money receipt to 
be attached. 

 

c) The Original / 
Downloaded Tender 
document issued to the 
bidders (Excluding BILL 
OF QUNTITY-BOQ) 
duly signed and sealed in 
each page. 

All the documents to be 
signed and sealed with 
company’ seal. 

 

d)  Documents in support of 
ELIGIBILITY 
CRITERIA as mentioned 
in Clause No.3 above.  

All the documents to be 
signed and sealed with 
company’ seal. 

 

e) Copy of PAN number 
and VAT registration 
number should be 
furnished along with the 
Techno-commercial bid. 

All the documents to be 
signed and sealed with 
company’ seal. 

 

f) Copy of P.F/ESI 
registration certificate.   

All the documents to be 
signed and sealed with 
company’ seal. 

 

g) Company’s audited 
Balance Sheet for last 3 
(three) years. 

Last three years audited 
balance sheet to be 
attached. 
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CHECK LIST            

  ANNEXURE-III 
 

PAGE-2 
h) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 
(Rupees TWO LACS  
FIFTY THOUSAND 
only), in the form of pay 
order/ demand draft 
drawn in favour of “The 
Braithwaite Burn and 
Jessop Construction Co. 
Ltd.” and payable at 
Kolkata. 

Original E.M.D. to be 
attached. 

 

i) LIST OF DEVIATIONS 
duly filled as per BBJ 
format. 

To be submitted as per 
BBJ format duly signed 
& sealed. 

 

2. Agency’s 
Familarization 

To be submitted as per 
BBJ format duly signed 
& sealed. 

 

3. PRICE BID   
a) Properly filled up BILL 

OF QUANTITY 
 (BOQ-1 ) issued to the 
bidders in the tender 
document duly sealed 
and signed 

Original BOQ-1 duly 
signed and sealed  
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ANNEXURE-IV 

 

AGENCY’S FAMILARIZATION 
 

(ON COMPANY LETTER HEAD) 
 

 
Name of work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 
OTHER ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M 
COMPOSITE GIRDER) & BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE 
GIRDER) IN CHAKRADHARPUR DIVISION OF S.E.RAILWAY. 
 
I/We hereby solemnly declare that I/we have visited the site of above work and have 
familiarized myself/ourselves of the working conditions there in all respects and in 
particular the following: 

 
 Topography of the area and existing Road network (highways & Village,  

Pucca & Kacha) and availability of Service Roads. 
 
 Soil Conditions at the site of the work. 
 
 Sources and availability of construction material. 
 
 Rates for Construction materials. 
 
 Availability of local labour, both skilled and unskilled and the prevailing 

labour rates. 
 
 Availability of Water, Electricity and communication facilities. 
 
 Availability of space for putting up labour camps, offices Store Godowns, 

Engineering yards etc. 
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PRICE  
PART 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 
ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) 
& BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR 
DIVISION OF S.E.RAILWAY 
 

ABSTRACT OF SCHEDULE OF ITEMS OF WORKS AND ESTIMATED COST 
Sl. 

No. 
Description of works Unit Basic Cost           

(Rs.) 
%age of rate 
in figures & 

words 

Amount 

1 Schedule-A   
Foundation and Sub - Structure 
 

%age 
Above/ 
below / 
at par 

 

3,70,58,608.00    

2 Schedule-B                                                            
Reinforcement Work 
 

%age 
Above/ 
below / 
at par 

 

1,01,27,000.00    

                           Total Amount in Rs.                 4,71,85,608.00 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM (P-V)/CIVILWORK/BIMALGARH/680                                              DATE: 03.12.2015 

TENDERER                                                                                                                    BBJ                                        
      
 

Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 
ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & 
BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION 
OF S.E.RAILWAY 

 
BOQ-1 

 
Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

1 
 

Earth work in excavation for foundations and 
floors of the bridges, retaining walls etc., 
including setting out, dressing of sides, ramming 
of bottom, getting out the excavated material, 
back filling in layers with approved material and 
consolidation of the layers by ramming and 
watering etc. incl. all lift, disposal of surplus soil 
up to a lead of 300M, all types of shoring and 
strutting with all labour and material complete as 
per drawing and technical specification as 
directed by Engineer in charge. 

    

(a) All kinds of soils 6600 Cum 237.03 
 

1564398.00 

(b) Ordinary rock 1650 Cum 331.10 546315.00 

(c) Hard rock (blasting prohibited) 1260 Cum 705.29 888665.40 

2 Extra for the quantity of works, executed in or 
underwater and/ or liquid mud including 
pumping out water as required. 

    

(a) All kinds of soils 1950 Cum 47.40 92430.00 

(b) Ordinary rock 1200 Cum 66.21 79452.00 

(c) Hard rock (blasting prohibited) 1200 Cum 141.06 169272.00 

3 Providing and laying Plain Cement Concrete 
1:3:6 with graded stone aggregate of 40 mm 
nominal size, in foundation and floors, retaining 
walls of bridges including mechanical mixing, 
vibrating, pumping and bailing out water where 
ever required with all materials and labour 
complete but excluding the cost of cement and 
shuttering as per drawings and technical 
specifications as directed by Engineer. 

210 Cum 1673.56 351447.00 
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Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

4 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design 
Mix Cement Concrete M35 grade (Cast - in Situ) 
using 20 mm graded crushed stone aggregate and 
coarse sand of approved quality in RCC raft 
foundation & pile cap including finishing, using 
admixtures in recommended proportions (as per 
IS:9103), if approved in mix design to accelerate 
or retard setting of concrete and/or improve 
workability without impairing strength and 
durability complete as per specifications and 
direction of the Engineer in charge. Payment for 
cement, reinforcement and shuttering shall be 
paid extra. 

4000  Cum 2040.40 8161600.00 

5 Providing and laying in position machine mixed, 
machine vibrated and machine batched Design 
Mix Cement Concrete M35 grade (Cast - in Situ) 
using 20 mm graded crushed one aggregate and 
coarse sand of approved quality for the following 
Reinforced cement concrete structural elements 
up to height of 10M from foundation top level 
including finishing, using admixture in 
recommended proportions ( as per IS:9103), if 
approved in Mix Design to accelerate or retard 
setting of concrete and/or improve workability 
without impairing strength and durability 
complete as per specifications and direction of 
the Engineer in charge. Payment for cement, 
reinforcement and shuttering shall be paid extra. 
 

      

(a) Abutment & Pier 1320 Cum 2142.42 2827994.40 

(b) Wing wall and Return wall 3150 Cum 2244.44 7069986.00 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

230 Cum 2346.46 539685.80 

(d) Approach slab at formation level, Dirt wall/ 
ballast wall at formation level 

300 Cum 2448.48 734544.00 
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No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

(e) Extra for every increase of 1 M or part thereof in 
the height above 10M & 20M 

225 Cum/m 
height 

34.66 7798.50 

6 Centring and shuttering including strutting, 
propping etc. and removal of form for: 

      

(a) RCC raft foundation & pile cap. 2200 Sqm 161.98 356356.00 

(b) Abutment, pier, wing walls and return walls 7700 Sqm 267.50 2059750.00 

(c) Abutment cap, Pier cap, Inspection Platform & 
Pedestal over pier cap, Fender wall, Diaphragm 
wall, etc. 

380 Sqm 258.07 98066.60 

(d) Approach slab at formation level, Dirt wall/ 
ballast wall at formation level. 

630 Sqm 161.98 102047.40 

(e) In bottom/top slab, side walls, toe wall and 
sumps haunch filling head walls or any other 

component. 

1080 Sqm 267.50 288900.00 

7 Providing and fixing of Drainage Spouts of 100 
mm UPVC complete as per drawing and 
Technical specification  

60 Metre 315.52 18931.20 

8 Providing and laying of filter media consisting of 
granular materials of GW, GP, SW groups as per 
IS: 1498-1970 in required profile behind boulder 
filling of abutments, wing alls/return walls etc. 
above bed level with all labour and material 
complete job as per drawing and technical 
specification of RDSO guidelines. 

3730  Cum 2078.75 7753737.50 

9 Providing weep holes by making suitable 
opening or drilling in existing Brick 
masonry/Plain/ Reinforced concrete abutment, 
wing wall/ return wall with 100mm dia AC pipe, 
extending through the full width of the structure 
complete 

1320 Metre 356.59 470698.80 

10 Providing and laying pitchingwith stone boulders 
weighing not less than 35 Kg each with voids 
filled with cement sand mortar 1:4 on slopes laid 
over prepared filter media including boulder 
apron laid dry in front of toe of embankment 
complete as per drawing and technical 
specifications (Filter media to be paid separately 
under the relevant item) . 

800  Cum 1758.34 1406672.00 
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Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     

11 Providing and laying filter material as per RDSO 
specifications underneath pitching in slopes 
complete as per drawing and technical 
specification. 

400 Cum 1704.10 681640.00 

12 Providing boulder backing behind wing wall 
,return wall ,retaining wall with hand packed 
boulders & cobbles with smaller size boulders 
towards the back including all lead, lift, labour 
and other incidental charges as complete work in 
all respect. Payment of boulder/cobbles will be 
done extra. 

900 Cum 185.94 167346.00 

13 Supply of Stone boulder weighing minimum 35 
Kg each. 

900 Cum 626.72 564048.00 

14 Demolishing plain cement concrete including 
disposal of material within 50m lead 

      

(a) 1:2:4 or richer mix with max. 20 mm coarse 
aggregate 

100 Cum 568.26 56826.00 

 Total of  Schedule "A"    3,70,58,608.20 

 Schedule "B"     

1 Reinforcement (TMT bars) for RCC work 
including straightening, cutting, bending, placing 
in position and binding in complete 

1300000 Kg 7.79 10127000.00 

 Total of  Schedule "B"    1,01,27,000.00 
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GENERAL CONDITION OF THE CONTRACT  

 
1.0 DEFINATION: In the contract, as herein under defined, the following words and 

expressions shall have the meanings hereby assigned to them, except where the 
context otherwise requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING 

DIRECTOR, BBJ, 27, R.N. MUKHERJEE ROAD, KOLKATA – 700 001, 
AS THE CASE MAY BE. 

iii) “OWNER”/”CLIENT” means  SOUTH EASTERN  RAILWAY or their 
authorized representative. 

iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender 
and acceptance thereof and the formal agreement if any, executed between BBJ 
and Sub-Contractor together with the documents referred to therein including 
these conditions with appendices and any schedule of items, quantities and rates. 
All these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of tender, the applicable 
schedule and/or additional conditions, the conditions and the specifications and 
/or drawings as referred to in the tender documents and as may be referred for the 
execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the 
contract or part(s) thereof as the case may be and shall include all extras of 
additional, altered or substituted works or temporary and urgent works as required 
for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or 
company whether incorporated or not, undertaking the works and shall include 
legal representatives or such individual or persons composing such firm or 
unincorporated company, or successors of such firm or company as the case may 
be and permitted assigns of such individual or firm or company. 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the 
schedule of quantities as will be arrived on the basis of item rate quoted by the 
tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in the day. 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the 
Engineering Officer appointed by BBJ or his duly authorized representative who 
shall direct, supervise and be In-Charge of the works for purposes of this contract. 
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GENERAL CONDITION OF THE CONTRACT  

 
xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, 

lockouts, strikes, work shutdowns imposed by Government Acts or Legislature 
or other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions 
or any other acts or events whatsoever which are beyond the control of the Sub-
Contractor and which shall directly or indirectly prevent the execution of work 
within the time specified in the agreement. 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant 
schedule(s) of work and quantity annexed to the tender papers by BBJ or the 
standard schedule of rates prescribed by BBJ and the amendments thereto issued 
from time to time. 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through 
which the work is to be executed under the contract including any other lands or 
places provided by BBJ for the purpose of execution of the contract. 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind 
required for the execution, completion or maintenance of the work.  

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of 
the Engineer-In-Charge, becomes necessary during the progress of the work to 
obviate any risk of accident or failure or which become necessary for security. 

xvi) A “WEEK” shall mean seven days without regard to the number of hours 
worked in any day in that week. 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the 
Managing Director, BBJ or the person authorized by him for the particular 
purpose. 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the 
work or any part of the works set out in or ascertained in accordance with the 
individual work order and the tender documents or any subsequent agreed 
agreement thereto. 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the 
special condition or in drawings. “Drawings” shall mean the maps, drawings, 
plans and tracings or prints thereof annexed to the contract and shall include any 
modification of such drawings and further drawings as may be issued by the 
Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of 
whatsoever nature required for the execution, completion or maintenance of the 
works or temporary works (as hereinbefore defined) but do not include materials 
or other things intended to form or forming part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 
(Twelve) months maintenance from the date of completion of the Works 
certified by the Engineer-In-Charge. 
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xxii) Words importing the singular number shall also include the plural and vice-versa 

where the context requires. 
xxiii) The headings and marginal headings in these general conditions are solely for the 

purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or of the 
contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to 
establishment, labour, material, transport, all taxes duties octroi and levies 
etc. 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the 
documentary evidence of which need to be furnished along with the bid 
documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the following 
manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed 
and sealed super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
 INCOME TAX CLEARANCE CERTIFICATE. 
 SALES TAX CLEARANCE CERTIFICATE. 
 SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
 DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS 
INDICATING NAME OF CLIENT, DESCRIPTION OF WORK, VALUE OF 
WORK AND YEAR OF COMPLETION. 
 EARNEST MONEY DEPOSIT. 
 A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, 
MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER. 
A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF 
THE PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATION.   
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ii) PRICE BID: The tender document issued to the Tenderer should be submitted 

duly signed and sealed on all the pages by the Sub-Contractor completed in all 
respects including properly filled up “BILL OF QUANTITY”. All rates quoted 
should be in figures as well as words neatly written in proper space. All 
documents along with “BILL OF QUANTITY” should be enclosed in one 
envelope super-scribing “PRICE BID” and also the name of the job, tender 
reference and name of the bidder, duly sealed with sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly 
or to distribute the work among more than one tenderers without assigning 
any reason whatsoever. 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, 
satisfied as to the nature and location of the work, the configuration of the 
ground, the character, quality and quantity of the materials to be encountered, the 
character of equipment as facilities needed preliminary to and during the 
execution of the works, the general and local conditions, availability of materials, 
the  labour conditions prevailing therein and all other matters which can in any 
case affect the work under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of LOI/Date of 

issue of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is 
later. If the Sub-Contractor commits default in commencing execution of the 
work as aforesaid,  BBJ  shall, without prejudice to any other right or remedy, be 
at liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the 
work on account of any acquisition of land or delay in according sanction to 
estimates or drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the 
works shall executed and the Sub-Contractor shall execute without delay all 
orders given by the Engineer-In-Charge from time to time but the Sub-Contractor 
shall not be relieved thereby from responsibility for the due performance of the 
works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works 
shall be deemed authorised except under instructions from the Engineer and the 
Sub-Contractor shall be responsible to obtain in writing such instruction in each 
and every case. 
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e) EXTRA WORKS: Should works over and above those included in the contract 

require to be executed at the site, the Sub-Contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by another 
Sub-Contractor or Sub-Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ  reserves the right to alter the designs and drawings. If due to change in 

the drawing or design or for other reasons, there be variations, resulting in 
increase or decrease in quantities, payment will be made only for the actual 
quantities executed at the ordered rates. If there be sufficient cause, the BBJ may 
grant extension of the date of completion suitably. Such circumstance, shall in no 
way affect or vitiate the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for in this 
contract.  

ii) BBJ reserves the right to split the total quantity of work as mentioned in the 
B.O.Q. among 2 (two) or more agencies depending on the situation. The Agency 
cannot object or be entitled to any claim in the event of reduction in the actual 
quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN 
THE B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall 
not be entitled to any compensation, but shall be paid only for the actual amount 
of work done. 

iV) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) 
of quantities upto any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate 
and are intended for the guidance of tenderers / Sub-Contractors. In actual 
execution of work there may be some increase in the quantities specified, such 
variation shall in no degree effect the validity of the contract and it shall be 
performed by the Sub-Contractor as provided therein and be subject to the same 
conditions, stipulations and obligations originally and expressly included and 
provided for in the specifications and drawings and the amounts to be paid 
therefore shall be calculated in accordance with the accepted schedule of rates. 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ  shall have the right to let out our contracts in connection with the 
works. The Sub-Contractor shall afford to the other Sub-Contractors reasonable 
opportunity of storage of their materials and the execution of their work and shall 
properly connect and co-ordinate his work with theirs. If any part of the Sub-
Contractor’s work depends on proper execution or depends upon the work of 
another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to 
the Engineer-In-Charge any defects in such work that render it unsuitable for 
proper execution of his portion of work. The Sub-Contractor’s failure to so 
inspect or so report shall constitute an acceptance of the Sub-Contractor’s work.  
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 However, for defect/defects, which may develop in the other Sub-Contractor’s 

work after the execution of his work, he will be not responsible. 
h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 

Any instructions or approval given by the Engineer-In-Charge’s representative to 
the Sub-Contractor in connection with the work shall bind the Sub-Contractor as 
though it had been given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or 
materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to 
disapprove such work of materials and to order the removal or breaking up 
thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the 
Engineer-In-Charge’s representative, he shall be entitled to refer the mater to the 
Engineer-In-Charge, he shall thereupon confirm or alter/modify such decisions. 
 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications 
and drawings. If the Sub-Contractor performs any work in a manner contrary to 
the specifications or drawings or both without obtaining the approval of the 
Engineer-In-Charge he shall bear all the consequences and costs arising or 
ensuing there from, and shall be responsible for all loss to BBJ and their client. 
 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the 
site, in good order and such other contract documents as may be necessary to the 
Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used on other 
works, and with the exception of the signed contract, shall be returned by the 
Sub-Contractor to BBJ on completion of the works or termination of the contract. 
 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of 
the Engineer-In-Charge is requisite for carrying out the works and the Sub-
Contractor shall keep at each of such sheds, storehouses and yards, a sufficient 
quantity of material and plant in much as not to delay the carrying out of the 
works with due expedition and the Authorized Representative/Engineer-In-
Charge and the Engineer-In-Charge’s Representative shall have free access to the 
said sheds, storehouse and yards at any time for the purpose of inspecting the 
stock of materials and plant so kept in hand and any materials or plant which the  
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 Engineer-In-Charge may object to shall not be brought upon or used in works, 

but shall be forthwith removed from the sheds, storehouses or yards by the Sub-
Contractor. The Sub-Contractor shall at his own expense provide and maintain 
suitable mortar mills, soaking vats steel treatment bath or any other equipment 
necessary for the execution of the work. 

 m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and 
competent staff to give necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labours, in or about the execution of any of the works 
as are careful and skilled in their various trades and callings. The Sub-Contractor 
shall at once remove from the works any agent, permitted sub-Sub-Contractor, 
supervisor, workmen or labourer who shall be objected to by the Engineer-In-
Charge and if and whenever required by the Engineer-In-Charge he shall submit 
correct return showing the names of all staff and workmen as necessary for the 
proper completion of the works within the time prescribed. The Sub-Contractor 
shall forthwith on receiving intimation to this effect take on the additional 
number of staff and labour specified by the Engineer-In-Charge within seven 
days of being so required and failure on the part of the Sub-Contractor to comply 
with such instruction will entitle the BBJ  to rescind the Sub-Contractor under 
these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the 
contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman – like 
manner with materials of the best and most approved quality of their respective 
kinds agreeable to the particulars contained in or implied by the specifications 
and as referred to in and represented by the drawings or in such other additional 
particulars, instructions and drawings as may be found requisite to be given 
during the carrying out of the works to the entire satisfaction of the Engineer-In-
Charge according to the instruction and direction which the Sub-Contractor may 
from time to time receive from the Engineer-In-Charge. The material may be 
subjected to test by means of such machines, instruments and appliances as the 
Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be 
entitled to order from time to time. 

i) The removal from the site within the time specified or any materials which in his 
opinion are not in accordance with the specifications or drawing. 
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ii) the use of proper and suitable substitute materials in place of specified material if 
the same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof 
or “on account” payments thereof) of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ 
shall be entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-
Charge’s representative and any other authorised representative of owners every 
facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labours, materials, planks, 
ladders, pumps, appliances and things of every kind for the purpose and the 
Engineer and the representative shall at all times have free access to every part of 
the works and to all places at which materials for the work are stored or being 
prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended 
to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 
the reach of measurement in order that the work may be inspected or that correct 
dimensions may be taken before being so covered placed beyond the reach of 
measurement in default whereof the same shall, at the opinion of the Engineer-In-
Charge or the Engineer-In-Charge’s representative, be uncovered and measured at 
the Sub-Contractor’s expense or no payment shall be made for such work or 
materials. 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be 
provided and maintained by the Sub-Contractor and subject to the consent of the 
Engineer-In-Charge shall be removed by him at his expense when they are no 
longer required and in such manner as the Engineer-In-Charge shall direct. In the 
event of failure on the part of the Sub-Contractor to remove the temporary works, 
the Engineer-In-Charge will cause them to be removed and the cost as increased 
by supervision and other incidental charges shall be recovered from the Sub-
Contractor. If temporary huts are provided by the Sub-Contractor on the land 
owned by client for labour engaged by him for the execution of the works, the 
Sub-Contractor shall arrange for handing over vacant possession of the said land 
after the work is completed, if the Sub-Contractor’s labour refuse to vacate, and 
have to be erected by client, the expenses incurred by BBJ in connection therewith 
shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any 
hutment an the client of Government land without the written approval of the 
Competent Authority. 
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s) RATES FOR ITEM OF WORKS: 

The rates entered in the accepted schedule of rates of the contract are intended to 
provide for works duly and properly completed in accordance with the general 
and special (if any) conditions of contract and the specification and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations 
or additions as may be ordered by the Engineer-In-Charge and as required without 
prejudice to the cenerality thereof and shall be deemed to include and cover 
superintendence and labour supply, including full freight of materials of stores, 
patterns, profiles, moulds, fitting, centerings, scaffoldings, shoring props, timber, 
machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plants or materials as may be specified 
in the contract to be supplied to the Sub-Contractor by BBJ, the erections, 
maintenance and removal of all temporary works and buildings and also the 
following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or of employees during 

the execution of works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by 

the BBJ the setting of all work and of the construction, repair and upkeep of 
centre lines, bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of 
testing facilities for the compaction of soil if required. 
 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the 
contract to BBJ  or any other authority so authorised by BBJ  complete in all 
respect to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge 
shall determine, from time to time, the date on which the work is considered to 
have been completed, in support of which considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all 
purposes. The Engineer-In-Charge shall determine from time to time the date on 
which any particular section of the work shall have been completed, and the Sub-
Contractor shall be bound to observe any such determination of the Engineer-In-
Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove 
from the site all construction plants surplus materials rubbish and temporary 
works of every kind and leave the whole of the site and works clean to the 
satisfaction of the Engineer-In-Charge. No final payment in settlement of the 
account of the work shall be made to the Sub-Contractor till that period in  
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 addition to any other condition necessary for such final payment, site clearance 

shall have been effected by him, and such clearance may be made by the 
Engineer-In-Charge at the expense of the Sub-Contractor in the event of his 
failure to comply with this provision within seven days after receiving notice to 
that effect. Should it become necessary for the Engineer-In-Charge to have the site 
cleared at the expense of the Sub-Contractor, then BBJ shall not be liable for any 
loss or damage to such of the Sub-Contractor’s property as may be on site due to 
such removal there from, which removal may be effected by means of public sale 
of such materials and property or in such a way as deemed fit and convenient to 
the Engineer-In-Charge. 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works 
quantified are the estimated quantities of the works and they shall not be taken as 
the actual correct quantities of work to be executed by the Sub-Contractor in 
fulfillment of his obligation under the Sub-contract. However, BBJ reserves the 
right to reduce the quantity and in that event the agency will not have any claim 
for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule 
of rates and according to the terms of payment of the contracts or the 
measurements taken by the Engineer-In-Charge or Engineer-In-Charge’s 
representative in accordance with the relevant Indian Standard Specification. 
Code of practice. Such measurement will be taken of the work in progress from 
time to time and at such intervals as in the opinion of the Engineer-In-Charge 
shall be proper having regard to the progress of the works. The date and time on 
which the “On-Account” or final measurement are to be made shall be 
communicated to the Sub-Contractor who shall be present at the site and shall sign 
the results of the measurements (which shall also be signed by the Engineer-In-
Charge or Engineer-In-Charge’s representative) recorded in the official 
measurement book as an acknowledgement of his acceptance of the accuracy of 
the measurement. Failing the Sub-Contractor’s attendance the work may be 
measured up in his absence and such measurements shall notwithstanding such 
absence, be binding upon the Sub-Contractor whether or not he shall have the 
measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the 
works and also for the period of maintenance specified in the contract and after 
the date of passing of the certificate of completion by the Engineer-In-Charge or 
any other earlier date subsequent to the completion of the work that may be fixed 
by the Engineer-In-Charge be responsible for and effectually maintain and uphold 
in good substantial, sound and perfect condition all and every part of the works  
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 and shall make good from time to time and at all times as often as the Engineer-

In-Charge shall require, any damage or defect that may, during the above period, 
arise in or be discovered or be in any way connected with the works, and the Sub-
Contractor shall be liable for and shall pay and make good to the BBJ or other 
persons legally entitled thereto whenever required by the Engineer-In-Charge so 
to do, all losses, damages, costs and expenses they or any of them may incur or be 
put or be liable to, by reason or in consequence of the operations of the Sub-
Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 
substantially completed and shall have satisfactorily passed any final test or tests 
that may be prescribed the Engineer-In-Charge shall issue a certificate of 
completion in respect of the works and the period of maintenance of the works 
shall commence from the date if such certificate. 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION 
CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause 
(i) of this clause shall not absolve the Sub-Contractor from his liability to make 
good any defects, imperfections, shrinkage of faults which may appear during the 
period of maintenance arising in the opinion of the Engineer-In-Charge from 
materials or workmanship not in accordance with the drawings or specifications or 
construction defects. All such defects need to be amended and made good by the 
Sub-Contractor at his own cost and in case of default on the part of the Sub-
Contractor, the Engineer-In-Charge may employ labour and materials, or appoint 
another Sub-Contractor to amend and make good such defects, imperfections, 
shrinkage and faults and all expenses consequent thereon and incidental thereto 
shall be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract. 

6.0 “ON ACCOUNT” PAYMENT: 
The Sub-Contractor be shall entitled to be paid from time to time by way of “On 
Account” payments only for such works, as in the opinion of the Engineer-In-
Charge, he has executed in terms of the contract. All payments be on the 
Engineer-In-Charge or the Engineer-In-Charge’s representative’s certificates of 
measurements shall be subjected to any deductions which may be made under 
these presents provided always that the Engineer-In-Charge may by any certificate 
made any correction or modification in any previous certificate which shall never 
have been be issued by him and that the Engineer-In-Charge may withhold any 
certificate if the works or any part thereof are not being carried out to his 
satisfaction. 
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 7.0 ROUNDINGS OFF AMOUNTS: 

In the case of schedule of rates given in decimal coinage, individual items will not 
be rounded off, but the total amounts only, on each certificate, shall be rounded 
off to nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 
50 paise and more shall be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL 
SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to 
the final making up of the accounts (except where measurements are specifically 
noted in the measurement book as final measurements and as such have been 
signed by the Sub-Contractor) and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such accounts nor of any 
particular quantity or work having been executed nor of the manner of its 
execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by 
cheque .   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive 
payment proportionate to the part of the work then approved and passed by the 
Engineer-In-Charge whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the Sub-Contractor. All such 
intermediate payments shall be regard as payments by way of advance against the 
final payments only and not as payments as work actually done and completed 
and shall not preclude the Engineer-In-Charge from requiring bad, unsound, 
imperfect or unskillful work to be dismantled and removed from the site and 
reconstructed, or re-erected as per specifications. No payment shall be considered 
as an admission of the due performance of the contract or any part thereof in any 
respect or the occurring of any claim, nor shall it conclude determine or affect in 
any way the powers of the Engineer-In-Charge as to the final settlement and 
adjustment of the contract. The final bill shall be submitted by the Sub-Contractor 
within one month of the date of the completion of work. The certificate of the 
Engineer-In-Charge of the measurement value of the total amount payable for the 
work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an 
adjustment shall be made and the balance of account based on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certified measurements of 
the quantity of work executed by the Sub-Contractor up to the date of completion 
and on the accepted schedule of rates shall be paid to the Sub-Contractor subject 
always to any deduction which may be made under agreement and subject to the 
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 Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail 

of all claims he may have or BBJ in respect of the works or having delivered a 
“No Claim” certificate and the Engineer-In-Charge having after the receipt of 
such account given a certificate, in writing that such claims are correct, that the 
whole of the works to be done under the provisions of the contract have been 
completed, that they have been inspected by him since their completion and bound 
to be in good and substantial order, that all properties and the things removed, the 
work, have been properly replaced and made good all expenses and demands 
incurred by or made upon or in the respect of damage or loss by, from or in 
consequence of the woks, have been satisfied agreeably and in conformity with 
the contract. 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 
payment of any and all taxes, duties, octroi etc., now or hereafter imposed, 
increased, or modified, and all the sales tax, from time to time in respect of works 
and materials and all contributions and taxes for employment compensation, 
insurance and also age pension or annuities now or thereafter imposed on Central 
or State Government authorities which are imposed with respect to or covered by 
the wages/salaries or other compensations paid to the persons employed by the 
Sub-Contractor and the Sub-Contractor shall be responsible for the 

12.0 compliance with all obligations and restrictions imposed by the labour law or any 
other law effecting employer-employee relationship and the Sub-Contractor 
further agreed to comply, and to secure the compliance of all Sub-Sub-Contractor 
with all applicable Central, State, Municipal or local laws and regulations and 
requirements of any Central, State or Local Government agency or authority. Sub-
Contractor further agreed to defend, indemnify and hold owner harmless from any 
liability or penalty which may be imposed by the Central, State or local authorities 
by reason of any violation or requirements and also from all claim suit of 
proceeding that may be brought against the owner arising under, growing out of or 
by reason of the work provided for by this Contract, by third parties, or Central or 
State Government authority or any other Sub-division thereof.    

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER 
TAXES AND DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be 
deducted at source from Sub-Contractor’s on- account bills. Further the Sub-
Contractor will be liable to pay themselves any taxes and duties to the respective 
authorities if payable by the Sub-Contractor over and above the amount deducted 
at source. Necessary papers indicating the deduction made at source will be given 
to the Sub-Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the 
execution of the contract: 
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a) MINIMUM WAGES ACT, 1948 

Sub-Contractors are required to pay minimum wages as per Central Government 
Notification/State Government Notification whichever is higher at the time of 
payment of wages. Representative of Principal Employer and recording his 
signature on the wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 
c) E.S.I. Act, 1948 
d) Compliance of  BOCW Act in case 50 or more workers are engaged by the Sub-

contractor. 
c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation 
and Abolition) Act, 1971 as modified from time to time wherever applicable and 
shall also indemnify BBJ from and against only claim under the aforesaid Act and 
Rule. 

e) WORKMEN’S COMPENSATION ACT, 1923 
f) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO 

TIME. 
g) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for 
the time being in force pertaining to the employment of local or imported labour 
and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through the petty Sub-Contractors or sub-
Sub-Contractors on the works. 

a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in 
English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) 
Wage period (d) Date of payment (e) Name and Address of the Inspector   (f) 
Date of payment of wages and date of unpaid wages (g) Place and time of 
disbursement of wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) 
Intimation about the commencement/completion (j) weekly holiday and rest day 
(k) Hours of week. 
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c) PERTAINING TO REGISTERS 

The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 
 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st 
December to be submitted to Licensing Officer within 30 days of the completion 
of half annual ending. 
 

16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provisions of latrines 
and urinals for his staff and workmen, directly or through the petty agencies 
employed on the work and for temporary creche (Bal Mandar) where 50 or more 
women are employed at a time. All camp sites shall be maintained in clean 
sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both 
for drinking purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose 
shall be arrange by the Sub-Contractor at his own cost. If electricity cannot be 
arranged, the Sub-Contractor shall maintain generator set of suitable capacity for 
each purpose of uninterrupted progress of work.  

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary 
measures that may form from time to time be prescribed by the concerned 
Medical Authority and permit inspection of all sanitary arrangements at all times 
by the Company’s Site-In-Charge and/or his representatives. 
 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. 
Canteen facilities and Rest Room to be provided as per Rules. 
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21.0 MEDICAL FACILITIES AT SITE 

The Sub-Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer-In-Charge in relation to the strength of the Sub-
Contractor’s resident staff and workmen directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at 
site should be as prescribed under C.L. (R&A) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families 
who have protective inoculation and vaccination when called upon to do so by the 
Engineer-In-Charge or the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to 
prevent any riotous or unlawful behaviour by or amongst his workmen and other 
employed directly or through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR 
THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any 
of the buildings, encampments or tenements owned, occupied by or within the 
control of the Sub-Contractor or any of his employee directly or through the petty 
Sub-Contractors or sub-Sub-Contractors employed on the work shall be forbidden 
and the Sub-Contractor shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or 
through the petty agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours 
directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 
the work for the execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village 
situated within 10miles of the work, piece worker/Sub-Contractor shall employ 
upon such parts of the work as the suitable for unskilled labour any person 
certified to him by the Engineer-In-Charge or by any other person to whom the 
Engineer-In-Charge may have delegated this in writing to be in need to relief and 
shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in the behalf. Any dispute which may arise in 
connection with the implementation of this clause shall be decided by the General 
Manager (Projects) whose decision shall be final and binding on the piece 
worker/Sub-Contractor.    
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28.0 
INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with 
reputable Insurance Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance Act, 
1948 and Sub-Contractor further agrees to defend, indemnify and hold owner 
harmless from any liability or penalty which may be imposed by the Central, State 
or local authority by the reason or any asserted violation by Sub-Contractor or  
Sub-Contractor of the Employee’s State Insurance Act, 1948 and also from all 
claims, suits or proceedings that may be brought against the owner arising under, 
growing out of or by reason of the work provided for by this contract.  
Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, 
the declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 
Rs.660.00 per month or less who are employed in the work provided of those 
covered by ESI from time to time under the Agreement. The Sub-Contractor shall 
deduct and secure the agreement of the Sub-Sub-Contractor to deduct the 
employee’s contribution as per the first schedule of the Employee’s State 
Insurance Act from wages and affix the Employee’s contribution cards at wages 
payments intervals. The Sub-Contractor agrees to maintain all cards and records 
as required under the Act in respect of employees and payments and the Sub-
Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain such 
records. Any expenses incurred for the contributions, making contributions of 
maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s account. 
The owner shall retain such sum as may be necessary from the total Sub-
Contractor value until the Sub-Contractor shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948 have been 
paid. This will be pending on the Sub-Contractor when the Employee’s State 
Insurance Act is extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY 
INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Sub-Contractor shall 
require the Sub-Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are 
not covered under the Sub-Contractor’s insurance. 

c) Sub-Contractor shall be responsible for making good to the satisfaction of the 
owner any loss or any damage to structure and properties belonging to the owner 
or being executed or procured or being procured by the owner or of other agencies 
within the premises of all the works of the owner, if such loss or damage is due to  
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 fault and/or the negligence or willful acts or omission of the Sub-Contractor, his 
employees, agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment’s 
and materials from one place to another so that they do not cause any damage to 
third party including overhead and underground cables and in the event of any 
damage resulting to the property of the owner or of a third party during the 
movement of the aforesaid plant, equipment or materials the cost of such damage 
including eventual loss of production, operation or services in any plant or 
establishment as estimated by the owner or ascertained or demanded by the third 
party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims 
for damages to property other than owner’s property arising under or by reason 
of this contract if such claims result from the fault and/or negligence or wilful 
acts or omission of the Contract, agents representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 
REGULATIONS  OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may 
be required under law or regulation from time to time. He shall also carry and 
maintain any other insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Sub-Contractor or any Sub-
Sub-Contractor save and except an accident or injury resulting from any act or 
default of the owner, his agent or servants and the Sub-Contractor shall 
indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, 
proceedings, cost charges and expenses whatsoever in respect or in relation 
thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, 
the cost of transit insurance should be borne by the Sub-Contractor and the 
quoted price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance 
Policies to the Site-In-Charge/BBUNL, Bimalgarh Site before commencement of 
the work.  

 


