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( A Government of India Enterprise ) 
27, RAJENDRA NATH MUKHERJEE ROAD 

KOLKATA  -  700  001 (WEST BENGAL) 
PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 

E-MAIL: info@bbjconst.com, bbjproj@vsnl.net  
website: www.bbjconst.com 

 
TENDER 

NO. 
NIT/DGM(P-V)/CIVIL WORK/SULTANPUR 

02/2145/3126 DATE 11.12.15 

 
Sealed Tenders are invited from reputed agencies for the following work:  
 

01. NAME OF THE WORK EARTHWORK IN EXCAVATION AND RCC WORK OF  M35 
& M25 GRADE  CONCRETE ALONG WITH OTHER 
ASSOCIATED MINOR WORKS FOR ROAD OVER BRIDGE 
AT CANAL BR. NO.- 444 ON ZAFRABAD - UTRATIA 
SECTION OF NORTHERN RAILWAY 

02. QUANTITY AS PER BOQ (1, 2, 3 & 4) 
03. COMPLETION PERIOD 5 (FIVE) MONTHS FROM DATE OF LOA OR WORK 

ORDER WHICHEVER IS EARLIER. 
04. COST OF  TENDER 

DOCUMENT 
(NON-REFUNDABLE) 

Rs.1,000/- (RUPEES ONE THOUSAND  ONLY) BY PAY 
ORDER / DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION 
COMPANY LIMITED” PAYABLE AT KOLKATA. SSI 
UNITS WITH NSIC REGISTRATION ARE EXEMPTED 
FROM SUBMITTING TENDER FEE. 

05. EARNEST MONEY 
DEPOSIT 

Rs.50,000/- (RUPEES FIFTY THOUSAND  ONLY) BY PAY 
ORDER/ DEMAND DRAFT IN FAVOUR OF “THE 
BRAITHWAITE BURN & JESSOP CONSTRUCTION 
COMPANY LIMITED” PAYABLE AT KOLKATA. SSI 
UNITS WITH NSIC REGISTRATION ARE EXEMPTED 
FROM SUBMITTING EMD. EXISTING CONTRACTORS 
WORKING WITH BBJ MAY ADJUST THE EMD FROM 
THEIR PENDING BILLS. 

06. ISSUE OF TENDER 
DOCUMENT 

     BETWEEN 12.12.15 AND 11.01.16 DURING OFFICE HOURS 
AT BBJ OFFICE. THE TENDER DOCUMENMENT MAY 
ALSO BE DOWNLOADED FROM website: www.bbjconst.com 
or www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, 
IF ANY. WOULD APPEAR ONLY ON THE BBJ WEBSITE 
AND NOT TO BE PUBLISHED IN ANY NEWS PAPER. 

07. LAST DATE & TIME OF 
RECEIPT OF TENDER RECEIPT UP TO 11.30 AM ON 12.01.16 AT BBJ  OFFICE. 

08. OPENDING OF TENDER 
(TECHNO COMMERCIAL 

PART) 
ON 12.01.16 AT BBJ OFFICE. AT 3:00 P.M. 

  
 

mailto:info@bbjconst.com,
mailto:bbjproj@vsnl.net
http://www.bbjconst.com
http://www.bbjconst.com
http://www.eprocure.gov.in
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 IB-1  
    

INSTRUCTION TO BIDDERS 
 

1.SUBMISSION OF TENDER” shall be read in conjunction with General Commercial Terms and 
conditions and any other documents forming part of this Tender Document wherever the context so 
requires. Notwithstanding the sub-division of the documents into the separate section, every part of 
each shall be deemed to be supplementary to and complementary to every other part and shall be read 
with the document so far as it may be practicable to do so wherever it is mentioned that the Sub-
Contractor shall perform certain work or provide certain facilities, it is understood that the Sub-
Contractor shall do so at their cost. 

     2. LANGUAGE 
Bids and all accompanying document shall be in English. In case any   accompanying documents are in 
other language, it shall be accompanied by an English translation. The English version shall prevail in 
matter of interpretation. 
3. ELIGIBILITY CRITERIA   
a) Contractor must have experience in  civil infrastructure work during last three financial years.  
b) The Joint Venture is not permitted for the work. 
 
4. SUBMISSION OF BID   
a) All the pages of the Tender document to be signed with Company’s seal by the bidders. The rates in 
the appropriate space in the BILL OF QUANTITY (BOQ-1,2,3 & 4) of the tender should be properly 
filled in both in figures and words. No overwriting, use of correction fluid will be allowed. Any 
correction will be done by scoring out the incorrect entry and inserting the new entry in a legible 
manner. Both the correction and new entry to be signed and sealed with Company’s seal. In the event of 
any difference between figure & words of the quoted rates, the rate in word shall be considered for 
evaluating the tender. 
b)The Tender shall be signed by the person legally authorized to enter into commitment on behalf of the 
Tenderer. All the pages of the Tender Document to be signed with Company’s seal by the Tenderer. 
The rates in the appropriate space in the BILL OF QUANTITIES (BOQ-1,2,3 & 4) should be properly 
filled, both in figures and words. No overwriting, use of correction fluid will be allowed. Any 
correction will be done by scoring out the incorrect entry and inserting the new entry in a legible 
manner. Both the correction and new entry to be signed and sealed with Company’s seal. In the event of 
any difference between figure & words of the quoted rates, the rate in word shall be considered for 
evaluating the tender. Tenders to be submitted in two parts as per following: 
c) TECHNO-COMMERCIAL PART 
The Techno-Commercial bid should contain the following:  
i) The Tender document issued to the bidders (Excluding BILL OF QUANTITY -BOQ-1, BOQ-2, 
BOQ-3 & BOQ-4) duly signed and sealed in each page. 
ii) Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 above.  
iii) Copy of PAN number and VAT registration number should be furnished along with the Techno-
commercial bid. 
iv) Copy of P.F/ESI registration certificate, Central sales tax, Excise etc.  
v) Company’s audited accounts (P/L & Balance Sheet) for last 3 (three) years. 
vi) Earnest Money Deposit (EMD) of  Rs.50,000/- (RUPEES FIFTY THOUSAND  ONLY) in the form 
of pay order/ demand draft in favor of “The Braithwaite Burn and Jessop Construction Co. Ltd.” and 
payable at Kolkata. For the case of successful bidder this EMD will be converted to Security Deposit 
till completion of Defect Liability Period. Regular / existing supplier(s)/ sub-contractor(s) having 
overdue bills with the Company viz. The BBJ and willing to adjust the same against Earnest Money 
Deposit, may apply for the same. 
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IB-2 
 

INSTRUCTION TO BIDDERS 
 
vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 
  The above documents are to be put in a sealed envelope superscribing “TENDER NOTICE NO. 
AND TECHNO-COMMERCIAL PART” to be submitted to BBJ.  
d) PRICE PART 
Properly filled up BILL OF QUANTITY (BOQ-1,2,3 & 4) issued to the bidders in the tender document 
duly sealed and signed shall be put in a sealed envelope superscribing “TENDER NOTICE NO.” and 
“PRICE PART”.  
e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-PART’ shall  be 
put in a sealed envelope superscribing “TENDER NOTICE NO./NAME OF WORK” to be submitted to 
BBJ. Please refer CHECK LIST  
(Annexure-III) in this regard. 
 

5.  EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
i) Micro & Small Enterprises units registered with National Small Industries 
Corporation (NSIC) will be given following benefits. 
a) Issue of Tender set free of cost 
b) Exemption from payment of Earnest Money Deposit 
ii) Firms registered with NSIC under its “Single Point Registration Scheme”.(Exemption will apply only 
to items / service indicated under description of work / supplies / services & value up to which the firms 
are registered with NSIC). To obtain above benefits, firms should necessarily submit valid copy of the 
Registration Certificate issued by NSIC. Firms in the process of obtaining NSIC Registration will not 
be considered for the benefits. 
 

6.  All costs and expenses incidental to preparation of the tender, discussion, conference, pre-award 
discussion with BBJ shall be to the account of the Tenderer and BBJ shall bear no liability whatsoever 
on such cost expenses. 

7. Conditional tenders may be rejected and no additional clause will be entertained. 
  
8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender will be made 

at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or reject any or all 
tender(s), whether lowest or otherwise, without assigning any reason(s) whatsoever thereof. A Tenderer 
whose Tender is not accepted shall not be entitled to claim any cost, charges or expenses incidental to 
or incurred by him through or in connection with the preparation and submission of the Tender/Offer to 
BBJ. BBJ also reserves the absolute right to split up and award the requirement between two or more 
Tenderers/bidders. In such case L1 bidder will get at least 60% of the total quantity.  

  
9. CURRENCIES OF BID AND PAYMENT  

The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this contract will be 
made in Indian Rupees. 

 
10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the   contract    or any 

other cause shall be included in the quoted prices. 
 As the place of work execution is in the state of Uttar Pradesh, the successful bidder must get 
themselves registered with all tax and statutory authorities as per applicable laws of the state of Uttar 
Pradesh immediately on award of work and prior to start of work. No waybill/ road permit will be 
issued by us for bringing their own materials/ plants etc. to site or return of the same. 
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IB-3 
 

INSTRUCTION TO BIDDERS 
 

11.VALIDITY OF TENDER  
90 (Ninety) days from the date of opening of tender or for a further period if mutually accepted. BBJ 
reserves the right to ask for the extension of validity, if any. 
 

12. In case of ambiguities within clauses of different sections of this tender document, the order of 
preference will be in the following manner: 

 1ST: INSTRUCTIONS TO THE BIDDERS. 
 2ND: SCOPE OF WORK. 
 3RD: SPECIAL CONDITION OF CONTRACT. 
 4TH: TECHNICAL SPECIFICATION. 
 5TH: BILL OF QUANTITIES. 
 6TH: GENERAL CONDITION OF CONTRACT. 

  7TH: INDIAN STANDARDS. 
13. General Arrangement (G.A.) drawing is not attached with this tender document. The bidders may see 

the General Arrangement drawing at BBJ corporate office at 27, R.N. Mukherjee Road, Kolkata-700 
001 during Office hours till last date of issue of Tender. 

 
14. Site Visit:- 
       Before quoting, bidder must visit the place. Bidder should ensure/understand the nature of jobs to be 

executed by him. Accordingly, the bidder must give a declaration (As per Annexure-IV) separately 
in the Techno-commercial Bid that he has understood the job(s) and the obligations to be performed 
under the contract, if, awarded, and rates quoted accordingly. Afterward, no claim for increase of 
rate shall be accepted by BBJ on any ground.  

 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM(P-V)/CIVILWORK/SULTANPUR 02/2145/3126                                   DATE:11.12.15  

TENDERER                                                                                                                                       BBJ 
Page 6 of 39 

 

SCOPE OF WORK 
SOW-1 

1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 

i) Earthwork in excavation and RCC work of M35 & M25 grade concrete along with 
other associated minor works as per BOQ-1, 2, 3 & 4. 

ii) Making necessary arrangement at site to ensure all safety and security of site 
personnel, Plant & Machineries, material etc.  

iii) Receipt of Free-issue construction materials from BBJ at Site and laying /stacking the 
items properly. No lead and lift will be extra for shifting the same to working point. 

iv) Concrete Mix Design is in the sub contractor’s scope and to be done by a Government 
Engineering Institution and to be approved by the Northern Railway.  

v) Arranging necessary inspection and getting the subject work approved by BBJ/N. 
Railway or their Authorized Representative. 

Vi) Arranging Power supply required for the work including power required for Plants & 
Machineries. 

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  
(TO BE INCLUDED IN THE QUOTED PRICE) 

i) Plants & Machineries for concreting like Mini Batching Plant, Concrete Pump and 
Power will be provided by BBJ free of cost. 

ii) SUPERVISION for the subject work. 
iii ) Fuel & Lubricant  required for contractor’s own machine / equipments only to be in 

contractor’s scope. 
iv) All other materials including shuttering, props are in sub contractor’s scope. 
(3) FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-CONTRACTOR 

FOR RCC  WORK AT SULTANPUR SITE: 
i) BBJ will provide free of cost SUITABLE LAND near bridge site for setting up Sub-

Contractor’s yard and store. Land will be also given to the sub-contractor free of cost 
for setting up site office / store.   

ii) BBJ will not provide accommodation / Tent for workmen and staffs at site. 
ii) BBJ will provide WATER at one point near site. 
iii) BBJ will not provide POWER / Generator for site lightning and other work to the Sub-

Contractor.  
iv) For all BOQ schedules, cement & reinforcement are free supply. Sand and Stone Chips 

will also be free supply item for BOQ-3.  
v) Drawings will be issued by BBJ. 
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SCC-1 
SPECIAL CONDITION OF THE CONTRACT   

1. JOB CONTENT: 
 

a) Earthwork in excavation and  RCC work of  M35 & M25 grade  concrete along with other 
associated minor works as per BOQ-1,2,3 & 4 and as per  Specification and Drawing.  

2. DRAWINGS & SPECIFICATIONS: 
BBJ reserves the right to alter / modify the design / drawing / specification to suit to their 
condition. If due to change in design / drawing / specification, there is any increase / decrease in 
items / quantities or both, payment will be made only for actual work and certified by BBJ/ 
BBJ’s Client / their authorised representatives. 
 

3. DATE OF COMMENCEMENT: 
The date of commencement will be considered the date of issue of LETTER OF INTENT (LOI) 
OR WORK ORDER WHICHEVER IS EARLIER.   

4. DELIVERY SCHEDULE: 
a) The Sub-Contractor has to start mobilizing plant, machinery; manpower work can be started at 

site within 15 days from the date of LOI/ Order.  
b) Work are to be completed in all respect within a time frame of 5 (FIVE)  months including 

monsoon from the date of commencement as stated above. This includes the Mobilization 
Period. 

5. INSPECTION & TESTING : 
a) Inspection of Work will be done by BBJ/ N. Railway and/or Authorised Representative of N. 

Railway and the Sub-Contractor is required to get the work passed through BBJ/ N. Railway 
/their Authorised representative.  

8. MEASUREMENT: Irrespective of whatever written in this tender documents, measurement of 
works for payment will be as per approved Drawings of  BBJ/ N. Railway.   

9. EARNEST MONEY: 
The Earnest Money deposit of the successful bidder shall be retained towards part of the 
Security Deposit to facilitate the due and faithful fulfilment of the contract. 

10. SECURITY DEPOSIT: 
a)  An amount equal to 5% (five) of the certified bill value of each R/A bill will be retained 

towards Security Deposit which will be released after completion of Maintenance /Defect 
Liability period. 

b) The Earnest Money of the successful bidder shall be converted to initial Security Deposit, as 
elaborated in Clause No.9 above. 

c) The Security Deposit deducted from the R.A. bills including initial Security Deposit will be 
released after completion of Defect Liability /Maintenance Period. The Security Deposit may be 
released against submission of B.G. of equivalent amount as per discretion of BBJ. The B.G. as 
mentioned above will be valid till the defect liability/ maintenance period of 12 (TWELVE) 
months from the date of completion of the entire work as per order.  

11. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to perform 
strictly in accordance with the specifications. The workmanship shall be free from all defects. 
Should any workmanship not perform as intended or should workmanship prove defective 
within a period of 12 (twelve) months from the date of completion of the work, the work shall 
upon notification of deficiency/ defect be promptly rectified by the Sub-contractor to the 
satisfaction of  BBJ/N. Railway or any Inspection Agency nominated by BBJ/N. Railway 
without any delay and at no extra cost to BBJ. If the Sub-contractor fails to effect proper 
replacement within a reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be 
free to take such corrective action at the Sub-Contractor’s risk and cost. 
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SCC-2 
SPECIAL CONDITION OF THE CONTRACT   

12. R.A.BILLS: 
R. A. Bills for work done in a particular month will be submitted monthly along with 
Inspection Certificates and other relevant Documents. 

13. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the payments will be made from 
BBJ corporate office at Kolkata. 

14. PAYMENT TERMS: 
a) 95% (ninety five) against RA bill within 15 days from the date of submission of clear bill duly 

certified by Site-In-Charge/BBJ, Sultanpur Site.  
b) 05% after one month from the date of completion of work and final reconciliation of materials. 
c) Deduction on account of Security Deposit as per clause no.10 above will be effected from the 

above payments mentioned in clause no. 14(a) & (b) above. 
15. PRICE VARIATION: 

This is a fixed rate contract and no price variation / adjustment on any account is admissible 
during the tenure of the contract including extended time, if any, granted by BBJ. PRICE 
SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK.  

16. TAXES & DUTIES: 
Sub-Contractor’s price should include all taxes & duties applicable for execution of the subject 
work. 

17. MATERIAL  RECONCILIATION:  
a) 5% (Five) wastage will be allowed in consumption of material or as agreed by BBJ.  
b) Any additional wastage over and above the allowable limit (to be decided by BBJ) will attract 

recovery from the Sub-contractor’s RA Bill at the rate of the landed cost of the particular item of 
material plus 5%. 

c) All the empty cement bags are to be returned to BBJ in good conditions.  
d) All monthly bills should accompany a reconciliation statement. 
18. TIME EXTENSION: 

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt of written 
request from the Sub-Contractor may extend the Completion time as suitable and fit reasonable 
to BBJ. No extra claim other than granting suitable extension of time of delivery of Sub-
Contractor will be entertained in such cases of time extension being granted. 

19. CLAIM/ EXTRA WORKS: 
a) No claim will be tenable in case there is delay in providing facilities/services/supply by BBJ. 
b) In case any extra works are to be carried out by the Sub-Contractor as per instructions of Site-In-

Charge/BBJ, Sultanpur  Site, the rate of the same will be derived:  
i) From the rate of the existing similar items; 
ii) In case no similar items are available in the contract, from existing market cost followed by an 

overhead and profit of 10%. 
iii) However, BBJ’s decision for the above will be final and binding on the Sub-Contractor in this 

regard. 
20. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, and Establishment etc. is tenable under this contract for 
whatsoever the reasons are. 

21. SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of Work of this 
tender document. In case it is felt absolutely necessary, the same may be allowed subject to prior 
written approval from Site-In-Charge/ BBJ, Sultanpur Site. 
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SCC-3 
 

SPECIAL CONDITION OF THE CONTRACT   
22. LIQUIDATED DAMAGE: 

Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the order 
value per week subject to a maximum of 05% (five) of the total order value. 

23. ARBITRATION 
In the event of any questions arising out of the Contract  or ancillary/  incidental  to the terms 
and conditions of it or relate to any matter for execution and/or performance of the contract, the 
same shall in-so-facto be referred to the appropriate Authority and the interpretation made by the 
said authority shall be final and binding upon the parties.   
Notwithstanding the above, should there be any, disputes or differences by and between the 
parties arising out of anything under the contract, the same within 30 days of its occurrence shall 
first be referred to the said authority for conciliation and/or determination by the said authority if 
at all any disputes or difference is existing , the  findings of the  said authority should be 
accepted by parties to the contract, communicated in writing within  the next following  30 days 
of making reference to it . 
Nevertheless, the parties at their  sole option  shall within the next following 30 days choose to 
refer or cause the matter to be referred to the Arbitrator of Person in writing,   whereupon   the 
appropriate Authority shall within two weeks hence shall take  steps for appointment of 
Arbitrator of Person  from amongst the officers whether or not connected in the matter and the 
same shall be communicated in writing to the parties making reference  within the next 
following two weeks and the same shall be final and binding upon the parties. The Arbitrator 
shall enter into the reference by appropriate notice of communication to be served or cause the 
said notice to be served upon the parties summoning the respective parties to attend the 
proceedings at the date time and venue. The proceedings of Arbitration shall be at per with the 
Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction of the matter shall 
be within the appropriate Courts of Kolkata. Acceptance of Order/ LOI of the concerned agency 
shall be deemed to be the Free Consent given by party under the law towards execution of these 
covenants under the Contract of Arbitration. 

24. RISK PURCHASE 
TERMINATION OF CONTRACT 
a) If the Sub-Contractor persistently disregard the instructions of BBJ/N.RLY or whatever any 
of the providers of the contract and fails to adhere to the agreed programme by a margin of 10% 
(Ten) of the stipulated period or failed to deploy competent or additional staff and labourers as 
required by BBJ for project crashing, BBJ shall be at liberty terminate the contract in full of part 
as would be applicable by issuing first seven days and then 48 hours notice. 
b)In case of failure to complete the work as per requirement and within the stipulated 
completion period, BBJ reserves the right to cancel the order, either in part or full as the 
situation demands and get the work done by deploying other agency / agencies. Additional cost 
if incurred shall be recovered from the Sub-Contractor’s bill and Security Deposit. 

25. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, arising out 
of this agreement between the parties. 

26. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause of SCC will prevail. 
However, if during the course of execution of job some development occurs and areas not 
covered elsewhere, the RELEVANT CLAUSES OF G.C.C will be applicable. 
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ANNEXURE-I 
 

LIST OF DEVIATIONS 
 

SL. 
NO. 

BBJ NIT TENDER  
CLAUSE NO. 

BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 
1.   

 
 

2.   
 
 

.   
 
 

.   
 
 

.   
 
 

.   
 
 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, THE 
TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL DEVIATION; 
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ANNEXURE-II 

 
FORMAT 

 
CERTIFICATE 

(ON COMPANY LETTER HEAD) 
REF.:                                                                                               DATE: 
 

SUB: DEPLOYMENT OF WORKMEN AT SULTANPUR SITE,  (UTTAR PRADESH) 
 

REF.:  BBJ  WORK  ORDER  NO.    NIT/DGM(P-V)/CIVIL WORK/SULTANPUR 
02/2145/3126          DATED 11.12.15 

 
This is to certify that we have complied with all the Statutory Obligation for our 

workmen engaged for the subject work which includes payment of Minimum Wages, P.F. & 
E.S.I. contribution and other benefits as per prevailing Labour Laws and other 
Statutes/Rules in the State of UTTAR PRADESH. 
 We hereby indemnify our employer M/s. THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION COMPANY LIMITED regarding compliance of all statutory 
requirements of Labour Laws as stated above. M/s. THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED will have no responsibility in this 
regard. 

 
 
 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST            
  ANNEXURE-III 

 
PAGE-1 

SL. 
NO. DESCRIPTION REMARKS 

DOCUMENTS 
ATTACHED BY THE 

BIDDER 
1. TECHNO-COMMERCAIL BID 
a) The Tender shall be signed 

by the person legally 
authorized to enter into 
commitment on behalf of 
the Tenderer.   

A Letter in this effect to 
be submitted by the 
bidder.  

 

b) Cost of Tender Document Original D.D./ Pay order 
or Photo-copy of BBJ’s 
Money receipt to be 
attached. 

 

c) The Original / Downloaded 
Tender document issued to 
the bidders (Excluding 
BILL OF QUNTITY-
BOQ) duly signed and 
sealed in each page. 
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

d)  Documents in support of 
ELIGIBILITY CRITERIA 
as mentioned in Clause 
No.3 above.  
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

e) Copy of PAN, VAT 
registration number, CST, 
Excise should be furnished 
along with the Techno-
commercial bid. 
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

f) Copy of P.F/ESI 
registration certificate.   

All the documents to be 
signed and sealed with 
company’ seal. 

 

g) Company’s audited 
accounts (P/L & Balance 
Sheet) for last 3 (three) 
years. 

Last three years audited 
balance sheet to be 
attached. 
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CHECK LIST            

  ANNEXURE-III 
 

PAGE-2 
h) Earnest Money Deposit 

(EMD) of Rs.50,000/- 
(RUPEES FIFTY 
THOUSAND  ONLY), in 
the form of pay order/ 
demand draft drawn in 
favour of “The Braithwaite 
Burn and Jessop 
Construction Co. Ltd.” and 
payable at Kolkata. 

Original E.M.D. to be 
attached. 

 

i) LIST OF DEVIATIONS 
duly filled as per BBJ 
format. 

To be submitted as per 
BBJ format duly signed & 
sealed. 

 

j) 
AGENCY’S 
FAMILARIZATION 

To be submitted as per 
BBJ format duly signed & 
sealed. 

 

2. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY (BOQ-1,2,3 
& 4) issued to the bidders 
in the tender document 
duly sealed and signed 

Original BOQ-1,2,3 & 4 
duly signed and sealed  
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ANNEXURE-IV 

 

AGENCY’S FAMILARIZATION 
 

(ON COMPANY LETTER HEAD) 
 

 
Name of Work: - 
EARTHWORK IN EXCAVATION AND RCC WORK OF  M35 & M25 GRADE  
CONCRETE ALONG WITH OTHER ASSOCIATED MINOR WORKS FOR ROAD 
OVER BRIDGE AT CANAL BR. NO.- 444 ON ZAFRABAD - UTRATIA SECTION OF 
NORTHERN RAILWAY 
 
I/We hereby solemnly declare that I/we have visited the site of above work and have 
familiarized myself/ourselves of the working conditions there in all respects and in particular 
the following: 

 
 Topography of the area and existing Road network (highways & Village,  Pucca & 

Kacha) and availability of Service Roads. 
 
 Soil Conditions at the site of the work. 
 
 Sources and availability of construction material. 
 
 Rates for Construction materials. 
 
 Availability of local labour, both skilled and unskilled and the prevailing labour rates. 
 
 Availability of Water, Electricity and communication facilities. 
 
 Availability of space for putting up labour camps, offices,  Store,  Godowns, 

Engineering yards etc. 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK OF  M35 & M25 GRADE  
CONCRETE ALONG WITH OTHER ASSOCIATED MINOR WORKS FOR ROAD OVER 
BRIDGE AT CANAL BR. NO.- 444 ON ZAFRABAD - UTRATIA SECTION OF NORTHERN 
RAILWAY 
 

BOQ-1 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     
1 
 

Earth work in excavation as per approved drawings and 
dumping at embankment site or spoil heap, within railway 
land, including 50m lead and 1.5m lift: the lead to be 
measured from the centre of gravity of excavation to centre 
of gravity of spoil heap: the lift to be measured from natural 
ground level and paid for in layers of 1.5m each, including 
incidental work, as per specifications-in :  All Kinds of soils. 

100 CUM   

2 Extra over item no. 1 in foundations for buildings and 
bridges to cover dressing to neat dimension and plumbing 
sides etc. 

100 CUM   

3 Earthwork in filling in embankment, guide bunds, around 
buried type abutments, bridge gaps, trolley refuges, rain 
bunds if provided, platforms etc. with earth excavated from 
outside railway boundary entirely arranged by the contractor 
at his own cost as per RDSO's latest guidelines and 
specifications and special condition of contract including all 
leads, royalty, lifts, ascents, descents, crossing of nallahs or 
any other obstructions. The rates shall include all dressing of 
bank to final profile, demarcation and setting out of profile, 
site clearance, removing of shrubs, roots of vegetations 
growth, heavy grass, benching of existing slope of old bank, 
all handling/ rehandling. taxes, octroi and royalty etc. as a 
complete job. Cut trees shall be property of railways and to 
be deposited in the railway godown unless specified 
otherwise. 

30 CUM   

4 Providing and removing barricading with the help of 
portable fencing along the running track where the work is 
to be done in close vicinity of the track. Fencing shall 
consist of self-supporting steel angles of size 50 x50x6mm, 
1.5m long provided with hooks etc. and embedded in CC 
1:2:4 block of size 0.23x0.23x0.23M placed at c/c distance 
of 2.0 M along the track. 12 mm dia rods in three horizontal 
layers tack welded with the angle posts including providing 
Retro-reflective tapes in Horizontal & vertical direction. 
Note :Released material will be the property of the 
contractor after the completion of work. Cost of cement to 
be paid separately. 

70 Mtr.   

 
 



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED 
NIT/DGM(P-V)/CIVILWORK/SULTANPUR 02/2145/3126                                   DATE:11.12.15  

TENDERER                                                                                                                                       BBJ 
Page 17 of 39 

 

BOQ-1 
Sl. 
No Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "A"     
5 Leading miscellaneous materials such as iron work, rails, 

fittings & fastenings, pipes, wooden logs, stones over 
pitching stone of all size, RCC/PCC beams/slabs etc. and all 
similar articles (each individual article or bundle being not 
more than 3.5m long in the longest direction) including all 
loading, unloading and stacking, lead over 500m and upto 
10Km. 

1 MT   

6 Centering and shuttering including strutting, propping etc. 
and removal of form for :  (All materials to be supplied by 
the Agency) 

    

a) Foundations, footings, bases of columns, raft foundation of 
washable aprons, Pile caps, Footings of FOB etc. 

40 SQM   

7 Straightening, cutting, bending, placing, keeping and 
maintaining in position and binding including supply of 
binding wire all complete for Thermo-Mechanically Treated 
bars required for R.C.C. works. 

55000 
 

KG   

8 12  mm cement plaster for mix – 1:4 (Cement mortar) 50 SQM   

9 Demolishing plain cement concrete including disposal of 
material within 50m lead – 1:2:4 or richer mix with max. 
20mm coarse aggregate. 

5 CUM   

10 Earth work in excavation for foundations and floors of the 
bridges, retaining walls etc., including setting out, dressing 
of sides, ramming of bottom, getting out the excavated 
material, back filling in layers with approved material and 
consolidation of the layers by ramming and watering etc. 
incl. all lift, disposal of surplus soil upto a lead of 300 M, all 
types of shoring and strutting with all labour and material 
complete as per drawing and technical specification as 
directed by Engineer in charge---All kinds of soils. 

700 CUM   

11 Providing and laying Plain Cement Concrete 1:3:6 with 
graded stone aggregate of 40 mm nominal size, in 
foundation and floors, retaining walls of bridges including 
mechanical mixing, vibrating, pumping and bailing out 
water where ever required with all materials and labour 
complete but excluding the cost of cement and shuttering as 
per drawings and technical specifications as directed by 
Engineer. 

30 CUM   

12 Centering and shuttering including strutting, propping etc. 
and removal of form for ( all materials to be supplied by the 
agency)-- 

    

a) RCC raft foundation & Pile cap 150 SQM   

b) Abutment, pier, wing walls and return walls 1250 SQM   
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     BOQ-1 
Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     
c) Abutment cap, Pier Cap, Inspection Platform, pedestal over 

pier cap, fender wall, diaphragm wall etc. 
400 SQM   

13 Providing and laying Filter material as per RDSO 
specifications underneath pitching in slopes complete as per 
drawing and technical specification. 

175 CUM   
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BOQ-2 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "B"     
1 Providing and laying in position reinforced cement concrete 

of M35 grade cast in situ as per approved plan and mix 
design with supply of coarse sand and stone aggregate of 
20mm and down gauge in raft/open foundation and pile 
cap for all heights and depths including compaction of 
concrete by electrical / mechanical vibrator, providing and 
using admixture in recommended proportion as per IS 456, 
IRC-112, IS- 9103 & concrete bridge code applicable as per 
approved mix design with minimum cement content, 
maximum water cement ratio and slump as specified in 
special conditions produced by RMC plant /automatic 
computerized /electronic batching plant and placed using 
concrete pump including designing of concrete mix, finishing 
the exposed surface of concrete, curing of concrete as 
required in IRC-112, including all lead by transit mixer 
(crossing of stream, nallahs, railway tracks, level crossings or 
any other obstruction such as traffic jam etc.), lift, pumping, 
ascend, descend, loading, unloading, handling, wastages if 
any, cost of all safety works and safety precautions with all 
labour, arrangements for cold weather and hot weather 
concreting as applicable, taxes and royality etc. as a complete 
job as per specifications and directions of engineer in charge. 
Nothing extra will be paid on any account. The rate will also 
include cost of admixture (plasticizer, super plasticizer, or 
retarder etc.) as per approved mix design. Payment for 
cutting, straightening, hooking, bending, binding, placing and 
keeping and maintaining in position including cost of binding 
wire and shuttering will be arranged by contractor and 
payment will be made separately under relevant item.                                                                         
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4 & 20. 

200 CUM   
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BOQ-2 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "B"     
2 Providing and laying in position reinforced cement concrete 

of M35 grade cast as per approved plan and mix design with 
coarse sand and stone aggregate of 20mm and down gauge in 
situ in abutments and piers for all heights and depths 
including compaction of concrete by electrical /mechanical 
vibrator, providing and using admixture in recommended 
proportion as per IS 456, IRC-112, IS- 9103 & concrete 
bridge code applicable as per approved mix design with 
minimum cement content, maximum water cement ratio and 
slump as specified in special conditions produced by RMC 
plant/automatic computerized/ electronic batching plant and 
placed using concrete pump including designing of concrete 
mix, finishing the exposed surface of concrete, curing of 
concrete as required in IRC-112, including all lead by transit 
mixer (crossing of stream, nallahs,  railway tracks, level 
crossings or any other obstruction such as traffic jam etc.), 
lift, pumping, ascend, descend, loading, unloading, handling, 
wastages if any, cost of all safety works and safety 
precautions with all labour, arrangements for cold weather 
and hot weather concreting as applicable, taxes and royality 
etc. as a complete job as per specifications and directions of 
engineer in charge. Nothing extra will be paid on any 
account. The rate will also include cost of admixture 
(plasticizer, super plasticizer, or retarder etc.) as per 
approved mix design. Payment for cutting, straightening, 
hooking, bending, binding, placing and keeping and 
maintaining in position including cost of binding wire and 
shuttering will be arranged by contractor and payment will be 
made separately under relevant item.                                                              
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4&20. 

220 CUM   

3 Providing and laying in position reinforced cement concrete 
of M35 grade cast in situ in abutment cap, Pier Cap, 
Inspection Platform & pedestal over Pier cap, Fender 
wall, Diaphragm wall etc. For all heights and depths 
including compaction of concrete by electrical/mechanical 
vibrator, providing and using admixture in recommended 
proportion as per IS 456, IRC-112, IS- 9103 & concrete 
bridge code applicable as per approved mix design with 
minimum cement content, maximum water cement ratio and 
slump as specified in special conditions produced by RMC 
plant/automatic computerized/ electronic batching plant and 
placed using concrete pump including designing of 

80 CUM   
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BOQ-2 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "B"     
 concrete mix, finishing the exposed surface of concrete, 

curing of concrete as required in IRC-112, including all 
lead by transit mixer (crossing of stream, nallahs, railway 
tracks, level crossings or any other obstruction such as 
traffic jam etc.), lift, pumping, ascend, descend, loading, 
unloading, handling, wastages if any, cost of all safety 
works and safety precautions with all labour, arrangements 
for cold weather and hot weather concreting as applicable, 
taxes and royalty etc. as a complete job as per specifications 
and directions of engineer in charge. Nothing extra will be 
paid on any account. The rate will also include cost of 
admixture (plasticizer, super plasticizer, or retarder etc.) as 
per approved mix design. Payment for cutting, 
straightening, hooking, bending, binding, placing and 
keeping and maintaining in position including cost of 
binding wire and shuttering will be arranged by contractor 
and payment will be made separately under relevant item.                                                                     
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4&20. 

    

4 Providing and laying in position reinforced cement concrete 
of M25 grade cast in situ in raft/open foundation, pile cap 
and all works upto plinth for all heights and depths 
including compaction of concrete by electrical/mechanical 
vibrator, providing and using admixture in recommended 
proportion as per IS 456, IS-9103 & concrete bridge code 
applicable as per approved mix design with minimum 
cement content, maximum water cement ratio and slump as 
specified in special conditions produced by RMC 
plant/automatic computerized/ electronic batching plant and 
placed using concrete pump including designing of concrete 
mix, finishing the exposed surface of concrete, curing of 
concrete as required including all lead by transit mixer 
(crossing of stream, nallahs, railway tracks, level crossings 
or any other obstruction such as traffic jam etc.), lift, 
pumping, ascend, descend, loading, unloading, handling, 
wastages if any, cost of all safety works and safety 
precautions with all labour, arrangements for cold weather 
and hot weather concreting as applicable, taxes and royality 
etc. as a complete job as per specifications and directions of 
engineer in charge. Nothing extra will be paid on any 
account. The rate will also include cost of admixture 
(plasticizer, super plasticizer, or retarder etc.) as per 
approved mix design. Payment of reinforcement steel 
including cutting, straightening, hooking, bending, binding,  

50 CUM   
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BOQ-2 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "B"     
 placing and keeping and maintaining in position including 

cost of binding wire and shuttering will be arranged by 
contractor and payment will be made separately under 
relevant items of BOQ. 

    

5 Supplying and filling well hand packed boulders/ cobbles 
which shall be sound, hard and durable and as per approved 
drawing & as per direction of engineer-in-charge behind 
abutments, wings, retaining walls as directed by engineer-
in-charge, including all leads, lifts, octroi, royalty, taxes, 
ascents, descents, crossing of tracks, nallahs, level crossing 
and any other obstruction whatsoever including all labour 
and material as a complete job with stone not less than 
15cm in all directions and not less than 15kg except smaller 
boulders required for filling voids. 
Note: Measurement shall be made as per finished profile 
and deduction shall be made @15% from actual site profile 
measurements for voids and shrinkage.  

80 CUM   
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BOQ-3 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "C"     
1 Providing and laying in position reinforced cement concrete 

of M35 grade cast in situ as per approved plan and mix 
design with coarse sand and stone aggregate of 20mm and 
down gauge in raft/open foundation and pile cap for all 
heights and depths including compaction of concrete by 
electrical / mechanical vibrator, providing and using 
admixture in recommended proportion as per IS 456, IRC-
112, IS- 9103 & concrete bridge code applicable as per 
approved mix design with minimum cement content, 
maximum water cement ratio and slump as specified in 
special conditions produced by RMC plant /automatic 
computerized /electronic batching plant and placed using 
concrete pump including designing of concrete mix, 
finishing the exposed surface of concrete, curing of concrete 
as required in IRC-112, including all lead by transit mixer 
(crossing of stream, nallahs, railway tracks, level crossings 
or any other obstruction such as traffic jam etc.), lift, 
pumping, ascend, descend, loading, unloading, handling, 
wastages if any, cost of all safety works and safety 
precautions with all labour, arrangements for cold weather 
and hot weather concreting as applicable, taxes and royality  
etc. as a complete job as per specifications and directions of 
engineer in charge. Nothing extra will be paid on any 
account. The rate will also include cost of admixture 
(plasticizer, super plasticizer, or retarder etc.) as per 
approved mix design. Payment for cutting, straightening, 
hooking, bending, binding, placing and keeping and 
maintaining in position including cost of binding wire and 
shuttering will be arranged by contractor and payment will 
be made separately under relevant item.                                                                                                                        
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4 & 20. 

200 CUM   
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BOQ-3 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "C"     
2 Providing and laying in position reinforced cement concrete 

of M35 grade cast as per approved plan and mix design 
with coarse sand and stone aggregate of 20mm and down 
gauge in situ in abutments and piers for all heights and 
depths including compaction of concrete by electrical 
/mechanical vibrator, providing and using admixture in 
recommended proportion as per IS 456, IRC-112, IS- 9103 
& concrete bridge code applicable as per approved mix 
design with minimum cement content, maximum water 
cement ratio and slump as specified in special conditions 
produced by RMC plant/automatic computerized/ electronic 
batching plant and placed using concrete pump including 
designing of concrete mix, finishing the exposed surface of 
concrete, curing of concrete as required in IRC-112, 
including all lead by transit mixer (crossing of stream, 
nallahs,  railway tracks, level crossings or any other 
obstruction such as traffic jam etc.), lift, pumping, ascend, 
descend, loading, unloading, handling, wastages if any, cost 
of all safety works and safety precautions with all labour, 
arrangements for cold weather and hot weather concreting 
as applicable, taxes and royality etc. as a complete job as 
per specifications and directions of engineer in charge. 
Nothing extra will be paid on any account. The rate will 
also include cost of admixture (plasticizer, super plasticizer, 
or retarder etc.) as per approved mix design. Payment for 
cutting, straightening, hooking, bending, binding, placing 
and keeping and maintaining in position including cost of 
binding wire and shuttering will be arranged by contractor 
and payment will be made separately under relevant item.                              
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4&20. 

220 CUM   
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BOQ-3 
 

Sl. 
No. Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "C"     
3 Providing and laying in position reinforced cement concrete 

of M35 grade cast in situ in abutment cap, Pier Cap, 
Inspection Platform & pedestal over Pier cap, Fender 
wall, Diaphragm wall etc. For all heights and depths 
including compaction of concrete by electrical/mechanical 
vibrator, providing and using admixture in recommended 
proportion as per IS 456, IRC-112, IS- 9103 & concrete 
bridge code applicable as per approved mix design with 
minimum cement content, maximum water cement ratio 
and slump as specified in special conditions produced by 
RMC plant/automatic computerized/ electronic batching 
plant and placed using concrete pump including designing 
of concrete mix, finishing the exposed surface of concrete, 
curing of concrete as required in IRC-112, including all 
lead by transit mixer (crossing of stream, nallahs, railway 
tracks, level crossings or any other obstruction such as 
traffic jam etc.), lift, pumping, ascend, descend, loading, 
unloading, handling, wastages if any, cost of all safety 
works and safety precautions with all labour, arrangements 
for cold weather and hot weather concreting as applicable, 
taxes and royalty etc. as a complete job as per specifications 
and directions of engineer in charge. Nothing extra will be 
paid on any account. The rate will also include cost of 
admixture (plasticizer, super plasticizer, or retarder etc.) as 
per approved mix design. Payment for cutting, 
straightening, hooking, bending, binding, placing and 
keeping and maintaining in position including cost of 
binding wire and shuttering will be arranged by contractor 
and payment will be made separately under relevant item.                                                                     
Work will be executed as per Indian Railway Unified 
standard specifications applicable for RCC/PSC works 
contained in chapter 4&20. 

80 CUM   

4 Providing and laying in position reinforced cement concrete 
of M25 grade cast in situ in raft/open foundation, pile cap 
and all works upto plinth for all heights and depths 
including compaction of concrete by electrical/mechanical 
vibrator, providing and using admixture in recommended 
proportion as per IS 456, IS-9103 & concrete bridge code 
applicable as per approved mix design with minimum 
cement content, maximum water cement ratio and slump as 
specified in special conditions produced by RMC 
plant/automatic computerized/ electronic batching plant and 
placed using concrete pump including designing of concrete 
mix, finishing the exposed surface of concrete, curing of 

50 CUM   
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BOQ-3 
 

Sl. 
no Description Qty Unit Rate 

(Rs.) 
Amt. 
(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "C"     
 concrete as required including all lead by transit mixer 

(crossing of stream, nallahs, railway tracks, level crossings 
or any other obstruction such as traffic jam etc.), lift, 
pumping, ascend, descend, loading, unloading, handling, 
wastages if any, cost of all safety works and safety 
precautions with all labour, arrangements for cold weather 
and hot weather concreting as applicable, taxes and 
royality etc. as a complete job as per specifications and 
directions of engineer in charge. Nothing extra will be paid 
on any account. The rate will also include cost of 
admixture (plasticizer, super plasticizer, or retarder etc.) as 
per approved mix design. Payment of reinforcement steel 
including cutting, straightening, hooking, bending, binding, 
placing and keeping and maintaining in position including 
cost of binding wire and shuttering will be arranged by 
contractor and payment will be made separately under 
relevant items of BOQ. 

    

5 Supplying and filling well hand packed boulders/ cobbles 
which shall be sound, hard and durable and as per 
approved drawing & as per direction of engineer-in-charge 
behind abutments, wings, retaining walls as directed by 
engineer-in-charge, including all leads, lifts, octroi, 
royalty, taxes, ascents, descents, crossing of tracks, nallahs, 
level crossing and any other obstruction whatsoever 
including all labour and material as a complete job with 
stone not less than 15cm in all directions and not less than 
15kg except smaller boulders required for filling voids. 
Note: Measurement shall be made as per finished profile 
and deduction shall be made @15% from actual site profile 
measurements for voids and shrinkage.  

80 CUM   
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BOQ-4 
 

Sl. 
no Description Qty Unit Rate 

(Rs.) Amt.(Rs.) 

(1) (2) (3) (4) (5) (6) 
 Schedule "D"     
1 Supply of labour for various work of excavation, 

concreting etc. -- 
    

a) Skilled ( Rate only for 8 hours )     

b) Unskilled ( Rate only for 8 hours )     

 
Note : 
 
1.       Concrete Mix Design is in the sub contractor’s scope and to be done by Govt. 

Engineering Institution and to be approved by the Northern Railway. 
2.      Cement & Reinforcement steel will be supplied free of cost as per bar bending 

schedule & mix design. All other materials like sand, coarse aggregate, 
shuttering materials etc. to be supplied by the contractor. 

3.       Plants and machineries for producing/pumping concrete will be   provided free 
of cost. 

4.      Schedule C is same as Schedule B except that, in Schedule C the supply of 
sand & coarse aggregate is not in scope of the agency. These will be free 
supply material. 
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GENERAL CONDITION OF THE CONTRACT  

1.0 DEFINATION: In the contract, as herein under defined, the following words and expressions shall 
have the meanings hereby assigned to them, except where the context otherwise requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ, 27, R.N.  

MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE MAY BE. 
iii) “OWNER”/”CLIENT” means NORTHERN RAILWAY or their authorized representative. 
iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender and acceptance 

thereof and the formal agreement if any, executed between BBJ and Sub-Contractor together with 
the documents referred to therein including these conditions with appendices and any schedule of 
items, quantities and rates. All these documents taken together shall be deemed to form one contract 
and shall be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of tender, the applicable schedule and/or 
additional conditions, the conditions and the specifications and /or drawings as referred to in the 
tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or part(s) thereof 
as the case may be and shall include all extras of additional, altered or substituted works or 
temporary and urgent works as required for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal representatives or such individual 
or persons composing such firm or unincorporated company, or successors of such firm or company 
as the case may be and permitted assigns of such individual or firm or company. 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 
quantities as will be arrived on the basis of item rate quoted by the tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in the day. 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 
appointed by BBJ or his duly authorized representative who shall direct, supervise and be In-Charge 
of the works for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, lockouts, strikes, 
work shutdowns imposed by Government Acts or Legislature or other authorities, act of God, 
epidemics, fires, earth-quakes, floods, explosions or any other acts or events whatsoever which are 
beyond the control of the Sub-Contractor and which shall directly or indirectly prevent the 
execution of work within the time specified in the agreement. 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of work and 
quantity annexed to the tender papers by BBJ or the standard schedule of rates prescribed by BBJ 
and the amendments thereto issued from time to time. 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through which the work is to 
be executed under the contract including any other lands or places provided by BBJ for the purpose 
of execution of the contract. 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for the 
execution, completion or maintenance of the work.  

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-In-
Charge, becomes necessary during the progress of the work to obviate any risk of accident or failure 
or which become necessary for security.   

xvi) A “WEEK” shall mean seven days without regard to the number of hours worked in any day in that 
week. 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the Managing Director, 
BBJ or the person authorized by him for the particular purpose. 
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xviii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part of 
the works set out in or ascertained in accordance with the individual work order and the tender 
documents or any subsequent agreed agreement thereto. 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the special condition 
or in drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints thereof 
annexed to the contract and shall include any modification of such drawings and further drawings 
as may be issued by the Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works (as 
hereinbefore defined) but do not include materials or other things intended to form or forming part 
of the permanent work. 

xxii) Words importing the singular number shall also include the plural and vice-versa where the context 
requires. 

xxiii) The headings and marginal headings in these general conditions are solely for the purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to establishment, labour, 
material, transport, all taxes duties octroi and levies etc. 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of civil infrastructure work, the documentary 
evidence of which need to be furnished along with the bid documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the following manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed and sealed super-
scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed:- 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
 INCOME TAX CLEARANCE CERTIFICATE. 
 SALES TAX CLEARANCE CERTIFICATE. 
 SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
 DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME OF 
CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF COMPLETION. 
 EARNEST MONEY DEPOSIT. 
 A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, MACHINERIES 
AND DIFFERENT CATEGORIES OF MANPOWER. 
 A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-CONTRACTOR 
WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF THE PROVISIONS OF THIS 
TENDER AND WITHOUT ANY DEVIATION.   

ii) PRICE BID: The tender document issued to the Tenderer should be submitted duly signed and 
sealed on all the pages by the Sub-Contractor completed in all respects including properly filled up 
“BILL OF QUANTITY”. All rates quoted should be in figures as well as words neatly written in 
proper space. All documents along with “BILL OF QUANTITY” should be enclosed in one 
envelope super-scribing “PRICE BID” and also the name of the job, tender reference and name of 
the bidder, duly sealed with sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to distribute the work 
among more than one tenderers without assigning any reason whatsoever. 
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5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied as to the 
nature and location of the work, the configuration of the ground, the character, quality and quantity 
of the materials to be encountered, the character of equipment as facilities needed preliminary to and 
during the execution of the works, the general and local conditions, availability of materials, the  
labour conditions prevailing therein and all other matters which can in any case affect the work 
under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered-the date of issue of LOI/Date of issue of 1st Set of 

detail drawings/ date of issue of 1st lot of steel whichever is later. If the Sub-Contractor commits 
default in commencing execution of the work as aforesaid, BBJ shall, without prejudice to any other 
right or remedy, be at liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on account of any 
acquisition of land or delay in according sanction to estimates or drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works shall executed 
and the Sub-Contractor shall execute without delay all orders given by the Engineer-In-Charge from 
time to time but the Sub-Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works shall be deemed 
authorized except under instructions from the Engineer and the Sub-Contractor shall be responsible 
to obtain in writing such instruction in each and every case. 

e) EXTRA WORKS: Should works over and above those included in the contract require to be 
executed at the site, the Sub-Contractor shall have no right to be entrusted with the execution of such 
works which may be carried out by another Sub-Contractor or Sub-Contractors or by any other 
means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ reserves the right to alter the designs and drawings. If due to change in the drawing or 

design or for other reasons, there be variations, resulting in increase or decrease in quantities, 
payment will be made only for the actual quantities executed at the ordered rates. If there be 
sufficient cause, the BBJ may grant extension of the date of completion suitably. Such circumstance, 
shall in no way affect or vitiate the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for in this contract. 

ii) BBJ reserves the right to split the total quantity of work as mentioned in the B.O.Q. among 2 (two) 
or more agencies depending on the situation. The Agency cannot object or be entitled to any claim in 
the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE B.O.Q. to be 
executed for any reasons whatsoever, the Sub-Contractor shall not be entitled to any compensation, 
but shall be paid only for the actual amount of work done. 

iv) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of quantities up to 
any extent. 

v) The quantities of each item of work furnished in the schedule are approximate and are intended for 
the guidance of tenderers / Sub-Contractors. In actual execution of work there may be some increase 
in the quantities specified, such variation shall in no degree effect the validity of the contract and it 
shall be performed by the Sub-Contractor as provided therein and be subject to the 
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 same conditions, stipulations and obligations originally and expressly included and provided for in 
the specifications and drawings and the amounts to be paid therefore shall be calculated in 
accordance with the accepted schedule of rates. 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ shall have the right to let out our contracts in connection with the works. The Sub-
Contractor shall afford to the other Sub-Contractors reasonable opportunity of storage of their 
materials and the execution of their work and shall properly connect and co-ordinate his work with 
theirs. If any part of the Sub-Contractor’s work depends on proper execution or depends upon the 
work of another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to the 
Engineer-In-Charge any defects in such work that render it unsuitable for proper execution of his 
portion of work. The Sub-Contractor’s failure to so inspect or so report shall constitute an 
acceptance of the Sub-Contractor’s work. However, for defect/defects, which may develop in the 
other Sub-Contractor’s work after the execution of his work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-In-Charge’s representative to the Sub-
Contractor in connection with the work shall bind the Sub-Contractor as though it had been given 
by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall not 
prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such work of materials 
and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-Charge’s 
representative, he shall be entitled to refer the matter to the Engineer-In-Charge, he shall thereupon 
confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and drawings. If the 
Sub-Contractor performs any work in a manner contrary to the specifications or drawings or both 
without obtaining the approval of the Engineer-In-Charge he shall bear all the consequences and 
costs arising or ensuing therefrom, and shall be responsible for all loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good order 
and such other contract documents as may be necessary to the Engineer-In-Charge and or the 
Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor are 
deemed to be the property of BBJ. They shall not be used on other works, and with the exception of 
the signed contract, shall be returned by the Sub-Contractor to BBJ on completion of the works or 
termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses and 
yards in such situations and in such numbers as in the opinion of the Engineer-In-Charge is 
requisite for carrying out the works and the Sub-Contractor shall keep at each of such sheds, 
storehouses and yards, a sufficient quantity of material and plant in much as not to delay the 
carrying out of the works with due expedition and the Authorized Representative/Engineer-In-
Charge and the Engineer-In-Charge’s Representative shall have free access to the said sheds, 
storehouse and yards at any time for the purpose of inspecting the stock of materials and plant so 
kept in hand and any materials or plant which the Engineer-In-Charge may object to shall not be 
brought upon or used in works, but shall be forthwith removed from the sheds, storehouses or yards 
by the Sub-Contractor. The Sub-Contractor shall at his own expense provide and maintain suitable 
mort ar mills, soaking vats steel treatment bath or any other equipment necessary for the execution 
of the work. 
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n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the contract or that may 
be necessary to be done in order to form and complete any part thereof shall be executed in the best 
and most substantial workman – like manner with materials of the best and most approved quality 
of their respective kinds agreeable to the particulars contained in or implied by the specifications 
and as referred to in and represented by the drawings or in such other additional particulars, 
instructions and drawings as may be found requisite to be given during the carrying out of the 
works to the entire satisfaction of the Engineer-In-Charge according to the instruction and direction 
which the Sub-Contractor may from time to time receive from the Engineer-In-Charge. The 
material may be subjected to test by means of such machines, instruments and appliances as the 
Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order from 
time to time. 

i) the removal from the site within the time specified or any materials which in his opinion are not in 
accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material if the same is not 
easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof or “on account” 
payments thereof) of any work which in respect of materials or workmanship is not in his opinion 
in accordance with the specifications 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall be entitled 
to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-Charge’s 
representative and any other authorised representative of owners every facility for entering in and 
upon every portion of the work at all hours for the purpose of inspection or otherwise and shall 
provide all labours, materials, planks, ladders, pumps, appliances and things of every kind for the 
purpose and the Engineer and the representative shall at all times have free access to every part of 
the works and to all places at which materials for the work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days’ notice to the Engineer-In-Charge or the Engineer-In-
Charge’s representative whenever any work or materials are intended to be covered up in the earth, 
in bodies or walls or otherwise to be placed beyond the reach of measurement in order that the 
work may be inspected or that correct dimensions may be taken before being so covered placed 
beyond the reach of measurement in default whereof the same shall, at the opinion of the Engineer-
In-Charge or the Engineer-In-Charge’s representative, be uncovered and measured at the Sub-
Contractor’s expense or no payment shall be made for such work or materials. 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be provided and 
maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall be 
removed by him at his expense when they are no longer required and in such manner as the 
Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-Contractor to remove 
the temporary works, the Engineer-In-Charge will cause them to be removed and the cost as 
increased by supervision and other incidental charges shall be recovered from the Sub-Contractor. 
If temporary huts are provided by the Sub-Contractor on the land owned by client for labour 
engaged by him for the execution of the works, the Sub-Contractor shall arrange for handing over 
vacant possession of the said land after the work is completed, if the Sub-Contractor’s labour refuse 
to vacate, and have to be erected by client, the expenses incurred by BBJ in connection therewith 
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 shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any hutment an the 

client of Government land without the written approval of the Competent Authority. 
s) RATES FOR ITEM OF WORKS: 

The rates entered in the accepted schedule of rates of the contract are intended to provide for works 
duly and properly completed in accordance with the general and special (if any) conditions of contract 
and the specification and drawings together with such enlargements, extensions, diminutions, 
reductions, alterations or additions as may be ordered by the Engineer-In-Charge and as required 
without prejudice to the cenerality thereof and shall be deemed to include and cover superintendence 
and labour supply, including full freight of materials of stores, patterns, profiles, moulds, fitting, 
centerings, scaffoldings, shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools 
and all apparatus and plant required on the works, except such tools, plants or materials as may be 
specified in the contract to be supplied to the Sub-Contractor by BBJ, the erections, maintenance and 
removal of all temporary works and buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or of employees during the execution of 

works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ the setting 

of all work and of the construction, repair and upkeep of centre lines, bench marks and level pegs 
thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities for the 
compaction of soil if required. 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the contract to BBJ  or any 
other authority so authorised by BBJ  complete in all respect to the satisfaction of the Engineer-In-
Charge. The Engineer-In-Charge shall determine, from time to time, the date on which the work is 
considered to have been completed, in support of which considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all purposes. The 
Engineer-In-Charge shall determine from time to time the date on which any particular section of the 
work shall have been completed, and the Sub-Contractor shall be bound to observe any such 
determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove from the site all 
construction plants surplus materials rubbish and temporary works of every kind and leave the whole 
of the site and works clean to the satisfaction of the Engineer-In-Charge. No final payment in 
settlement of the account of the work shall be made to the Sub-Contractor till that period in addition 
to any other condition necessary for such final payment, site clearance shall have been effected by 
him, and such clearance may be made by the Engineer-In- Charge at the expense of the Sub-
Contractor in the event of his failure to comply with this provision within seven days after receiving 
notice to that effect. Should it become necessary for the Engineer-In-Charge to have the site cleared at 
the expense of the Sub-Contractor, then BBJ shall not be liable for any loss or damage to such of the 
Sub-Contractor’s property as may be on site due to such removal there from, which removal may be 
effected by means of public sale of such materials and property or in such a way as deemed fit and 
convenient to the Engineer-In-Charge. 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual correct quantities of work to 
be executed by the Sub-Contractor in fulfillment of his obligation under the Sub-contract. However, 
BBJ reserves the right to reduce the quantity and in that event the agency will not have any claim for 
such reduction. 
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x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates and 
according to the terms of payment of the contracts or the measurements taken by the Engineer-In-
Charge or Engineer-In-Charge’s representative in accordance with the relevant Indian Standard 
Specification. Code of practice. Such measurement will be taken of the work in progress from time 
to time and at such intervals as in the opinion of the Engineer-In-Charge shall be proper having 
regard to the progress of the works. The date and time on which the “On-Account” or final 
measurement are to be made shall be communicated to the Sub-Contractor who shall be present at 
the site and shall sign the results of the measurements (which shall also be signed by the Engineer-
In-Charge or Engineer-In-Charge’s representative) recorded in the official measurement book as an 
acknowledgement of his acceptance of the accuracy of the measurement. Failing the Sub-
Contractor’s attendance the work may be measured up in his absence and such measurements shall 
notwithstanding such absence, be binding upon the Sub-Contractor whether or not he shall have the 
measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the works and also for 
the period of maintenance specified in the contract and after the date of passing of the certificate of 
completion by the Engineer-In-Charge or any other earlier date subsequent to the completion of the 
work that may be fixed by the Engineer-In-Charge be responsible for and effectually maintain and 
uphold in good substantial, sound and perfect condition all and every part of the works and shall 
make good from time to time and at all times as often as the Engineer-In-Charge shall require, any 
damage or defect that may, during the above period, arise in or be discovered or be in any way 
connected with the works, and the Sub-Contractor shall be liable for and shall pay and make good 
to the BBJ or other persons legally entitled thereto whenever required by the Engineer-In-Charge so 
to do, all losses, damages, costs and expenses they or any of them may incur or be put or be liable 
to, by reason or in consequence of the operations of the Sub-Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially 
completed and shall have satisfactorily passed any final test or tests that may be prescribed the 
Engineer-In-Charge shall issue a certificate of completion in respect of the works and the period of 
maintenance of the works shall commence from the date if such certificate. 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause (i) of this clause 
shall not absolve the Sub-Contractor from his liability to make good any defects, imperfections, 
shrinkage of faults which may appear during the period of maintenance arising in the opinion of the 
Engineer-In-Charge from materials or workmanship not in accordance with the drawings or 
specifications or construction defects. All such defects need to be amended and made good by the 
Sub-Contractor at his own cost and in case of default on the part of the Sub-Contractor, the 
Engineer-In-Charge may employ labour and materials, or appoint another Sub-Contractor to amend 
and make good such defects, imperfections, shrinkage and faults and all expenses consequent 
thereon and incidental thereto shall be borne by the Sub-Contractor and shall be recoverable from 
any money due to him under the contract 
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6.0 “ON ACCOUNT” PAYMENT: 
The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 
payments only for such works, as in the opinion of the Engineer-In-Charge, he has executed in 
terms of the contract. All payments be on the Engineer-In-Charge or the Engineer-In-Charge’s 
representative’s certificates of measurements shall be subjected to any deductions which may be 
made under these presents provided always that the Engineer-In-Charge may by any certificate 
made any correction or modification in any previous certificate which shall never have been be 
issued by him and that the Engineer-In-Charge may withhold any certificate if the works or any 
part thereof are not being carried out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be rounded off, 
but the total amounts only, on each certificate, shall be rounded off to nearest rupee i.e. sum of less 
than 50 paise shall be omitted out and sums of 50 paise and more shall be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the final making 
up of the accounts (except where measurements are specifically noted in the measurement book as 
final measurements and as such have been signed by the Sub-Contractor) and shall in no respect be 
considered or used as evidence of any facts stated in or to be inferred from such accounts nor of 
any particular quantity or work having been executed nor of the manner of its execution being 
satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment proportionate 
to the part of the work then approved and passed by the Engineer-In-Charge whose certificate of 
such approval and passing of the sum so payable shall be final and conclusive against the Sub-
Contractor. All such intermediate payments shall be regard as payments by way of advance against 
the final payments only and not as payments as work actually done and completed and shall not 
preclude the Engineer-In-Charge from requiring bad, unsound, imperfect or unskillful work to be 
dismantled and removed from the site and reconstructed, or re-erected as per specifications. No 
payment shall be considered as an admission of the due performance of the contract or any part 
thereof in any respect or the occurring of any claim, nor shall it conclude determine or affect in any 
way the powers of the Engineer-In-Charge as to the final settlement and adjustment of the contract. 
The final bill shall be submitted by the Sub-Contractor within one month of the date of the 
completion of work. The certificate of the Engineer-In-Charge of the measurement value of the 
total amount payable for the work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment shall 
be made and the balance of account based on the Engineer-In-Charge or the Engineer-In-Charge’s 
representative’s certified measurements of the quantity of work executed by the Sub-Contractor up 
to the date of completion and on the accepted schedule of rates shall be paid to the Sub-Contractor 
subject always to any deduction which may be made under agreement and subject to the Sub-
Contractor having delivered to the Engineer-In-Charge a full account in detail of all claims he may 
have or BBJ in respect of the works or having delivered a “No Claim” certificate and the Engineer-
In-Charge having after the receipt of such account given a certificate, in writing that such claims 
are correct, that the whole of the works to be done under the provisions of the contract have been 
completed, that they have been inspected by him since 
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 removed, the work, have been properly replaced and made good all expenses and demands incurred 
by or made upon or in the respect of damage or loss by, from or in consequence of the woks, have 
been satisfied agreeably and in conformity with the contract. 

12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the payment of any 
and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all the sales 
tax, from time to time in respect of works and materials and all contributions and taxes for 
employment compensation, insurance and also age pension or annuities now or thereafter imposed 
on Central or State Government authorities which are imposed with respect to or covered by the 
wages/salaries or other compensations paid to the persons employed by the Sub-Contractor and the 
Sub-Contractor shall be responsible for the compliance with all obligations and restrictions imposed 
by the labour law or any other law effecting employer-employee relationship and the Sub-
Contractor further agreed to comply, and to secure the compliance of all Sub-Sub-Contractor with 
all applicable Central, State, Municipal or local laws and regulations and requirements of any 
Central, State or Local Government agency or authority. Sub-Contractor further agreed to defend, 
indemnify and hold owner harmless from any liability or penalty which may be imposed by the 
Central, State or local authorities by reason of any violation or requirements and also from all claim 
suit of proceeding that may be brought against the owner arising under, growing out of or by reason 
of the work provided for by this Contract, by third parties, or Central or State Government authority 
or any other Sub-division thereof.     

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND DUTIES 
OCTROI ETC.: All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s 
on- account bills. Further the Sub-Contractor will be liable to pay themselves any taxes and duties to 
the respective authorities if payable by the Sub-Contractor over and above the amount deducted at 
source. Necessary papers indicating the deduction made at source will be given to the Sub-
Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the execution of the 
contract: 

a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central Government Notification/State 
Government Notification whichever is higher at the time of payment of wages. Representative of 
Principal Employer and recording his signature on the wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 
c) E.S.I. Act, 1948 
d) Compliance of  BOCW Act in case 50 or more workers are engaged by the Sub-contractor. 
e) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and Abolition) 
Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 1971 as modified from 
time to time wherever applicable and shall also indemnify BBJ from and against only claim under 
the aforesaid Act and Rule. 

f) WORKMEN’S COMPENSATION ACT, 1923 
g) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 
h) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for the time being in 
force pertaining to the employment of local or imported labour and shall take all necessary 
precautions to ensure and preserve the health and safety of all staff employed directly or through the 
petty Sub-Contractors or sub-Sub-Contractors on the works. 
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a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in English/Hindi or 
local language viz. (a) Rates of wages (b) Hours of work (c) Wage period (d) Date of payment (e) 
Name and Address of the Inspector   (f) Date of payment of wages and date of unpaid wages (g) 
Place and time of disbursement of wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) 
Intimation about the commencement/completion (j) weekly holiday and rest day (k) Hours of week. 

c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st December to be 
submitted to Licensing Officer within 30 days of the completion of half annual ending. 

16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate arrangements for 
the housing, supply of drinking water and provisions of latrines and urinals for his staff and 
workmen, directly or through the petty agencies employed on the work and for temporary creche 
(Bal Mandar) where 50 or more women are employed at a time. All camp sites shall be maintained 
in clean sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both for drinking 
purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose shall be arrange by 
the Sub-Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor shall 
maintain generator set of suitable capacity for each purpose of uninterrupted progress of work.  

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that may form 
from time to time be prescribed by the concerned Medical Authority and permit inspection of all 
sanitary arrangements at all times by the Company’s Site-In-Charge and/or his representatives. 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. Canteen facilities and 
Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-
In-Charge in relation to the strength of the Sub-Contractor’s resident staff and workmen directly or 
through the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities 
at site should be as prescribed under C.L. (R&A) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who have protective 
inoculation and vaccination when called upon to do so by the Engineer-In-Charge or the Engineer-
In-Charge’s representative. 
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23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent any 
riotous or unlawful behavior by or amongst his workmen and other employed directly or through the 
petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the Sub-Contractor or any 
of his employee directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 
the work shall be forbidden and the Sub-Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or through the petty 
agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly or through the 
petty Sub-Contractors or sub-Sub-Contractors employed on the work for the execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village situated within 
10miles of the work, piece worker/Sub-Contractor shall employ upon such parts of the work as the 
suitable for unskilled labour any person certified to him by the Engineer-In-Charge or by any other 
person to whom the Engineer-In-Charge may have delegated this in writing to be in need to relief 
and shall be bound to pay to such person wages not below the minimum which Government may 
have fixed in the behalf. Any dispute which may arise in connection with the implementation of this 
clause shall be decided by the General Manager (Projects) whose decision shall be final and binding 
on the piece worker/Sub-Contractor.    

 28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with reputable Insurance 
Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance with 
all obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor further 
agrees to defend, indemnify and hold owner harmless from any liability or penalty which may be 
imposed by the Central, State or local authority by the reason or any asserted violation by Sub-
Contractor or  Sub-Contractor of the Employee’s State Insurance Act, 1948 and also from all claims, 
suits or proceedings that may be brought against the owner arising under, growing out of or by 
reason of the work provided for by this contract. Sub-Contractor agreed to fill in with the Employee 
State Insurance Corporation, the declaration forms and all forms, which may be required in respect 
of the Sub-Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is Rs.660.00 
per month or less who are employed in the work provided of those covered by ESI from time to time 
under the Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-
Contractor to deduct the employee’s contribution as per the first schedule of the Employee’s State 
Insurance Act from wages and affix the Employee’s contribution cards at wages payments intervals. 
The Sub-Contractor agrees to maintain all cards and records as required under the Act in respect of 
employees and payments and the Sub-Contractor shall secure the agreement of the Sub-Sub-
Contractor to maintain such records. Any expenses incurred for the contributions, making 
contributions of maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s account. 
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 The owner shall retain such sum as may be necessary from the total Sub-Contractor value until the 
Sub-Contractor shall furnish satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948 have been paid. This will be pending on the Sub-Contractor when the 
Employee’s State Insurance Act is extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees engaged in the performance of 
this contract. If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-Contractor 
to provide workmen’s compensation and employee’s liability insurance for the latter’s employees, if 
such employees are not covered under the Sub-Contractor’s insurance. 

c) Sub-Contractor shall be responsible for making good to the satisfaction of the owner any loss or any 
damage to structure and properties belonging to the owner or being executed or procured or being 
procured by the owner or of other agencies within the premises of all the works of the owner, if such 
loss or damage is due to fault and/or the negligence or wilful acts or omission of the Sub-Contractor, 
his employees, agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment’s and materials from 
one place to another so that they do not cause any damage to third party including overhead and 
underground cables and in the event of any damage resulting to the property of the owner or of a 
third party during the movement of the aforesaid plant, equipment or materials the cost of such 
damage including eventual loss of production, operation or services in any plant or establishment as 
estimated by the owner or ascertained or demanded by the third party shall be borne by the Sub-
Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages to 
property other than owner’s property arising under or by reason of this contract if such claims result 
from the fault and/or negligence or willful acts or omission of the Contract, agents representatives or 
Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  BY  
OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be required under 
law or regulation from time to time. He shall also carry and maintain any other insurance, which 
may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the Sub-Contractor or any Sub-Sub-Contractor save and except an accident or injury 
resulting from any act or default of the owner, his agent or servants and the Sub-Contractor shall 
indemnify and keep indemnified the owner against all such damages and compensation (save and 
except as aforesaid) and against all claims, demands, proceedings, cost charges and expenses 
whatsoever in respect or in relation thereto.  

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, the cost of transit 
insurance should be borne by the Sub-Contractor and the quoted price shall be inclusive of the cost. 

i) The Sub-Contractor must submit a photocopy each of the above Insurance Policies to the Site-In-
Charge/BBJ, Sultanpur Site before commencement of the work.  

 


