

**THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED**

NIT/DGM(P-V)/PIN/BUFFER/Corrigendum-3

Date: 23.12.2016

(A Government of India Enterprise)  
27, RAJENDRA NATH MUKHERJEE ROAD, KOLKATA -700 001 (WEST BENGAL)  
PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961;  
E-MAIL: [info@bbjconst.com](mailto:info@bbjconst.com); website: [www.bbjconst.com](http://www.bbjconst.com);

**CORRIGENDUM - 3**

- REF: (1) NIT/DGM(P-V)/PIN/BUFFER dated 09.11.2016;  
(2) CORRIGENDUM-1 dated 30.11.2016;  
(3) CORRIGENDUM-2 dated 12.12.2016;

**NAME OF WORK:-** MANUFACTURE & SUPPLY OF LINK PIN, BEARING SLAB AND BUFFER SLAB AS PER TECHNICAL SPECIFICATION & BBJ SKETCH NOS. LP/SK-1 REV.-0 AND BFS/SK-1 REV.-0, INCLUDING TRANSPORTATION OF FINISHED COMPONENTS TO BBJ'S HEAVY PLANT YARD (HPY), HANDING OVER TO BBJ AFTER OBTAINING NECESSARY CERTIFICATION FROM BBJ OR THEIR AUTHORIZED REPRESENTATIVE.

**INSERTION OF CLAUSE 'EXTENSION OF DELIVERY PERIOD' TO OUR NIT REF. NIT/DGM(P-V)/PIN/BUFFER Dated 09.11.2016 IS DONE AS FOLLOWS :-**

***"If there is delay for reasons not attributable to the bearing manufacturer, BBJ, upon receipt of written request from the bearing manufacturer may extend the completion time as suitable and found reasonable to BBJ. No extra claim (including escalation) of bearing manufacturer will be entertained in such cases of time extension being granted"***

ALL OTHER TERMS & CONDITIONS OF OUR NIT REF. NIT/DGM(P-V)/PIN/BUFFER DATED 09.11.2016 AND CORRIGENDUM-2 DATED 12.12.2016 WILL REMAIN UNCHANGED. TENDER DOCUMENT WITH ALL CORRIGENDUMS ARE AVAILABLE IN OUR WEBSITE [www.bbjconst.com](http://www.bbjconst.com);

THIS CORRIGENDUM-3 WILL BE TREATED AS PART OF THE MAIN TENDER DOCUMENT AND THIS CORRIGENDUM-3 WITH PREVIOUS CORRIGENDUM-1 & CORRIGENDUM-2 MUST BE SUBMITTED IN SEALED ENVELOPE WITH THE TENDER DOCUMENT DULY SIGNED WITH OFFICIAL STAMP IN EACH PAGE.

**(ANIMESH NEOGI)**  
**DGM(P-V)**