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NOTICE INVITING TENDER 

 

NIT No.: BBJ:DGM(P-V):RAU:R&C-Tender:15-16    Date: 10-02-2016 

 

Sub: Invitation of risk & cost tender for execution of construction of balance works of 

Auditorium & Boy’s Hostel buildings at Pusa campus of Rajendra Agricultural 

University, Samastipur, Bihar. 

  

1.0 Sealed tenders under two part bid system including the price bid on cost plus 

percentage basis indicating the project cost as percentage above the Delhi 

Schedule of Rates-2007 (DSR-07) published by CPWD, Govt. of India, as per the 

‘format for price bid’ as available at Annexure-3 are invited for the following works; 

 

Sl. 

No. 

Name of 

Work(s) 

Tentative cost 

for 

construction 

works 

Time of 

completion 

Earnest 

Money 

Deposit 

Tender 

submission 

date & 

time 

Tender 

opening 

date & time 

 

 

1 

 

Execution of 

balance 

works for 

construction 

of Auditorium 

& Boys’ Hostel 

buildings at 

Pusa campus 

of Rajendra 

Agricultural 

University, 

Pusa, Bihar 

 

` 208.40 lac 

(approx.) 

 

The 

stipulated 

time for 

completion 

of entire 

works is 9 

(nine) 

months from 

the date of 

issue of LOI 

 

` 4.20 

lac  

 

On or 

before 

14.03.2016 

within 11:30 

Hrs. at BBJ’s 

office 

 

On 

14.03.2016 

(Technical 

bids only) at 

15:00 Hrs. 

Date of 

opening of 

price bids 

shall be 

informed to 

techno- 

commercially 

accepted 

bidders.  

 

 

2.0  The details of DSR-07 as published by CPWD. Govt. of India shall be considered for 

submission of offer. The items which are not included in DSR-07, market analyzed 

rates as per BOQ shall be considered for payment.  

 

3.0  Only those who are technically and financially capable to execute the job and 

who fulfill the Qualifying Requirements (QR) given under are eligible to quote 

against the above NIT. Tenderers should submit their offer in sealed envelopes as per 

the procedure specified in the Annexure - 1 of the tender documents. The QR of 
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contractor for tender submission shall be as under;  

 

Sl. No. Name of the Building         Value of Balance Works 

(approx.) as per DSR-07 

1. Construction of Auditorium Building ` 1,26,74,010.00 

2. Construction of Boys’ Hostel building ` 81,65,670.00 

 Total ` 2,08,39,680.00 

 

3.1 Qualifying requirements: 

 

 Vendors should either be a registered firm and should have a minimum average 
annual financial turnover of ` 63.00 lac in last 3 (three) financial years and should 

submit audited balance sheet and Profit & Loss Account for last three years i.e. 

31.03.2013, 31.03.2014 & 31.03.2015. 

 

 The contract shall be awarded to the technically qualified tenderer who tenders 

lowest price for the jobs based on DSR-07 (+) percentage (%) increase basis only, 

based on their confirmation/ undertaking that they will accept market analyzed 

rate as per BOQ for the items which are not included in DSR-07.  

 

3.2 Vendor should also have successfully executed similar job (ref. note below) during 

last seven years ending 31.03.2015 and should produce certification/ proof from 

user/ end user in support of execution similar work order which should be either of 

the following: 

 
3.2.1 Three similar executed works costing not less than ` 83.36 lac each. 

OR 

3.2.2 Two similar executed works costing not less than ` 104.20 lac each. 

OR 

3.2.3 One similar executed works costing not less than ` 166.72 lac. 

 

3.3 Vendor should also have positive net-worth/earned profit in at least two years 

during last three financial years ending on 31.03.2015.  

 

Note:  Similar job shall mean successfully executed civil works for miscellaneous 

infrastructure works such as Building, Auditorium, Hostel, Housing Project, 

Laboratory etc. and other similar infrastructural development projects.  

 

3.4  Earnest Money Deposit (EMD): Deposit of Earnest Money amounting to ` 4,20,000/- 

(Rupees four lac twenty thousand only) may be made in the form of Demand Draft 

drawn in favour of “The Braithwaite Burn And Jessop Construction Co. Ltd.”, 

payable at Kolkata and shall be valid for a period of 120 (one hundred twenty 

days) from the date of opening of the tender. In case the tenderer withdraws their 

offer within validity period of their offer or fails to undertake the contract after 

acceptance of their tender, the full amount of EMD shall be forfeited. Tender(s) 

submitted without EMD or with less deposit of EMD than specified in the Techno-

Commercial bid shall be rejected.  
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 EMD shall be refunded on the successful bidder’s executing the Performance 

Guarantee as at Para 4.2. For unsuccessful bidder, EMD shall be refunded 

immediately after finalization of the tender. EMD shall be interest free.  

 

3.5  The relevant terms & conditions based on the agreement signed between BBJ and 

RAUB (also binding on bidders) which are applicable for the tender are enclosed 

herewith at Annexure-2.  

 

 The Bidder’s undertaking to accept all contractual terms & conditions of RAUB with 

BBJ to be communicated from time to time, terms & conditions as appearing at 

Annexure-2 and also in this Notice Inviting Tender, both techno-commercial and 

financial shall have to be submitted along with the bid.  

 

3.6  Bidder shall give his explicit confirmation for acceptance of market analyzed rates 

for the items which are not included in DSR-07 and which are mentioned in BOQ.  

 

3.7 Scope of work/ Job Description: Construction of several building at Pusa campus of 

RAUB with tentative costs as under; 

 

Sl. No. Name of the Building Value of Balance Works 

(approx.) as per DSR-07 

1. Construction of Auditorium Building ` 1,26,74,010.00 

2. Construction of Boys’ Hostel building ` 81,65,670.00 

 Total ` 2,08,39,680.00 

 

 Scope of work may increase or decrease depending upon RAUB/ BBJ’s 

requirement.  

 

3.8  Terms of Payment (TOP): The contractor shall submit Running Account bill (RA Bill) on 

monthly basis upon which the BBJ shall settle within 30 (thirty) working days from the 

date of receipt of bill along with physical progress report/ documents duly verified 

by the Site Engineer, upon receipt of relevant payment from the Owner i.e. RAUB.  

 

3.9 The job description mentioned above, as well as, in the Annexure-3 is on indicative 

basis. Construction work shall have to be carried out as per approved Detailed 

Project Report (DPR)/Contract. If any change is required, the successful bidder shall 

have to agree to accept any increase/ decrease/ alternation in the job 

description/ scope of work with the corresponding changes in the value of order.  

 

3.10  BBJ shall carry out monitoring, supervision and quality control as per provision of 

CPWD guidelines. RAUB or any other agency after having authorized by RAUB/ BBJ 

may function as 3rd party monitor for inspection, monitoring and quality control.  

 

 The 3rd party monitor shall conduct any such test in respect of materials, concrete, 

cement mortar and other structural materials, as may be necessary, to ensure 

quality control. Test reports shall be submitted by the contractors/ successful bidders 

at our site office. Successful bidders shall ensure carrying out the required number of 

tests for the relevant field, as per the CPWD guideline and submit the test report to 
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our site officer as per the required frequency.  

 

4.0  Taxes & Duties: The Contractor shall pay all taxes - present & future, fees, license 

charges, deposits, duties, tolls, royalty, commissions or other charges which may be 

leviable on account of any of his operations connected with this contract. The 

contractor should be a registered contractor under Service Tax/VAT (Sales/ Works/ 

Commercial/ Trade Tax or any other tax as applicable). The contractor should have 

to get the contract registered immediately after award of works as per rules and 

regulations of the concerned State Government. The contractor shall file regular 

return as per rules of the state and should provide all information to BBJ which is 

required for assessment of VAT/ Sales/ Works Tax of the concerned project. In case 

BBJ is forced to make any of such payments, BBJ shall recover the same from the 

contractor either from payments due to him or otherwise as deemed fit.  

 

4.1  Defect liability: Defect(s) liability period shall be for a period of 12 (twelve) months 

after execution of work and handing over the Project to RAUB/ BBJ in ready to 

occupy condition.  

 

4.2  Security Deposit & Performance Guarantee: The successful bidder shall furnish a 

performance guarantee from a Scheduled Bank to the extent of 10% (ten per cent) 

of the value of work as per the draft approved by BBJ, within 15 (fifteen) days from 

the date of receipt of order. The bank guarantee shall remain valid till end of the 

defect liability period of one year after the execution and handing over the project 

to RAUB. In lieu of Bank Guarantee, the equivalent amount in the form of Demand 

Draft/ Pay order drawn in favour of “The Braithwaite Burn And Jessop Construction 

Co. Ltd.”, payable at Kolkata from a Scheduled Bank, should be deposited for the 

same purpose.  

 

4.3 Mobilization Advance: Mobilization Advance @ 10% of the contract value will be 

admissible under this contract. Mobilization advance @ 5% of the contract value 

shall be released to the successful bidder immediately upon receipt of Bank 

Guarantee from a Nationalized Bank of equivalent amount as per the format 

approved by BBJ. Balance 5% will be released after receipt of necessary proof of 

receipt of necessary materials at site equivalent to the amount of advance 

payment already released and upon receipt of Bank Guarantee from a 

Nationalized Bank for equivalent amount.  

 

4.3.1 Recovery of Mobilization Advance: Recovery of Mobilization Advance as per 

clause of Mobilization Advance at Para 4.3 shall be made by deductions from the 

contractor’s each RA Bill @ 10% (ten percent) of the net billed amount, till the 

amount of mobilization advance is recovered.   

 

4.4  Rights of BBJ; Penalty (Risk Purchase)/Liquidated Damages: Works shall be carried 

out as per relevant CPWD specifications. The successful bidder shall rectify any work 

found unsatisfactory and not conforming to the requirement, upon being served 15 

(fifteen) days’ notice in writing. In the event of successful bidder’s failure to rectify 

the defects within a reasonable time, as may be fixed by BBJ and/or RAUB, another 

agency may be engaged to carry out the said rectification work at the risk and cost 
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of the successful bidder. In addition to above, BBJ also reserves to itself the following 

right in respect of this contract without entitling the contractor for any 

compensation.  

 

4.4.1  To get the work done through another agency at the risk and cost of the 

Contractor, in the event of poor progress, or the contractor's inability to progress the 

work for completion as stipulated in the Contract, poor quality of work, persistent 

disregards of instructions of BBJ, assignment, transfer, subletting of the contracted 

work without written permission of BBJ, non-fulfillment of any contractual obligations 

etc. and to claim/recover compensation for such losses from the contractor  

including BBJ's supervision charges and overheads from Security Deposit/ 

Performance Guarantee /other dues.  

 

4.4.2  To withdraw any portion of work &/or to restrict/alter quantum of work as indicated 

in the contract during the progress of construction and get it done through other 

agency and/or by contractual labour to suit BBJ's commitment to its customer or in 

case BBJ decides to advance the date of completion period due to other 

emergent reasons/BBJ's obligations to its customer.  

 

4.4.3  To terminate the contract after due notice and forfeit Security Deposit/ 

Performance Guarantee and recover the loss sustained in getting the balance work 

done through other agencies in addition to liquidated damages in the events of:  

• Contractor's continued poor progress.  

• Withdrawal from or abandonment of the work before completion of the work.  

• Corrupt or illegal act of the Contractor.  

• Insolvency of the Contractor  

• Persistent disregard of the instructions of BBJ.  

• Assignment, transfer, subletting of the contract work without BBJ's written 

permission.  

• Non-fulfillment of any contractual obligations.  

 

4.4.4 To recover any moneys due from the Contractor, from any moneys due to the 

contractor under this or any other contract or from the Security Deposit. 

 

4.4.5  To  claim  compensation  for  losses  sustained  including  BBJ's  supervision  charges  

and overheads in case of termination of Contract and to levy Liquidated Damage/ 

Penalty for delay in completion of work @ 0.1% (zero point one percent) of the 

contract value per week of delay or part thereof subject to ceiling of 10% (ten 

percent) of the contract value.  

 

4.5  Duration and Validation: Unless otherwise agreed upon, the covenants contained in 

the relevant contract shall be valid till the Project is completed and possession of 

the Project handed over to RAUB and defect liability period of the contract is over. 

In case implementation time of the project gets extended, then all the provisions of 

this Purchase Order shall continue to operate until formally renewed/replaced or 

terminated.  

 

4.6 Quotations received from bidders who do not fulfill the QR shall be summarily 
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rejected without any further evaluation and information to bidders. 

 

4.7 Following tender documents can be viewed from our website (www.bbjconst.com) 

 

4.7.1 Notice Inviting Tender 

 

4.7.2 Procedure for submission of sealed tenders is annexed at Annexure-1. 

 

4.7.3 General terms & conditions as annexed at Annexure-2. 

 

4.7.4 Format for submission of Price Bid as annexed at Annexure-3. 

 

4.7.5 Interested bidders shall have to purchase the tender documents from the office of 

BBJ at above address on all working days from 12.02.2016 up to 12.03.2016 against 
payment of ` 5,000/- (Rupees five thousand only) in the form of Demand Draft/ Pay 

order drawn in favour of “The Braithwaite Burn And Jessop Construction Co. Ltd.”, 

payable at Kolkata towards the cost of tender documents.  

 

 If the tender is downloaded from BBJ’s website or Government/ CPP Portal 

(https://eprocure.gov.in), the cost of tender documents shall have to be submitted 

alongwith the bid.  

 

5.0 Important Notes; 

 

5.1 BBJ reserves the right to: 

 

5.1.1 Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 

 

5.1.2 Increase/ decrease/ alter  the  job  description/ scope  of  work  with  corresponding  

change  in  the value of contract. 

 

5.1.3 Postpone or extend the above mentioned date, split and distribute the work among 

more than one bidder without assigning any reason whatsoever. 

 

5.1.4 May ask for further qualification during techno commercial scrutiny of bids received. 

 

5.1.5 BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 

 

5.1.6 BBJ shall not be liable for any expenses incurred by bidder in preparation of bid 

irrespective of whether it is accepted or not. 

 

5.1.7  Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to 

have his bid rejected summarily.  

 

5.1.8  If the bidder deliberately gives any wrong information in his tender to create 

circumstances for the acceptance to his bid, BBJ reserves the right to reject such 
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application.  

 

5.1.9 The job may be distributed to more than one bidder at the discretion of BBJ. 

 

6.0 ADDRESSES FOR SUBMISSION AND OPENING OF TENDER: 

 

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. 

(A Government of India Enterprise)  

27, Rajendra Nath Mukherjee Road, 

Kolkata – 700 001. West Bengal. 

Phone: +91-33-2248 5841 – 44 | Fax: +91-33-2210 3961 

ATTN: Mr. Animesh Neogi, DGM (P-V) 

E-mail: animeshneogi@bbjconst.com 

 

 Time & Date for submission & opening of the Tender (Techno-Commercial bid): 

Sealed bids will be received up to 11:30 Hrs. on or before 14.03.2016 and opening of 

Tenders (Techno-Commercial) will be on same day (14.03.2016) at 15:00 hrs. 

 

7.0 Offers should be strictly in accordance with the terms & conditions appearing in this 

Notice Inviting Tender. 

 

8.0  The contractor shall give his explicit confirmation for acceptance of all the terms & 

conditions appearing in this Notice Inviting Tender as well as in Annexure-2 without 

any deviations. Contractor shall also give its explicit confirmation for acceptance of 

rates as per BOQ for non-scheduled items as per Para 3.6.  

 

9.0  Clarifications, if any, can be obtained from the undersigned but such requests 

should be submitted at least before 15 days from the due date for submission of 

tenders. Due date for submission and opening of tenders will not be extended on 

such grounds.  

 

10.0  Technical Bid will be opened in the office of undersigned. If required, technical 

discussions will be held with only those bidders who have taken any deviations. 

Bidders’ representative may be present during technical bid opening and later for 

technical discussion, if required. The sealed price bids quoting total price for the 

work specified in this tender will be opened subsequently only for technically 

qualified bidders, after Technical Bids of all the Tenderers which have been 

evaluated and freezed. Bidders should quote their most competitive prices as there 

may not be any price negotiation. However, if felt necessary by BBJ, price 

negotiation with lowest bidder (L-1) or offering of counter offers to other bidder(s), 

depending upon the situation may be exercised by BBJ. Conditional offers or with 

deviations are likely to be rejected. The company shall decide L1 (lowest)  bidder  

based  on  the  rates  quoted  on  the  basis  of  DSR-07  plus  percentage (%) 

higher/lower  basis  for  the  aforesaid  work.  It is also based on the consideration 

that contractor/bidder will accept the rates of non-schedule items as per BOQ.  

 

11.0 In case an offer is not being submitted by the prospective bidders against this 

tender, they may send their “regret” letter to this office, for information. 
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12.0  The tender documents are available for sale in our office at above address from 

12.02.2016 to 12.03.2016 (up to 13:00 Hrs.) on all working days against payment of 
`5,000/- (Rupees five thousand only) to be paid in the form of Demand Draft in 

favour of “The Braithwaite Burn And Jessop Construction Co. Ltd.” payable at 

Kolkata. Cost of tender documents is non-refundable.  

 

13.0 The offer should remain valid for a period of 120 (one hundred twenty days) from 

the date of opening of the tender.  

 

14.0 The quoted rates & contractual prices in the tender shall be firm till complete 

execution of the order and no price revision shall be allowed.  

 

for and on behalf of  

The Braithwaite Burn And Jessop Construction Co. Ltd.  

 

 

(Animesh Neogi) 

DGM (P-V) 

 

TO BE FILLED BY TENDERER 

 

Certified that all the General Instructions and Information for tenderer have been read/ 

complied/ agreed to and each page of tender offer has been initialed and stamped.  

 

 

 

(Signature & Seal of Tenderer) 

Name and Designation of Authorized person (s)  

signing the tender on behalf of the tenderer. 
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Annexure - 1  

 

 PROCEDURE FOR SUBMISSION OF SEALED TENDERS AND DOCUMENTS REQUIRED TO BE 

ENCLOSED WITH THE BID  

 

1.0  The  tenderer  must  submit  their  bids  as  required  in  two  parts  in  separate  

sealed  covers prominently superscribed as Part-I, Techno-Commercial Bid, Part-II, 

price bid and also indicating  on each of the covers the tender number, due date 

and time as mentioned in the tender enquiry.  

 

 These two separate covers I and II (Part - I and Part-II) shall together be enclosed in 

third envelope (Cover-III) and this sealed cover shall also be superscribed with 

tender number, due date & time and submitted.  

 

2.0 PART-I (TECHNO-COMMERCIAL BID) COVER-I: 

 

 The following documents shall be kept in techno-commercial bid envelope: 

 

1) Your covering letter towards submission of the bid. 
2) Demand Draft of ` 4,20,000/- (Rupees four lac twenty thousand only) drawn 

in favour of “The Braithwaite Burn And Jessop Construction Co. Ltd.”, 

payable at Kolkata towards EMD as mentioned at Para 1.0 of Notice Inviting 

Tender.  

3)  Complete set of tender documents duly signed and stamped on each page 

as a token of your acceptance of the tender conditions as appearing in the 

Notice Inviting Tender in to-to.  

4) Tenderer’s undertaking to accept all contractual terms & condition as 

appearing in the notice inviting tender and also in Annexure-2, both techno-

commercial and financial. 

5) Tenderer’s confirmation/ undertaking to accept rates as per BOQ for Non 

DSR-07 items. 

6)  Documentary evidence related to credentials for the bidder to establish that 

they fulfill the Qualifying Requirement (QR) for tender submission.  

 

3.0  PART-II (FINANCIAL BID) COVER - II:  

   

 In price bid, sealed price bids quoting the price for the specific scope of work as 

percentage above the DSR-07 published by CPWD, Govt.  of  India, items, strictly as 

per the proforma enclosed  as  Annexure-3  and  as  specified  in  the  Notice  

Inviting  Tender,  shall  have  to  be submitted. Tenderer shall also have to give 

confirmation/ undertaking for acceptance of rates as per BOQ for the items which 

are not included in DSR-07 of CPWD.  

 

4.0 IMPORTANT NOTE 

  

 Following documents in addition to the above mentioned at Para - 2 above shall be 

submitted in techno - commercial bid;  
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1)   Solvency certificate for current Year from a Scheduled Bank.  

 

2)   PAN & Copy of IT returns as filed with IT authority.  

 

3)  Certificate towards registration with Sales Tax/ VAT/ Service Tax authorities, as 

applicable.  

 

4)   Valid  license  regarding  engagement  of  workers  in  the  contract  works  

from  Labour Department, Govt. of Bihar, if applicable.  

 

5)   List & Details of similar works executed and under execution.  

 

6)  List of available Technical Manpower  

 

7)   Audited Balance sheets for last three years.  

 

8)   List of Plants & Machineries.  

  

Offers without the above documents are liable to be rejected as "Techno Commercially 

Non Complying Offers”. 
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Annexure - 2  

 

Details of terms & conditions of agreement entered into by BBJ & RAUB 

 

1.0 DEFINITIONS 

 

(i) “Owner” means the Rajendra Agricultural University, Pusa, District-Samastipur, 

Bihar. 

 

(ii) “Approval” means approval in writing by the designated officer of the 

Owner/ BBJ/Consulting Agency. 

 

(iii) “Contractor” means the contractor or contractors or suppliers employed by 

the Consulting Agency/BBJ for the work. 

 

(iv) “State” means the State of Bihar. 

 

(v) “BBJ” means The Braithwaite Burn And Jessop Construction Company 

Limited, Kolkata 

 

2.0 SCOPE OF WORK 

 

2.1 The scope of work includes construction of balance works of several buildings at 

Rajendra Agricultural University’s main campus at Pusa, Samastipur, Bihar with 

tentative estimated value as under; 

 

 Description of civil construction work tentative estimated value of work 

(approx.) 

 

Sl. No. Name of the Building Value of Balance Works 

(approx.) as per DSR-07 

1. Construction of Auditorium Building ` 1,26,74,010.00 

2. Construction of Boys’ Hostel building ` 81,65,670.00 

 Total ` 2,08,39,680.00 

 

2.2 Completion period: 09 (nine) months from the date of issue of Letter of Intent (LOI). 

 

3.0 RESPONSIBILITIES OF THE CONTRACTOR 

 

3.1 Free office space for setting up the office of Project Manager/ Engineer will be 

provided with free water and electricity etc., if available. The Contractor shall 

provide, construct and maintain at his own expense the site office, material testing 

laboratory, stores  and shall  make  his own arrangements  for  water,  sanitation,  

access  roads,  electrification  and  cleanliness  required  for proper and efficient 

execution of work. The planning, setting and construction of these buildings shall 

have the approval of the Site-In-Charge/BBJ and the contractor shall keep them 

tidy, clean and in sanitary condition to the satisfaction of Site-In-Charge/BBJ.  
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 After completion of work the Contractor shall promptly dismantle the construction 

and other facilities that may have been erected, at his own cost and clear the area 

to the satisfaction of the Site-In-Charge and hand over the same to the Site-In-

Charge.  

 

3.2  The Contractor shall be fully responsible for the quality, structural safety, 

workmanship and liability of defects. The contractor(s) is/are responsible for 

rectification of any defect within a specified time within defect liability period.  

 

3.3  Any  defect  discovered  and  brought  to  the  notice  of  the  Contractor’s  

representative  by  the Owner’s representative/ BBJ’s officials either during the 

progress of the project or within the defect liability period, shall be got rectified by 

the Contractor forthwith without any cost and additional expense to BBJ/Owner.  

 

 In the event of failure on the part of the Contractor to rectify such defect within a 

specified time during defect liability period, the same may, without prejudice to any 

other rights available to it under law, be rectified by the Owner/BBJ and at the cost 

and expense of the Contractor.  

 

3.4 The  Contractor  shall  unless  otherwise  specified  be  fully  responsible  for  

procurement  of all materials and services for the construction as contemplated by 

the relevant tender followed by the contract. 

 

3.5  The Contractor shall follow the standard latest CPWD specifications, D.S.R. and latest 

BIS specifications and Codes of Practices as corrected up-to-date.  

 

3.6  Cost of direct labour engaged on muster rolls and/or through labour contractors, 

viz. piece rate workers and sub-contractors, security staff employed by the 

Contractor including all the fringe benefits like statutory bonus, retrenchment 

Compensation and other contribution to be paid for CPF/ EPI7 Group Insurance 

Scheme etc. will be borne by the Contractor.  

 

3.7  The completed work shall be taken over by the Owner/BBJ either in part or full as 

per their requirement and the defect liability period shall be deemed to be 

commenced from the date of taking over or physical completion of the portion 

whichever is earlier.  

 

3.8 The Owner/BBJ shall have access to the records/ measurements/ accounts of the 

contractor for checking from time to time. 

 

3.9  The  Contractor  shall  pay  all  taxes,  fees,  license  charges,  deposits,  duties,  tolls,  

royalty, commissions  or  other  charges  which  may  be  leviable  on  account  of  

any  of  his  operations connected with this contract. The contractor should be a 

registered contractor under Service tax/VAT (Sales/ Works/ Commercial/ Trade Tax 

as applicable in the concerned state). The contractor should have to get the 

contract registered immediately after award of works as per rules and regulations of 

the State Government. The contractor shall file regular return as per rules of the state 

and should provide all information to BBJ which is required for assessment of VAT/ 
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Sales/ Works Tax of the concerned project. In case BBJ is forced to make any of 

such payments, BBJ shall recover the same from the contractor either from moneys 

due to him or otherwise as deemed fit.  

 

3.10  At the end of the project, any surplus item, material or goods for which payment has 

been made by BBJ/ Owner, shall be disposed of by the Contractor  following  due  

procedure and the amount so accrued shall be credited to the Owner/ BBJ. The 

Contractor shall also clear the site of their materials etc. within one month from the 

date of completion failing which the Owner/ BBJ/ shall dispose it of in the manner 

deemed fit by the Owner/ BBJ at the cost of the Contractor.  

 

3.11 The contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations etc., such as: The payment of wages, The Minimum Wages Act, The 

Workmen Compensation Act, The Employees Liability Act, The Industrial Dispute Act, 

The Employees Provident Fund Act, Employees State Insurance Scheme, The 

Contract Labour (Regulations and Abolition) Act 1970 and other Acts, Rules & 

Regulations for labour as may be enacted by the Government during the tenure of 

the contract and having in force or jurisdiction at site. The Contractor shall give to 

the local Governing Body, Police and other concerned Authorities all such notice as 

may be required under law.  

 

3.12  The Contractor shall send completion report and maintenance schedules to the 

office of the BBJ in writing within 1 (one) months from the date of completion of 

work.  

 

4.0 USE OF LAND: 

 

 No land belonging to BBJ or its customer under temporary possessions of BBJ shall be 

occupied by the contractor without the written permission of BBJ. 

 

5.0 COMMENCEMENT & COMPLETION OF THE PROJECT 

 

5.1 The date of start of the work shall be reckoned from the date of handing over the 

site or the date of receipt of LOI/Work Order, whichever is later.  

 

5.2  The contractor shall commence the work within fifteen days of Letter of Intent or the 

time indicated  in  the  Letter  of  Intent/Work  Order  and  shall proceed with the 

same with due expedition without delay.  

 

5.3  Within the total period of completion, the Contractor shall take up the work in such 

a manner as to make available the accommodation or the work constructed for 

the use in a reasonable and phased manner.  

 

5.4  Although completion time of 09 (nine) months for the entire package may be 

allowed, the successful bidder shall have to agree to the ‘delivery  period’  of  the  

individual building construction work of the approved DPR and such ‘DPR approved 

delivery schedule’ shall be binding for the successful bidder. In case bidder fails to 

maintain this delivery schedule in respect of individual building, Liquidated 
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Damages shall be applicable as per Para 7.3 of Annexure-2 and 4.4 of the NIT.  

 

5.5  Based  on  the  delivery  schedule  of  the  individual  building  as  per  approved  

DPR,  suitable milestone,  liquidated  damages  shall  be  fixed  for  the  work  and  

shall  be  incorporated  in  the relevant contract which will be binding upon the 

successful bidder.  

 

5.6  The Contractor shall be fully responsible for observance of all labour and other laws 

applicable in the matter and shall indemnify and keep indemnified the Owner/ BBJ 

against effect of non-observances of any such laws.  

 

5.7 The Project, erected/constructed plant or work performed under the contract, as 

the case may be, shall be taken over when it has been completed in all respect 

and/or satisfactorily put into operation at site. 

 

6.0 SANCTION FOR VARIATION OF QUANTITY 

 

6.1 The Contractor shall seek approval in writing from the Owner/BBJ for any change in 

specification or supplementary items, if necessary.  

 

6.2 For variation in quantity of any item of BOQ during execution, the Contractor shall 

seek sanction for the same. 

 

6.3 Any extra work which may be directed by the Owner/BBJ during their supervision will 

be executed and billed separately alongwith the copy of the approval. 

 

7.0 TIME EXTENSION & LIQUIDATED DAMAGES 

 

7.1 The Contractor shall complete the work as per approved time schedule in 

proportion to the total completion schedule of 09 (nine) months.  

 

7.2  Owner/BBJ shall grant suitable time extension in case the work gets delayed for 

reasons beyond control of the Contractor or due to events such as war, hostility, 

riots, acts of public enemy, civil commotion, sabotage etc.  

 

7.3  If the Contractor/Successful bidder fails to complete the work and clear the site on 

or before the stipulated period of the contract or extended date of completion, he 

shall without any prejudice to any other right or remedy available under the law to 

the Owner/BBJ on account of such breach pay as compensation/liquidated 

damages @ one tenth of one percent of contract value per week or part of the 

week of delay. The aggregate of such compensation/compensation(s) shall not 

exceed 10% (ten percent) of the final contract price. The amount of compensation 

may be adjusted or setoff against any sum payable to this Agency under this or any 

other contract with the Owner.  

 

8.0  ASSIGNMENT OF THE CONTRACT/LOI  

 

 The Contractor shall not assign or transfer or part with any of the rights, duties or 
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obligations, wholly  or  in  part,  under  this  Agreement  without  the  previous  

consent  in  writing  of  the Owner/BBJ/Consulting Agency.  

 

9.0 NOTICE 

 

 Any notice to be given hereunder may be sent by registered post/speed post to the 

last known registered or head office address of the addresses and shall be deemed 

to have been effected at the time at which the letter would be delivered in the 

ordinary course of post.  

 

10.0   TERMINATION  

 

 If during the validity of the contract the BBJ comes to the conclusion that the 

Contractor is unable to perform its role, the Owner/BBJ may appoint another 

Contractor to take over the tasks and functions being performed by in any or all the 

work allotted, or may assume the role of the Contractor itself and terminate the 

relevant contract with the present Contractor.  

 

 Provided that no such termination shall be made without giving adequate 

opportunity to the Contractor to improve its working. In the event of a decision to 

terminate, at least 30 (thirty) days’ time shall be given to the Contractor to wind 

down its operations during which it will not execute the work. The charges for the 

actual project work done at site shall be paid to the Contractor at the time of 

termination after deduction of all the dues.  

 

10.0    FORCE MAJEURE  

 

 The Contractor/Successful bidder shall ensure due compliance with the terms of this 

tender. However, Contractor shall not be liable for any claim for loss or damage 

whatsoever arising tender of failure to carry out the terms of this tender followed by 

the Contract to the extent that such  a  failure  is  due  to  force  majeure  events  

such  as  fire,  flood,  draught,  terrorist  action, rebellion, mutiny, civil commotion, 

riots, strike, forces of nature, accident, act of God and any other reason beyond the 

control of concerned party.  

 

 Not later than 15 (fifteen) days after the Contractor as a result of an event of force 

majeure, having become unable to perform a material portion of the relevant 

contract, the Contractor shall consult one another with a view to agreeing on 

appropriate measures to be taken in circumstances.  

 

 However, the service covered under this tender/subsequent contract shall be 

started as soon as practicable by the Parties concerned after such eventuality has 

come to an end or ceased to exist.  

 

 The  Contractor  shall  be  liable  to  bear  such  losses  and  no  compensation  of  

any  kind whatsoever will be payable by the Contractor to the BBJ/Owner and vice 

versa.  
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11.0 DURATION AND VALIDITY  

 

11.1 This Contract/LOI shall come into force and become effective from the date of its 

receipt by the Contractor. 

 

11.2  This Contract/LOI shall be valid up to the end of Defect Liability period, unless 

replaced/ revised by another Contract/LOI.  In  case  the  implementation  of  the  

project  gets  extended,  all  the provisions   of   this   Contract/LOI   shall   continue   

to   operate   till   the   same   is   formally renewed/extended/replaced or 

terminated. The Contract/LOI may be terminated if the project (s) being done by 

the Contractor is below the national standard norms.  

 

12.0 DEFECT-LIABILITY PERIOD  

 

 The defect liability period will be 12 (twelve) months with a minimum coverage of 

one monsoon season from the date of actual completion of the project/work. The 

Contractor shall carry out such rectification at their costs, all rectification of defects 

of the project during that period as and when the same occur, if necessary. BBJ also 

reserves the right for carrying out rectification of all defects during defect liability 

period at the risk and cost of the Contractor, if the Contractor fails to rectify all the 

defects by themselves. The security deposit of the contractors shall be refunded 

only after such defect liability period and after rectification of all defects to the 

satisfaction of the Owner.  

 

13.0    DISPUTES  

 

 All  disputes  and  differences  between  the  BBJ  and  the  Contractor  arising  out  

of  this tender/contract shall as far as possible be amicably resolved through 

negotiation. However, if any differences/disputes persist, the same shall be referred 

to an arbitrator to be appointed by the BBJ. The decision of the (sole) arbitrator shall 

be final and binding on both parties. The arbitration shall be governed by provisions 

of the Arbitration and Conciliation Act, 1996. The venue of arbitration shall be 

Kolkata, India.  

 

14.0    QUALITY CONTROL  

 

 The proposals, design, estimates, quality of works etc. may be checked by a 

Committee constituted by the Owner/BBJ for which the Contractor will fully 

cooperate.  

 

15.0    JURISDICTION  

 

 The Contract out of this tender shall be issued from our registered office at Kolkata 

and the courts in Kolkata alone shall have jurisdiction.  

 

16. INSURANCE 

 

 The  project  shall  be  covered  by  necessary  insurance  against  all  the  risks  for  
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the  period  in discussion with the BBJ. The arrangement of insurance shall be done 

by the Contractor and the premium as charged by the Insurance Company will be 

separately paid by the Contractor.  

 

17.0    SITE OFFICE & STORES  

 

 The contractor shall be furnishing BBJ site office and guest room as allotted/hired at 

Project site and shall be maintaining the same at their own cost till completion of the 

contract. The furnishing of guestroom should be suitable for staying BBJ’s high 

officials for monitoring the progress of the project work. Contractor shall provide a 

suitable computer with printer with internet connection. 3 nos. support staff 

comprising one caretaker for office & guest house, one computer  operator  and  

one  support  staff  of BBJ  site  office  shall  be  provided  by  the Contractor. The 

caretaker and other support staff shall be on contractor’s payroll. Contractor at his 

own cost shall also provide four wheeler vehicles with driver & fuel (for 1500 km per 

month running) during the currency for the use of BBJ officials in connection with the 

project work.  

 

18.0    MISCELLANEOUS  

 

 On  the  basis  of  this  tender  duly  followed  by  relevant  tender/Contract, BBJ shall 

assign Projects to the Contractor. The Contractor shall immediately start activities for 

implementation of the projects at each of the locations when site is handed over to 

the Contractor and relevant Contract/LOI is issued to the Contractor.  
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Annexure - 3  

 

Construction of several buildings at Pusa campus of RAUB 

 

Sl. No. Name of the Building Offered price in 

percentage 

(%)above/below DSR-07 

 

1. Construction of Auditorium Building  

2. Construction of Boys’ Hostel building 

 

Taxes & Duties: 

 

 The Contractor shall pay all taxes - present & future, fees, license charges, deposits, 

duties, tolls, royalty, commissions or other charges which may be leviable on 

account of any of his operations connected with this contract. The contractor 

should be a registered   contractor under Service tax/ VAT (Sales/ Works/ 

Commercial/ Trade Tax or any other tax as applicable). The contractor should have 

to get the contract registered immediately after award of works as per rules and 

regulations of the State Government. The contractor shall file regular return as per 

rules of the state and should provide all information to BBJ which is required for 

assessment of VAT/ Sales/ Works Tax of the concerned project. In case BBJ is forced 

to make any of such payments, BBJ shall recover the same from the contractor 

either from moneys due to him or otherwise as deemed fit.  

 

 We are agreeable to accept the rates as per BOQ for the items which are not 

included in the DSR-07.  

 

 

 

(Signature of Bidder)  

Name & Designation with seal  

 

 

 


