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( A Government of India Enterprise ) 

27, RAJENDRA NATH MUKHERJEE ROAD 

KOLKATA  -  700  001 (WEST BENGAL) 

PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 

E-MAIL: ; info@bbjconst.com, bbjproj@vsnl.net 

website: www.bbjconst.com 

 

TENDER 

NO. 

NIT/DGM(P-V)/CIVIL 

WORK/BIMALGARH/680/R1 
DATE 29.01.16 

  

01. NAME OF THE WORK EARTHWORK IN EXCAVATION AND RCC WORK ALONG 

WITH OTHER ASSOCIATED WORKS FOR BRIDGE NO.47 

(SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & BRIDGE 

NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN 

CHAKRADHARPUR DIVISION OF S.E.RAILWAY. 

02. QUANTITY AS PER BOQ 1 

02. COMPLETION PERIOD 8 (EIGHT) MONTHS FROM DATE OF LOA OR WORK ORDER 

WHICHEVER IS EARLIER. 

03. COST OF  TENDER 

DOCUMENT  

(NON-REFUNDABLE) 

Rs.1,000/- (RUPEES ONE THOUSAND  ONLY) BY CASH / PAY 

ORDER / DEMAND DRAFT IN FAVOUR OF “THE 

BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 

LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 

REGISTRATION ARE EXEMPTED FROM SUBMITTING 

TENDER FEE. 

04. EARNEST MONEY 

DEPOSIT 

Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY) 

BY PAY ORDER/ DEMAND DRAFT IN FAVOUR OF “THE 

BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY 

LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 

REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 

EXISTING CONTRACTORS WORKING WITH BBJ MAY 

ADJUST THE EMD FROM THEIR PENDING BILLS. 

05. ISSUE OF TENDER 

DOCUMENT 

     BETWEEN 29.01.16 AND 12.02.16 DURING OFFICE HOURS AT 

BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO BE 

DOWNLOADED FROM website: www.bbjconst.com or 

www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, IF 

ANY. WOULD APPEAR ONLY ON THE BBJ WEBSITE AND 

NOT TO BE PUBLISHED IN ANY NEWS PAPER. 

06. LAST DATE & TIME OF 

RECEIPT OF TENDER  

RECEIPT UP TO 11.30 AM ON 15.02.16 AT BBJ OFFICE. 

07. OPENDING OF TENDER 

(TECHNO COMMERCIAL 

PART) 

ON 15.02.16 AT BBJ OFFICE. AT 3:00 P.M.   
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 IB-1  

INSTRUCTION TO BIDDERS 

 

1.SUBMISSION OF TENDER” shall be read in conjunction with General Commercial 

Terms and conditions and any other documents forming part of this Tender Document 

wherever the context so requires. Notwithstanding the sub-division of the documents 

into the separate section, every part of each shall be deemed to be supplementary to and 

complementary to every other part and shall be read with the document so far as it may 

be practicable to do so wherever it is mentioned that the Sub-Contractor shall perform 

certain work or provide certain facilities, it is understood that the Sub-Contractor shall 

do so at their cost. 

     2. LANGUAGE 
 Bids and all accompanying document shall be in English. In case any   accompanying 

documents are in other language, it shall be accompanied by an English translation. The 

English version shall prevail in matter of interpretation. 

3. ELIGIBILITY CRITERIA   

A) Average Annual Financial turnover during the last 3 years, ending 31
st
 

March of the previous financial year, should be at least 30% of the estimated 

cost. 

 

B) Experience of having successfully completed similar works during last 7 

years ending last day of month previous to the one in which applications are 

invited should be either of the following :- 

 

a) Three similar completed works costing not less than the amount equal to 

40%  of the estimated cost. 

Or 

b) Two similar completed works costing not less than the amount equal to 50%  

of the estimated cost. 

Or 

c) One similar completed works costing not less than the amount equal to 80% 

of the estimated cost. 

 

C) Similar work means any civil work involving earthwork, RCC work etc.. 

 

4. SUBMISSION OF BID   
a) All the pages of the Tender document to be signed with Company’s seal by the 

bidders. The rates in the appropriate space in the BILL OF QUANTITY (BOQ-1) of 

the tender should be properly filled in both in figures and words. No overwriting, use of 

correction fluid will be allowed. Any correction will be done by scoring out the incorrect 

entry and inserting the new entry in a legible manner. Both the correction and new entry  
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IB-2 

INSTRUCTION TO BIDDERS 

 

to be signed and sealed with Company’s seal. In the event of any difference between 

figure & words of the quoted rates, the rate in word shall be considered for evaluating 

the tender. 

b)The Tender shall be signed by the person legally authorized to enter into commitment 

on behalf of the Tenderer. All the pages of the Tender Document to be signed with 

Company’s seal by the Tenderer. The rates in the appropriate space in the BILL OF 

QUANTITIES (BOQ-1) should be properly filled, both in figures and words. No 

overwriting, use of correction fluid will be allowed. Any correction will be done by 

scoring out the incorrect entry and inserting the new entry in a legible manner. Both the 

correction and new entry to be signed and sealed with Company’s seal. In the event of 

any difference between figure & words of the quoted rates, the rate in word shall be 

considered for evaluating the tender. Tenders to be submitted in two parts as per 

following: 

 

c)TECHNO-COMMERCIAL PART 

The Techno-Commercial bid should contain the following:  
i)The Tender document (Excluding BILL OF QUNTITY-BOQ-1) duly signed and 

sealed in each page. 

 

ii)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3 

above.  

 

iii) Copy of PAN number and VAT registration number should be furnished along 

with the Techno-commercial bid. 

 

iv) Copy of P.F/ESI registration certificate.   

 

v) Company’s audited Balance Sheet for last 3 (three) years. 

 

vi) Earnest Money Deposit (EMD) of  Rs.2,50,000/- (RUPEES TWO LACS FIFTY 

THOUSAND ONLY), in the form of pay order/ demand draft in favour of “The Braithwaite 

Burn and Jessop Construction Co. Ltd.” and payable at Kolkata. For the case of 

successful bidder this EMD will be converted to Security Deposit till completion of 

Defect Liability Period. Regular / existing supplier(s)/ sub-contractor(s) having overdue 

bills with the Company viz. The BBJ  and willing to adjust the same against Earnest 

Money Deposit, may apply for the same. 

 

vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-I). 

  The above documents are to be put in a sealed envelope superscribing “TENDER 

NOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ. 
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IB-3 

INSTRUCTION TO BIDDERS 

  

d) PRICE PART 

Properly filled up BILL OF QUANTITY (BOQ-1) issued to the bidders in the tender 

document duly sealed and signed shall be put in a sealed envelope superscribing 

“TENDER NOTICE NO.” and “PRICE PART”.  

 

e)The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-

PART’ shall  be put in a sealed envelope super scribing “TENDER NOTICE 

NO./NAME OF WORK” to be submitted to BBJ. Please refer CHECK LIST  

(Annexure-III) in this regard. 

 
5.  EXEMPTION FOR MICRO & SMALL ENTERPRISES: 

i) Micro & Small Enterprises units registered with National Small Industries 

Corporation (NSIC) will be given following benefits. 

a) Issue of Tender set free of cost 

b) Exemption from payment of Earnest Money Deposit 

ii) Firms registered with NSIC under its “Single Point Registration Scheme”.(Exemption 

will apply only to items / service indicated under description of work / supplies / services 

& value up to which the firms are registered with NSIC). To obtain above benefits, firms 

should necessarily submit valid copy of the Registration Certificate issued by NSIC. 

Firms in the process of obtaining NSIC Registration will not be considered for the 

benefits. 

6.  All costs and expenses incidental to preparation of the tender, discussion, conference, 

pre-award discussion with BBJ shall be to the account of the Tenderer and BBJ shall 

bear no liability whatsoever on such cost expenses. 

7. Conditional tenders may be rejected and no additional clause will be entertained. 

  

8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the 

tender will be made at the absolute discretion of  BBJ. BBJ reserves the right to cancel or 

accept or reject any or all tender(s), whether lowest or otherwise, without assigning any 

reason(s) whatsoever thereof. A Tenderer whose Tender is not accepted shall not be 

entitled to claim any cost, charges or expenses incidental to or incurred by him through 

or in connection with the preparation and submission of the Tender/Offer to BBJ. BBJ 

also reserves the absolute right to split up and award the requirement between two or 

more Tenderers /bidders. In such case L1 bidder will get at least 60% of the total 

quantity.  

  
9. CURRENCIES OF BID AND PAYMENT  

The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this 

contract will be made in Indian Rupees. 
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IB-4 

INSTRUCTION TO BIDDERS 

 

10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the   

contract    or any other cause shall be included in the quoted prices. 

 As the place of work execution is in the state of  ODISHA, the successful bidder must 

get themselves registered with all tax and statutory authorities as per applicable laws of 

the state of  ODISHA immediately on award of work and prior to start of work. No 

waybill/ road permit will be issued by us for bringing their own materials/ plants etc to 

site or return of the same. 

 

11.VALIDITY OF TENDER  

90(Ninety)  days from the date of opening of tender or for a further period if mutually 

accepted. BBJ reserves the right to ask for the extension of validity, if any. 

 

12. In case of ambiguities within clauses of different sections of this tender document, the 

order of preference will be in the following manner: 

 1
ST

: INSTRUCTIONS TO THE BIDDERS. 

 2
ND

: SCOPE OF WORK. 

 3
RD

: SPECIAL CONDITION OF CONTRACT. 

 4
TH

: TECHNICAL SPECIFICATION. 

 5
TH

: BILL OF QUANTITIES. 

 6
TH

: GENERAL CONDITION OF CONTRACT. 

  7
TH

: INDIAN STANDARDS. 

 

13. General Arrangement (G.A.) drawing is not attached with this tender document. The 

bidders may see the General Arrangement drawing at BBJ’s  office at 27, R.N. 

Mukherjee Road, Kolkata-700 001 during Office hours till last date of issue of Tender.  

 

14. Site Visit :- Before quoting, bidder must visit the place. Bidder should 

ensure/understand the nature of jobs to be executed by him. 

Accordingly, the bidder must give a declaration ( As per Annexure-

IV) separately in the Techno-commercial Bid that he has understood 

the job(s) and the obligations to be performed under the contract, if, 

awarded, and rates quoted accordingly. Afterward, no claim for 

increase of rate shall be accepted by BBJ on any ground.  
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SCOPE OF WORK 

SOW-1 

1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO) 

 

i) 
Earthwork in excavation and RCC work along with other associated works as per 

BOQ-1. 

ii) Making necessary arrangement at site to ensure all safety and security of existing 

bridge embankment, piers, site personnel, Plant & Machineries, material etc.  

iii) Receipt of Free-issue construction materials (Cement and TMT bars) from BBJ at 

Site and laying /stacking the items properly. No lead and lift will be extra for 

shifting the same to working point. 

iv) Concrete Mix Design is in the sub contractor’s scope and to be done by a 

Government Engineering Institution and to be approved by the S.E. Railway. 

v) Arranging necessary inspection and getting the subject work approved by BBJ/ 

S.E. Railway or their Authorized Representative. 

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR  

(TO BE INCLUDED IN THE QUOTED PRICE) 

i) Plants & Machineries for concreting like Mini Batching Plant, Concrete Pump. 

ii) SUPERVISION for the subject work. 

iii ) Fuel & Lubricant required for contractor’s own machine / equipments only to be 

in contractor’s scope. 

iv) All other materials including shuttering, props are in sub contractor’s scope. 

(3) FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-CONTRACTOR 

FOR RCC  WORK AT BIMALGARH SITE: 

i) BBJ will provide free of cost SUITABLE LAND near bridge site for setting up 

Sub-Contractor’s yard and store. Land will be also given to the sub-contractor free 

of cost for setting up site office / store.   

ii) BBJ will not provide accommodation / Tent for workmen and staffs at site. 

iii) Drawings will be issued by BBJ. 
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SCC-1 

SPECIAL CONDITION OF THE CONTRACT   

 

1. JOB CONTENT: 

a) Earthwork in excavation and RCC work along with other associated works as per 

BOQ-1 and as per Specification and Drawing.  

2. DRAWINGS & SPECIFICATIONS: 

BBJ reserves the right to alter / modify the design / drawing / specification to suit to 

their condition. If due to change in design / drawing / specification, there is any 

increase / decrease in items / quantities or both, payment will be made only for actual 

work and certified by BBJ/ BBJ’s Client / their authorised representatives. 

3. DATE OF COMMENCEMENT: 

The date of commencement will be considered the date of issue of LETTER OF 

INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.   

4. DELIVERY SCHEDULE: 

a) The Sub-Contractor has to start mobilizing plant, machinery, manpower work can be 

started at site within 15 days from the date of LOI/ Order.  

b) Work are to be completed in all respect within a time frame of 8 (eight) months 

including monsoon from the date of commencement as stated above. This includes 

the Mobilization Period. 

5. INSPECTION & TESTING : 

a) Inspection of Work will be done by BBJ/ S.E. Railway and/or Authorised 

Representative S.E. Railway and the Sub-Contractor is required to get the work 

passed through BBJ/ S.E. Railway /their Authorised representative.  

 

8. MEASUREMENT: Irrespective of whatever written in this tender documents, 

measurement of works for payment will be as per approved Drawings  of  BBJ/ S.E. 

Railway.   

9. EARNEST MONEY: 

The Earnest Money deposit of the successful bidder shall be retained towards part of 

the Security Deposit to facilitate the due and faithful fulfilment of the contract. 

10. SECURITY DEPOSIT: 

a)  An amount equal to 5% (five) of the certified bill value of each R/A bill will be 

retained towards Security Deposit which will be released after completion of 

Maintenance /Defect Liability period. 

 

b) The Earnest Money of the successful bidder shall be converted to initial Security 

Deposit, as elaborated in Clause No.9 above. 
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SCC-2 

 

SPECIAL CONDITION OF THE CONTRACT   

 

c) The Security Deposit deducted from the R.A. bills including initial Security Deposit 

will be released after completion of Defect Liability /Maintenance Period. The 

Security Deposit may be released against submission of B.G. of equivalent amount  as 

per discretion of BBJ. The B.G. as mentioned above will be valid till the defect 

liability/ maintenance period of 12 (TWELVE) months from the date of completion of 

the entire work as per order.  

 

11. DEFECT LIABILITY PERIOD /MAINTENANCE PERIOD  
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to 

perform strictly in accordance with the specifications. The workmanship shall be free 

from all defects. Should any workmanship not perform as intended or should 

workmanship prove defective within a period of 12 (twelve) months from the date of 

completion of the work, the work shall upon notification of deficiency/ defect be 

promptly rectified by the Sub-contractor to the satisfaction of  BBJ/ S.E. Railway or 

any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no 

extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a 

reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be free to 

take such corrective action at the Sub-Contractor’s risk and cost. 

 

12. R.A.BILLS: 

R. A. Bills for work done in a particular month will be submitted monthly along 

with Inspection Certificates and other relevant Documents. 

13. SUBMISSION & PAYMENT OF BILLS: 
All the bills as mentioned above are to be submitted at Site and the payments will be 

made from BBJ corporate office at Kolkata. 

14. PAYMENT TERMS: 

 

a) 95% (ninety five) against RA bill within 15 days from the date of submission of clear 

bill duly certified by Site-In-Charge/BBJ, Bimalgarh Site.  

b) 05% after one months from the date of completion of work and final reconciliation of 

materials. 

c) Deduction on account of Security Deposit as per clause no.10 above will be effected 

from the above payments mentioned in clause no. 14(a) & (b) above. 
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SCC-3 

 

SPECIAL CONDITION OF THE CONTRACT   

 

15. PRICE VARIATION: 
This is a fixed rate contract and no price variation / adjustment on any account is 

admissible during the tenure of the contract including extended time, if any, granted 

by BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK.  

16. TAXES & DUTIES: 

Sub-Contractor’s price should include all taxes & duties applicable for execution of 

the subject work. 

17. MATERIAL  RECONCILIATION:  

a) 5% (Five) wastage will be allowed in consumption of material or as agreed by BBJ.  

b) Any additional wastage over and above the allowable limit (to be decided by BBJ) 

will attract recovery from the Sub-contractor’s RA Bill at the rate of the landed cost of 

the particular item of material plus 5%. 

c) All the empty cement bags are to be returned to BBJ in good conditions.  

d) All monthly bills should accompany a reconciliation statement. 

18. TIME EXTENSION: 

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt 

of written request from the Sub-Contractor may extend the Completion time as 

suitable and fit reasonable to BBJ. No extra claim other than granting suitable 

extension of time of delivery of Sub-Contractor will be entertained in such cases of 

time extension being granted. 

19. CLAIM/ EXTRA WORKS: 

a) No claim will be tenable in case there is delay in providing facilities/services/supply 

by BBJ. 

b) In case any extra works are to be carried out by the Sub-Contractor as per instructions 

of Site-In-Charge/BBJ, Bimalgarh Site, the rate of the same will be derived:  

i) From the rate of the existing similar items; 

ii) In case no similar items are available in the contract, from existing market cost 

followed by an overhead and profit of 10%. 

iii) However, BBJ’s decision for the above will be final and binding on the Sub-

Contractor in this regard. 
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SCC-4 

SPECIAL CONDITION OF THE CONTRACT   

 

20. IDLE CHARGES: 

 NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this 

contract for whatsoever the reasons be. 

21. SUB-LETTING: 
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of 

Work of this tender document. In case it is felt absolutely necessary, the same may be 

allowed subject to prior written approval from Site-In-Charge/ BBJ, Bimalgarh Site. 

22. LIQUIDATED DAMAGE: 

Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the 

order value per week subject to a maximum of 05% (five) of the total order value. 

23. ARBITRATION 
In the event of any questions arising out of the Contract  or ancillary/  incidental  to 

the terms and conditions of it or relate to any matter for execution and/or performance 

of the contract, the same shall in-so-facto be referred to the appropriate Authority and 

the interpretation made by the said authority shall be final and binding upon the 

parties.  Notwithstanding the above, should there be any, disputes or differences by 

and between the parties arising out of anything under the contract, the same within 30 

days of its occurrence shall first be referred to the said authority for  conciliation 

and/or determination by the said authority if at all any disputes or difference is 

existing , the  findings of the  said authority should be accepted by parties to the 

contract, communicated in writing within  the next following  30 days of making 

reference to it .Nevertheless, the parties at their  sole option  shall within the next 

following 30 days choose to refer or cause the matter to be referred to the Arbitrator of 

Person in writing,   whereupon   the appropriate Authority shall within two weeks 

hence shall take  steps for appointment of Arbitrator of Person  from amongst the 

officers whether or not connected in the matter and the same shall be communicated in 

writing to the parties making reference  with in the next following two weeks and the 

same shall be final and binding upon the parties. The Arbitrator shall enter into the 

reference by appropriate notice of communication to be served or cause the said notice 

to be served upon the parties summoning the respective parties to attend the 

proceedings at the date time and venue. The proceedings of Arbitration shall be at per 

with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction 

of the matter shall be with in the appropriate Courts of Kol kata. Acceptance of Order/ 

LOI of the concerned agency shall be deemed to be the Free Consent given by party 

under the law towards execution of these covenants under the Contract of Arbitration.   
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SCC-5 

 

SPECIAL CONDITION OF THE CONTRACT   

 

24. RISK PURCHASE 
TERMINATION OF CONTRACT 

a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or 

whatever any of the providers of the contract and fails to adhere to the agreed 

programme by a margin of 10% (Ten) of the stipulated period or failed to deploy 

competent or additional staff and labourers as required by BBJ for project crashing, 

BBJ shall be at liberty terminate the contract in full of part as would be applicable by 

issuing first seven days and then 48 hours notice. 

b)In case of failure to complete the work as per requirement and within the stipulated 

completion period, BBJ reserves the right to cancel the order, either in part or full as 

the situation demands and get the work done by deploying other agency / agencies. 

Additional cost if incurred shall be recovered from the Sub-Contractor’s bill and 

Security Deposit. 

25. JURISDICTION OF COURT   
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, 

arising out of this agreement between the parties. 

26. GENERAL 
In case certain clauses of SCC and GCC are found identical, the clause of SCC will 

prevail. However, if during the course of execution of job some development occurs 

and areas not covered elsewhere, the RELEVANT CLAUSES OF G.C.C will be 

applicable. 
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PRE CONTRACT INTEGRITY PACT 

PCIP-1 

General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 

_______ day of the month of _______ 20….., between on one hand, THE 

BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 27, 

Rajendra Nath Mukherjee Road, Kolkata – 700 001 (hereinafter called the “BUYER”, 

which expression shall mean and include, unless the contest otherwise requires, its 

successors in office and assigns) of the First Part and M/s _________ represented by Sri 

_______ (Designation) (hereinafter called the “BIDDER/Seller” which expression shall 

mean and include, unless the context otherwise requires, his successors and permitted 

assigns) of the Second Part. 

 

WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/CIVIL 

WORK/BIMALGARH/680/R1 and the BIDDER/Seller is willing to offer/has offered 

the same and 

 

WHEREAS the BIDDER is a private company/public company/Government 

undertaking/partnership/registered export agency, constituted in accordance with the 

relevant law in the matter and the BUYER is a PSU performing its function on behalf of 

the President of India. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free 

from any influence/prejudiced dealings prior to, during and subsequent to the currency of 

the contract to be entered into with a view to :- 

 

Enabling the BUYER to obtain the desired said stores/equipment/contract at a 

competitive price in conformity with the defined specifications by avoiding the high cost 

and the distortionary impact of corruption on public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order 

to secure the contract by providing assurance to them that their competitors will also 

abstain from bribing and other corrupt practices and the BUYER will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. 

 

The parties hereto herby agree to enter into this Integrity Pact and agree as follows : 

 

Commitments of the BUYER 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any  
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material or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third party related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office 

any attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the BUYER with full and verifiable facts and the same is prima 

facie found to be correct by the BUYER, necessary disciplinary proceedings, or 

any other action as deemed fit, including criminal proceedings may be initiated by 

the BUYER and such a person shall be debarred from further dealings related to 

the contract process. In such a case while an enquiry is being conducted by the 

BUYER the proceedings under the contract would not be stalled.  

 

Commitments of the BIDDERs 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following :- 

 
3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees brokerage or inducement to any official of the 

BUYER, connected directly or indirectly with the bidding process, or to any 

person, organisation or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract.  

 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees brokerage or inducement 

to any official of the BUYER or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution of the 

contract or any other contract with the Government/the Company for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Government/the Company. 
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3.3*  BIDDERs shall disclose the name and address of agents and representatives  

and Indian BIDDERs shall disclose their foreign principals or associates. 

 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

 

3.5*   The BIDDER further confirms and declares to the BUYER that the BIDDER is  

the original manufacturer/integrator/authorized government sponsored export 

entity of the defence stores and has not engaged any individual or firm or 

company whether Indian or foreign to intercede, facilitate or in any way to 

recommend to the BUYER or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual, firm or company in 

respect of any such intercession, facilitation or recommendation.  

 

3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the BUYER or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments.  

 

3.7 The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

 

3.10 The BIDDER commits to refrain from giving any complaint directly or thorough 

any other manner without supporting it with full and verifiable facts. 

 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
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3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf 

of the BIDDER, either directly or indirectly, is a relative of any of the officers of 

the BUYER, or alternatively, if any relative of an officer of the BUYER has 

financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the 

BIDDER at the time of filing of tender. 

 

The terms ‘relative’ for this purpose would be as defined in Section 6 

of the Companies Act 1956. 

 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

BUYER. 

 

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that 

could justify BIDDER’s exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 

can be disqualified from the tender process or the contract, if already awarded, can 

be terminated for such reason. 

 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 

2,50,000/- (Rupees Two Lakh Fifty Thousand only) (to be specified in RFP) as 

Earnest Money/Security Deposit, with the BUYER through any of the following 

instruments : 

(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop 

Construction Co. Ltd.” payable at Kolkata. 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment 

of the guaranteed sum to the BUYER on demand within three working days 

without any demur whatsoever and without seeking any reasons 

whatsoever. The demand for payment by the BUYER shall be treated as 

conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the 

RFP) 

 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the complete conclusion of the contractual obligations to the complete satisfaction 

of both the BIDDER and the BUYER including warranty period, whichever is 

earlier. 
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5.3 In case of the successful BIDDER a clause would also be incorporated in the 

Article pertaining to Performance Bond in the Purchase Contract that the 

provisions of Sanctions of Violation shall be applicable for forfeiture of 

Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

 

6. Sanctions for Violations 

6.1 Any  breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the BUYER to take all or any one of the following actions, wherever 

required :- 

(i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with other BIDDER(s) would continue. 

 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/performance Bond (after the contract is signed) shall stand forfeited 

either fully or partially, as decided by the BUYER and the BUYER shall not be 

required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank Of India, while in case of a BIDDER from a country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the BIDDER from the BUYER in connection 

with any other contract for any other stores, such outstanding payment could 

also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by 

the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the BUYER resulting 

from such cancellation/rescission and the buyer shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the 

Government of India/the Company for a minimum period of five years which 

may be further extended at the discretion of the BUYER. 
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(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with BIDDER, the same shall not be 

opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this Pact. 

 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 

6.1(i) to (x) of this pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 

the BIDDER) of an offence as defined in chapter IX of the Indian Penal code, 

1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 

 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Independent Monitor(s) 

appointed for the purposes of this Pact. 

 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other Ministry/Department of the Government of India or PSU 

and if it is found at any stage that similar product/systems or sub systems was 

supplied by the BIDDER to any other Ministry/Department of the Government of 

India or a PSU at a lower price, then that very price, with due allowance for 

elapsed time, will be applicable to the present case and the difference  in the cost 

would be refunded by the BIDDER to the BUYER, if the contract has already 

been concluded. 

 

8. Independent Monitors 

8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission 

(Names and Addresses of the Monitors to be given).  

 

8.2 The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this Pact. 

 

8.3 The monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 
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8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the BUYER including that provided by the 

BIDDER. The BIDDER will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The Monitor 

shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the parties. The parties will offer to 

the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 

BUYER/Secretary in the Department/within 8 to 10 weeks from the date of 

reference or intimation to him by the BUYER/BIDDER and should the occasion 

arise, submit proposals for correcting problematic situations. 

 

9. Facilitation of Investigation 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the 

documents including the Books of Account of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of such examination. 

 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian law. The place of performance and jurisdiction is the 

seat of the BUYER. 

 

11. Other legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

 

12. Validity  

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 

5 years or the complete execution of the contract to the satisfaction of both the 

BUYER and the BIDDER/Seller, including warranty period, whichever is later. In 

case BIDDER is unsuccessful this Integrity Pact shall expire after six months from 

the date of the signing of the contract. 
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12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of 

this Pact shall remain valid.  In this case, the parties will strive to come to an 

agreement to their original intentions.  

 

13. The parties hereby sign this integrity Pact at ___________ on _______________ 

 
BUYER       BIDDER 

 

Name of the Officer     CHIEF EXECUTIVE OFFICER 

 

Designation 

 

PSU 

 

Witness       Witness 

 

1. ______________________________  1. 

 

2. ______________________________  2. 

 

* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER in regard to involvement of Indian agents of foreign 

suppliers. 
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ANNEXURE-I 

 

LIST OF DEVIATIONS 

 

SL. 

NO. 

BBJ NIT TENDER  

CLAUSE NO. 

BIDDER’S DEVIATED 

CONDITIONS 

(1) (2) (3) 

1.   

 

 

2.   

 

 

.   

 

 

.   

 

 

.   

 

 

.   

 

 

 
NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, 

THE TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE 

NIL DEVIATION; 
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FORMAT 

 

CERTIFICATE 

 

(ON COMPANY LETTER HEAD) 

 

REF.:                                                                                                   DATE: 

 

SUB: DEPLOYMENT OF WORKMEN AT BIMALGARH SITE, BIMALGARH 

(ODISHA) 

REF.:  BBJ  WORK  ORDER  NO.    NIT/DGM(P-V)/CIVIL WORK/ 

BIMALGARH /680/R1  DATED 29.01.16 
 

This is to certify that we have complied with all the Statutory Obligation for our 

workmen engaged for the subject work which includes payment of Minimum Wages, 

P.F. & E.S.I. contribution and other benefits as per prevailing Labour Laws and other 

Statutes/Rules in the State of ODISHA. 

 We hereby indemnify our employer M/s. THE BRAITHWAITE BURN & 

JESSOP CONSTRUCTION COMPANY LIMITED regarding compliance of all 

Statutory requirement of Labour Laws as stated above. M/s. THE BRAITHWAITE 

BURN & JESSOP CONSTRUCTION COMPANY LIMITED will have no 

responsibility in this regard. 

 

 

 

(Authorized Signatory) 

Signature with Office Seal 
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CHECK LIST 

  ANNEXURE-III 

 

PAGE-1 

 SL. 

NO. 

DESCRIPTION REMARKS DOCUMENTS 

ATTACHED BY THE 

BIDDER 

1. TECHNO-COMMERCIAL BID 

a) The Tender shall be 

signed by the person 

legally authorized to 

enter into commitment 

on behalf of the 

Tenderer.   

A Letter in this effect to 

be submitted by the 

bidder.  

 

b) Cost of Tender 

Document 

Original D.D./ Pay 

order or Photo-copy of 

BBJ’s Money receipt to 

be attached. 

 

c) The Original / 

Downloaded Tender 

document issued to the 

bidders (Excluding BILL 

OF QUNTITY-BOQ) 

duly signed and sealed in 

each page. 

All the documents to be 

signed and sealed with 

company’ seal. 

 

d)  Documents in support of 

ELIGIBILITY 

CRITERIA as mentioned 

in Clause No.3 above.  

All the documents to be 

signed and sealed with 

company’ seal. 

 

e) Copy of PAN number 

and VAT registration 

number should be 

furnished along with the 

Techno-commercial bid. 

All the documents to be 

signed and sealed with 

company’ seal. 

 

f) Copy of P.F/ESI 

registration certificate.   

All the documents to be 

signed and sealed with 

company’ seal. 

 

g) Company’s audited 

Balance Sheet for last 3 

(three) years. 

Last three years audited 

balance sheet to be 

attached. 
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CHECK LIST            

  ANNEXURE-III 

 

PAGE-2 

h) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 

(Rupees TWO LACS  

FIFTY THOUSAND 

only), in the form of pay 

order/ demand draft 

drawn in favour of “The 

Braithwaite Burn and 

Jessop Construction Co. 

Ltd.” and payable at 

Kolkata. 

Original E.M.D. to be 

attached. 
 

i) LIST OF DEVIATIONS 

duly filled as per BBJ 

format. 

To be submitted as per 

BBJ format duly signed 

& sealed. 

 

2. Agency’s 
Familarization 

To be submitted as per 

BBJ format duly signed 

& sealed. 

 

3. PRICE BID   

a) Properly filled up BILL 

OF QUANTITY 

 (BOQ-1 ) issued to the 

bidders in the tender 

document duly sealed 

and signed 

Original BOQ-1 duly 

signed and sealed  
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ANNEXURE-IV 

 

AGENCY’S FAMILARIZATION 

 

(ON COMPANY LETTER HEAD) 
 

 

Name of work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH 

OTHER ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M 

COMPOSITE GIRDER) & BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE 

GIRDER) IN CHAKRADHARPUR DIVISION OF S.E.RAILWAY. 
 

I/We hereby solemnly declare that I/we have visited the site of above work and have 

familiarized myself/ourselves of the working conditions there in all respects and in 

particular the following: 

 

• Topography of the area and existing Road network (highways & Village,  

Pucca & Kacha) and availability of Service Roads. 

 

• Soil Conditions at the site of the work. 

 

• Sources and availability of construction material. 

 

• Rates for Construction materials. 

 

• Availability of local labour, both skilled and unskilled and the prevailing 

labour rates. 

 

• Availability of Water, Electricity and communication facilities. 

 

• Availability of space for putting up labour camps, offices Store Godowns, 

Engineering yards etc. 
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PRICE  

PART 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 

ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) 

& BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR 

DIVISION OF S.E.RAILWAY 

 
ABSTRACT OF SCHEDULE OF ITEMS OF WORKS AND ESTIMATED COST 

Sl. 
No. 

Description of works Unit Basic Cost           
(Rs.) 

%age of rate 
in figures & 

words 

Amount 

1 Schedule-A   

Foundation and Sub - Structure 
 

%age 
Above/ 
below / 
at par 

 

3,70,58,608.00    

2 Schedule-B                                                            

Reinforcement Work 
 

%age 
Above/ 
below / 
at par 

 

1,01,27,000.00    

                           Total Amount in Rs.                 4,71,85,608.00 
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER 

ASSOCIATED WORKS FOR BRIDGE NO.47 (SPAN 2X12.2M+2X30.5M COMPOSITE GIRDER) & 

BRIDGE NO.86 (SPAN2X12.2M+3X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION 

OF S.E.RAILWAY 

 

BOQ-1 

 

Sl. 

No. 
Description Qty Unit 

Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     

1 

 

Earth work in excavation for foundations and 

floors of the bridges, retaining walls etc., 

including setting out, dressing of sides, ramming 

of bottom, getting out the excavated material, 

back filling in layers with approved material and 

consolidation of the layers by ramming and 

watering etc. incl. all lift, disposal of surplus soil 

up to a lead of 300M, all types of shoring and 

strutting with all labour and material complete as 

per drawing and technical specification as 

directed by Engineer in charge. 

    

(a) All kinds of soils 6600 Cum 237.03 

 

1564398.00 

(b) Ordinary rock 1650 Cum 331.10 546315.00 

(c) Hard rock (blasting prohibited) 1260 Cum 705.29 888665.40 

2 Extra for the quantity of works, executed in or 

underwater and/ or liquid mud including 

pumping out water as required. 

    

(a) All kinds of soils 1950 Cum 47.40 92430.00 

(b) Ordinary rock 1200 Cum 66.21 79452.00 

(c) Hard rock (blasting prohibited) 
1200 Cum 141.06 169272.00 

3 Providing and laying Plain Cement Concrete 

1:3:6 with graded stone aggregate of 40 mm 

nominal size, in foundation and floors, retaining 

walls of bridges including mechanical mixing, 

vibrating, pumping and bailing out water where 

ever required with all materials and labour 

complete but excluding the cost of cement and 

shuttering as per drawings and technical 

specifications as directed by Engineer. 

210 Cum 1673.56 351447.00 
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Sl. 

No. 
Description Qty Unit 

Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     

4 Providing and laying in position machine mixed, 

machine vibrated and machine batched Design 

Mix Cement Concrete M35 grade (Cast - in Situ) 

using 20 mm graded crushed stone aggregate and 

coarse sand of approved quality in RCC raft 

foundation & pile cap including finishing, using 

admixtures in recommended proportions (as per 

IS:9103), if approved in mix design to accelerate 

or retard setting of concrete and/or improve 

workability without impairing strength and 

durability complete as per specifications and 

direction of the Engineer in charge. Payment for 

cement, reinforcement and shuttering shall be 

paid extra. 

4000  Cum 2040.40 8161600.00 

5 Providing and laying in position machine mixed, 

machine vibrated and machine batched Design 

Mix Cement Concrete M35 grade (Cast - in Situ) 

using 20 mm graded crushed one aggregate and 

coarse sand of approved quality for the following 

Reinforced cement concrete structural elements 

up to height of 10M from foundation top level 

including finishing, using admixture in 

recommended proportions ( as per IS:9103), if 

approved in Mix Design to accelerate or retard 

setting of concrete and/or improve workability 

without impairing strength and durability 

complete as per specifications and direction of 

the Engineer in charge. Payment for cement, 

reinforcement and shuttering shall be paid extra. 

 

      

(a) Abutment & Pier 1320 Cum 2142.42 2827994.40 

(b) Wing wall and Return wall 3150 Cum 2244.44 7069986.00 

(c) Abutment cap, Pier cap, Inspection Platform & 

Pedestal over pier cap, Fender wall, Diaphragm 

wall, etc. 

230 Cum 2346.46 539685.80 

(d) Approach slab at formation level, Dirt wall/ 

ballast wall at formation level 

300 Cum 2448.48 734544.00 
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Sl. 

No. 
Description Qty Unit 

Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     

(e) Extra for every increase of 1 M or part thereof in 

the height above 10M & 20M 

225 Cum/m 

height 
34.66 7798.50 

6 Centring and shuttering including strutting, 

propping etc. and removal of form for: 

      

(a) RCC raft foundation & pile cap. 2200 Sqm 161.98 356356.00 

(b) Abutment, pier, wing walls and return walls 7700 Sqm 267.50 2059750.00 

(c) Abutment cap, Pier cap, Inspection Platform & 

Pedestal over pier cap, Fender wall, Diaphragm 

wall, etc. 

380 Sqm 258.07 98066.60 

(d) Approach slab at formation level, Dirt wall/ 

ballast wall at formation level. 

630 Sqm 161.98 102047.40 

(e) In bottom/top slab, side walls, toe wall and 

sumps haunch filling head walls or any other 

component. 

1080 Sqm 267.50 288900.00 

7 Providing and fixing of Drainage Spouts of 100 

mm UPVC complete as per drawing and 

Technical specification  

60 Metre 315.52 18931.20 

8 Providing and laying of filter media consisting of 

granular materials of GW, GP, SW groups as per 

IS: 1498-1970 in required profile behind boulder 

filling of abutments, wing alls/return walls etc. 

above bed level with all labour and material 

complete job as per drawing and technical 

specification of RDSO guidelines. 

3730  Cum 2078.75 7753737.50 

9 Providing weep holes by making suitable 

opening or drilling in existing Brick 

masonry/Plain/ Reinforced concrete abutment, 

wing wall/ return wall with 100mm dia AC pipe, 

extending through the full width of the structure 

complete 

1320 Metre 356.59 470698.80 

10 Providing and laying pitchingwith stone boulders 

weighing not less than 35 Kg each with voids 

filled with cement sand mortar 1:4 on slopes laid 

over prepared filter media including boulder 

apron laid dry in front of toe of embankment 

complete as per drawing and technical 

specifications (Filter media to be paid separately 

under the relevant item) . 

800  Cum 1758.34 1406672.00 
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No. 
Description Qty Unit 

Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

 Schedule "A"     

11 Providing and laying filter material as per RDSO 

specifications underneath pitching in slopes 

complete as per drawing and technical 

specification. 

400 Cum 1704.10 681640.00 

12 Providing boulder backing behind wing wall 

,return wall ,retaining wall with hand packed 

boulders & cobbles with smaller size boulders 

towards the back including all lead, lift, labour 

and other incidental charges as complete work in 

all respect. Payment of boulder/cobbles will be 

done extra. 

900 Cum 185.94 167346.00 

13 Supply of Stone boulder weighing minimum 35 

Kg each. 

900 Cum 626.72 564048.00 

14 Demolishing plain cement concrete including 

disposal of material within 50m lead 

      

(a) 1:2:4 or richer mix with max. 20 mm coarse 

aggregate 

100 Cum 568.26 56826.00 

 Total of  Schedule "A"    3,70,58,608.20 

 Schedule "B"     

1 Reinforcement (TMT bars) for RCC work 

including straightening, cutting, bending, placing 

in position and binding in complete 

1300000 Kg 7.79 10127000.00 

 Total of  Schedule "B"    1,01,27,000.00 
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GENERAL CONDITION OF THE CONTRACT  

 

1.0 DEFINATION: In the contract, as herein under defined, the following words and 

expressions shall have the meanings hereby assigned to them, except where the 

context otherwise requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 

ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING 

DIRECTOR, BBJ, 27, R.N. MUKHERJEE ROAD, KOLKATA – 700 001, 

AS THE CASE MAY BE. 

iii) “OWNER”/”CLIENT” means  SOUTH EASTERN  RAILWAY or their 

authorized representative. 

iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender 

and acceptance thereof and the formal agreement if any, executed between BBJ 

and Sub-Contractor together with the documents referred to therein including 

these conditions with appendices and any schedule of items, quantities and rates. 

All these documents taken together shall be deemed to form one contract and shall 

be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of tender, the applicable 

schedule and/or additional conditions, the conditions and the specifications and 

/or drawings as referred to in the tender documents and as may be referred for the 

execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the 

contract or part(s) thereof as the case may be and shall include all extras of 

additional, altered or substituted works or temporary and urgent works as required 

for performance of the Sub-Contractor. 

vii) The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or 

company whether incorporated or not, undertaking the works and shall include 

legal representatives or such individual or persons composing such firm or 

unincorporated company, or successors of such firm or company as the case may 

be and permitted assigns of such individual or firm or company. 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the 

schedule of quantities as will be arrived on the basis of item rate quoted by the 

tenderers for various items. 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of 

the number of hours worked in the day. 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the 

Engineering Officer appointed by BBJ or his duly authorized representative who 

shall direct, supervise and be In-Charge of the works for purposes of this contract. 
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GENERAL CONDITION OF THE CONTRACT  

 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, 

lockouts, strikes, work shutdowns imposed by Government Acts or Legislature 

or other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions 

or any other acts or events whatsoever which are beyond the control of the Sub-

Contractor and which shall directly or indirectly prevent the execution of work 

within the time specified in the agreement. 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant 

schedule(s) of work and quantity annexed to the tender papers by BBJ or the 

standard schedule of rates prescribed by BBJ and the amendments thereto issued 

from time to time. 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through 

which the work is to be executed under the contract including any other lands or 

places provided by BBJ for the purpose of execution of the contract. 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind 

required for the execution, completion or maintenance of the work.  

 xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of 

the Engineer-In-Charge, becomes necessary during the progress of the work to 

obviate any risk of accident or failure or which become necessary for security. 

xvi) A “WEEK” shall mean seven days without regard to the number of hours 

worked in any day in that week. 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the 

Managing Director, BBJ or the person authorized by him for the particular 

purpose. 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the 

work or any part of the works set out in or ascertained in accordance with the 

individual work order and the tender documents or any subsequent agreed 

agreement thereto. 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the 

special condition or in drawings. “Drawings” shall mean the maps, drawings, 

plans and tracings or prints thereof annexed to the contract and shall include any 

modification of such drawings and further drawings as may be issued by the 

Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of 

whatsoever nature required for the execution, completion or maintenance of the 

works or temporary works (as hereinbefore defined) but do not include materials 

or other things intended to form or forming part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 

(Twelve) months maintenance from the date of completion of the Works 
certified by the Engineer-In-Charge. 
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GENERAL CONDITION OF THE CONTRACT  

 

xxii) Words importing the singular number shall also include the plural and vice-versa 

where the context requires. 

xxiii) The headings and marginal headings in these general conditions are solely for the 

purpose of facilitating reference and shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or of the 

contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to 

establishment, labour, material, transport, all taxes duties octroi and levies 

etc. 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the 

documentary evidence of which need to be furnished along with the bid 

documents. 

3.0 SUBMISSION OF BID: 

The Tender should be submitted in a two bid system with the following 

manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed 

and sealed super-scribing “TECHNO-COMMERCIAL BID” and 

also name of the job, tender reference and name of the bidder and the 

following documents to be enclosed:- 

• RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 

• INCOME TAX CLEARANCE CERTIFICATE. 

• SALES TAX CLEARANCE CERTIFICATE. 

• SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 

• DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS 

INDICATING NAME OF CLIENT, DESCRIPTION OF WORK, VALUE OF 

WORK AND YEAR OF COMPLETION. 

• EARNEST MONEY DEPOSIT. 

• A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, 

MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER. 

A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-

CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF 

THE PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATION.   
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GENERAL CONDITION OF THE CONTRACT  

 

ii) PRICE BID: The tender document issued to the Tenderer should be submitted 

duly signed and sealed on all the pages by the Sub-Contractor completed in all 

respects including properly filled up “BILL OF QUANTITY”. All rates quoted 

should be in figures as well as words neatly written in proper space. All 

documents along with “BILL OF QUANTITY” should be enclosed in one 

envelope super-scribing “PRICE BID” and also the name of the job, tender 

reference and name of the bidder, duly sealed with sealing wax.  

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly 

or to distribute the work among more than one tenderers without assigning 

any reason whatsoever. 

5.0 EXECUTION OF WORK: 

a) SUB-CONTRACTOR’S UNDERSTANDING: 
It is understood and agreed that the Sub-Contractor has by careful examination, 

satisfied as to the nature and location of the work, the configuration of the 

ground, the character, quality and quantity of the materials to be encountered, the 

character of equipment as facilities needed preliminary to and during the 

execution of the works, the general and local conditions, availability of materials, 

the  labour conditions prevailing therein and all other matters which can in any 

case affect the work under the contract. 

b) COMMENCEMENT OF WORK: 

i) The date of commencement will be considered-the date of issue of LOI/Date of 

issue of 1
st
 Set of detail drawings/ date of issue of 1

st
 lot of steel whichever is 

later. If the Sub-Contractor commits default in commencing execution of the 

work as aforesaid,  BBJ  shall, without prejudice to any other right or remedy, be 

at liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the 

work on account of any acquisition of land or delay in according sanction to 

estimates or drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 

The Engineer-In-Charge shall direct the order in which the several parts of the 

works shall executed and the Sub-Contractor shall execute without delay all 

orders given by the Engineer-In-Charge from time to time but the Sub-Contractor 

shall not be relieved thereby from responsibility for the due performance of the 

works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 

No alterations or addition to or omission or abandonment of any part of the works 

shall be deemed authorised except under instructions from the Engineer and the 

Sub-Contractor shall be responsible to obtain in writing such instruction in each 

and every case. 
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GENERAL CONDITION OF THE CONTRACT  

 

e) EXTRA WORKS: Should works over and above those included in the contract 

require to be executed at the site, the Sub-Contractor shall have no right to be 

entrusted with the execution of such works which may be carried out by another 

Sub-Contractor or Sub-Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 

i) The BBJ  reserves the right to alter the designs and drawings. If due to change in 

the drawing or design or for other reasons, there be variations, resulting in 

increase or decrease in quantities, payment will be made only for the actual 

quantities executed at the ordered rates. If there be sufficient cause, the BBJ may 

grant extension of the date of completion suitably. Such circumstance, shall in no 

way affect or vitiate the contract or alter the character thereof, or entitle the Sub-

Contractor to damages or compensation there for except as provided for in this 

contract.  

ii) BBJ reserves the right to split the total quantity of work as mentioned in the 

B.O.Q. among 2 (two) or more agencies depending on the situation. The Agency 

cannot object or be entitled to any claim in the event of reduction in the actual 

quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN 

THE B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall 

not be entitled to any compensation, but shall be paid only for the actual amount 

of work done. 

iV) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) 

of quantities upto any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate 

and are intended for the guidance of tenderers / Sub-Contractors. In actual 

execution of work there may be some increase in the quantities specified, such 

variation shall in no degree effect the validity of the contract and it shall be 

performed by the Sub-Contractor as provided therein and be subject to the same 

conditions, stipulations and obligations originally and expressly included and 

provided for in the specifications and drawings and the amounts to be paid 

therefore shall be calculated in accordance with the accepted schedule of rates. 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ  shall have the right to let out our contracts in connection with the 

works. The Sub-Contractor shall afford to the other Sub-Contractors reasonable 

opportunity of storage of their materials and the execution of their work and shall 

properly connect and co-ordinate his work with theirs. If any part of the Sub-

Contractor’s work depends on proper execution or depends upon the work of 

another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to 

the Engineer-In-Charge any defects in such work that render it unsuitable for 

proper execution of his portion of work. The Sub-Contractor’s failure to so 

inspect or so report shall constitute an acceptance of the Sub-Contractor’s work.  
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GENERAL CONDITION OF THE CONTRACT  

 

 However, for defect/defects, which may develop in the other Sub-Contractor’s 

work after the execution of his work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 

Any instructions or approval given by the Engineer-In-Charge’s representative to 

the Sub-Contractor in connection with the work shall bind the Sub-Contractor as 

though it had been given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or 

materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to 

disapprove such work of materials and to order the removal or breaking up 

thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the 

Engineer-In-Charge’s representative, he shall be entitled to refer the mater to the 

Engineer-In-Charge, he shall thereupon confirm or alter/modify such decisions. 

 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 

The whole of the works shall be executed in conformity with the specifications 

and drawings. If the Sub-Contractor performs any work in a manner contrary to 

the specifications or drawings or both without obtaining the approval of the 

Engineer-In-Charge he shall bear all the consequences and costs arising or 

ensuing there from, and shall be responsible for all loss to BBJ and their client. 

 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the 

site, in good order and such other contract documents as may be necessary to the 

Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 

All drawings and specifications and copies thereof furnished by BBJ to the Sub-

Contractor are deemed to be the property of BBJ. They shall not be used on other 

works, and with the exception of the signed contract, shall be returned by the 

Sub-Contractor to BBJ on completion of the works or termination of the contract. 

 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the opinion of 

the Engineer-In-Charge is requisite for carrying out the works and the Sub-

Contractor shall keep at each of such sheds, storehouses and yards, a sufficient 

quantity of material and plant in much as not to delay the carrying out of the 

works with due expedition and the Authorized Representative/Engineer-In-

Charge and the Engineer-In-Charge’s Representative shall have free access to the 

said sheds, storehouse and yards at any time for the purpose of inspecting the 

stock of materials and plant so kept in hand and any materials or plant which the  
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GENERAL CONDITION OF THE CONTRACT  

 

 Engineer-In-Charge may object to shall not be brought upon or used in works, 

but shall be forthwith removed from the sheds, storehouses or yards by the Sub-

Contractor. The Sub-Contractor shall at his own expense provide and maintain 

suitable mortar mills, soaking vats steel treatment bath or any other equipment 

necessary for the execution of the work. 

 m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and 

competent staff to give necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such 

supervisors, workmen and labours, in or about the execution of any of the works 

as are careful and skilled in their various trades and callings. The Sub-Contractor 

shall at once remove from the works any agent, permitted sub-Sub-Contractor, 

supervisor, workmen or labourer who shall be objected to by the Engineer-In-

Charge and if and whenever required by the Engineer-In-Charge he shall submit 

correct return showing the names of all staff and workmen as necessary for the 

proper completion of the works within the time prescribed. The Sub-Contractor 

shall forthwith on receiving intimation to this effect take on the additional 

number of staff and labour specified by the Engineer-In-Charge within seven 

days of being so required and failure on the part of the Sub-Contractor to comply 

with such instruction will entitle the BBJ  to rescind the Sub-Contractor under 

these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any 

part thereof shall be executed in the best and most substantial workman – like 

manner with materials of the best and most approved quality of their respective 

kinds agreeable to the particulars contained in or implied by the specifications 

and as referred to in and represented by the drawings or in such other additional 

particulars, instructions and drawings as may be found requisite to be given 

during the carrying out of the works to the entire satisfaction of the Engineer-In-

Charge according to the instruction and direction which the Sub-Contractor may 

from time to time receive from the Engineer-In-Charge. The material may be 

subjected to test by means of such machines, instruments and appliances as the 

Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be 

entitled to order from time to time. 

i) The removal from the site within the time specified or any materials which in his 

opinion are not in accordance with the specifications or drawing. 
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GENERAL CONDITION OF THE CONTRACT  

ii) the use of proper and suitable substitute materials in place of specified material if 

the same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof 

or “on account” payments thereof) of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ 

shall be entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-

Charge’s representative and any other authorised representative of owners every 

facility for entering in and upon every portion of the work at all hours for the 

purpose of inspection or otherwise and shall provide all labours, materials, planks, 

ladders, pumps, appliances and things of every kind for the purpose and the 

Engineer and the representative shall at all times have free access to every part of 

the works and to all places at which materials for the work are stored or being 

prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 

The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the 

Engineer-In-Charge’s representative whenever any work or materials are intended 

to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 

the reach of measurement in order that the work may be inspected or that correct 

dimensions may be taken before being so covered placed beyond the reach of 

measurement in default whereof the same shall, at the opinion of the Engineer-In-

Charge or the Engineer-In-Charge’s representative, be uncovered and measured at 

the Sub-Contractor’s expense or no payment shall be made for such work or 

materials. 

 r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be 

provided and maintained by the Sub-Contractor and subject to the consent of the 

Engineer-In-Charge shall be removed by him at his expense when they are no 

longer required and in such manner as the Engineer-In-Charge shall direct. In the 

event of failure on the part of the Sub-Contractor to remove the temporary works, 

the Engineer-In-Charge will cause them to be removed and the cost as increased 

by supervision and other incidental charges shall be recovered from the Sub-

Contractor. If temporary huts are provided by the Sub-Contractor on the land 

owned by client for labour engaged by him for the execution of the works, the 

Sub-Contractor shall arrange for handing over vacant possession of the said land 

after the work is completed, if the Sub-Contractor’s labour refuse to vacate, and 

have to be erected by client, the expenses incurred by BBJ in connection therewith 

shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any 

hutment an the client of Government land without the written approval of the 

Competent Authority. 
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GENERAL CONDITION OF THE CONTRACT  

 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates of the contract are intended to 

provide for works duly and properly completed in accordance with the general 

and special (if any) conditions of contract and the specification and drawings 

together with such enlargements, extensions, diminutions, reductions, alterations 

or additions as may be ordered by the Engineer-In-Charge and as required without 

prejudice to the cenerality thereof and shall be deemed to include and cover 

superintendence and labour supply, including full freight of materials of stores, 

patterns, profiles, moulds, fitting, centerings, scaffoldings, shoring props, timber, 

machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plants or materials as may be specified 

in the contract to be supplied to the Sub-Contractor by BBJ, the erections, 

maintenance and removal of all temporary works and buildings and also the 

following:- 

i) All watching, lighting, bailing, pumping and draining. 

ii) All prevention of or compensation for trespass. 

iii) All barriers and arrangements for the safety of the public or of employees during 

the execution of works. 

iv) All sanitary and medical arrangements for labour camps as may be prescribed by 

the BBJ the setting of all work and of the construction, repair and upkeep of 

centre lines, bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of 

testing facilities for the compaction of soil if required. 

 

u) HANDING OVER OF WORKS: 

The Sub-Contractors shall be bound to handover the works executed under the 

contract to BBJ  or any other authority so authorised by BBJ  complete in all 

respect to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge 

shall determine, from time to time, the date on which the work is considered to 

have been completed, in support of which considered to have been completed, in 

support of which his certificate shall be regarded as sufficient evidence for all 

purposes. The Engineer-In-Charge shall determine from time to time the date on 

which any particular section of the work shall have been completed, and the Sub-

Contractor shall be bound to observe any such determination of the Engineer-In-

Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 

On the completion of the works the Sub-Contractor shall clear away and remove 

from the site all construction plants surplus materials rubbish and temporary 

works of every kind and leave the whole of the site and works clean to the 

satisfaction of the Engineer-In-Charge. No final payment in settlement of the 

account of the work shall be made to the Sub-Contractor till that period in  
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 addition to any other condition necessary for such final payment, site clearance 

shall have been effected by him, and such clearance may be made by the 

Engineer-In-Charge at the expense of the Sub-Contractor in the event of his 

failure to comply with this provision within seven days after receiving notice to 

that effect. Should it become necessary for the Engineer-In-Charge to have the site 

cleared at the expense of the Sub-Contractor, then BBJ shall not be liable for any 

loss or damage to such of the Sub-Contractor’s property as may be on site due to 

such removal there from, which removal may be effected by means of public sale 

of such materials and property or in such a way as deemed fit and convenient to 

the Engineer-In-Charge. 

 w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 

The quantities set out in the accepted schedule of rates with items of works 

quantified are the estimated quantities of the works and they shall not be taken as 

the actual correct quantities of work to be executed by the Sub-Contractor in 

fulfillment of his obligation under the Sub-contract. However, BBJ reserves the 

right to reduce the quantity and in that event the agency will not have any claim 

for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule 

of rates and according to the terms of payment of the contracts or the 

measurements taken by the Engineer-In-Charge or Engineer-In-Charge’s 

representative in accordance with the relevant Indian Standard Specification. 

Code of practice. Such measurement will be taken of the work in progress from 

time to time and at such intervals as in the opinion of the Engineer-In-Charge 

shall be proper having regard to the progress of the works. The date and time on 

which the “On-Account” or final measurement are to be made shall be 

communicated to the Sub-Contractor who shall be present at the site and shall sign 

the results of the measurements (which shall also be signed by the Engineer-In-

Charge or Engineer-In-Charge’s representative) recorded in the official 

measurement book as an acknowledgement of his acceptance of the accuracy of 

the measurement. Failing the Sub-Contractor’s attendance the work may be 

measured up in his absence and such measurements shall notwithstanding such 

absence, be binding upon the Sub-Contractor whether or not he shall have the 

measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the 

works and also for the period of maintenance specified in the contract and after 

the date of passing of the certificate of completion by the Engineer-In-Charge or 

any other earlier date subsequent to the completion of the work that may be fixed 

by the Engineer-In-Charge be responsible for and effectually maintain and uphold 

in good substantial, sound and perfect condition all and every part of the works  
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 and shall make good from time to time and at all times as often as the Engineer-

In-Charge shall require, any damage or defect that may, during the above period, 

arise in or be discovered or be in any way connected with the works, and the Sub-

Contractor shall be liable for and shall pay and make good to the BBJ or other 

persons legally entitled thereto whenever required by the Engineer-In-Charge so 

to do, all losses, damages, costs and expenses they or any of them may incur or be 

put or be liable to, by reason or in consequence of the operations of the Sub-

Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 

substantially completed and shall have satisfactorily passed any final test or tests 

that may be prescribed the Engineer-In-Charge shall issue a certificate of 

completion in respect of the works and the period of maintenance of the works 

shall commence from the date if such certificate. 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION 

CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause 

(i) of this clause shall not absolve the Sub-Contractor from his liability to make 

good any defects, imperfections, shrinkage of faults which may appear during the 

period of maintenance arising in the opinion of the Engineer-In-Charge from 

materials or workmanship not in accordance with the drawings or specifications or 

construction defects. All such defects need to be amended and made good by the 

Sub-Contractor at his own cost and in case of default on the part of the Sub-

Contractor, the Engineer-In-Charge may employ labour and materials, or appoint 

another Sub-Contractor to amend and make good such defects, imperfections, 

shrinkage and faults and all expenses consequent thereon and incidental thereto 

shall be borne by the Sub-Contractor and shall be recoverable from any money 

due to him under the contract. 

6.0 “ON ACCOUNT” PAYMENT: 
The Sub-Contractor be shall entitled to be paid from time to time by way of “On 

Account” payments only for such works, as in the opinion of the Engineer-In-

Charge, he has executed in terms of the contract. All payments be on the 

Engineer-In-Charge or the Engineer-In-Charge’s representative’s certificates of 

measurements shall be subjected to any deductions which may be made under 

these presents provided always that the Engineer-In-Charge may by any certificate 

made any correction or modification in any previous certificate which shall never 

have been be issued by him and that the Engineer-In-Charge may withhold any 

certificate if the works or any part thereof are not being carried out to his 

satisfaction. 
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 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not 

be rounded off, but the total amounts only, on each certificate, shall be rounded 

off to nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 

50 paise and more shall be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL 

SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to 

the final making up of the accounts (except where measurements are specifically 

noted in the measurement book as final measurements and as such have been 

signed by the Sub-Contractor) and shall in no respect be considered or used as 

evidence of any facts stated in or to be inferred from such accounts nor of any 

particular quantity or work having been executed nor of the manner of its 

execution being satisfactory. 

9.0 MANNER OF PAYMENT: 

Unless otherwise specified, payment to the Sub-Contractor will be made by 

cheque .   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive 

payment proportionate to the part of the work then approved and passed by the 

Engineer-In-Charge whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the Sub-Contractor. All such 

intermediate payments shall be regard as payments by way of advance against the 

final payments only and not as payments as work actually done and completed 

and shall not preclude the Engineer-In-Charge from requiring bad, unsound, 

imperfect or unskillful work to be dismantled and removed from the site and 

reconstructed, or re-erected as per specifications. No payment shall be considered 

as an admission of the due performance of the contract or any part thereof in any 

respect or the occurring of any claim, nor shall it conclude determine or affect in 

any way the powers of the Engineer-In-Charge as to the final settlement and 

adjustment of the contract. The final bill shall be submitted by the Sub-Contractor 

within one month of the date of the completion of work. The certificate of the 

Engineer-In-Charge of the measurement value of the total amount payable for the 

work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 

On the Engineer-In-Charge’s certificate of completion in respect of the works, an 

adjustment shall be made and the balance of account based on the Engineer-In-

Charge or the Engineer-In-Charge’s representative’s certified measurements of 

the quantity of work executed by the Sub-Contractor up to the date of completion 

and on the accepted schedule of rates shall be paid to the Sub-Contractor subject 

always to any deduction which may be made under agreement and subject to the 
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 Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail 

of all claims he may have or BBJ in respect of the works or having delivered a 

“No Claim” certificate and the Engineer-In-Charge having after the receipt of 

such account given a certificate, in writing that such claims are correct, that the 

whole of the works to be done under the provisions of the contract have been 

completed, that they have been inspected by him since their completion and bound 

to be in good and substantial order, that all properties and the things removed, the 

work, have been properly replaced and made good all expenses and demands 

incurred by or made upon or in the respect of damage or loss by, from or in 

consequence of the woks, have been satisfied agreeably and in conformity with 

the contract. 

12.0 TAXES, DUTIES AND OCTROI ETC. 

The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 

payment of any and all taxes, duties, octroi etc., now or hereafter imposed, 

increased, or modified, and all the sales tax, from time to time in respect of works 

and materials and all contributions and taxes for employment compensation, 

insurance and also age pension or annuities now or thereafter imposed on Central 

or State Government authorities which are imposed with respect to or covered by 

the wages/salaries or other compensations paid to the persons employed by the 

Sub-Contractor and the Sub-Contractor shall be responsible for the 

12.0 compliance with all obligations and restrictions imposed by the labour law or any 

other law effecting employer-employee relationship and the Sub-Contractor 

further agreed to comply, and to secure the compliance of all Sub-Sub-Contractor 

with all applicable Central, State, Municipal or local laws and regulations and 

requirements of any Central, State or Local Government agency or authority. Sub-

Contractor further agreed to defend, indemnify and hold owner harmless from any 

liability or penalty which may be imposed by the Central, State or local authorities 

by reason of any violation or requirements and also from all claim suit of 

proceeding that may be brought against the owner arising under, growing out of or 

by reason of the work provided for by this Contract, by third parties, or Central or 

State Government authority or any other Sub-division thereof.    

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER 
TAXES AND DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be 

deducted at source from Sub-Contractor’s on- account bills. Further the Sub-

Contractor will be liable to pay themselves any taxes and duties to the respective 

authorities if payable by the Sub-Contractor over and above the amount deducted 

at source. Necessary papers indicating the deduction made at source will be given 

to the Sub-Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 

The Sub-Contractor shall comply with the following Labour Laws during the 

execution of the contract: 
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a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central Government 

Notification/State Government Notification whichever is higher at the time of 

payment of wages. Representative of Principal Employer and recording his 

signature on the wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 

c) E.S.I. Act, 1948 

d) Compliance of  BOCW Act in case 50 or more workers are engaged by the Sub-

contractor. 

c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 
Sub-Contractor shall comply with the provision of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation 

and Abolition) Act, 1971 as modified from time to time wherever applicable and 

shall also indemnify BBJ from and against only claim under the aforesaid Act and 

Rule. 

e) WORKMEN’S COMPENSATION ACT, 1923 

f) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO 

TIME. 

g) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for 

the time being in force pertaining to the employment of local or imported labour 

and shall take all necessary precautions to ensure and preserve the health and 

safety of all staff employed directly or through the petty Sub-Contractors or sub-

Sub-Contractors on the works. 

a) PERTAINING TO LICENCE 
A copy of Labour License to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in 

English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) 

Wage period (d) Date of payment (e) Name and Address of the Inspector   (f) 

Date of payment of wages and date of unpaid wages (g) Place and time of 

disbursement of wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) 

Intimation about the commencement/completion (j) weekly holiday and rest day 

(k) Hours of week. 
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c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 

• Register of persons employed in Form XII. 

• Employment Card in Form XIV to be issued to each worker. 

• Master Roll In Form XVI. 

• Register of wages in Form XVII. 

• Register of Fines in Form XXI. 

• Register of Advance in Form XXII. 

• Register of Overtime in Form XXIII. 

• Wages Slip in Form XIX is to be issued to each worker. 

 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30

th
 June and Annual Return ending on 31

st
 

December to be submitted to Licensing Officer within 30 days of the completion 

of half annual ending. 

 

16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provisions of latrines 

and urinals for his staff and workmen, directly or through the petty agencies 

employed on the work and for temporary creche (Bal Mandar) where 50 or more 

women are employed at a time. All camp sites shall be maintained in clean 

sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both 

for drinking purpose and for the purpose of execution of work.  

18.0 ELECTRICITY: Any electrical supply required at site for whatsoever purpose 

shall be arrange by the Sub-Contractor at his own cost. If electricity cannot be 

arranged, the Sub-Contractor shall maintain generator set of suitable capacity for 

each purpose of uninterrupted progress of work.  

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary 

measures that may form from time to time be prescribed by the concerned 

Medical Authority and permit inspection of all sanitary arrangements at all times 

by the Company’s Site-In-Charge and/or his representatives. 

 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. 

Canteen facilities and Rest Room to be provided as per Rules. 
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21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer-In-Charge in relation to the strength of the Sub-

Contractor’s resident staff and workmen directly or through the petty Sub-

Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at 

site should be as prescribed under C.L. (R&A) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families 

who have protective inoculation and vaccination when called upon to do so by the 

Engineer-In-Charge or the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to 

prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR 

THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any 

of the buildings, encampments or tenements owned, occupied by or within the 

control of the Sub-Contractor or any of his employee directly or through the petty 

Sub-Contractors or sub-Sub-Contractors employed on the work shall be forbidden 

and the Sub-Contractor shall exercise his influence and authority to the utmost 

extent to secure strict compliance with this condition. 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or 

through the petty agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours 

directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on 

the work for the execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 

If the Government declares a state of scarcity of famine to exist in any village 

situated within 10miles of the work, piece worker/Sub-Contractor shall employ 

upon such parts of the work as the suitable for unskilled labour any person 

certified to him by the Engineer-In-Charge or by any other person to whom the 

Engineer-In-Charge may have delegated this in writing to be in need to relief and 

shall be bound to pay to such person wages not below the minimum which 

Government may have fixed in the behalf. Any dispute which may arise in 

connection with the implementation of this clause shall be decided by the General 

Manager (Projects) whose decision shall be final and binding on the piece 

worker/Sub-Contractor.    
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28.0 

INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with 

reputable Insurance Companies to the satisfaction of the Owner as follows:- 

a) 

 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for 

the compliance with all obligations imposed by the Employee State Insurance Act, 

1948 and Sub-Contractor further agrees to defend, indemnify and hold owner 

harmless from any liability or penalty which may be imposed by the Central, State 

or local authority by the reason or any asserted violation by Sub-Contractor or  

Sub-Contractor of the Employee’s State Insurance Act, 1948 and also from all 

claims, suits or proceedings that may be brought against the owner arising under, 

growing out of or by reason of the work provided for by this contract.  

Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, 

the declaration forms and all forms, which may be required in respect of the Sub-

Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 

Rs.660.00 per month or less who are employed in the work provided of those 

covered by ESI from time to time under the Agreement. The Sub-Contractor shall 

deduct and secure the agreement of the Sub-Sub-Contractor to deduct the 

employee’s contribution as per the first schedule of the Employee’s State 

Insurance Act from wages and affix the Employee’s contribution cards at wages 

payments intervals. The Sub-Contractor agrees to maintain all cards and records 

as required under the Act in respect of employees and payments and the Sub-

Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain such 

records. Any expenses incurred for the contributions, making contributions of 

maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s account. 

The owner shall retain such sum as may be necessary from the total Sub-

Contractor value until the Sub-Contractor shall furnish satisfactory proof that all 

contributions as required by the Employees State Insurance Act, 1948 have been 

paid. This will be pending on the Sub-Contractor when the Employee’s State 

Insurance Act is extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY 

INSURANCE 
Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 

performance of this contract. If any of the work is sublet, the Sub-Contractor shall 

require the Sub-Sub-Contractor to provide workmen’s compensation and 

employee’s liability insurance for the latter’s employees, if such employees are 

not covered under the Sub-Contractor’s insurance. 

c) Sub-Contractor shall be responsible for making good to the satisfaction of the 

owner any loss or any damage to structure and properties belonging to the owner 

or being executed or procured or being procured by the owner or of other agencies 

within the premises of all the works of the owner, if such loss or damage is due to  
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 fault and/or the negligence or willful acts or omission of the Sub-Contractor, his 

employees, agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment’s 

and materials from one place to another so that they do not cause any damage to 

third party including overhead and underground cables and in the event of any 

damage resulting to the property of the owner or of a third party during the 

movement of the aforesaid plant, equipment or materials the cost of such damage 

including eventual loss of production, operation or services in any plant or 

establishment as estimated by the owner or ascertained or demanded by the third 

party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims 

for damages to property other than owner’s property arising under or by reason 

of this contract if such claims result from the fault and/or negligence or wilful 

acts or omission of the Contract, agents representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 

REGULATIONS  OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may 

be required under law or regulation from time to time. He shall also carry and 

maintain any other insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the Sub-Contractor or any Sub-

Sub-Contractor save and except an accident or injury resulting from any act or 

default of the owner, his agent or servants and the Sub-Contractor shall 

indemnify and keep indemnified the owner against all such damages and 

compensation (save and except as aforesaid) and against all claims, demands, 

proceedings, cost charges and expenses whatsoever in respect or in relation 

thereto. 

h) TRANSIT INSURANCE 

In respect of all items to be transported by the Sub-Contractor to the site of work, 

the cost of transit insurance should be borne by the Sub-Contractor and the 

quoted price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance 

Policies to the Site-In-Charge/BBUNL, Bimalgarh Site before commencement of 

the work.  

 


