

TECHNICAL SPECIFICATION

Sl. No.	Item Description	Quantity	Units
1	Transportation of Compressor, DG Set, Derrick, Cantilever Gadget, Trestle, Capping Beams, Wooden Sleepers, Rail, Porta Cabin, Hydra Crane, ELC and TFC Crane, Store materials from Bridge no. 184, Kudachi, Londa-Miraz site, Karnataka to bridge no. 63D, Almati, Karnataka.		
1.01	By low bed trailer suitable for TFC Crane.	01	Trip
1.02	By Trailer (22MT Capacity)	04	Trips
1.03	By Truck (20MT Capacity)	10	Trips
2	Transportation of Compressor, DG Set, Derrick, Cantilever Gadget, Trestle, Capping Beams, Wooden Sleepers, Rail, Hydra Crane, ELC Crane, Store materials from Bridge no. 184, Kudachi, Londa-Miraz site, Karnataka to Heavy Plant Yard, Kolkata.		
2.01	By Trailer (22MT Capacity)	02	Trips
2.02	By Truck (20MT Capacity)	08	Trips
3	NOTE:		
3.01	Qty. variation +/- 25%		
3.02	Rate should be quoted per Trip Basis.		
3.03	Payment will be made by per Trip Basis for Truck (20 MT Capacity) & Trailer (22 MT Capacity).		
3.04	Payment towards excess loading beyond 20 MT for Truck & 22 MT for trailer shall be treated on Pro-rata basis.		
3.05	Any deviation of the above quotation will be treated as cancelled.		
3.06	Loading and unloading will be done by our Site.		
3.07	Any incidental charges during transportation on road to be borne by the party. Detention charges will not be paid for delay of loading and unloading.		
3.08	Appropriate vehicle for lifting materials to be placed as soon as intimated by BBJ.		
3.09	Each vehicle should be provided with appropriate communication system for monitoring movement.		
3.1	Payment terms – 45 days from delivery of the materials with proper document.		
3.11	Immediate commencement with 48 hrs notice for deploying vehicle.		
3.12	Rate should be quoted per Trip. The rate should be inclusive of all but exclusive of GST.		
3.13	The invoice raised by the transporter for the transport carried out in a particular month should reach BBJ-Head Office within 5th of the next month e.g., invoice for transport in Dec-22 must reach BBJ-Head Office, Kolkata by 5th Jan-23		