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Tender No: NIT/DGM(P-V)/WAGON 
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THE BRAITHWAITE BURN AND JESSOP 

CONSTRUCTION CO. LTD. 
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NAME OF WORK: 
REPAIR OF 3400 ‘C’ CATEGORY AND 10500 ‘B’ 

CATEGORY RAILWAY WAGON AT RAILWAY’S 

WAGON CENTRE, MUGHALSARAI UNDER EAST 

CENTRAL RAILWAY, HAJIPUR 
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Regd. Office: 27, Rajendra Nath Mukherjee Road,  

P.O. Box No. 264, Kolkata – 700 001 (West Bengal) 

Phone No. (033) 2248 5841-44; Fax: (033) 22103961 

E-MAIL: bbj@india.com ; info@bbjconst.com 

Website: www.bbjconst.com 

 

Tender 

No. 
NIT/DGM(P-V)/WAGON REPAIR/MUGHALSARAI/2148/3129 Date 

 

8th April, 2016 

 

 

NOTICE INVITING TENDER 
 

Sealed Tenders under two-part bidding system (i.e. Techno-Commercial Bid & Price Bid) are invited 

from vendors who are technically & financially capable to execute the job and who will fulfil the 

Qualifying Requirements (QR) given under are eligible to quote against the above NIT: 

 

01. NAME OF THE WORK REPAIR OF 3400 ‘C’ CATEGORY AND 10500 ‘B’ CATEGORY RAILWAY 

WAGON AT RAILWAY’S WAGON CENTRE, MUGHALSARAI UNDER 

EAST CENTRAL RAILWAY, HAJIPUR. 

 

02. QUANTITY AS PER BOQ (1) 

03. ESTIMATED COST RS. 36.00 CR. APPROX. 

04. COMPLETION PERIOD 10 (TEN) MONTHS FOR THE ENTIRE WORK.  

 

05. COST OF TENDER 

DOCUMENT  

(NON-REFUNDABLE) 

RS.5,000/- (RUPEES FIVE THOUSAND ONLY) BY PAY ORDER/ DEMAND 

DRAFT IN FAVOUR OF “THE BRAITHWAITE BURN AND JESSOP 

CONSTRUCTION COMPANY LIMITED” PAYABLE AT KOLKATA. SSI UNITS 

WITH NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING TENDER 

FEE. 

06. EARNEST MONEY 

DEPOSIT 

RS.25,00,000/- (RUPEES TWENTY-FIVE LAC ONLY) BY PAY ORDER/ 

DEMAND DRAFT IN FAVOUR OF “THE BRAITHWAITE BURN & JESSOP 

CONSTRUCTION COMPANY LIMITED” PAYABLE AT KOLKATA. SSI UNITS 

WITH NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 

EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE EMD 

FROM THEIR PENDING BILLS. 

 

07. ISSUE OF TENDER 

DOCUMENT 

BETWEEN 11th April, 2016 AND 23rd April, 2016 DURING OFFICE HOURS 

AT BBJ’S REGISTERED OFFICE. THE TENDER DOCUMENMENT MAY 

ALSO BE DOWNLOADED FROM THE WEBSITES www.bbjconst.com or 

www.eprocure.gov.in (CPP PORTAL). “CORRIGENDUM”, IF ANY. WILL 

APPEAR ONLY IN THE BBJ WEBSITE AND WILL NOT BE PUBLISHED IN 

ANY NEWSPAPER. 

 

08. LAST DATE & TIME OF 

RECEIPT OF TENDER  

RECEIPT UP TO 11:30 HRS. ON 25th April, 2016 AT BBJ’S REGISTERED 

OFFICE 

09. OPENING OF TENDER 

(TECHNO 

COMMERCIAL PART) 

ON 25th April, 2016 AT BBJ’S REGISTERED OFFICE AT 15:00 HRS. 
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IB-1     

INSTRUCTION TO BIDDERS 

1.0 SUBMISSION OF TENDER 

 

Tenders shall be read in conjunction with General Commercial Terms & Conditions 

and any other documents forming part of this tender document wherever the context 

so requires. Notwithstanding the sub-division of the documents into the separate 

section, every part of each shall be deemed to be supplementary to and 

complementary to every other part AND SHALL be read with the document so far as it 

may be practicable to do so wherever it is mentioned that the Sub-Contractor shall 

perform certain work or provide certain facilities, it is understood that the Sub-

Contractor shall do so at their cost. 

 

2.0 LANGUAGE 

 

Bids and all accompanying document shall be in English. In case any accompanying 

documents are in other language, it shall be accompanied by an English translation 

The English version shall prevail in matter of interpretation. 

 

3.0 ELIGIBILITY CRITERIA 

 

3.1 Technical Criteria: 

 

 Vendors should have experience of having successfully completed similar works 

(defined below) during last seven financial years ending on 31st March, 2016 fulfilling 

any of the following criteria; 

 

(a) Three similar works each costing not less than Rs. 5.76 Cr. each or wagon 

manufacturing/ repairing of 1600 MT each. 

       OR 

(b) Two similar works each costing not less than Rs. 7.20 Cr. each or wagon 

manufacturing/ repairing of 2000 MT each. 

       OR 

(c) One similar work each costing not less than Rs. 11.52 Cr. each or wagon 

manufacturing/ repairing of 3200 MT each. 

 

The term similar works shall mean works of following nature: 

 

(a) Wagon fabrication and assembly experience under registered wagon builder’s 

premises  

OR 

(b) Wagon repairing/ rehabilitation/ revamping jobs. However, manufacturers of 

different wagon components which generally bought out items shall not be 

considered as similar works.  

 

3.2 Financial Criteria: 

 

 Vendors should have average annual turnover of Rs. 4.32 Cr. during last 3 (three) 

financial year ending 31st March, 2016. Bidder must have earned net profit in any of  

 



The Braithwaite Burn and Jessop Construction Co. Ltd. 

(A Govt. of India Enterprise) 

 

NIT/DGM(P-V)/WAGON REPAIR/MUGHALSARAI/2148/3129          Date: 8th April, 2016 
 

4 

TENDERER(S)                                                                                                                                                BBJ 

 

 
 

IB-2 

INSTRUCTION TO BIDDERS 

 

the last 3 (three) financial years ending 31st March, 2016 and should have positive net 

worth positive net worth as on 31st March, 2016. 

 

 Audited Balance Sheet and Profit & Loss accounts for last 3 (three) financial year 

ending 31st March, 2016 need to be submitted in support of above requirement.  

 

3.5  Earnest Money Deposit (EMD): Deposit of Earnest Money amounting to Rs.25,00,000/- 

(Rupees twenty-five lac only) may be made in the form of Pay Order/ Demand Draft 

drawn in favour of “The Braithwaite Burn And Jessop Construction Company Ltd.”, 

payable at Kolkata and shall be valid for a period of 120 (one hundred twenty days) 

from the date of opening of the tender. In case the tenderer withdraws their offer 

within validity period of their offer or fails to undertake the contract after acceptance 

of their tender, the full amount of EMD shall be forfeited. Tender(s) submitted without 

EMD or with less deposit of EMD than specified in the Techno-Commercial bid shall be 

rejected.  

 

 EMD will be converted to Security Deposit and will be kept till completion of Defect 

Liability Period for the successful bidder. For unsuccessful bidder, EMD shall be 

refunded immediately after finalization of the tender. EMD shall be interest free.  

 

3.6 Firms must have experience of wagon fabrication & assembly experience under 

registered wagon builder’s premises and wagon repairing/ rehabilitation/ revamping 

jobs during last 7 (seven) years. However, manufacturers of different wagon 

components which generally bought out items shall not be considered as similar works. 

 

3.7 Any firm who is financially qualified but does not qualify technically may enter into a 

TECHNICAL TIE-UP/ MOU with another firm having technical expertise and past 

experience of doing similar work through an agreement. The partners of the said MOU 

to be jointly or individually responsible for fulfilment of the contractual obligation. 

 

4.0 DISTRIBUTION OF ORDER 

 

 The order shall be distributed in the following manner; 

o L1 Bidder – 40% (forty percent) of the job value. 

o L2 Bidder – 30% (thirty percent) of the job value. 

o L3 Bidder – 30% (thirty percent) of the job value. 

 

 In such scenario L2 & L3 bidder shall have to accept the price quoted & accepted by 

L1 bidder. In case L2/L3 bidder does not accept the L1 price, the offer shall be passed 

on to the next bidder who will accept the L1 price. 

 

5.0 SUBMISSION OF BID 

 

5.1 All the pages of the Tender document to be signed with Company’s seal by the 

bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender 

should be properly filled in both in figures and words. No overwriting, use of correction  
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IB-3 

INSTRUCTION TO BIDDERS 

 

fluid will be allowed. Any correction will be done by scoring out the incorrect entry 

and inserting the new entry in a legible manner. Both the correction and new entry to 

be signed and sealed with Company’s seal. In the event of any difference between 

figure & words of the quoted rates, the rate in word shall be considered for evaluating 

the tender. 

 

5.2 The Tender shall be signed by the person legally authorized to enter into commitment 

on behalf of the tenderer. All the pages of the Tender Document to be signed with 

Company’s seal by the tenderer. The rates in the appropriate space in the BILL OF 

QUANTITIES should be properly filled, both in figures and words. No overwriting, use of 

correction fluid will be allowed. Any correction will be done by scoring out the 

incorrect entry and inserting the new entry in a legible manner. Both the correction 

and new entry to be signed and sealed with company’s seal. In the event of any 

difference between figure & words of the quoted rates, the rate in word shall be 

considered for evaluating the tender. Tenders to be submitted in two parts as per 

following: 

 

5.3 TECHNO-COMMERCIAL PART: 

 

The Techno-Commercial bid should contain the following:  

 

5.3.1 List of work completed in the last seven financial years giving description of work, 

organization for whom executed, approximate value of contract at the time of award, 

date of award and date of scheduled completion of work, date of actual start, 

actual completion and final value of contract should also be given. 

 

5.3.2 List of works on hand indicating description of work, contract value, approximate 

value of balance work yet to be done and date of award. 

 

5.3.3 In case of items (5.3.1) & (5.3.2) above, supportive documents/ experience certificates 

pertaining to job/ similar nature of job from the organizations with whom they worked/ 

are working should be enclosed. 

 

Note: Certificates from private individuals for whom such works are executed/ being 

executed shall not be accepted. Certificates only from Indian Railways, 

Central/ State Government/ Union Territories Organizations/ PSUs/ Corporations 

shall be accepted. 

 

5.3.4 List of Plant & Machinery available on hand (Own) and proposed to be inducted 

(Own & hired to be given separately) for the subject work. 

 

5.3.5 Details showing that he has an established proper supervisory control organization to 

ensure that there is adequate control at all stages of execution of the contract. 

 

5.3.6 Signed copy of PAN and VAT registration certificates should be furnished along with 

the Techno-commercial bid. 
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IB-4 

INSTRUCTION TO BIDDERS 

 

5.3.7 Signed copy of P.F. & ESI Registration Certificate. 

 

5.3.8 Company’s audited Balance Sheet for last 3 (three) years. 

 

5.3.9 Earnest Money Deposit (EMD) of Rs. 25,00,000/- (Rupees twenty-five lac only) in the 

form of Demand Draft/ Pay Order from Nationalised Bank at Kolkata, drawn in favour 

of “The Braithwaite Burn and Jessop Construction Co. Ltd.” and payable at Kolkata. 

For the case of successful bidder, this EMD will be converted to Security Deposit till 

completion of Defect Liability Period. 

 

5.3.10 The above documents are to be put in a sealed envelope superscribing 

“TENDERNOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ. 

 

5.4 PRICE PART 

 

The tender documents issued by the bidders duly signed and sealed in each page 

along with properly filled up BILL OF QUANTITY to be put in a sealed envelope 

superscribing “TENDER NOTICE NO.” and “PRICE PART”. 

 

5.5 The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-PART’ 

shall be put in a sealed envelope superscribing “TENDER NOTICE NO./NAME OF WORK” 

to be submitted to BBJ Please refer CHECK LIST (Annexure-III) in this regard. 

 

6.0 EXEMPTION FOR MICRO & SMALL ENTERPRISES: 

 

i) Micro & Small Enterprises units registered with National Small Industries 

Corporation (NSIC) will be given following benefits:  

 

a) Issue of Tender set free of cost 

b) Exemption from payment of Earnest Money Deposit 

 

ii) Firms registered with NSIC under its “Single Point Registration Scheme”. 

 

(Exemption will apply only to items/ services indicated under description of work/ 

supplies / services & value up to which the firms are registered with NSIC). To obtain 

above benefits, firms should necessarily submit signed copy of valid Registration 

Certificate issued by NSIC. Firms who are in the process of obtaining NSIC Registration 

will not be considered for the benefits. 

 

7.0 All costs and expenses incidental to preparation of the tender, discussion, conference, 

pre-award discussion with BBJ shall be to the account of the Tenderer and BBJ shall 

bear no liability whatsoever on such cost expenses. 

 

8.0 Conditional tenders may be rejected and no additional clause will be entertained. 

 

9.0 The award of the order or rejection of the Tenderer’s offer and/or cancellation of the 

tender will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel  
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INSTRUCTION TO BIDDERS 

 

or accept or reject any or all tender(s), whether lowest or otherwise, without assigning 

any reason(s) whatsoever thereof. A tenderer, whose tender is not accepted shall not 

be entitled to claim any cost, charges or expenses incidental to or incurred by him 

through or in connection with the preparation and submission of the Tender/Offer to 

BBJ. BBJ also reserves the absolute right to split up and award the requirement 

between two or more Tenderers/ bidders. In such case, L1 bidder will get at least 60% 

of the total quantity.  

 

10.0 CURRENCIES OF BID AND PAYMENT 

 

The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this 

contract will be made in Indian Rupees. 

 

11.0 All duties, taxes, fees and other levies payable by the Sub-Contractor under the   

contract or any other cause shall be included in the quoted prices. 

 

12.0 VALIDITY OF TENDER 

 

90 (NINETY) days from the date of opening of tender or for a further period if mutually 

accepted. BBJ reserves the right to ask for the extension of validity, if any. 

 

13.0 ORDER OF PRIORITY OF CONTRACT DOCUMENTS 

 

Where there is any conflict between the various documents in the contract, the 

following order of priority shall be followed i.e. a document appearing earlier shall 

override the document appearing subsequently: 

1) Work order 

2) Letter of Acceptance of Tender 

3) Notice Inviting Tender 

4) Instructions to the Bidders (IB) 

5) Scope of Work (SOW) 

6) Special Conditions of the Contract(SCC) 

7) Technical Specifications (TS) 

8) General Conditions of Contract 

9) Relevant codes and Standards 

10) Drawings 

11) Bill of Quantities 

 

14.0 IMPORTANT NOTES; 

 

14.1 BBJ reserves the right to: 

 

14.1.1 Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 

 

14.1.2 Increase/ decrease/ alter the job description/ scope of work with corresponding 

change in the value of contract. 
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INSTRUCTION TO BIDDERS 

 

14.1.3 Postpone or extend the above mentioned date, split and distribute the work among 

more than one bidder without assigning any reason what so ever.  

 

14.1.4 May ask for further qualification during techno commercial scrutiny of bids received. 

 

14.1.5 BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 

 

14.1.6 BBJ shall not be liable for any expenses incurred by bidder in preparation of bid 

irrespective of whether it is accepted or not. 

 

14.1.7  Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to 

have his bid rejected summarily.  

 

14.1.8  If the bidder deliberately gives any wrong information in his tender to create 

circumstances for the acceptance to his bid, BBJ reserves the right to reject such 

application.  

 

15.0 Drawing as supplied by East Central Railway, Hajipur are attached with this tender 

document.  
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SOW-1 

SCOPE OF WORKS 

1.0 NAME OF WORK:  

 

Repair of 3400 ‘C’ category and 10500 ‘B’ category Railway Wagon at Railway’s 

Wagon Centre, Mughalsarai under East Central Railway, Hajipur. 

 

The scope described hereunder is only indicative in nature and shall be deemed to 

be inclusive of all items to be executed for successful completion of the work as per 

Specifications and Drawings. 

 

 NOTE: 

 

a) The RDSO drawing series as mentioned in this tender document may be 

changed by East Central Railway, Hajipur. In that case the fabrication agency 

shall be bound to carry out the fabrication work as per the said changed RDSO 

drawing series without any other claim to BBJ on account of such changes. 

 

b) Target dates indicated above may be modified by BBJ as per requirement of 

East Central Railway, Hajipur and no claim will be entertained on this account. 

 

2.0 PLACE OF WORK 

 

The works shall be carried out at designated site location at Railway Wagon Centre, 

Mughalsarai of East Central Railway, Hajipur. 
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SOW-2 

SCOPE OF WORKS 

 

3.0 MANPOWER: 

 

The Agency should deploy sufficient number of man power to meet the completion 

schedule of the order placed by BBJ at East Central Railway at Mughalsarai site. 

 

4.0 GENERAL WORK PROCEDURE: 

 

Repair will be done as per pre-inspection sheet jointly prepared by authorized 

representative of Sr.DME/MGS and representative of the contractor. This will include 

identification of damages to Side panel, End panel, Floor, Door, Door mediator etc. 

 

A.  Work of repair shall broadly include: 

 

(i)    Gas cutting and removal of the damaged parts. 

(ii)   Surface preparation, including straightening for proper fitment and removal of 

rust by wire brushing of the surface on which welding is to be done. 

(iii)  Cutting of MS sheets to pre-determined sizes. 

(iv)  Fixing the patch by means of tack welding followed by continuous welding 

(either lap or butt as the case may be) of the patch by MMAW (Manual Metal 

Arc Welding). The weld should be free from visible defects, such as 

discontinuities, cracks, undercut etc. 

(v)   Chipping of slag after welding and cleaning with wire brush. 

(vi)   Painting of the repaired area with coat of red-oxide primer. 

(vii)  Marking on repaired patches as per “Marking diagram” RDSO Drawing No. 

WD- 80007-S/21. 

(viii)  Riveting operation, as required. 

(ix)  Collection of scrap generated in work place and stacking the same at 

nominated place. 

(x)  Any other miscellaneous welding works as required to make wagon loadable. 

(xi)  In general, instructions for fabrication/ repair contained in RDSO Specification 

No. G-72 Rev.-3 should be followed. 

(xii)  Specification of electrode should conform to IRSM 28/12 IS 814 2004 IS/AWS 

Code 4112 

(xiii)  Supply items as detailed in schedule below will have to be got inspected by 

inspecting authority as mentioned in Para 6. 

(xiv)  Quantity supplied for each items should match with progress of work and 

actual consumption. So that overstocking as well as issue of security of material 

is minimised. No payment shall be made against supply of any items. 

(xv)  The Panel patching and other repairs will be carried out as per instruction of 

authorized representative of Sr.DME(C&W)/MGS. 

 

B.  Welding Procedure: 

 

(i) In general, instructions for welding, edge preparation, procedure of welding 

etc. contained in RDSO Specification No. G-72 Rev.-3 should be followed. 

(ii) Earthing of wagons trolley should be ensured before starting welding work. 

Method of earthing is as under: 
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SCOPE OF WORKS 

 

If any welding work is done after assembly of wagons proper earthing shall be 

ensured so that electric current does not pass through the bearings. The 

earthing should be done very close to welding area and the earthing wire 

should be tightly secured at both ends. Alternatively, the earthing can be done 

with an earthing wire/strip running parallel to the track instead of earthing with 

rails. If wagons are not properly earthed the current passing through the 

bearings will cause arcing in between the rollers and the race ways leading to 

failure. All the earthing ports may be properly grounded through periodically 

calibrated earth pits. Earthing wires and conductors shall be arranged by 

contractor itself. 

(iii)  Details of the edge preparation for welding shall be in accordance with 

IS:9595-1980 "Recommendations for Metal Arc Welding of Carbon Manganese 

Steels”. 

(iv)  Only those electrodes and wire-flux combinations which have been approved 

by RDSO shall be used for welding. 

(v) All welds shall be homogenous and show physical properties similar to those of 

parent metal. Finished welds shall be perfectly free from all defects such as 

porosity, burnt metal, inclusions etc. and shall present as smooth appearance. 

(vi)  Welded joints defect specially due to the use of equipment and /or filler 

material shall not be accepted. After welding the welded parts or assemblies 

should correspond to the dimensions required as per mentioned in drawings. 

 

5.0 DETAILED WORK PROCEDURE (ITEM WISE): (PLEASE REFER BOQ-1). 

 

(A) Repair of corroded, broken & cracked wall portion of wagons by replacement with 

new 5mm thick patches. 

 

(i)  Removing the damaged side wall/ End wall/ribs and preparing the work area 

for fixing the new Patch of suitable size. 

(ii)  Cutting and fixing the new side wall/ End wall/ribs patch on the wagon by tack 

welding. 

(iii)  Continuous lap welding of the side wall/ End wall/ribs patch on both side. 

(iv)  Painting and Marking as per “Marking diagram” of the repaired area with 

single coat of red-oxide primer. 

(v)  Component arrangement should confirm to RDSO Drawing No. WD 80007-S-05 

& 06 And BOXN/Sketch./MGS/02 

(vi)  Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(vii)  Collection and disposal of scrap at nominated place. 

 

(B)  Repair of corroded, broken & cracked floor portion and covering plate of top coping 

of wagons by replacement with new 6mm thick patches 

 

(i)  Removing the damaged floor panel/covering plate for top coping and 

preparing the work area for fixing the new Patch of suitable size. 

(ii)  Cutting and fixing the new floor panel/covering plate patches on the wagon 

by tack welding. 
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SOW-4 

SCOPE OF WORKS 

 

(ii) Continuous lap welding of the floor/covering plate for top coping on the top. 

(iv) Painting and Marking as per “Marking diagram” of the repaired area with 

single coat of red-oxide primer. 

(v) Component arrangement should confirm to RDSO Drawing No. WD 80007-S-04 

& 05 And BOXN/Sketch./MGS/01 

(vi)  Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work 

(vii)  Collection and disposal of scrap at nominated place. 

 

(C)  Repair of corroded, broken& cracked Channel of ISMC-100 at floor stinger, side 

middle coping, Top Coing and doorway stiffener: 

(i)  Cutting the channel ISMC-100 of required length. 

(ii)  Fixing the ISMC – 100 as required as per Drg. No: WD-80007-S-05 & WDS0007-S-04 

(iii)  Complete welding of the couping bar (ISMC – 100) 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Welding of covering plate along with replaced top couping as per Drg. No: 

WD-80007-S-05 

(v) Attending Painting and stencilling on the repaired portions. 

(vi) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work 

(vii) Collection and disposal of scrap at nominated place. 

 

(D)  Repair of corroded, broken & cracked crib angles (ISA 50X50X6) of wagon body 

 

(i) Cutting the angles of required length. 

(ii) Fixing the angles as required as per Drg. No: WD-80007-S-14 & WD-S0007-S-04 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting and stencilling on the repaired portions. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work 

(vi)  Collection and disposal of scrap at nominated place. 

 

 (E)  Supply and Replacement of Corner stanchion for BOXN Wagon: 

(i) Supply and fixing the new Corner Angle with the end panel by riveting. 

(ii) Complete welding of the corner angle with the end panel & side panel on the 

wagon both from inside & outside. 

(iii) Providing stiffener, bend plate and corner connecting bend plate on the top 

corner as per drawing No. WD-80007-S-05 

(iv)  Attending any other unforeseen and exigency repairs. 

(v)  Attending Painting and stencilling on the repaired portion as per RDSO Drawing 

No: WD-80007-S-21 

(vi)  Attending to riveting as required. 

(vii)  Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work 

(viii)  Collection and disposal of scrap at nominated place. 

(ix)  Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 
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(F)  Replacement of Broken Side Stanchion for BOXN Wagons: 

 

(i) Removing the broken Side Stanchion and preparing the work area for fixing the 

new one. 

(ii) Supply and fixing the new Side Stanchion on the wagon as per Drawing No: 

WD- 80007-S-17 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting on the repaired portion 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work 

(vi) Collection and disposal of scrap at nominated place 

(vii)  Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6 

 

(G)  Renewal of Top Corner: 

 

(i) Removing the top corner and preparing the work area for fixing the new one. 

(ii) Supply and fixing the new Top corner components like corner bend plate, top 

corner stiffener and corner connecting plate as per drawing no. WD-80007-S-

04on the wagon. 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting on the repaired portion. 

(v) Supply of consumables like electrode, cutting gases, electricity etc. for carrying 

out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(viii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(H)  Renewal of Door Mediator: 

 

(i) Removing the Door pressing and side body sheet as required as indicated in 

sketch BOXN/Sketch./MGS/05. 

(ii) Preparing the work area for fixing the new one. 

(iii) Supply and fixing the new Door pressing on the wagon by welding. 

(iv) Supply and fixing of new door locking bracket and door cotter. 

(v) Supply and fixing of side body sheet (indicated as ‘B3’ in sketch). 

(vi) Painting of the repaired area with one coat of red-oxide primer, as required. 

(vii) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(viii) Collection and disposal of scrap at nominated place. 

(ix) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(I)  Procedure for Renewal of Wagon Door: 

 

(i) Removing the broken/defective Door and preparing the work area for fixing 

the new one. 
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SCOPE OF WORKS 

 

(ii) Supply and fixing of painted, new door on the wagon as per Drawing No: WD- 

90007-S-1. And BOXN/Sketch./MGS/04. 

(iii) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(iv) Collection and disposal of scrap at nominated place. 

(v) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(J)  Renewal of Wagon Door Hinge foot: 

 

(i) Removing the broken Door Hinge Foot and preparing the work area for fixing 

the new one. 

(ii) Fixing the new Door Hinge Foot on the wagon as per Drawing No: WD-90007-S-1. 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting on the repaired portion. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(K)  Repair of cross bar: 

 

(i) Supply and welding of reinforcement plate. 

(ii) Broken Cross Bar is to be repaired by welding reinforcement plate, thickness of 

6 mm of size 40x20 mm 02 in no. one on each side. 

(iii) If required reinforcement plate may be bend in L-shape such that one leg is 

welded to cross bar and other to sole bar. 

 

(iv) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(v) Painting of repaired portion 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(L)  Renewal of Ladder: 

 

(i) Removing the broken Hand Hold, Ladder Pipe and Foot step and preparing the 

work area for fixing the new one. 

(ii) Supply and fixing the new one on the wagon as per Drg. No: WD-80007-S-06. 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting and stencilling on the repaired portion. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 
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SCOPE OF WORKS 

 

(vii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(M)  Renewal of Pershad Label Holder: 

 

(i) Removing the Rivets, label board and preparing the work area for fixing the 

new one. 

(ii) Supply and fixing the new label holder and rivets by riveting operation on the 

wagon as per drawing no WD-80007-S-05. 

(iii) Attending any other unforeseen and exigency repairs. 

(iv) Attending Painting and stencilling on the repaired portion. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 

 

(N)  Repair of Body Bulged out (Side or End Panel) by Chain Pulling: 

 

(i) Pulling the bulge causing side pillers/end pillers by chain & fixture. 

(ii) Complete welding of the body pillers/ end pillers with floor by providing stiffener 

(from outside &inside). 

(iii) Welding of any open welding joint/panel throughout bulged body to maintain 

its shape from both inside & outside. 

(iv) Attending any other unforeseen and exigency repairs. 

(v) Attending Painting on the repairs attended as per RDSO Drg.No: WD-80007-S-21 

(vi) Supply of consumables like electrode, cutting gas, electricity etc. for carrying 

out the repair work. 

(vii) Collection and disposal of scrap at nominated place. 

 

(O)  Fitment of door locking component. 

 

(a)  Bracket and Pin: 

 

(i) Removal of bend distorted bracket and pin. 

(ii) Preparing surface for fixing of new one. 

(iii) Supply and fixing of new Bracket and pin as per drawing no. WD-90007-

S-1. 

(iv) Attending painting of repaired area. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority 

mentioned in Para-6. 
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(b)  Gravity Cotter with Rivets: 

 

(i) Removal of bend, distorted gravity cotter. 

(ii) Preparing surface for fixing of new one. 

(iii) Supply and fixing of new Gravity cotter and rivet as per drawing no. WD- 

90007-S-1. 

(iv) Attending painting of repaired area. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority 

mentioned in Para-6. 

 

(P)  Door Check Spring: 

 

(i) Removal of bend, distorted Door Spring. 

(ii) Preparing surface for fixing of new one. 

(iii) Supply and fixing of new Door Check Spring and rivet as per drawing no. 

WD- 90007-S-1. 

(iv) Attending painting of repaired area. 

(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 

(vi) Collection and disposal of scrap at nominated place. 

(vii) Supply items will have to be got inspected by inspecting authority 

mentioned in Para-6. 

 

(Q)  Supply of paints as per ISC 446 to RDSO specification M&P/PCN/122/2006 

 

Under this schedule contractor will have to supply paint as per ISC 446 to RDSO 

specification M&P/PCN/122/2006 for attending painting requirement of repaired items. 

Payment shall be made as per actual consumption. 

 

(R)  Miscellaneous welding 

 

It will involve all other welding as required and not covered in any of the above 

schedules. 

 

(S)  Supply of steel item for miscellaneous items not covered in above schedule: 

 

(i) Supply will include various shapes of sheets, angles and channels to meet 

requirement of wagons. 

(ii) Supply items will have to be got inspected by inspecting authority mentioned in 

Para-6. 
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6.0 MATERIALS TO BE SUPPLIED BY CONTRACTOR FOR UNLOADABLE REPAIR 

 

Sl. 

No. 

Item of 

Schedule 

(as per 

BOQ-1) 

Item Specification / Drawing No. 
Inspecting 

Authority 

1 8 & 9 Door 

Door modified complete for BOX N Wagon 

to RDSO Drg. No. WD-90007-S-1 Item no. 1 to 

11, Alt 13. 

RITES* 

2 10 
Door Hinge 

Foot 

Door Hinge Foot IRS Drg. No. W/DW- 287, Alt. 

No.-6. 
RITES* 

3 16 
Door Check 

Spring 

Door Check Spring for BOXN Drg. No. 

WD/DW305/D,Alt 6 
RITES* 

4 15 
Locking bolt 

of Door 

Locking Bolt for Door BOXN Wagon to RDSO 

Drg. no. WD-90007 -S-1 Item 15 Alt.13 
RITES* 

5 15 

Bracket for 

Locking 

Bolt 

Bracket for locking bolt for BOXN wagon to 

RDSO Drg. no. WD-90007 -S-1 Item 14 Alt.13 
RITES* 

6 15 
Gravity 

Cottor 

Flap Door Chainless Cottor for BOXNHL to 

RDSO Drg. no. WD 90007 -S-1 Item 8 Alt.13 

Ref. Drg. W/DW-297, Alt.-1. 

RITES* 

7 15 

Flap Door 

Chainless 

Cottor Rivet 

Flap Door Chainless Cottor rivet to RDSO 

Drg. no. WD-90007 -S-1 Item 2 Alt.13 
RITES* 

8 12 
Ladder 

Hand Hold 

Ladder Hand Hold to RDSO Drg. no. WD- 

80007 -S-06 Item 8 Alt.16, Mat Spec IS:1239 

Part -1 

RITES* 

9 12 Ladder Pipe 
Ladder Pipe to RDSO Drg. no. WD-80007 -S- 

06 Item 7 Alt.16, Mat Spec IS:1239 Part -1 
RITES* 

10 12 Foot Step 
Foot Step for BOXN Wagon to RDSO Drg. no. 

WD-80007 -S-10, Item 34 Alt.21. 
RITES* 

11 13 
Pershad 

Label Holder 

Pershad Label Holder to RDSO Drg. no. WD- 

80007 -S-05 Item 10 Alt.23Ref Drg. W/ML-11 
RITES* 

12 11 

DOORWAY 

Cross bar 

Assembly 

DOORWAY Cross Bar Assembly consists of 7 

items to RDSO Drg. no. WD-80007 -S-05, Alt.- 

23 Item no.2=1 no., item no.15=2 nos, item 

no. 14=1 no. & Drg. no. WD-90007 -S-1 Alt.13, 

item no. 2=4nos., item no.8=2 nos., item 

no.14=4 nos. item no. 15=2 nos., total 7 items 

in assembled condition. 

RITES* 

13 5 
Corner 

stanchion 

Corner stanchion to RDSO Drg. No. Wd -

80007-S-06 
RITES* 

14 6 
Body side 

stanchion 

Body Side Stanchion to RDSO Drg. No. Wd- 

80007-S-17 consist of 10 Items Alt 15 
RITES* 
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Sl. 

No. 

Item of 

Schedule 

(as per 

Annex-1) 

Item Specification / Drawing No. Inspecting 

Authority 

15 17 Paint 

Ready mixed brushing finishing Red Oxide 

semi-gloss for general purpose to ISC 446, is 

RDSO Spec M and P/PCN/122/2006 (item 

Packed in 20Ltr new and sound returnable 

sound M.S drums to IS 2552/89 Grade B-II) 

RITES* 

16 18 Electrode 

Manual Metal Arc Welding ELECTROES Class 

A 1 (rutile type) Type of Coating Medium 

IRSM 28/12 code as per IS 814 2004. IS/AWS 

code ER 4112-size dia x length, 4 x 450 mm 

RITES* 

17 19 Misc. Steel items not covered in the rest of BOQ. RITES* 

 

Note: Steel material specifications of assemblies/sub-assemblies/components as mentioned 

in above referred respective drawings/Sketches for items mentioned at Sl. No. 4 – 16 

to be revised as per RDSO Letter no.MW/Specification, dated 31.01/ 01.02.2013 (Copy 

enclosed). 

 

(*) I.  Inspection procedure as applicable for Railway Supply to be followed by RITES. 

II. Till the M/s RITES is engaged, the inspection is to be done by the authorized 

representative of Sr. DME(C&W)/MGS. 

 

7.0 RESOURCES TO BE DEPLOYED BY CONTRACTOR: 

 

All Tools & Plants, equipment, safety gears for worker, consumables like, electrodes, 

gases, etc., required to complete the repair work shall be arranged by the contractor. 

 

8.0 FACILITIES TO BE PROVIDED BY BBJ: 

 

(i) One Tapping point for electricity will be provided by Railway. At present cost of 

electricity is Rs. 6.75 /unit. The prevailing cost will be charged from contractor. 

The connection charge as applicable will have to be borne by the contractor. 

However, if considered necessary, more than one tapping points may also be 

provided. 

(ii)  Open space for working and keeping new and segregated released material. 

(iii)  Water supply free of cost (from one point). 

(iv) Raw Material Steel will be provided at site free of cost. 

 

9.0 OTHER BRIEF NOTES FOR THE AGENCY: 

 

The scope of work will include but not limited to SOW-1 to SOW-10 and the rates 

should be quoted after taking in to consideration of the following(s): 
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(i) Preparation of QAP &WPSS, maintenance of various records based on drawings 

issued by BBJ and obtaining IC/approval from Railway and/or RITES and/or any 

other authorised agency of Railway 

(ii) Arranging Welders’ qualification tests& get it approved by Railway and/or RITES 

and/or any other authorised agency of Railway 

(iii) Getting approval for brand and quality of consumables as per QAP from 

Railway and/or RITES and/or any other authorised agency of Railway 

(iv) Testing of all input items except raw steel materials will be responsibility of the 

Agency. If the material fails to meet the approved specifications, it will be The 

Agency’s responsibility to arrange for proper replacement. 

(v) A clear demarcated area (Fabrication Shop) will be identified and production 

for this job will be done in that area.  

(vi) Arranging accommodation and conveyance for your workmen and staff. 

(vii) For steel supplied by BBJ, unloading the Raw materials with your own crane 

within a reasonable time.  

(viii) Making the necessary layouts, templates, jigs & fixtures to complete fabrication 

work by providing bushes, drifts etc. for drilling. 

(ix) All necessary drifts, nuts & service bolts for trial assembly. 

(x) Necessary processing of raw materials including straightening & cleaning. 

(xi) Complete welding as per approved drawing and specification with marking for 

assembly. 

(xii) Testing of welded joints as per technical specification & QAP (latest editions) 

provided.   

(xiii) Obtaining approval from Railway and/or RITES and/or any other authorised 

agency of Railway for quality & workmanship of the material and fabricated 

structures will be responsibility of the fabrication agency. 

(xiv) Any testing equipment, if required, will be arranged by The Agency. 

(xv) Trial assembly & dismantling. 

(xvi) Fabrication and Metalising of components including sand/ grit blasting and 3 

coats of painting and getting them approved by RITES/RAILWAY including their 

authorised agency. 

(xvii) Making necessary arrangement at Fabrication Shop to ensure all safety and 

security of personnel/ agency authorised by BBJ/ RAILWAY, Plant & Machineries, 

materials etc. 

(xviii) Arranging necessary inspection and getting the subject work approved by 

RAILWAY/RITES and / or their authorised agency. 

(xix) Only Steel for permanent work will be supplied by BBJ. All Workshop structures, 

Labour, Plants & Machineries, handling equipment, welding consumable, 

cutting gases and other inputs, consumable etc. required for successful 

completion of the work will be supplied/ provided by fabrication agency/ 

fabricator/ sub-contractor. 

(xx) The Agency has to take care of any local / law & order issues at workshop for 

smooth functioning. 
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SPECIAL CONDITION OF THE CONTRACT 

 

 

1.0 TECHNICAL SPECIFICATION 

 

The work should strictly be done in accordance with the relevant technical 

specification mentioned in this document as well as per relevant extracts from tender 

documents of RAILWAY with BBJ from page no. 17 to 18, 20 to 22 and page no. 72 to 

80. Raw material, consumables, etc. should be strictly as per relevant specification 

and as laid down in QAP and shall be used after approval of RAILWAY and/or RITES 

and/or any other authorised agency of RAILWAY 

 

2.0 WORKMANSHIP: 

 

The workmanship for the fabrication operations, Testing, Material shifting etc. shall be 

closely monitored by The Agency’s supervisory staff as per the specification and as 

directed by Engineer/ Engineer in-charge of RAILWAY and/or RITES and/or any other 

authorised agency of RAILWAY. Any work done by The Agency, which is found 

unsatisfactory, should be rectified / redone as per the instructions, immediately after 

notifying to The Agency. If the Agency fails to do so and the same is done by RAILWAY 

and RAILWAY deducts the cost pertaining to the same from BBJ, then BBJ will also 

recover the same amount from any due payment of the Agency. 

 

Any rejection on grounds of quality shall be re-done at The Agency’s cost. 

 

3.0 TESTING OF WELDING  

 

Type of testing & frequency of testing will be as per the latest version of approved 

QAP/ technical specification The Agency will bear all the cost towards testing. The 

testing & inspection percentage (for example RT/UT percentage) can vary to any 

extent. BBJ/ RAILWAY decision will be final and binding to all the parties. In case, 

welding fails to meet the accepting criteria of the testing, the Agency will do the 

rework on his cost and risk. 

 

4.0 QUANTITY OF WORK TO EXECUTE 

 

Total quantity of work (as per “BOQ-1”) can vary to any extent but the rate finalized 

will not change up to the completion of the project. 

 

5.0 COMMENCEMENT OF WORKS: 

 

The repair work should be started at nominated location(s) as soon as possible but not 

later than 15 (fifteen) days from the date of issue of Letter of Intent (LOI)/ Order failing 

which, the contract will be terminated and EMD/SD forfeited. This period can be 

extended by Sr.DME/C&W/MGS on merit on application by contractor. 
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SPECIAL CONDITION OF THE CONTRACT 

 

5.0 DURATION OF WORK 

 

Time is the essence of this contract. Duration of work is 10 (ten) months and the date 

of commencement will be considered the date of issue of letter of intent (LOI) or work 

order whichever is earlier. 

  

NOTE: 

a) The RDSO drawing series as mentioned in this tender document may be 

changed by East Central Railway, Hajipur. In that case the fabrication agency 

shall be bound to carry out the fabrication work as per the said changed RDSO 

series without any other claim to BBJ on account of such changes. 

 

b) Target dates indicated above may be modified by BBJ as per requirement of 

East Central Railway, Hajipur and no claim will be entertained on this account. 

 

If the overall completion schedule needs to be extended due to any reason which is 

solely beyond the control of the agency and causing hindrance to work progress the 

said extension of completion schedule shall be granted without L.D. subject to the 

receipt of extension of completion schedule by BBJ and/or from RAILWAY without L.D. 

 

6.0 UNIT PRICE 

 

Unit rate of the work will be per items mentioned in BOQ. 

 

Price shall be inclusive of material, mobilization, demobilization, manpower, 

consumables cost, all cost of infrastructure, water, electricity, plant & equipment, all 

charges towards labour and supervisory charges, transportation, tools and tackles, 

consumables, POL, enabling & protection works, scaffolding, testing and all 

applicable taxes, insurance, statutory, incidental charges, supervision, overheads, 

profit, obtaining permissions from local bodies and any other charges that may be 

necessary to be incurred for successful completion of your scope of work of 

fabrication on time. Only Entry Tax, if any will be borne by BBJ. 

 

7.0 VALIDITY 

 

The Rates for fabrication will be valid and remain firm for the entire duration of the 

work order. No revision / alterations of unit rates shall be entertained. 

 

8.0 TAXES & DUTIES 

 

i) The price is inclusive of all taxes and duties (including Service Tax but excluding 

Excise Duty) and incidental charges and all other local taxes, duties including 

WCT etc. No escalation or any variation in the prices is payable to The Agency 

on account of any increase or modification in the tax structure or introduction / 

modification of existing levy structure. Income tax& WCT at prevailing rate shall 

be deducted from THE AGENCY's bills. BBJ will issue necessary TDS certificate for 

such deductions. 
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ii) If any Entry Tax is leviable, the same should be paid by The Agency on behalf of 

the purchaser for which no reimbursement will be made by Railway. 

 

9.0 SUBMISSION OF BILLS AND TERMS OF PAYMENTS 

 

i) A Tax Invoice shall be submitted by the Agency twice in a month for the work 

completed during previous two weeks on or before the date fixed by BBJ. 

Payment will be released stage wise based on the fortnightly certified bill basis 

and after receipt of corresponding payment from RAILWAY by BBJ. 

 

a. 95% (ninety-five percent) of the accepted bill value will be released after 

receipt of corresponding payment from Principal Client/Railway. 

 

b. Balance 5% (five percent) of the accepted bill value will be released after 

submission and approval of reconciliation statement of raw steel and return 

of surplus steel and scraps to BBJ’s designated place. However, the agency 

must submit part reconciliation statement after completion of the 50% (fifty 

percent) of the scope of work. 

 

ii) The Agency has to submit pre-receipted bill in triplicate along with necessary 

Inspection certificates to BBJ. 

iii) Payment against schedule 1 to 4 of ‘Schedule of Rates’ will be based on length 

of weld and accepted rate. 

iv) Payment against schedule 5 to 11, 15&16 shall be based on no. of units actually 

fitted on wagons. 

v) Payment against schedule 14 shall be based on no. of wagons repaired. 

vi) Payment against schedule 17, 18&19 shall be based on actual consumption on 

wagons, length of actual miscellaneous welding and actual consumption of 

miscellaneous steel respectively. 

vii) The amount payable to The Agency against the final bill shall be released only 

on submission of the following document. 

• No Claim Undertaking confirming that the “The Agency" has no claims of 

any nature against the work order and/ or the work done against the work 

order. 

• Unconditional acceptance of the final bill and measurements entered 

therein 

• Unconditional Undertaking that The Agency' has complied in full with the 

Legal / Statutory obligations with regard to the labour engaged by him on 

the job including payment of terminal benefits, if any, and that he 

indemnifies BBJ of any obligation / liability that may arise owing to any 

representation of any workmen employed by him. 

• A Clearance Certificate from BBJ confirming no short-fall of any material 

issued to him for the purpose of the work. 
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10.0 FREE ISSUE AND RECONCILIATION OF RAW STEEL 

 

Raw steel will be supplied by BBJ at designated site located at Mughalsarai and the 

work to be carried out by the Agency at the same place.  

 

Safe keeping of raw steel materials will be fabricator’s responsibility. 

 

a)  Wastage: 5% (five percent) of material list weight shall be allowed as wastage 

of steel in the process of fabrication work. 

b)  Reconciliation: The fabricator shall prepare reconciliation statement as per the 

following table and got the same approved by BBJ. 

 

Sl. 

no. 

Raw steel received from 

BBJ 

Steel consumed in fabrication work 

= Material List weight + 5% of 

Material List weight as irrecoverable 

wastage 

Quantity of steel to 

be returned by 

fabricator to BBJ 

(a) (b) (c) (d) = (b) – (c) 

    

 

Reconciliation of steel shall be done on completion of 50% of fabrication and 

subsequently on completion of entire scope of work. Reconciliation of steel shall 

deemed to be completed only after receipt of surplus steel as indicated in column (d) 

above to BBJ’s designated place. 

 

The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in 

the form of scrap and off-cut and full length steel within 3 (three) months from the 

date of completion of the work. If the agency fails to return the aforesaid surplus steel, 

BBJ shall recover the cost of surplus steel based on prevailing market price on or about 

the date of completion plus cost of transportation of steel from agency’s work shop to 

BBJ’s premises in Kolkata/ other place plus clerkage charge @ 5% of total value of 

steel and transportation cost thereof. 

 

Bidder should visit site as assigned by Railway before quoting the rate for assessment 

of accessibility for carrying out the aforementioned scope of work. 

 

11.0 PERFORMANCE GUARANTEE 

 

As security for proper and faithful fulfilment of the obligation under the order, you shall 

furnish to us Performance Guarantee equivalent to 5% (five percent) of the total 

Contract Value of the Order by Bank Draft or in the form of a Bank Guarantee of 

equivalent amount from a Nationalized Bank (as per format to be provided by BBJ) 

within 159(fifteen) days from the date of issuance of LOI/ order in favour of “The 

Braithwaite Burn And Jessop Construction Company Limited”. The Performance 

Guarantee should be kept valid for further 6 (six) months from the date of last 

acceptance of consignment by BBJ/ Railway i.e. up to end of Defect Liability Period. 
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12.0 SECURITY DEPOSIT: 

 

As security for proper and faithful fulfilment of the obligation under the order, Security 

Deposit equivalent to 5% (five percent) of the total Contract Value shall be deducted 

and should be kept valid for further 6 (six) months from the date of last acceptance of 

consignment by BBJ/Railway i.e. up to end of Defect Liability Period. Security Deposit 

shall be in the following manner; 

 

a) The Earnest Money deposited by the contractor along with the tender will be 

retained by the BBJ as part of Security Deposit. The balance amount to make up 

the with the total amount of Security Deposit, may be deposited by the Agency in 

the form of Demand Draft/Pay Order or may be recovered by percentage 

deduction from the contractor’s ‘on account’ bills.  

 

b) Recovery of Security Deposit: The Security Deposit/rate of recovery/mode of 

recovery shall be as under: 

 

(i)  Security Deposit for work should be 5% of the Contract value. 

(ii) The rate of recovery should be at the rate of 10% of the bill amount till the full 

security deposit is recovered. 

(iii) Security deposits will be recovered only from the running bills of the contractor 

and no other mode of collecting SD such as SD in the form of instruments like 

BG etc., shall be accepted towards security Deposit. 

 

Security Deposit & Performance Guarantee shall be returned to the contractor after 

the expiry of 6 (six) months from the date of last accepted consignment i.e. up to end 

of Defect Liability Period in all the cases other than Note (i) mentioned below and 

after passing the final bill based on No Claim Certificate with the approval of the 

Competent Authority. This certificate, inter alia, should mention that the work has 

been completed in all respects and that all the contractual obligations have been 

fulfilled by the contractor and that there is no due from the contractor to BBJ against 

the contract concerned. Before releasing the SD, an unconditional and unequivocal 

‘No Claim Certificate’ from the contractor concerned should be obtained. 

 

13.0 WORKING HOURS 

 

1) The Agency has to work for 24 hrs., 7 days a week in open in all-weather 

condition to achieve the target. In case of any change in the timings, 

permission shall be taken from Sr.DME/C&W/MGS. 

2)  Adequate staff, supervisor, operator shall be provided by The Agency at his 

own cost. The Agency will take care of all local issues and environment for the 

work shop. The staff deployed should be capable of attending all the body 

repairs, so as to make the wagon fit within 48 hrs. 
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14.0 WATCH & WARD 

 

THE AGENCY is responsible for watch and ward of the materials. The price quoted by 

The Agency are inclusive the watch and ward expenses and no extra claim will be 

entertained for deployment of watch and ward or loss, damage of machinery/ 

materials at work shop. 

 

BBJ shall not be liable for the loss or damage of any of The Agency's equipment, 

machineries and temporary works. 

 

15.0 INSURANCE 

 

THE AGENCY shall be responsible for making good to the satisfaction of BBJ any loss or 

damages to properties belonging to BBJ or being executed or being procured by 

RAILWAY if such loss or damages have occurred due to The Agency’s work. The 

Agency at his own cost shall take out, maintain and arrange for the provisions of the 

following insurance in such terms and of such duration and of such limits as shall be 

acceptable during the performance of his obligations under the contract within 30 

days from the start of work, failing which no RA bill payment will be made to him. The 

Agency shall secure insurance for the Plant and machinery deployed under 

Construction Plant and Machinery Policy and submit the copy of the policy to BBJ/ 

RAILWAY prior to commencement of the work. 

 

Group Personnel Accident Insurance covering The Agency's employees will be 

arranged by The Agency. Any such other insurance as may be required of The 

Agency by statutory bodies and local law in area of his operation will be the 

responsibility of The Agency. 

 

16.0 DELIVERY SCHEDULE: 

 

Following delivery schedule to be adhered by the Agency to meet the target 

completion schedule by the successful bidder: 

 

For L1 Bidder: To meet the requirement, L1 bidder/Agency should repair minimum 100 

nos. ‘B” type wagon per week & 40 nos. ‘C’ type wagon per week. 

 

For L2/L3 bidder: To meet the requirement, L2/L3 bidder/Agency should repair 

minimum 75 nos. ‘B” type wagon per week & 25 nos. ‘C’ type wagon per week. 

 

However, it may be noted that delivery schedule for all the above bidder (i.e. L1/L2/L3) 

shall vary in case of repair job to be re-done and suitable arrangement to be done to 

meet the delivery criteria.  

 

17.0 WORKMEN COMPENSATION INSURANCE 

 

The Agency shall submit proof of Workmen Compensation Policy for all their workmen/ 

supervisor and any other personnel whom The Agency will deploy for our Project work 

prior to commencement of the work. 
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18.0 DEFECT LIABILITY PERIOD 

 

The Agency shall fully guarantee all work as per scope of this tender/ order perform 

strictly in accordance with the drawings, specifications etc. The work shall be free from 

all defects. Should any work not performed as intended or proved defective within a 

period of 6 (six) months from the date of receipt of last accepted consignment, the 

work shall upon notification of deficiency/ defect be promptly rectified by the 

Agency to the satisfaction of RAILWAY and/or RITES and/or any other Inspection 

Agency appointed by RAILWAY without any delay and at no extra cost to BBJ. If the 

Agency fails to effect proper replacement within a reasonable time of receipt of BBJ’s 

notification to this effect, BBJ shall be free to take such corrective action at the 

Agency’s risk and cost. 

 

19.0 PROVIDENT FUND 

 

The Agency will be required to cover all their workmen engaged by them under 

provident fund from the commencement of the work. The Agency will have to submit 

the challan of payment made towards P.F. for their labour and staff to BBJ’s Accounts 

department every month failing which no RA bill payment will be made. 

 

20.0 STATUTORY COMPLIANCE 

 

THE AGENCY shall ensure strict compliance of all labour laws, Minimum Wages Act, 

Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract 

Labour (Abolition & Regulation) Act, ESI Act, PF Acts, Industrial Safety regulations, laws 

pertaining to use/ storage of explosives for the work. The Agency shall submit to BBJ 

the required documents as a proof. 

 

21.0 DOCUMENTATIONS 

 

Sub-Contractor/ fabrication agency/ fabricator is to maintain required 

documentation in registers as per RDSO standard B1- latest revision pertaining to 

Fabrication Work to be carried out in his workshop in consultation to Engineer In-

Charge. 

 

22.0 CONFIDENTIALITY OF DOCUMENTS 

 

THE AGENCY shall treat all documents, specifications, drawings and contents therein 

as private and confidential. 

 

 

23.0 SUBLETTING OF WORK 

 

No part of Work Order nor any share or interest thereof shall in any manner of degree 

be transferred, assigned or sublet by THE AGENCY directly or indirectly to any firm or 

corporation whatsoever without the prior consent in writing of BBJ 
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23.0 INSPECTION OF WORKS 

 

BBJ/ RAILWAY's/RITES’s representatives or Engineer-In-Charge will have full power and 

authority to inspect the works at work shop or site, at any time and THE AGENCY shall 

afford or provide for Engineer-In-Charge every facility and assistance to carry out such 

inspection. The Agency shall at all times during the usual working hours and all other 

times at which reasonable notice of the intention of Engineer-In-Charge or his 

representative to visit the works shall have been given, The Agency’s representative 

duly accredited in writing, be present for the purpose. 

 

24.0 ORGANIZATION CHART 

The Agency will submit his organization Chart showing the name, designation and 

experience of the personnel. 

 

25.0 SAFETY AND ENVIRONMENT AT SITE 

 

The Agency shall strictly abide by all safety standards, specification, practices, rules 

and regulations in construction and also the instruction of our safety (EHS) Engineer. 

Any kind of unsafe action or unsafe method of work by The Agency’s workmen, which 

may lead to injury to The Agency’s workmen, will be viewed seriously and penalty for 

the same will be levied on The Agency for such unsafe actions. The Agency will be 

responsible for the safety of The Agency’s staff and employees of other agencies 

working in The Agency’s area of operation. The Agency shall delegate the 

responsibility of implementation of safety rules to one of The Agency’s staff. All safety 

appliances required like safety helmets, safety belts, shoes, retro reflective jackets and 

other Safety PPE, etc., shall be arranged by The Agency at The Agency’s cost. In the 

event of non-availability of such safety gadget at required point of time, we may, at 

the sole discretion of the Site in charge, procure such gadgets and issue the same to 

The Agency on chargeable basis on actual plus 20 % over head charges. 

 

The Agency’s authorized representative shall attend all safety meetings convened by 

site safety (EHS) Engineer, and abide by his instructions and follow the site safety 

practices without failure. 

 

Night working: Utmost care shall be taken during night operations with proper 

illuminations and safety. 

 

26.0 GENERAL 

 

The Work Order shall be deemed to be effective only after The Agency 

• Submits Performance Guarantee 

• Submits Factory License 

• Submits ESI, PF, Group Insurance Certificate and other statutory requirements. 

• Submit proof for Insurance of Construction Plant & Machinery 

• Sign the work order/ LOI 

• Submits State VAT Registration Certificate  

• Submits Service Tax Registration Certificate 
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27.0 LIQUIDATED DAMAGES 

 

The fabricator/ agency/ fabrication agency/ sub-contractor shall submit a detailed 

construction delivery program for completion of work as per order along with 

schedule of matching resources deployment proposed within 7 (seven) days from 

issue of LOI/Order. 

 

In order to ensure progress during execution of the work, the agency will be expected 

to achieve the milestone targets ahead of dates including overall monthly targets. 

Failure to accomplish milestone targets within allocated time frame shall create and 

constitute ground for failure on the part of agency for maintaining progress of the 

work as per agreed programme sufficient enough to recover liquidated damage as 

per following(s); 

 

(a) The penalty for detaining a wagon under repair on contractor’s account for 

more than 48 hrs. (from handing over of wagon for repair) shall be Rs. 50/- 

(Rupees Fifty) per wagon per hour. 

(b) In case of poor workmanship repair work will have to be re-done besides 

penalty for detention of wagons as above will also be imposed. 

(c) In case of delays beyond control of the contractor, waiving off of the penalties 

may be considered by BBJ and/or Sr. DME/C&W/MGS on merit. 

(d) In case of any damage to the Railway property due to rough handling in the 

course of attention of repairs or fire on contractor’s fault, the cost of damage 

will be recovered as per the extent of damage assessed by the respective 

Depot In-charge. 

(e) The decision of BBJ and/or Sr. Divisional Mechanical Engineer, MGS division, 

East Central Railway regarding the imposition of penalties shall be final and 

binding on the contractor. 

 

In the event of work cannot be completed within the specified overall completion 

schedule due to reasons solely attributable to the agency, extension of time may be 

granted with LD @ 0.5% of contract value per week of delay subject to maximum 5% 

of contract value. 

 

28.0 VARIATION IN QUANTITY 

 

The procedure detailed below shall be adopted for dealing with variations in 

quantities during execution of works contracts: 

 

A. Individual NS items in contracts shall be operated with variation of plus or minus 

25% and payment would be made as per the agreement rate. For this, no 

finance concurrence would be required. 

B. In case an increase in quantity of an individual item by more than 25% of the 

agreement quantity is considered unavoidable, the same shall be got 

executed by floating a fresh tender. It floating a fresh tender for operating that 

item is considered not practicable, quantity of that item may be operated in 

excess of 125% of the agreement quantity subject to the following conditions: 
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(a) Operation of an item by more than 125% of the agreement quantity 

needs the approval of an officer of the rank not less than S.A. Grade. 

i. Quantities operated in excess of 125% but up to 140% of the 

agreement quantity of the concerned item, shall be paid at 98% of 

the rate awarded for that item in that particular tender. 

ii. Quantities operated in excess of 140% but up to 150% of the 

agreement quantity of the concerned item shall be paid at 96% of 

the rate awarded for that item in that particular tender. 

iii. Variation in quantities of individual items beyond 150% will be 

prohibited and would be permitted only in exceptional unavoidable 

circumstances with the concurrence of associate finance and shall 

be paid at 96% of the rate awarded for that item in that particular 

tender. 

 

(b) The variation in quantities as per the above formula will apply only to the 

Individual items of the contract and not on the overall contract value. 

 

(c) Execution of quantities beyond 150% of the overall agreement value 

should not be permitted and, if found necessary, should be only through 

fresh tenders or by negotiating with existing contractor, with prior personal 

concurrence of FA&CAO/FA&CAO(C) and approval of General 

Manager. 

 

C. In cases where decrease is involved during execution of contract: 

(a)  The contract signing authority can decrease the items up to 25% of 

individual item without finance concurrence. 

(b) For decrease beyond 25% for individual items or 25% of contract 

agreement value, the approval of an officer not less than rank of S.A. 

Grade may be taken, after obtaining ‘No Claim Certificate’ from the 

contractor and with finance concurrence, giving detailed reasons for 

each such decrease in the quantities. 

(c)  It should be certified that the work proposed to be items, the limit of 25% 

would apply on the individual items irrespective of the manner of quoting 

the rate (single percentage rate or individual item rate). 

D.  For the tenders accepted at Zonal Railway level, variations in the quantities will 

be approved by the authority in whose powers revised value of the agreement 

lies. 

H.  For tenders accepted by General Manager, variations up to 125% of the 

original agreement value may be accepted by General Manager. 

I.   For tenders accepted by Board Members and Railway Ministers, variations up 

to 110% of the original agreement value may be accepted by General 

Manager. 

J.  The aspect of vitiation of tender with respect to variation in quantities should be 

checked and avoided. In case of vitiation of the tender (both for increase as 

well as decrease of value of contract agreement), sanction of the competent 

authority as per single tender should be obtained. 
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29.0 TERMINATION OF CONTRACT 

 

In the event The Agency’s progress is consistently found to be below the accepted 

pace based on the program as indicated in clause 8 of this document and/or if the 

quality of works being executed by The Agency falls below the expected standards 

laid down by us, in such cases, in the interest of timely and successful completion of 

the project and to maintain the high quality of work, we reserve the right to delete The 

Agency’s scope of work, or, the entire balance work to be taken away from The 

Agency and BBJ shall be at liberty to get such works executed by other agencies and 

in such case we shall not be liable to pay any compensation or make good any 

damage/s or effect any other payment to The Agency for anticipated reduction in 

profit or any other ground whatsoever.  

 

All statuary obligations including maintaining the RTO rule, rules of local Govt. bodies 

should be abide by The Agency and any consequence comes out from The Agency’s 

act which can result stoppage of work, BBJ will consider the same as non-

performance of The Agency. BBJ reserves the right to terminate the contract with that 

effect and no compensation will be paid for the same. 

 

30.0 RESOLUTION OF DISPUTES AND ARBITRATION 

 

All disputes or difference of opinion on account of interpretation of clauses, Technical 

specification etc., shall be resolved through direct and mutual discussions at site level. 

In the case of differences of opinion still persisting, the agency shall refer the same to 

the Managing Director /BBJ for amicable solution/ settlement. Managing Director/BBJ 

and/or his authorized representative shall take up the same with concerned official of 

RAILWAY for settlement. 

 

In case of difference in opinion still persists, the same shall be referred to the sole 

arbitrator, to be appointed by IC head of Transportation Infrastructure IC, RAILWAY for 

adjudication as per arbitration and conciliation Act, 1996 and the effect of the result 

shall be passed on to the agency.  

 

31.0     NON SCHEDULE ITEM OF WORK 

 

Settlement of rate of extra item(s) of work which is/are not covered by the schedule: - 

 

The Successful bidder shall notify any extra item(s) of work to BBJ immediately after he 

comes across the same during execution of work and submit rate for the same. Based 

on merit, BBJ shall take up with RAILWAY for settlement of rate of extra item(s) of work. 

If RAILWAY admits the said extra item(s) of work and settle the rate thereof then BBJ 

shall also admit the said extra item of work for sub-contractor and pass on 90% of the 

rate settled by RAILWAY. 
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32.0 OTHER IMPORTANT CONDITOINS OF CONTRACT: 

 

1) Time of start of repair of wagons will be same as time of pre-inspection by 

authorized railway representative and time of completion of repair will be 

determined from time of offer for final inspection by contractor. 

2) Each wagon offered by the Rly. for repair shall be pre-inspected jointly by the 

authorised representative of Sr.DME/C&W/MGS and representative of the 

contractor, who will mark the area to be repaired in the pre-inspection sheet. It 

will have particulars, like - Wagon number, date of inspection, date and time 

handed over for repair, nomenclature of the patch and signature of the 

authorised representative. 

3) The repairs shall be carried out as per the procedure given under the Scope of 

Work. 

4) Measurement of the work that is length of welding, weight of sheets, angle, 

channels etc., no. of other wagon component consumed will be done by 

authorised Railway representative of Sr.DME. 

5) Post repair inspection shall be carried out by authorised representative of 

Sr.DME/C&W/MGS. 

6) The contractor shall adhere to the quality standard acceptable to authorized 

representative of Sr.DME/C&W/MGS, and only those works passed by the 

authorized representative of Sr.DME/C&W/MGS shall qualify for payment. 

7) Defective/rejected repair work will have to be re-done by contractor. 

8) The contractor shall submit the detail of manpower (with particulars like, Name, 

Father’s name, Address, Age, Passport size photo) that would be utilized for the 

work to the depot in-charge and any change in the manpower shall be 

communicated to the depot in-charge in writing. This should be submitted 

before taking of the job inside the Depot/Yard premises at the beginning of the 

work as well as in between as and when any of his employees is replaced with 

the new employee. 

9) The contractor shall provide identity card to all those employees deputed to 

work who shall carry out the said work. The ID card shall carry the photograph, 

name, father’s name, address, contact no. etc. The contractors name, address 

and contact no. shall also be printed on the back side of the identity card. The 

concerned Depot/Yard in charge shall inform RPF authority regarding the 

contractor’s employee deputed to work inside the Depot/Yard premises as per 

the said bio-data. Those employees carrying proper identity card, details of 

which have been submitted to concern Depot/Yard in charge will be only 

allowed to work inside the Depot/Yard premises. 

10) The contactor shall not allow anybody to use the premises for any purpose 

other than that is permitted under the contract. 

11) The contractor shall ensure that the workmen engaged by him do not indulge 

in any indecent behaviour or create disturbance in the workplace during the 

course of work, failing which the contract shall be liable to be terminated. 

12) No accommodation shall be given to any contractor(s) staff/supervisors for the 

purpose of stay. No railway Pass/PTO shall be admissible to the men engaged 

by the contractor. 
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13) The contractor shall provide safety equipment, Industrial helmet and safety 

shoes to all the employees and shall ensure the use of the same by his staff 

while on duty. 

14) The contractor shall be responsible for the safety of the staff deployed during 

the course of the work. No claim/compensation would be entertained by the 

railway for any type of accident/incident involving his staff. Any compensation, 

as required under the law would be payable by the contractor. 

15) The cost of damage to the railway property, if caused by the contractor during 

the execution of work will be charged on the contractor. 

16) Any misuse of Railway property will be viewed seriously and the actual cost with 

penalty will be recovered from the contractor’s bills. 

17) The contractor shall follow the instructions of depot in charge/his representative 

in execution of the services. 

18) The stationery required for maintaining the daily formats and other registers are 

to be supplied by the contractor. 

19) The entire work area including the railway track shall be kept free of any 

obstruction / debris released from the wagons repaired by the contractor (for 

placement and drawals of wagons) on the same day. 

20) The contractor must ensure compliance of all labour laws and safety measures 

for his staff as applicable. 

21) Released material from under repair wagons will have to be segregated and 

stacked in lots at nominated place within 01 km of work place. 

22) Since, railway is paying only for consumed material actually fitted on wagons; 

Scrap generated from new material at site would belong to contractor and will 

be taken away by contractor as soon as possible. 

23) Sufficient stock of material on site should be ensured by the contractor. 

24) Road Permit shall be issued by Sr.DME(C&W)/MGS as and when required. 

However, payment of all types of taxes/duties, etc. or any other cost 

associated with issuing of the Road Permit shall be borne by the contractor. 

25) Contractor will be responsible for safety & security of stores/stored material to 

be used for repair of wagons. 

26) In case wagons are not offered due to unforeseen circumstances contractor 

will have no claim for compensatory payment. 

27) Length of welding to be done for each patch or elsewhere will be as per 

instruction of Railway Representative. Payment for welding will be made based 

on actual welding length as measured and certified during final inspection by 

Railway Representative. 

28) “Engineer” as referred in GCC shall be read as “Sr. Divisional Mechanical 

Engineer/ C&W/ MGS” or “Divisional Mechanical Engineer/C&W/MGS” or “Asst. 

Mechanical Engineer/ C&W/MGS” or BBJ’s Engineer. 

29) The Contractor shall adhere to the Labour Rules, Workmen Compensation Act 

and Payment of minimum wages Act and other Labour legislation’s. 

30) The Contractor shall furnish complete details of the personnel to be deployed 

with supervisor(s) giving the working timings. The name/list of all the employees 

along with supervisor should be submitted. 
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31) The Contractor shall ensure due Periodical Medical Check-up (Once in 3 

months) of all personnel employed for carrying out the work and the medical 

fitness certificate of RMP to the effect will have to be submitted. 

32) That the contract labourers shall not have any claim for the absorption in the 

Railway. 

33) The contractor shall comply with the provision of the hours of the employment 

regulations in respect of the staff employed, by him in the manner decided 

upon by the appropriate authorities. 

34) The Railway Administration reserves the right to decrease the quantity of 

workload and the decision of the Railway Administration in this respect shall be 

final and binding on the contractor. The contractor shall not claim any 

compensation for the decreasing of workload if any. 

35) Matter in question of dispute and differences to be arbitrated shall be referred 

for decision of arbitrator(s) to be appointed by GM/ECR/HJP and Arbitration 

and Conciliation Act 1996 shall be applicable in this case also. 

36) All direct or indirect costs and obligations pertaining to employment of 

specialized manpower if any will be borne by the contractor. 
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PRE CONTRACT INTEGRITY PACT 

PCIP-1 

General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 

_______ day of the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & 

JESSOP CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata – 

700 001 (hereinafter called the “BUYER”, which expression shall mean and include, unless the 

contest otherwise requires, its successors in office and assigns) of the First Part and M/s 

____________________________  represented by Sri _________________________(Designation) 

(hereinafter called the “BIDDER/Agency” which expression shall mean and include, unless 

the context otherwise requires, his successors and permitted assigns) of the Second Part. 

 

WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/WAGON 

REPAIR/MUGHALSARAI/2148/3129 Dated 8th April, 2016 and the BIDDER/Agency is willing to 

offer/has offered the same and 

 

WHEREAS the BIDDER is a Private Company/ Public Company/ Government Undertaking/ 

Partnership/ Registered Export Agency, constituted in accordance with the relevant law in 

the matter and the BUYER is a PSU performing its function on behalf of the President of India. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to: - 

 

Enabling the BUYER to obtain the desired said stores/ equipment/ contract at a competitive 

price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other corrupt practices and the BUYER will commit to prevent corruption, in 

any form, by its officials by following transparent procedures. 

 

The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the BUYER 

 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract. 
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1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide 

to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the BUYER with full and verifiable facts and the same is prima facie 

found to be correct by the BUYER, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the BUYER 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the BUYER the 

proceedings under the contract would not be stalled.  

 

Commitments of the BIDDERs 

 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage in order to secure the contract or in furtherance to 

secure it and in particular commit itself to the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees brokerage or inducement to any official of the BUYER, connected 

directly or indirectly with the bidding process, or to any person, organisation or third 

party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees brokerage or inducement to 

any official of the BUYER or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the contract or any 

other contract with the Government/the Company for showing or forbearing to show 

favour or disfavour to any person in relation to the contract or any other contract with 

the Government/the Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and 

Indian BIDDERs shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any 

other intermediary, in connection with this bid/contract. 

3.5*    The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 

manufacturer/integrator/authorized government sponsored export entity of the 

defence stores and has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the BUYER or 

any of its functionaries, whether officially or unofficially to the award of the contract to 

the BIDDER, nor has any amount been paid, promised or intended to be paid to any 

such individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 
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3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed 

to or intends to make to officials of the BUYER or their family members, agents, brokers 

or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments.  

 

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BUYER as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged. 

 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

 

3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 

alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 

BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of filing of tender. 

The terms ‘relative’ for this purpose would be as defined in Section 6 of 

the Companies Act 1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the BUYER. 

 

4. Previous Transgression 

 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

BIDDER’s exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 
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5. Earnest Money (Security Deposit) 

 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 25,00,000/- 

(Rupees twenty-five only) (to be specified in RFP) as Earnest Money/ Security Deposit, 

with the BUYER through any of the following instruments: 

(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop 

Construction Co. Ltd.” payable at Kolkata. 

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment of 

the guaranteed sum to the BUYER on demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. 

The demand for payment by the BUYER shall be treated as conclusive proof of 

payment. 

(iii) Any other mode or through any other instrument (to be specified in the RFP) 

5.2 The Earnest Money/ Security Deposit shall be valid up to a period of five years or the 

complete conclusion of the contractual obligations to the complete satisfaction of 

both the BIDDER and the BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions of Violation shall be applicable for forfeiture of Performance Bond in case of 

a decision by the BUYER to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security 

Deposit for the period of its currency. 

 

6. Sanctions for Violations 

 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 

the BUYER to take all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 

performance Bond (after the contract is signed) shall stand forfeited either fully or 

partially, as decided by the BUYER and the BUYER shall not be required to assign 

any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is due 

to the BIDDER from the BUYER in connection with any other contract for any other 

stores, such outstanding payment could also be utilised to recover the aforesaid 

sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the BIDDER, in order to recover the payments, already made by 

the BUYER, along with interest. 
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(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to 

pay compensation for any loss or damage to the BUYER resulting from such 

cancellation/rescission and the buyer shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the 

Government of India/the Company for a minimum period of five years which 

may be further extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 

or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to 

(x) of this pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) of an 

offence as defined in chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent Monitor(s) appointed for the purposes of 

this Pact. 

 

7. Fall Clause 

 

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems 

or subsystems at a price lower than that offered in the present bid in respect of any 

other Ministry/Department of the Government of India or PSU and if it is found at any 

stage that similar product/systems or sub systems was supplied by the BIDDER to any 

other Ministry/Department of the Government of India or a PSU at a lower price, then 

that very price, with due allowance for elapsed time, will be applicable to the present 

case and the difference  in the cost would be refunded by the BIDDER to the BUYER, if 

the contract has already been concluded. 

 

8. Independent Monitors 

 

8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for 

this Pact in consultation with the Central Vigilance Commission (Names and Addresses 

of the Monitors to be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Authority designated by the BUYER. 
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8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the BUYER including that provided by the BIDDER. The 

BIDDER will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his project documentation. The 

same is applicable to Subcontractors. The Monitor shall be under contractual 

obligation to treat the information and documents of the BIDDER/Subcontractor(s) 

with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on 

the contractual relations between the parties. The parties will offer to the Monitor the 

option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary 

in the Department/within 8 to 10 weeks from the date of reference or intimation to him 

by the BUYER/BIDDER and should the occasion arise, submit proposals for correcting 

problematic situations. 

 

9. Facilitation of Investigation 

  

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Account of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the 

purpose of such examination. 

 

10. Law and Place of Jurisdiction 

 

This Pact is subject to Indian law. The place of performance and jurisdiction is the seat 

of the BUYER. 

 

11. Other legal Actions 

 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

 

12. Validity  

 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend up to end 

of Defect Liability Period or the complete execution of the contract to the satisfaction 

of both the BUYER and the BIDDER/Seller, including warranty period, whichever is later. 

In case BIDDER is unsuccessful this Integrity Pact shall expire after six months from the 

date of the signing of the contract. 

 

12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of this 

Pact shall remain valid.  In this case, the parties will strive to come to an agreement to 

their original intentions.  
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13. The parties hereby sign this integrity Pact at ___________ on _______________ 

 

BUYER       BIDDER 

 

Name of the Officer     CHIEF EXECUTIVE OFFICER 

 

Designation 

 

PSU 

 

Witness       Witness 

 

1. ______________________________  1. 

 

2. ______________________________  2. 

 

* Provisions of these clauses would need to be amended/ deleted in line with the policy 

of the BUYER in regard to involvement of Indian agents of foreign suppliers. 
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ANNEXURE-I 

FORMAT 

 

CERTIFICATE 

(ON COMPANY LETTER HEAD) 

REF.:                                                                                        DATE: 

 

SUB: DEPLOYMENT OF WORKMEN FOR WORKOF WAGON REPAIR AT MUGHALSARAI 

 

REF.:   BBJ WORK TENDER NO. NIT/DGM(P-V)/WAGON REPAIR/MUGHALSARAI DATED 16TH 

MARCH, 2016 

 

This is to certify that we have complied with all the Statutory Obligation for our workmen 

engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 

contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in the 

State of BIHAR. 

 

We hereby indemnify our employer M/s. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 

CO. LTD. regarding compliance of all Statutory requirement of Labour Laws as stated above. 

M/s. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. will have no responsibility 

in this regard. 

 

 

(Authorized Signatory) 

Signature with Office Seal 
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CHECK LIST 

ANNEXURE-II 

 

PAGE-1 

 

 SL. 

NO. 

DESCRIPTION REMARKS DOCUMENTS ATTACHED BY 

THE BIDDER 

1. TECHNO-COMMERCAIL BID 

a) The Tender shall be signed 

by the person legally 

authorized to enter into 

commitment on behalf of 

the Tenderer.   

A Letter in this effect to 

be submitted by the 

bidder.  

 

b) Cost of Tender Document Original D.D./ Pay order or 

Photo-copy of BBJ’s 

Money receipt to be 

attached. 

 

c) The Original / Downloaded 

Tender document issued to 

the bidders (Excluding BILL 

OF QUNTITY-BOQ) duly 

signed and sealed in each 

page. 

 

All the documents to be 

signed and sealed with 

company’ seal. 

 

d) Documents in support of 

ELIGIBILITY CRITERIA as 

mentioned in Clause No.3 

above.  

 

All the documents to be 

signed and sealed with 

company’ seal. 

 

e) Copy of PAN number and 

VAT registration number 

should be furnished along 

with the Techno-

commercial bid. 

 

All the documents to be 

signed and sealed with 

company’ seal. 

 

f) Copy of P.F/ESI registration 

certificate.   

All the documents to be 

signed and sealed with 

company’ seal. 

 

g) Company’s audited 

Balance Sheet for last 3 

(three) years. 

Last three years audited 

balance sheet to be 

attached. 

 

  



The Braithwaite Burn and Jessop Construction Co. Ltd. 

(A Govt. of India Enterprise) 

 

NIT/DGM(P-V)/WAGON REPAIR/MUGHALSARAI/2148/3129          Date: 8th April, 2016 
 

46 

TENDERER(S)                                                                                                                                                BBJ 

 

 
 

CHECK LIST 

ANNEXURE-II 

 

PAGE-2 

 

h) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 

(Rupees TWO LAKH  FIFTY 

THOUSAND only), in the 

form of pay order/demand 

draft drawn in favour of 

“The Braithwaite Burn and 

Jessop Construction Co. 

Ltd.” and payable at 

Kolkata. 

Original E.M.D. to be 

attached. 

 

i) LIST OF DEVIATIONS duly 

filled as per BBJ format. 

To be submitted as per 

BBJ format duly signed & 

sealed. 

 

2. PRICE BID   

a) Properly filled up BILL OF 

QUANTITY (BOQ-1) issued 

to the bidders in the tender 

document duly sealed and 

signed 

Original BOQ-1 duly 

signed and sealed  
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Name of Work:- 

 

REPAIR OF 3400 ‘C’ CATEGORY AND 10500 ‘B’ CATEGORY RAILWAY WAGON AT RAILWAY’S 

WAGON CENTRE, MUGHALSARAI UNDER EAST CENTRAL RAILWAY, HAJIPUR 
 

BOQ-1 

 

Sl.

no. 
Description Qty. Unit 

Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

1 Repair of corroded, broken & cracked wall 

portion of wagons by replacement with 

new5mm thick MS (IS:2062 -2011 E-250, 

Quality A with Cu) Patches of various size 

listed in Annexure-A. It will include removal of 

old patches, surface preparation and fixing 

of new patches as per detailed procedure in 

scope of work. (It would include cost of 

consumable, electrode, cutting gas and 

electricity) 

77854760 running 

length of 

weld in 

centimetre 

  

2 

 

Repair of corroded, broken & cracked floor 

portion and covering plate for top coping of 

wagons by replacement with new 6mm thick 

MS (IS:2062 -2011 E-250, Quality A with Cu) 

Patches of various size listed in Annexure-A. (It 

will include removal of old patches, surface 

preparation and fixing of new patches as per 

detailed procedure in scope of work. (It 

would include cost of consumable, 

electrode, cutting gas and electricity) 

22050512 running 

length of 

weld in 

centimetre 

  

3 Repair of corroded, broken & cracked 

channel of ISMC 100 of wagon body by 

replacement with new channels (IS: 2062 -

2011 E-250, Quality A with Cu). It will include 

removal of old channels, surface preparation 

and fixing of new channels as per detailed 

procedure in scope of work. (It would include 

cost of consumable, electrode, cutting gas 

and electricity) 

194559.1 Metre   

4 Repair of corroded, broken & cracked crib 

angles (ISA 50X50X6) of wagon body by 

replacement with new angles (IS:2062 -2011E-

250, Quality A with Cu). It will include removal 

of old angles, surface preparation and fixing 

of new angles as per detailed procedure in 

scope of work. (It would include cost of 

consumable, electrode, cutting gas and 

electricity) 

93990 Metre   
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Sl.

no. 

Description Qty. Unit Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

5 Supply and replacement of broken corner 

stanchion as per RDSO Drg. No. WD-80007-S-

06 

136 MT   

6 Replacement of Broken side stanchion. 

Component arrangement to confirm RDSO 

Drg. No. WD-80007-S-17 consist of 10 item Alt 

15 

6939 Nos.   

7 Repair of Top corner with corner connecting 

bend plate, corner connecting plate & top 

corner stiffener as per RDSO Drg. No. WD-

80007-S-06 

9640 Nos.   

8 Supply and replacement Door Mediator as 

per sketch attached. Component 

arrangement to confirm RDSO Drg. No. WD-

90007-S-01&WD-80007-S-05 

9020 Nos.   

9 Supply and Replacement of damaged door 

asper RDSO Drg. No. WD-90007-S-1 item no. 

1to 11, Alt 13. 

10380 Nos.   

10 Supply Replacement of door hinge foot as 

per IRS Drg. No. W/DW-287, alt No.-6. 

1668 Nos.   

11 Repair of broken cross bar as per procedure 

detailed in scope of work. It would include 

supply of plate, consumable like cutting gas, 

electrode, and electricity. 

8280 Nos.   

12 Repair/replacement of 

ladder component as 

per RDSO Drg. No. WD-

80007-S-06 

Ladder Hand Hold 340 Nos.   

Ladder Pipe 17000 Nos.   

Foot step 3400 Nos.   

13 Supply and fitment of Pershad Label Holder 

as per RDSO Drg. No. WD-80007-S-05 Item No.-

10, Alt. 23 Ref. Drg. W/ML-11. 

6800 Nos.   

14 Repair of Body Bulged out with chain pulling 

as per procedure laid down in scope of work 

340 Nos.   

15 Supply and Fitment of 

Door Lock component 

AS per Drg. No. WD-

90007-S-01 

Bracket & Pin 111200 Nos.   

Gravity Cotter with 

Rivet 

19400 Nos.   

16 Supply and Fitment of Door Check Spring 

asper Drg. No. WD- 90007-S-01 

5832 Nos.   

17 Supply of paint Ready mixed brushing 

finishing Red Oxide semi-gloss for general 

purpose to ISC 446, is RDSO Spec M and 

P/PCN/122/2006(item Packed in 20 Ltr. new 

and sound returnable sound M.S drums to IS 

2552/89 Grade B-II) 

15450 Litre   
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Sl.

no. 

Description Qty. Unit Rate 

(Rs.) 

Amt. 

(Rs.) 

(1) (2) (3) (4) (5) (6) 

18 Miscellaneous welding (other than specified 

above) 
2070000 CM   

19 Supply of steel item for miscellaneous item 

snot covered in above schedule including 

fitment as required (excluding welding) 

38000 Kg.   

 

Note to BOQ-1: 

 

1. All Plants & Machineries, handling equipment, welding consumable, cutting gases and 

other inputs etc. required for the work would be arranged by the agency. 

2. BBJ will provide free of cost Steel for permanent works at Mughalsarai Project Site. 

3. The RDSO drawing series as mentioned in this tender document may be changed by 

RAILWAY. In that case the fabrication agency shall be bound to carry out the 

fabrication work as per the said changed RDSO drawing series without any other claim 

to BBJ on account of such changes. 

4.    The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in 

the form of scrap and off-cut and full length steel within 3 months from the date of 

completion of the work. If the agency fails to return the aforesaid surplus steel, BBJ shall 

recover the cost of surplus steel based on prevailing market price on or about the date 

of completion plus clerkage charge @ 5% of total value of steel. 

6. Bidder should visit sites near Mughalsarai before quoting the rate for assessment of work 

site. 
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GENERAL CONDITION OF THE CONTRACT  

 

1.0 DEFINITION: In the contract, as herein under defined, the following words and 

expressions shall have the meanings hereby assigned to them, except where the 

context otherwise requires: - 

 

i) “OWNER” shall mean the Authority through whom the project is being financed. 

 

ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ, 27, R. N 

MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE MAY BE. 

 

iii) “OWNER”/ “CLIENT” / “RAILWAY” means EAST CENTRAL RAILWAY, HAJIPUR  

 

iv) The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender and 

acceptance thereof and the formal agreement if any, executed between BBJ and 

Sub-Contractor together with the documents referred to therein including these 

conditions with appendices and any schedule of items, quantities and rates. All these 

documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 

v) The “TENDER DOCUMENT” means the form of tender, the applicable schedule and/or 

additional conditions, the conditions and the specifications and /or drawings as 

referred to in the tender documents and as may be referred for the execution of 

works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or 

part(s) thereof as the case may be and shall include all extras of additional, altered or 

substituted works or temporary and urgent works as required for performance of the 

Sub-Contractor. 

 

vii) The “SUB-CONTRACTOR”/ “AGENCY”/ “FABRICATOR”/ “FABRICATION AGENCY/ 

BIDDER” shall mean individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives or such individual or 

persons composing such firm or unincorporated company, or successors of such firm or 

company as the case may be and permitted assigns of such individual or firm or 

company. 

 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 

quantities as will be arrived on the basis of item rate quoted by the tenderers for 

various items. 

 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in the day. 
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GENERAL CONDITION OF THE CONTRACT  

 

x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 

appointed by BBJ or his duly authorized representative who shall direct, supervise and 

be In-Charge of the works for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, lockouts, 

strikes, work shutdowns imposed by Government Acts or Legislature or other 

authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or any other 

acts or events whatsoever which are beyond the control of the Sub-Contractor and 

which shall directly or indirectly prevent the execution of work within the time 

specified in the agreement. 

 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of 

work and quantity annexed to the tender papers by BBJ or the standard schedule of 

rates prescribed by BBJ and the amendments thereto issued from time to time. 

 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through which the 

work is to be executed under the contract including any other lands or places 

provided by BBJ for the purpose of execution of the contract. 

 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for 

the execution, completion or maintenance of the work.  

 

xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the 

Engineer-In-Charge, becomes necessary during the progress of the work to obviate 

any risk of accident or failure or which become necessary for security.   

 

xvi) A “WEEK” shall mean seven days without regard to the number of hours worked in any 

day in that week. 

 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the Managing 

Director, BBJ or the person authorized by him for the particular purpose. 

 

xviii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any 

part of the works set out in or ascertained in accordance with the individual work 

order and the tender documents or any subsequent agreed agreement thereto. 
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GENERAL CONDITION OF THE CONTRACT  

 

xix) “SPECIFICATION” shall mean the specifications for materials of work in the special 

condition or in drawings. “Drawings” shall mean the maps, drawings, plans and 

tracings or prints thereof annexed to the contract and shall include any modification 

of such drawings and further drawings as may be issued by the Engineer-In-Charge 

from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or temporary 

works (as hereinbefore defined) but does not include materials or other things 

intended to form or forming part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE”/ “DEFECT LIABILITY PERIOD” shall mean the specified 

period of 6 (six) months maintenance from the date of receipt of last accepted 

consignment certified by the Engineer-In-Charge. 

xxii) Words importing the singular number shall also include the plural and vice-versa 

where the context requires. 

xxiii) The headings and marginal headings in these general conditions are solely for the 

purpose of facilitating reference and shall not be deemed to be part thereof or be 

taken into consideration in the interpretation or construction thereof or of the 

contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to establishment, 

labour, material, transport, all taxes duties octroi and levies etc. 

  2.0 EXPERIENCE CRITERIA: 

The tenderer must have adequate past experience of work of similar nature, the 

documentary evidence of which need to be furnished along with the bid documents. 

3.0 SUBMISSION OF BID: 

The Tender should be submitted in a two bid system with the following manner : 

i) TECHNO-COMMERCIAL BID: 

The techno-commercial bid should be submitted in a sealed envelope duly signed 

and sealed super-scribing “TECHNO-COMMERCIAL BID” and 

also name of the job, tender reference and name of the bidder and the 

following documents to be enclosed: - 

• RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
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i) • INCOME TAX CLEARANCE CERTIFICATE. 

• SALES TAX CLEARANCE CERTIFICATE. 

• SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 

• DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME OF 

CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF COMPLETION 

• EARNEST MONEY DEPOSIT. 

• A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, MACHINERIES AND 

DIFFERENT CATEGORIES OF MANPOWER. 

• A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-CONTRACTOR WILL 

EXECUTE THE JOB IN STRICT COMPLIANCE OF THE PROVISIONS OF THIS TENDER AND 

WITHOUT ANY DEVIATIO   

 

ii) PRICE BID: The tender document issued to the Tenderer should be submitted duly 

signed and sealed on all the pages by the Sub-Contractor completed in all respects 

including properly filled up “BILL OF QUANTITY”. All rates quoted should be in figures as 

well as words neatly written in proper space. All documents along with “BILL OF 

QUANTITY” should be enclosed in one envelope super-scribing “PRICE BID” and also 

the name of the job, tender reference and name of the bidder, duly sealed with 

sealing wax.  

 

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 

distribute the work among more than one tenderers without assigning any reason 

whatsoever. 

 

5.0 EXECUTION OF WORK: 

a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, 

satisfied as to the nature and location of the work, the configuration of the ground, 

the character, quality and quantity of the materials to be encountered, the character 

of equipment as facilities needed preliminary to and during the execution of the 

works, the general and local conditions, availability of materials, the  labour 

conditions prevailing therein and all other matters which can in any case affect the 

work under the contract. 
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GENERAL CONDITION OF THE CONTRACT  

 

b) COMMENCEMENT OF WORK: 

i) The date of commencement will be considered from the date of issue of LOI/ Date of 

issue of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is later. If the 

Sub-Contractor commits default in commencing execution of the work as aforesaid, 

BBJ shall, without prejudice to any other right or remedy, be at liberty to forfeit the 

earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on 

account of any acquisition of land or delay in according sanction to estimates or 

drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 

The Engineer-In-Charge shall direct the order in which the several parts of the works 

shall executed and the Sub-Contractor shall execute without delay all orders given by 

the Engineer-In-Charge from time to time but the Sub-Contractor shall not be relieved 

thereby from responsibility for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 

No alterations or addition to or omission or abandonment of any part of the works 

shall be deemed authorised except under instructions from the Engineer and the Sub-

Contractor shall be responsible to obtain in writing such instruction in each and every 

case. 

e) EXTRA WORKS: Should works over and above those included in the contract require to 

be executed at the site, the Sub-Contractor shall have no right to be entrusted with 

the execution of such works which may be carried out by another Sub-Contractor or 

Sub-Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 

 

i) The BBJ reserves the right to alter the designs and drawings. If due to change in the 

drawing or design or for other reasons, there be variations, resulting in increase or 

decrease in quantities, payment will be made only for the actual quantities executed 

at the ordered rates. If there be sufficient cause, the BBJ may grant extension of the 

date of completion suitably. Such circumstance, shall in no way affect or vitiate the 

contract or alter the character thereof, or entitle the Sub-Contractor to damages or 

compensation there for except as provided for in this contract.    
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ii) BBJ reserves the right to split the total quantity of work as mentioned in the B.O.Q. 

among 2 (two) or more agencies depending on the situation. The Agency cannot 

object or be entitled to any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE B.O.Q. 

to be executed for any reasons whatsoever, the Sub-Contractor shall not be entitled 

to any compensation, but shall be paid only for the actual amount of work done. 

iv) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of 

quantities up to any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate and 

are intended for the guidance of tenderers / Sub-Contractors. In actual execution of 

work there may be some increase in the quantities specified, such variation shall in no 

degree effect the validity of the contract and it shall be performed by the Sub-

Contractor as provided therein and be subject to the same conditions, stipulations 

and obligations originally and expressly included and provided for in the 

specifications and drawings and the amounts to be paid therefore shall be 

calculated in accordance with the accepted schedule of rates. 

 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 

The BBJ shall have the right to let out our contracts in connection with the works. The 

Sub-Contractor shall afford to the other Sub-Contractors reasonable opportunity of 

storage of their materials and the execution of their work and shall properly connect 

and co-ordinate his work with theirs. If any part of the Sub-Contractor’s work depends 

on proper execution or depends upon the work of another Sub-Contractor, the Sub-

Contractor shall inspect and promptly report to the Engineer-In-Charge any defects in 

such work that render it unsuitable for proper execution of his portion of work. The Sub-

Contractor’s failure to so inspect or so report shall constitute an acceptance of the 

Sub-Contractor’s work. However, for defect/defects, which may develop in the other 

Sub-Contractor’s work after the execution of his work, he will be not responsible. 

 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 

Any instructions or approval given by the Engineer-In-Charge’s representative to the 

Sub-Contractor in connection with the work shall 
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h) bind the Sub-Contractor as though it had been given by the Engineer-In-Charge 

provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials 

shall not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove 

such work of materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-

Charge’s representative, he shall be entitled to refer the matter to the Engineer-In-

Charge, he shall thereupon confirm or alter/modify such decisions. 

 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 

The whole of the works shall be executed in conformity with the specifications and 

drawings. If the Sub-Contractor performs any work in a manner contrary to the 

specifications or drawings or both without obtaining the approval of the Engineer-In-

Charge he shall bear all the consequences and costs arising or ensuing therefrom, 

and shall be responsible for all loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 

The Sub-Contractor shall keep one copy of drawings and specifications at the site, in 

good order and such other contract documents as may be necessary to the 

Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 

All drawings and specifications and copies thereof furnished by BBJ to the Sub-

Contractor are deemed to be the property of BBJ. They shall not be used on other 

works, and with the exception of the signed contract, shall be returned by the Sub-

Contractor to BBJ on completion of the works or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 

The Sub-Contractor shall on his own expense shall provide himself with sheds, 

storehouses and yards in such situations and in such numbers as in the opinion of the 

Engineer-In-Charge is requisite for carrying out the works and the Sub-Contractor shall 

keep at each of such sheds, storehouses and yards, a sufficient quantity of material 

and plant in much as not to delay the carrying out of the works with due expedition 

and the Authorized Representative/Engineer-In-Charge and the 
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l) Engineer-In-Charge’s Representative shall have free access to the said sheds, 

storehouse and yards at any time for the purpose of inspecting the stock of materials 

and plant so kept in hand and any materials or plant which the Engineer-In-Charge 

may object to shall not be brought upon or used in works, but shall be forthwith 

removed from the sheds, storehouses or yards by the Sub-Contractor. The Sub-

Contractor shall at his own expense provide and maintain suitable mortar mills, 

soaking vats steel treatment bath or any other equipment necessary for the execution 

of the work. 

 

m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 

The Sub-Contractor shall place and keep on the works at all times efficient and 

competent staff to give necessary directions to his workmen and to see that they 

execute their work in sound and proper manner and shall employ only such 

supervisors, workmen and labours, in or about the execution of any of the works as are 

careful and skilled in their various trades and callings. The Sub-Contractor shall at once 

remove from the works any agent, permitted sub-Sub-Contractor, supervisor, workmen 

or labourer who shall be objected to by the Engineer-In-Charge and if and whenever 

required by the Engineer-In-Charge he shall submit correct return showing the names 

of all staff and workmen as necessary for the proper completion of the works within the 

time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect 

take on the additional number of staff and labour specified by the Engineer-In-Charge 

within seven days of being so required and failure on the part of the Sub-Contractor to 

comply with such instruction will entitle the BBJ to rescind the Sub-Contractor under 

these conditions.  

 

n) WORKMANSHIP AND TESTING: 

The whole of the work and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part 

thereof shall be executed in the best and most substantial workman – like manner with 

materials of the best and most approved quality of their respective kinds agreeable to 

the particulars contained in or implied by the specifications and as referred to in and 

represented by the drawings or in such other additional particulars, 
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n) instructions and drawings as may be found requisite to be given during the carrying 

out of the works to the entire satisfaction of the Engineer-In-Charge according to the 

instruction and direction which the Sub-Contractor may from time to time receive from 

the Engineer-In-Charge. The material may be subjected to test by means of such 

machines, instruments and appliances as the Engineer-In-Charge may direct and 

wholly at the expense of the Sub-Contractor. 

 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 

The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to 

order from time to time 

 

i) the removal from the site within the time specified or any materials which in his opinion 

are not in accordance with the specifications or drawing. 

 

ii) the use of proper and suitable substitute materials in place of specified material if the 

same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof or 

“on account” payments thereof) of any work which in respect of materials or 

workmanship is not in his opinion in accordance with the specifications 

 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall 

be entitled to rescind the contract under these conditions. 

 

p) FACILITIES FOR INSPECTION: 

The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-Charge’s 

representative and any other authorised representative of owners every facility for 

entering in and upon every portion of the work at all hours for the purpose of 

inspection or otherwise and shall provide all labours, materials, planks, ladders, pumps, 

appliances and things of every kind for the purpose and the Engineer and the 

representative shall at all times have free access to every part of the works and to all 

places at which materials for the work are stored or being prepared. 

 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 

The Sub-Contractor shall give seven days’ notice to the Engineer-In-Charge or the 

Engineer-In-Charge’s representative whenever any work or materials are intended to 

be covered up in the earth, in bodies or walls 
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q) or otherwise to be placed beyond the reach of measurement in order that the work 

may be inspected or that correct dimensions may be taken before being so covered 

placed beyond the reach of measurement in default whereof the same shall, at the 

opinion of the Engineer-In-Charge or the Engineer-In-Charge’s representative, be 

uncovered and measured at the Sub-Contractor’s expense or no payment shall be 

made for such work or materials. 

 

r) TEMPORARY WORKS: 

All temporary works necessary for the project execution of the works shall be provided 

and maintained by the Sub-Contractor and subject to the consent of the Engineer-In-

Charge shall be removed by him at his expense when they are no longer required and 

in such manner as the Engineer-In-Charge shall direct. In the event of failure on the 

part of the Sub-Contractor to remove the temporary works, the Engineer-In-Charge will 

cause them to be removed and the cost as increased by supervision and other 

incidental charges shall be recovered from the Sub-Contractor. If temporary huts are 

provided by the Sub-Contractor on the land owned by client for labour engaged by 

him for the execution of the works, the Sub-Contractor shall arrange for handing over 

vacant possession of the said land after the work is completed, if the Sub-Contractor’s 

labour refuse to vacate, and have to be erected by client, the expenses incurred by 

BBJ in connection therewith shall be borne by the Sub-Contractor. The Sub-Contractor 

shall, not construct any hutment the client of Government land without the written 

approval of the Competent Authority. 

 

s) RATES FOR ITEM OF WORKS: 

The rates entered in the accepted schedule of rates of the contract are intended to 

provide for works duly and properly completed in accordance with the general and 

special (if any) conditions of contract and the specification and drawings together 

with such enlargements, extensions, diminutions, reductions, alterations or additions as 

may be ordered by the Engineer-In-Charge and as required without prejudice to the 

centrality thereof and shall be deemed to include and cover superintendence and 

labour supply, including full freight of materials of stores, patterns, profiles, moulds, 

fitting, centrings, scaffoldings, 
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s) shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all 

apparatus and plant required on the works, except such tools, plants or materials as 

may be specified in the contract to be supplied to the Sub-Contractor by BBJ, the 

erections, maintenance and removal of all temporary works and buildings and also 

the following:- 

i) All watching, lighting, bailing, pumping and draining. 

ii) All prevention of or compensation for trespass. 

iii) All barriers and arrangements for the safety of the public or of employees during the 

execution of works. 

iv) All sanitary and medical arrangements for labour camps as may be prescribed by the 

BBJ the setting of all work and of the construction, repair and upkeep of centre lines, 

bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing 

facilities for the compaction of soil if required. 

 

u) HANDING OVER OF WORKS: 

The Sub-Contractors shall be bound to handover the works executed under the 

contract to BBJ or any other authority so authorised by BBJ complete in all respect to 

the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall determine, 

from time to time, the date on which the work is considered to have been completed, 

in support of which considered to have been completed, in support of which his 

certificate shall be regarded as sufficient evidence for all purposes. The Engineer-In-

Charge shall determine from time to time the date on which any particular section of 

the work shall have been completed, and the Sub-Contractor shall be bound to 

observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 

On the completion of the works the Sub-Contractor shall clear away and remove from 

the site all construction plants surplus materials rubbish and temporary works of every 

kind and leave the whole of the site and works clean to the satisfaction of the 

Engineer-In-Charge. No final payment in settlement of the account of the work shall 

be made to the Sub-Contractor till that period in addition to any other condition 

necessary for such final payment, site clearance shall have been effected by him, and 

such clearance may be made by the Engineer-In- 
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v) Charge at the expense of the Sub-Contractor in the event of his failure to comply with 

this provision within seven days after receiving notice to that effect. Should it become 

necessary for the Engineer-In-Charge to have the site cleared at the expense of the 

Sub-Contractor, then BBJ shall not be liable for any loss or damage to such of the Sub-

Contractor’s property as may be on site due to such removal there from, which 

removal may be effected by means of public sale of such materials and property or in 

such a way as deemed fit and convenient to the Engineer-In-Charge. 

 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 

The quantities set out in the accepted schedule of rates with items of works quantified 

are the estimated quantities of the works and they shall not be taken as the actual 

correct quantities of work to be executed by the Sub-Contractor in fulfilment of his 

obligation under the Sub-contract. However, BBJ reserves the right to reduce the 

quantity and in that event the agency will not have any claim for such reduction 

 

x) MEASUREMENT OF WORKS: 

The Sub-Contractor shall be paid for the works executed in the accepted schedule of 

rates and according to the terms of payment of the contracts or the measurements 

taken by the Engineer-In-Charge or Engineer-In-Charge’s representative in 

accordance with the relevant Indian Standard Specification Code of practice. Such 

measurement will be taken of the work in progress from time to time and at such 

intervals as in the opinion of the Engineer-In-Charge shall be proper having regard to 

the progress of the works. The date and time on which the “On-Account” or final 

measurement are to be made shall be communicated to the Sub-Contractor who 

shall be present at the site and shall sign the results of the measurements (which shall 

also be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative) 

recorded in the official measurement book as an acknowledgement of his 

acceptance of the accuracy of the measurement. Failing the Sub-Contractor’s 

attendance the work may be measured up in his absence and such measurements 

shall notwithstanding such absence, be binding upon the Sub-Contractor whether or 

not he shall have the measurement book. 
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y) MAINTENANCE OF WORKS: 

The Sub-Contractor shall at all times during the progress and continuance of the works 

and also for the period of maintenance specified in the contract and after the date 

of passing of the certificate of completion by the Engineer-In-Charge or any other 

earlier date subsequent to the completion of the work that may be fixed by the 

Engineer-In-Charge be responsible for and effectually maintain and uphold in good 

substantial, sound and perfect condition all and every part of the works and shall 

make good from time to time and at all times as often as the Engineer-In-Charge shall 

require, any damage or defect that may, during the above period, arise in or be 

discovered or be in any way connected with the works, and the Sub-Contractor shall 

be liable for and shall pay and make good to the BBJ or other persons legally entitled 

thereto whenever required by the Engineer-In-Charge so to do, all losses, damages, 

costs and expenses they or any of them may incur or be put or be liable to, by reason 

or in consequence of the operations of the Sub-Contractor of his failure in any 

respect. 

 

z) CERTIFICATE OF COMPLETION OF WORK: 

As soon as in the opinion of the Engineer-In-Charge the works shall have been 

substantially completed and shall have satisfactorily passed any final test or tests that 

may be prescribed the Engineer-In-Charge shall issue a certificate of completion in 

respect of the works and the period of maintenance of the works shall commence 

from the date if such certificate. 

 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 

The certificate of completion with respect of the works referred to in Sub-Clause (i) of 

this clause shall not absolve the Sub-Contractor from his liability to make good any 

defects, imperfections, shrinkage of faults which may appear during the period of 

maintenance arising in the opinion of the Engineer-In-Charge from materials or 

workmanship not in accordance with the drawings or specifications or construction 

defects. All such defects need to be amended and made good by the Sub-

Contractor at his own cost and in case of default on the part of the Sub-Contractor, 

the Engineer-In-Charge may employ labour and materials, or appoint another Sub-

Contractor to amend and make good such defects, imperfections, shrinkage and 

faults and all expenses consequent thereon and incidental thereto shall be borne by 

the Sub-Contractor and shall be recoverable from any money due to him under the 

contract. 
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On 

Account” payments only for such works, as in the opinion of the Engineer-In-Charge, 

he has executed in terms of the contract. All payments be on the Engineer-In-Charge 

or the Engineer-In-Charge’s representative’s certificates of measurements shall be 

subjected to any deductions which may be made under these presents provided 

always that the Engineer-In-Charge may by any certificate made any correction or 

modification in any previous certificate which shall never have been be issued by him 

and that the Engineer-In-Charge may withhold any certificate if the works or any part 

thereof are not being carried out to his satisfaction. 

 

 7.0 ROUNDINGS OFF AMOUNTS: 

In the case of schedule of rates given in decimal coinage, individual items will not be 

rounded off, but the total amounts only, on each certificate, shall be rounded off to 

nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise 

and more shall be reckoned as one rupee. 

 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 

“On Account” payments made to the Sub-Contractor shall be without prejudice to the 

final making up of the accounts (except where measurements are specifically noted in 

the measurement book as final measurements and as such have been signed by the 

Sub-Contractor) and shall in no respect be considered or used as evidence of any 

facts stated in or to be inferred from such accounts nor of any particular quantity or 

work having been executed nor of the manner of its execution being satisfactory. 

 

9.0 MANNER OF PAYMENT: 

Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

 

10.0 PAYMENT TO BE MADE BY BBJ: 

The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-In-

Charge whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the Sub-Contractor. All such intermediate payments shall 

be regard as payments by way of advance against the final payments only and not as 

payments as work actually done and completed and shall not preclude the Engineer-

In-Charge from requiring bad, unsound, imperfect or unskilful work to be dismantled 

and removed from the site and reconstructed, or re-erected as per  
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10.0 

specifications. No payment shall be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the occurring of any 

claim, nor shall it conclude determine or affect in any way the powers of the Engineer-

In-Charge as to the final settlement and adjustment of the contract. The final bill shall 

be submitted by the Sub-Contractor within one month of the date of the completion 

of work. The certificate of the Engineer-In-Charge of the measurement value of the 

total amount payable for the work shall be final and binding on all parties. 

 

11.0 FINAL PAYMENT: 

On the Engineer-In-Charge’s certificate of completion in respect of the works, an 

adjustment shall be made and the balance of account based on the Engineer-In-

Charge or the Engineer-In-Charge’s representative’s certified measurements of the 

quantity of work executed by the Sub-Contractor up to the date of completion and 

on the accepted schedule of rates shall be paid to the Sub-Contractor subject always 

to any deduction which may be made under agreement and subject to the Sub-

Contractor having delivered to the Engineer-In-Charge a full account in detail of all 

claims he may have or BBJ in respect of the works or having delivered a “No Claim” 

certificate and the Engineer-In-Charge having after the receipt of such account given 

a certificate, in writing that such claims are correct, that the whole of the works to be 

done under the provisions of the contract have been completed, that they have been 

inspected by him since their completion and bound to be in good and substantial 

order, that all properties and the things removed, the work, have been properly 

replaced and made good all expenses and demands incurred by or made upon or in 

the respect of damage or loss by, from or in consequence of the woks, have been 

satisfied agreeably and in conformity with the contract. 

 

12.0 TAXES, DUTIES AND OCTROI ETC. 

The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 

payment of any and all taxes, duties, octroi etc. (including Service Tax), now or 

hereafter imposed, increased, or modified, and all the sales tax, from time to time in 

respect of works and materials and all contributions and taxes for employment 

compensation, insurance and also age pension or annuities now or thereafter 

imposed on Central or State Government authorities which are imposed with respect 

to or covered by the wages/salaries or other compensations paid to the persons 

employed by the Sub-Contractor and the Sub-Contractor shall be responsible for the 
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12.0 compliance with all obligations and restrictions imposed by the labour law or any other 

law effecting employer-employee relationship and the Sub-Contractor further agreed 

to comply, and to secure the compliance of all Sub-Sub-Contractor with all applicable 

Central, State, Municipal or local laws and regulations and requirements of any 

Central, State or Local Government agency or authority. Sub-Contractor further 

agreed to defend, indemnify and hold owner harmless from any liability or penalty 

which may be imposed by the Central, State or local authorities by reason of any 

violation or requirements and also from all claim suit of proceeding that may be 

brought against the owner arising under, growing out of or by reason of the work 

provided for by this Contract, by third parties, or Central or State Government authority 

or any other Sub-division thereof.    

13.0 DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND DUTIES OCTROI 

ETC.: All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s 

on- account bills. Further the Sub-Contractor will be liable to pay themselves any taxes 

and duties to the respective authorities if payable by the Sub-Contractor over and 

above the amount deducted at source. Necessary papers indicating the deduction 

made at source will be given to the Sub-Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 

The Sub-Contractor shall comply with the following Labour Laws during the execution 

of the contract: 

a) MINIMUM WAGES ACT, 1948 

Sub-Contractors are required to pay minimum wages as per Central Government 

Notification/State Government Notification whichever is higher at the time of payment 

of wages. Representative of Principal Employer and recording his signature on the 

wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 

c) E.S.I. Act, 1948 

d) Compliance of BOCW Act in case 50 or more workers are engaged by the Sub-

contractor. 

c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 

1971 as modified from time to time wherever applicable and shall also indemnify BBJ 

from and against only claim under the aforesaid Act and Rule. 
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d) WORKMEN’S COMPENSATION ACT, 1923 

e) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 

f) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 

The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for the time 

being in force pertaining to the employment of local or imported labour and shall take 

all necessary precautions to ensure and preserve the health and safety of all staff 

employed directly or through the petty Sub-Contractors or sub-Sub-Contractors on the 

works. 

a) PERTAINING TO LICENCE 

A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 

Notice pertaining to the following are required to be displayed at the work site in 

English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage 

period (d) Date of payment (e) Name and Address of the Inspector   (f) Date of 

payment of wages and date of unpaid wages (g) Place and time of disbursement of 

wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about the 

commencement/completion (j) weekly holiday and rest day (k) Hours of week. 

c) PERTAINING TO REGISTERS 

The following Registers are to be maintained at the works at :- 

• Register of persons employed in Form XII. 

• Employment Card in Form XIV to be issued to each worker. 

• Master Roll In Form XVI. 

• Register of wages in Form XVII. 

• Register of Fines in Form XXI. 

• Register of Advance in Form XXII. 

• Register of Overtime in Form XXIII. 

• Wages Slip in Form XIX is to be issued to each worker. 

 

d) PERTAINING TO RETURNS 

Half-Yearly Return ending on 30th June and Annual Return ending on 31st December to 

be submitted to Licensing Officer within 30 days of the completion of half annual 

ending. 
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16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 

arrangements for the housing, supply of drinking water and provisions of latrines and 

urinals for his staff and workmen, directly or through the petty agencies employed on 

the work and for temporary creche (Bal Mandar) where 50 or more women are 

employed at a time. All camp sites shall be maintained in clean sanitary conditions by 

the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY: Water shall be provided free of cost for drinking purpose and for the 

purpose of execution of work. 

18.0 ELECTRICITY: One Tapping point for electricity will be provided by Railway. At present 

cost of electricity is Rs. 6.75 /unit. The prevailing cost will be charged from contractor. 

The connection charge as applicable will have to be borne by the contractor. 

However, if considered necessary, more than one tapping points may also be 

provided. 

19.0 SANITARY ARRANGEMENTS 

The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures 

that may form from time to time be prescribed by the concerned Medical Authority 

and permit inspection of all sanitary arrangements at all times by the Company’s Site-

In-Charge and/or his representatives. 

20.0 WELFARE & HEALTH 

First Aid facilities to be provided as per specification laid down under Rules. Canteen 

facilities and Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 

The Sub-Contractor shall provide medical facilities at the site as may be prescribed by 

the Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident 

staff and workmen directly or through the petty Sub-Contractors or sub-Sub-

Contractors employed on the work. First Aid facilities at site should be as prescribed 

under C.L. (R&A) Act and Rules. 

 

22.0 OUT BREAK OF INFECTIOUS DISEASE 

The Sub-Contractor shall remove from his camp such labour and their families who 

have protective inoculation and vaccination when called upon to do so by the 

Engineer-In-Charge or the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 

The Sub-Contractor shall take requisite precautions and use his best endeavours to 

prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed directly or through the petty agencies on the works. 
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24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE WORK 

The sale of ardent spirits or other intoxicating beverages on the work site or in any of 

the buildings, encampments or tenements owned, occupied by or within the control 

of the Sub-Contractor or any of his employee directly or through the petty Sub-

Contractors or sub-Sub-Contractors employed on the work shall be forbidden and 

the Sub-Contractor shall exercise his influence and authority to the utmost extent to 

secure strict compliance with this condition. 

 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 

The Sub-Contractor shall see that the employment of female labour directly or 

through the petty agencies employed on the work at Site should be avoided. 

 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 

The Sub-Contractor shall not employ children below the age of 15 as labours directly 

or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work 

for the execution of the work. 

 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 

If the Government declares a state of scarcity of famine to exist in any village 

situated within 10miles of the work, piece worker/Sub-Contractor shall employ upon 

such parts of the work as the suitable for unskilled labour any person certified to him 

by the Engineer-In-Charge or by any other person to whom the Engineer-In-Charge 

may have delegated this in writing to be in need to relief and shall be bound to pay 

to such person wages not below the minimum which Government may have fixed in 

the behalf. Any dispute which may arise in connection with the implementation of 

this clause shall be decided by the General Manager (Projects) whose decision shall 

be final and binding on the piece worker/Sub-Contractor.    

28.0 INSURANCE 

Sub-Contractors shall at his own expense carry and maintain insurance with 

reputable Insurance Companies to the satisfaction of the Owner as follows:- 
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a) 

 

EMPLOYEES STATE INSURANCE ACT 

The Sub-Contractor agrees to and does hereby accept full exclusive liability for the 

compliance with all obligations imposed by the Employee State Insurance Act, 1948 

and Sub-Contractor further agrees to defend, indemnify and hold owner harmless 

from any liability or penalty which may be imposed by the Central, State or local 

authority by the reason or any asserted violation by Sub-Contractor or  Sub-

Contractor of the Employee’s State Insurance Act, 1948 and also from all claims, suits 

or proceedings that may be brought against the owner arising under, growing out of 

or by reason of the work provided for by this contract.  

Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the 

declaration forms and all forms, which may be required in respect of the Sub-

Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 

Rs.660.00 per month or less who are employed in the work provided of those covered 

by ESI from time to time under the Agreement. The Sub-Contractor shall deduct and 

secure the agreement of the Sub-Sub-Contractor to deduct the employee’s 

contribution as per the first schedule of the Employee’s State Insurance Act from 

wages and affix the Employee’s contribution cards at wages payments intervals. The 

Sub-Contractor agrees to maintain all cards and records as required under the Act in 

respect of employees and payments and the Sub-Contractor shall secure the 

agreement of the Sub-Sub-Contractor to maintain such records. Any expenses 

incurred for the contributions, making contributions of maintaining records shall be to 

the Sub-Contractor’s or Sub-Contractor’s account. The owner shall retain such sum as 

may be necessary from the total Sub-Contractor value until the Sub-Contractor shall 

furnish satisfactory proof that all contributions as required by the Employees State 

Insurance Act, 1948 have been paid. This will be pending on the Sub-Contractor 

when the Employee’s State Insurance Act is extended to the place of work. 

 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 

performance of this contract. If any of the work is sublet, the Sub-Contractor shall 

require the Sub-Sub-Contractor to provide workmen’s compensation and 

employee’s liability insurance for the latter’s employees, if such employees are not 

covered under the Sub-Contractor’s insurance. 
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c) Sub-Contractor shall be responsible for making good to the satisfaction of the owner 

any loss or any damage to structure and properties belonging to the owner or being 

executed or procured or being procured by the owner or of other agencies within 

the premises of all the works of the owner, if such loss or damage is due to fault 

and/or the negligence or wilful acts or omission of the Sub-Contractor, his 

employees, agents, representative or Sub-Sub-Contractor. 

 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment and 

materials from one place to another so that they do not cause any damage to third 

party including overhead and underground cables and in the event of any damage 

resulting to the property of the owner or of a third party during the movement of the 

aforesaid plant, equipment or materials the cost of such damage including eventual 

loss of production, operation or services in any plant or establishment as estimated 

by the owner or ascertained or demanded by the third party shall be borne by the 

Sub-Contractor. 

 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for 

damages to property other than owner’s property arising under or by reason of this 

contract if such claims result from the fault and/or negligence or wilful acts or 

omission of the Contract, agent’s representatives or Sub-Sub-Contractor. 

 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  BY  OWNER 

Sub-Contractor shall also carry and maintain any other insurance, which he may be 

required under law or regulation from time to time. He shall also carry and maintain 

any other insurance, which may be required by the owner. 

 

g) ACCIDENT OR INJURY TO WORKMEN 

The owner shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the Sub-Contractor or any Sub-Sub-

Contractor save and except an accident or injury resulting from any act or default 

of the owner, his agent or servants and the Sub-Contractor shall indemnify and keep 

indemnified the owner against all such damages and compensation (save and 

except as aforesaid) and against all claims, demands, proceedings, cost charges 

and expenses whatsoever in respect or in relation thereto. 

 

h) TRANSIT INSURANCE 

In respect of all items to be transported by the Sub-Contractor to the site of work, the 

cost of transit insurance should be borne by the Sub-Contractor and the quoted 

price shall be inclusive of the cost. 

 

i) The Sub-Contractor must submit a photocopy each of the above Insurance Policy to 

the Site-In-Charge/BBJ, RAILWAY-KHARSIA Bridge Site before commencement of the 

work.  
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