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Registered Office: 27, Rajendra Nath Mukherjee Road,  

Kolkata – 700 001, West Bengal.  
Phone: (033) 2248 5841-44 Fax: 033-2210 3961 

Email: info.bbjconst@bbjconst.com; Website: www.bbjconst.com; 
 

e-TENDER 
NO. 

eNIT/DGM(P-V)/FAB/IRCON/HASDEO.BRIDGE/ 
2155/3136/62-2021 DATE 01.10.2021 

 
NOTICE INVITING e-TENDER 

 
Sealed Tenders under Two Bid System (Technical & Financial) are invited from reputed fabricators/ 
Agencies for the following work: - 
  
01. NAME OF THE 

WORK 
FABRICATION, SAND BLASTING, METALIZING, PAINTING, TRIAL 
ASSEMBLING, DISMANTLING, STACKING, TRANSPORTATION TO SITE 
NEAR KORBA OF STEEL TRUSS GIRDERS FOR BRIDGE NO.3 (SPAN 
30X30.5M OWG) AS PER RDSO/ APPROVED DRAWINGS. 
 

02. QUANTITY AS PER THE BILL OF QUANTITY (BOQ) 
 

03. COMPLETION 
PERIOD 

15 (FIFTEEN) MONTHS FOR THE ENTIRE WORK FROM THE DATE OF 
LETTER OF AWARD (LOA) OR WORK ORDER, WHICHEVER 
IS EARLIER. TIME OF COMPLETION WILL BE REDUCED SUITABLY IN 
CASE THE JOB IS SPLIT BETWEEN TWO OR MORE SUBCONTRACTORS.  
 

04. COST OF TENDER 
DOCUMENT  
(NON-
REFUNDABLE) 

RS.5,000/- (RUPEES FIVE THOUSAND ONLY) BY NEFT/ RTGS/ DEMAND 
DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 
PAYABLE AT “KOLKATA”. 
  
TENDER DOCUMENTS WITHOUT THE COST OF TENDER SHALL BE 
REJECTED. 
 
MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID AT LEAST 
UP TO TENDER OPENING TIME) FOR THE BOQ ITEMS ARE EXEMPTED 
FROM PROVIDING COST OF TENDER SUBJECT TO SUBMISSION OF 
DECLARATION OF UDYOG AADHAR MEMORANDUM (UAM) NUMBER ON 
CPPP. COPY OF UAM CERTIFICATE NEED TO SUBMIT. APPLICATION OF 
NEW REGISTRATION NO. WITH NSIC WILL NOT BE ENTERTAINED. 
 

05. EARNEST MONEY 
DEPOSIT (EMD) 

RS.10,00,000/- (RUPEES TEN LAKH ONLY) BY NEFT/ RTGS/ DEMAND 
DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 
PAYABLE AT “KOLKATA”. 
  
TENDER DOCUMENTS WITHOUT EMD SHALL STRAIGHTWAY BE 
REJECTED. 
 
MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID FOR AT 
LEAST UP TO TENDER OPENING TIME) FOR THE BOQ ITEM ARE 
EXEMPTED FROM PROVIDING EMD SUBJECT TO SUBMISSION OF 
DECLARATION OF UDYOG AADHAR MEMORANDUM (UAM) NUMBER ON 
CPPP. COPY OF UAM CERTIFICATE NEED TO BE SUBMITTED. 
APPLICATION OF NEW REGISTRATION NO. WITH NSIC WILL NOT BE 

mailto:info.bbjconst@bbjconst.com;
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ENTERTAINED. 
 
FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED AFTER THE 
FINALIZATION OF THE ORDER, WITHOUT ANY INTEREST. 
 
FOR SUCCESSFUL BIDDER, THE ABOVE EMD AMOUNT WILL BE 
CONVERTED INTO A SECURITY DEPOSIT AND WILL BE RETAINED BY BBJ 
TILL SUCCESSFUL COMPLETION OF THE DEFECT LIABILITY PERIOD. 
 

06. MODE OF 
SUBMISSION OF 
TENDER  

ONLINE THROUGH THE E-PROCUREMENT SYSTEM OF CPPP (CENTRAL 
PUBLIC PROCUREMENT PORTAL).  
 
A HARD COPY OF THE UPLOADED BID (TECHNO-COMMERCIAL) 
SHALL HAVE TO BE SUBMITTED TO BBJ-HO BEFORE OPENING OF 
TECHNICAL BID. 
 
TO BBJ’S OFFICE BEFORE OPENING OF TECHNICAL BID. 
 
CORRIGENDUM, IF ANY, WILL BE PUBLISHED ON CPPP AND BBJ’S 
WEBSITE. 
 

  07. DATE & TIME 
SCHEDULE: 
 

DATE OF PUBLISHING NIT & TENDER 
DOCUMENTS  01.10.2021 

DOCUMENT DOWNLOAD START DATE 01.10.2021 AT 10:00 HRS. 

START DATE OF UPLOADING OF BID 
DOCUMENT 26.10.2021 AT 10:00 HRS. 

END DATE FOR UPLOADING OF BID 
DOCUMENT 01.11.2021 AT 15:00 HRS. 

DATE OF OPENING OF TECHNICAL BID 02.11.2021 AT 15:00 HRS. 

DATE OF OPENING OF FINANCIAL BID TO BE NOTIFIED LATER 
 
 

(A NEOGI) 
DY. GENERAL MANAGER (P-V) 
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INSTRUCTION TO BIDDERS 
 

1. REGISTRATION OF CONTRACTOR 
Any bidder willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement system, through logging on to 
https://eprocure.gov.in/eprocure/app 

 
2. DIGITAL SIGNATURE CERTIFICATE (DSC) 

Each bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders, from the approved service provider of the National Information’s Centre 
(NIC) on payment of the requisite amount. Details are available at the web Site 
(https://eprocure.gov.in/eprocure/app) in Clause 2 of Guideline to the bidder. DSC is given as a 
USB e-Token. 

 
3. SUBMISSION OF TENDER: ONLINE MODE IN CPPP’S PORTAL 

Bids are to be submitted online through the e-Procurement system of Central Public 
Procurement Portal (CPPP) (https://eprocure.gov.in/eprocure/app). Hardcopy of the uploaded/ 
submitted bid shall have to be submitted to our office physically along with the EMD, Tender 
cost & all other documents. Tender document to be digitally signed with Company’s seal by the 
bidders. The rates in the appropriate space in the Bill of Quantity should be properly filled in.  

 
4. LANGUAGE 

Bids and all accompanying documents shall be in English. In case any accompanying documents 
are in another language, they shall be accompanied by an English translation The English 
version shall prevail in the matter of interpretation. 

 
5. SUBMISSION OF BID 

a. All the pages of the Tender document are to be signed with Company’s seal by the 
bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender 
should be properly filled in both in figures and words. No overwriting, use of correction 
fluid will be allowed. Any correction will be done by scoring out the incorrect entry and 
inserting the new entry legibly. Both the correction and new entry are to be signed and 
sealed with Company’s seal. In the event of any difference between the figure & words of 
the quoted rates, the rate in word shall be considered for evaluating the tender. 
  

b. The Tender shall be signed by the person legally authorized to enter into a commitment 
on behalf of the tenderer. Tenders are to be submitted in two parts as per following: 
 

c. Scanned copy of the EMD, Cost of Tender and other documents, as stated below, are to 
be uploaded in CPP’s portal and a hard copy of the same to be sent addressed to DGM(P-
V) at BBJ’s Head office in a sealed envelope, super scribing “TENDER NOTICE NO.” & 
“FEE PART”:  
i) Earnest Money Deposit (EMD) of Rs.10,00,000/- (Rupees ten lakh only) in 

the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 
Schedule Bank drew in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited” payable at “Kolkata”. In the case of a successful bidder, this EMD 
will be converted to Security Deposit and will be retained by BBJ till the completion 
of the entire job, without any interest. 

ii) Cost of Tender (Non-refundable) of Rs.5,000/- (Rupees five thousand only) in 
the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 
schedule Bank drawn in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited” payable at “Kolkata”.   

 
 

 

https://eprocure.gov.in/eprocure/app
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Bank Details for NEFT/ RTGS: 
Name of Beneficiary: THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 

COMPANY LIMITED. 
Bank Name:  STATE BANK OF INDIA 
Branch:   DALHOUSIE SQUARE (CALCUTTA) 
Bank Address:  2, B.B.D. BAGH (EAST), KOLKATA – 700001 (W.B.). 
Bank Account No.:  11175160292 
Bank Account Type: Current 
IFS Code:   SBIN0001401 
PS: In the case of EMD & Tender Fee submitted through NEFT/ RTGS, necessary 

documents need to be uploaded in CPP Portal and submitted along with the bid. 
 

d. TECHNO-COMMERCIAL PART:  
Scanned copy of the EMD, Cost of Tender and other documents, as stated below, are to 
be uploaded in CPPP’s portal and a hard copy of the same to be addressed to DGM(P-V) 
at BBJ’s Head office in a sealed envelope, super scribing “TENDER NOTICE NO.” and 
“TECHNO-COMMERCIAL PART:  
i)  Bidder’s EXPERIENCE CERTIFICATE pertaining to required job/ similar nature of 

the job as per Eligibility Criteria. 
ii)  As proof of the bidder’s capability to submit a Bank Guarantee, the Bidder’s 

Bankers’ certificate in ORIGINAL to be submitted with this part of the bid as 
mentioned in the Eligibility Criteria. 

iii)   Other documents in support of Eligibility Criteria of this tender. 
iv)  Signed copy of PAN, Goods & Service Tax (GST) registration certificates. 
v) Signed copy of Provident Fund & Employees State Insurance (ESI) 

Registration Certificate. 
vi)  Copy of acknowledgement of filing of GSTR-1 and GSTR-3B for the current financial 

year up to the month of tender. 
viii)  Company’s audited Balance Sheet & Profit & Loss Account for last 3 (three) years 

ending as on 31/03/2020.  
ix) Downloaded Tender document (without quoting any price in Techno-Commercial Bid) 

duly signed with an official stamp on each page. 
 

e. PRICE PART: 
Properly filled up BILL OF QUANTITIES (BOQ) is to be uploaded to CPPP’s website. 
Price bid of only those bidders will be opened whose Techno-commercial offers are found 
to be qualified and acceptable to BBJ. 
 

f. The above ‘TECHNO-COMMERCIAL PART’ shall have to be forwarded to DGM(P-V) at 
BBJ’s Head office.  

 
6. EXEMPTION FOR MICRO & SMALL ENTERPRISES: 

(a) MSME/ NSIC/ SSI units will be waived from submitting EMD subject to submission of the 
declaration of UDYOG AADHAR MEMORANDUM (UAM) number on CPPP. 

(b) Micro & Small Enterprises units registered with National Small Industries Corporation 
(NSIC) will be given the following benefits:  
(i)  Exemption from payment of the cost of tender document 
(ii)  Exemption from payment of Earnest Money Deposit 

(c) Firms registered with NSIC under its “Single Point Registration Scheme”. 
 

(Exemption will apply only to items/ services indicated under the description of work/ supplies/ 
services & value up to which the firms are registered with NSIC). To obtain the above benefits, 
firms should necessarily submit a signed copy of a valid Registration Certificate issued by NSIC. 
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Firms that are in the process of obtaining NSIC Registration will not be considered for the 
benefits. 
 

7. INTEGRITY PACT: 
The Bidder/ Contractor is required to enter into an Integrity Pact with BBJ, in the Format at 
Annexure-I. The Integrity Pact enclosed as Annexure-I will be signed by BBJ for and on behalf 
of Employer as its Agent / Power of Attorney Holder at the time of execution of Agreement with 
the successful Bidder. While submitting the Bid, the Integrity Pact shall be signed by the duly 
authorized signatory of the Bidder. In case of failure to submit the Integrity Pact duly signed 
and witnessed, along with the Bid, the Bid is likely to be rejected. 
 
In case of any contradiction between the Terms and Conditions of the Bid Document and the 
Integrity Pact, the former will prevail. For monitoring of the Integrity Pact, BBJ has appointed 
the following eminent personality as Independent External Monitor(s) (IEM) : 
 

Dr. M. N. Krishnamurthy, IPS 
DGP (Rtd.) 

910, 3rd Cross 9th Main, 
HRBR Layout, 

Kalyan Nagar, 1st Block 
Bengaluru-560043. 

  
8. All costs and expenses incidental to the preparation of the tender, discussion, conference, pre-

award discussion with BBJ shall be to the account of the bidder and BBJ shall bear no liability 
whatsoever on such cost expenses. 

 
9. No deviation to the tender conditions shall be accepted. Conditional tenders shall 

be rejected and no additional clause shall be entertained. All rights reserved upon 
BBJ in this regard. 

 
10. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender 

will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or 
reject any or all tender(s), whether lowest or otherwise, without assigning any reason(s) 
whatsoever thereof. A tenderer, whose tender is not accepted shall not be entitled to claim any 
cost, charges or expenses incidental to or incurred by him through or in connection with the 
preparation and submission of the Tender/ Offer to BBJ.  

 
11. SPLITTING OF SCOPE OF WORK  

BBJ reserve the absolute right to split the SCOPE OF WORK in respect of NUMBER & 
QUANTITY among the Techno-commercially qualified bidders as per BBJ’s requirement and 
decision. However, in such case, the ratio will be 60%:40% (span basis) between L1:L2 
bidders, if the L2 bidder matches the rate, terms and conditions of the L1 bidder. If it is divided 
between three parties, the ratio will be 50%:30%:20% (span basis) between L1:L2:L3 bidders, 
if L2 & L3 bidders match the rate, terms and conditions of the L1 bidder.  
 
However, any party will not have any claim towards reduction of such quantity from their 
scope of supply and such splitting of Scope of Supply will be done at negotiated Lowest 
accepted rate only.  
 
Order quantity will be reviewed periodically by BBJ and considering the status of production, 
quantities may be revised/ reduced as per BBJ’s requirement to suit the project work.  
 
BBJ’s decision, in this regard, will be final and binding on the contractor and no claim will be 
entertained on this account. 
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12. CURRENCIES OF BID AND PAYMENT 
The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this contract 
will be made in Indian Rupees. 

 
13. Firm price order: Price shall remain firm till completion of work as per order including 

modification thereof and no claim for variation in quantities, labour & materials prices etc. will 
be entertained. 

 
14. All duties, taxes, fees and other levies except GST payable by the successful bidder under the 

contract or any other cause shall be included in the quoted prices. 
 
15. VALIDITY OF TENDER 

90 (ninety) days from the date of opening of tender or for a further period if mutually 
accepted. BBJ reserves the right to ask for the extension of validity if any. 
 

16. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 
Where there is any conflict between the various documents in the contract, the following order 
of priority shall be followed i.e. a document appearing earlier shall override the document 
appearing subsequently: 
1)  Work order 
2)  Letter of Award (LOA) 
3) Schedule of Items, Rates & Quantities 
4)  Special Conditions of the Contract (SCC) 
5)  Technical Specifications (TS) 
6)  Scope of Work (SOW) 
7)  Drawings 
8)  Relevant Codes & Standards 
9)  Notice Inviting Tender 
10)  Instructions to the Bidders (IB) 
11)  General Conditions of Contract 
12) Any other documents forming part of the Contract. 

 
17. Bidder should submit the documents in Hard Copy on or before as stipulated in 

“DATE & TIME SCHEDULE“ to the address as mentioned above. 
 

18. The drawing is not attached to this tender document. Interested bidders may visit BBJ’s 
Drawing Office on any working day i.e. Monday to Friday & Saturday (only 1st, 3rd & 5th 
instant) from 10 A.M. to 1 P.M. and 2 P.M. to 5 P.M.) to study the drawings at 27, R. N. 
Mukherjee Road, Kolkata-700 001 till the end date of uploading of the online bid. 

 
BBJ reserves the right to alter/ modify the drawing/ specification to suit the requirement of 
girder fabrication work. If due to a change in drawing/ specification, there is any increase/ 
decrease in items/ quantities or both, payment will be made only as per the theoretical 
weight of steel components as per the approved material list. The weight of plates and 
sections will be taken on a theoretical weight basis as per IS code. 

 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FAB/IRCON/HASDEO.BRIDGE/2155/3136/62-2021  DATE: 01.10.2021 
 

TENDERER(S)                                           Page 7 of 44                                                           BBJ 

SCOPE OF WORKS 
 

1. NAME OF WORK: 
Fabrication, trial assembly, sand/grit blasting, metallising, painting and transportation of 
finished fabricated girder components duly certified by RDSO and/or any other authorised 
agency of IRCON/ SEC Railway. 

 
The indicative scope described hereunder is only indicative and shall be deemed to be 
inclusive of all items to be executed for successful completion of the work as per 
Specifications and Drawings. 

 
Indicative scope of work: Fabrication, trial assembly, blasting, metallising, painting of 30 
nos. 30.5M span open web girder as per relevant RDSO/ approved drawing and transport of 
finished products from fabricator’s shop to bridge site.  

 
Note: 
a) The RDSO/ approved drawing series may be changed by IRCON/ SEC Railway. In that 

case, the fabrication agency shall be bound to carry out the fabrication work as per the 
said changed RDSO/ approved drawing series without any other claim to BBJ on 
account of such changes. 

b) Target production indicated above may be modified by BBJ as per the requirement of 
IRCON/ SEC Railway and no claim will be entertained on this account. 

 
2.  INSPECTION OF DRAWINGS BEFORE SUBMISSION OF TENDER: 

The drawing is not attached to this tender document. Interested bidders may visit BBJ’s 
Drawing Office at 27, R. N. Mukherjee Road, Kolkata-700 001 on any working day i.e. Monday 
to Friday & Saturday (only 1st, 3rd & 5th instant) from 10 A.M. to 1 P.M. and 2 P.M. to 5 P.M.) 
to study the drawings, till the end date of uploading of the online bid. 

 
BBJ reserves the right to alter/ modify the drawing/ specification to suit their condition. If due 
to change in drawing/ specification, there is any increase/ decrease in items/ quantities or 
both, payment will be made only for actual approved D.O.D.L/ approved material list tonnage 
certified by IRCON/ SEC Railway and/or their authorized agent. However, the payment will be 
restricted to the tonnage as will be certified and paid to BBJ by IRCON/ SEC Railway. 

 
3. BRIEF SCOPE OF WORK OF THE AGENCY: 

The scope of work will include but not be limited to the following and the quoted rate should 
take into consideration the following: 
a) BBJ shall deliver structural steel against an equivalent amount of Bank Guarantee 

(from Nationalized/ Scheduled Bank) to the fabrication shop free of cost. The 
successful bidder shall take delivery of steel from BBJ. The necessary paper shall be 
handed over to the successful bidder by BBJ. Unloading and stacking are to be done by 
the successful bidder at their cost. 

b) Preparation of WPSS/ WPQR based on drawings issued by BBJ and getting approval 
from RDSO and IRCON/SEC Railway. 

c) Arranging Welders’ qualification tests and necessary testing associated with them & get 
it approved by Railway and/or RDSO and/or any other authorised agency of 
IRCON/SEC Railway. 

d) Getting approval for brand and quality of consumables as per QAP from IRCON/ SEC 
RAILWAY and/or RDSO and/or any other authorised agency of IRCON/ SEC RAILWAY. 

e) Testing of all input items except raw steel materials will be the responsibility of the 
successful bidder. If the material fails to meet the approved specifications, it will be 
The Successful bidder’s responsibility to arrange for proper replacement. 

f) A clear demarcated area (Fabrication Shop) will be identified and production for this 
job will be done in that area. 
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g) Arranging accommodation and conveyance for your workmen and staff. 
h) Arranging Power and Water required for the job. 
i) Making the necessary layouts, master plates, templates, jigs & fixtures to complete 

fabrication work by providing bushes, drifts etc. for drilling. 
j) All necessary drifts, nuts & service bolts for trial assembly. 
k) Necessary processing of raw materials including straightening & cleaning.  
l) Complete welding as per approved drawing and specification with marking for 

assembly. 
m) Testing of welded joints as per technical specification & QAP (latest editions) provided. 
n) Obtaining approval from IRCON/ SEC RAILWAY and/or RDSO and/or any other 

authorised agency of IRCON/ SEC RAILWAY for quality & workmanship of the material 
and fabricated structures will be the responsibility of the fabrication agency. 

o) Any testing equipment, if required, will be arranged by the bidder. 
p) Trial assembly & dismantling after RDSO clearance. 
q) Fabrication and Metalizing of components including sand/grit blasting and 3 coats of 

painting and getting them approved by RDSO/ IRCON/ SEC RAILWAY including their 
authorised agent. 

r) Loading the fabricated, metallized & painted components to trailer/ truck with proper 
wooden platform/packing & tying arrangement for dispatch to site. A necessary 
trailer/truck shall be arranged by the successful bidder for transportation and delivery 
to the site. 

s) Making necessary arrangements at Fabrication shop to ensure all safety and security of 
personnel/agency authorised by BBJ/ IRCON/ SEC RAILWAY. Plant & Machineries, 
materials etc. 

t) Arranging necessary inspection & testing and getting the subject work approved by 
IRCON/ SEC RAILWAY/ RDSO and/or their authorised agent. 

u) Only Steel, HSFG Bolts, if any, for permanent work will be supplied by BBJ. All 
Workshop structures, Labour, Plants & Machineries, handling equipment, welding 
consumables, cutting gases and other inputs, consumables, metallizing wire and all 
paints as per specification etc. required for successful completion of the work will be 
supplied/ provided by the successful bidder. 

v) The bidder has to take care of any local, Regional, National level laws & orders issues 
at the workshop for smooth functioning. 

w) The rate should also include cutting of plates to flats, unequal angles to equal angles, 
reducing the length of the leg of angle/ flange of channels etc. 
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SPECIAL CONDITION OF THE CONTRACT 
 

1. DEFINITIONS AND INTERPRETATION: 
In this Tender Document, as hereinafter defined, the following words and expressions shall 
have the meaning as under: 
a) “BBJ” shall mean The Braithwaite Burn And Jessop Construction Company Limited having 

its registered office at 27, R. N. Mukherjee Road, Kolkata- 700 001. 
b) “TENDER” shall mean the proposal submitted by the Tenderer/ Bidder/ Supplier/ Dealer/ 

Agency in response to BBJ’s Notice of Invitation to this Tender Document. 
c) “ORDER” shall mean a written Work/ Purchase Order issued by BBJ. 
d) “TENDERER/ BIDDER” shall mean the firm or Company (hereinafter called Tenderer/ 

Bidder) who duly submits the tender after accepting all the terms & conditions of the 
tender document. 

e) “SUCCESSFUL BIDDER” whose tender has been finally accepted by BBJ. 
 

2. ELIGIBILITY CRITERIA  
 

A. TECHNICAL CRITERIA: 
a) Firms must have experience of completion of single work of fabrication of welded 

steel truss bridge girder of 30.5m and above for a minimum value of Rs.2.30 
Crores which includes welding by SAW machine and under the strict quality 
procedure, during last 7 (seven) years to Indian Railways/ Government 
Organization/ Reputed Organization engaged in the execution of Indian Railway 
Steel Bridges. 

b) Girders should be fabricated by a firm that has a full-fledged RDSO approved 
fabrication workshop and should have a valid certification of RDSO (STR 
complied) for fabrication of girders. 

c) Bidder from time to time should be capable to submit Bank Guarantee from any 
Nationalised or scheduled bank within India for the value of the requisite quantity of 
steel to run the work smoothly. As proof of the bidder’s capability to submit Bank 
Guarantee, Bidder’s Banker’s certificate in ORIGINAL is to be submitted with the 
techno-commercial bid. No bank guarantee from a third party will be acceptable. 

d) Any firm who is financially qualified but does not qualify technically may enter into a 
TECHNICAL TIE-UP/ MOU with another firm having technical expertise and 
experience of doing similar fabrication work through an agreement. The partners of 
the said TIE-UP/ MOU are to be jointly or individually responsible for the fulfilment 
of the contractual obligation. 

 
B.  FINANCIAL CRITERIA: 

a) The tenderer(s) shall be eligible only if he/they fulfil the Minimum Eligibility Criteria 
of having an average financial turnover of minimum Rs.11.40 Crores during the 
last three financial years ending 31.03.2020. 

b) Authentic Certificates shall be produced by the tenderer(s) to this effect which may 
be an attested Certificate from the employer/ client, Audited Balance Sheet duly 
certified by the Chartered Accountant etc. 

 
3. TECHNICAL SPECIFICATION 

The work should strictly be done in accordance with the relevant technical specification 
mentioned in this document as well as per relevant extracts from tender documents of BBJ. 
Raw material, consumables, etc. should be strict as per relevant specification and as laid down 
in QAP and shall be used after approval of IRCON/ SEC RAILWAY and/or RDSO and/or any 
other authorised agency of IRCON/ SEC RAILWAY. 

 
4. WORKMANSHIP: 
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The workmanship for the fabrication operations, Testing, Material shifting etc shall be closely 
monitored by The Agency’s supervisory staff as per the specification and as directed by the 
Engineer/ Engineer In-Charge of IRCON/ SEC RAILWAY and/or RDSO and/or any other 
authorised agency of IRCON/ SEC RAILWAY. Any work done by The Successful bidder is found 
unsatisfactory or a major mismatch is observed at the time of erection at the site that should be 
rectified/redone as per the instructions, immediately after notifying The Successful bidder. If 
the Successful bidder fails to do so and the same is done by IRCON/ SEC RAILWAY and IRCON/ 
SEC RAILWAY deducts the cost pertaining to the same from BBJ then BBJ will also recover the 
same amount from any due payment of the Successful Bidder. 
 
Any rejection on grounds of quality shall be re-done at the successful bidder/ 
fabricator’s cost. 

 
5. TESTING OF WELDING  

Type of testing & frequency of testing will be as per the latest version of approved QAP/ WPSS/ 
WPQR/ technical specification etc. The Successful bidder will bear all the costs towards testing. 
The testing & inspection percentage (for example RT/UT percentage) can vary to any extent. 
BBJ/ IRCON/ SEC RAILWAY decision will be final and binding to all the parties. In case, welding 
fails to meet the acceptance criteria of the testing, the Successful bidder will do the rework on 
his cost and risk. 

 
6. QUANTITY OF WORK TO EXECUTE 

The total quantity of part of work as per Bill of Quantity (BOQ) can vary to any extent as 
decided by BBJ but the unit rate finalized will not change up to the completion of the project. 

 
7. DURATION OF WORK 

Time is the essence of this contract. Duration of work is 15 (fifteen) months and the date of 
commencement will be considered the date of acceptance of Letter of Award (LOA) or Work 
Order, whichever is earlier.  
 
Note: 
a) The RDSO/ approval drawing series may be changed by IRCON/ SEC RAILWAY. In that 

case, the fabrication agency shall be bound to carry out the fabrication work as per the 
said changed RDSO/ approval drawing series without any other claim to BBJ on account 
of such changes. 

b) Target production indicated above may be modified by BBJ as per the requirement of 
IRCON/ SEC RAILWAY and no claim will be entertained on this account. 

 
If the overall completion schedule needs to be extended due to any reason which is solely 
beyond the control of the successful bidder and causing hindrance to work progress the said 
extension of completion schedule shall be granted without L.D subject to the receipt of 
extension of completion schedule by BBJ from IRCON/ SEC RAILWAY without L.D. 

 
8. UNIT PRICE 

The unit rate of the work will be per MT. Price shall be inclusive of material (excluding steel 
plates & sections), mobilization, demobilization, manpower, consumables cost, all cost of 
infrastructure, water, electricity, plant & equipment, all charges towards labour and supervisory 
charges, transportation, tools and tackles, consumables, POL, enabling & protection works, 
scaffolding, testing and all applicable Taxes & duties (excluding excise duty which will be paid 
separately on the production of documentary evidence), insurance, statutory, incidental charges, 
supervision, overheads, profit, obtaining permissions from local bodies and any other charges 
that may be necessary to be incurred for successful completion of your scope of work of 
fabrication on time.  

 
9. VALIDITY 
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The Rates for fabrication will be valid and remain firm for the entire duration of the work order. 
No revision/alterations of unit rates shall be entertained. 
 

 
10. TAXES & DUTIES 

The contractor shall be exclusively responsible for payment of all Taxes, Royalties etc. (except 
Goods and Service Tax) that may be levied from time to time according to the Laws & 
regulations now in force & also hereafter to be imposed, increased or modified from time to 
time. Nothing will be payable extra by the Company in respect of any duties/ taxes to be 
imposed on the procurement of materials for execution of the contract. 

 
A) GOODS AND SERVICE TAX (GST) 

Without prejudice to the stipulation in General Conditions of Contract, the quoted price 
shall be exclusive of Goods and Service Tax. The GST as legally leviable & payable by 
the bidder under the provisions of applicable law/act shall be paid extra by BBJ as per the 
bidder’s bill. Bidder shall quote their rate after considering the input tax credit on their 
input materials and services.  
 
The bidder shall get registered with the GST authorities and the registration certificate 
shall be submitted along with the bid documents (techno-commercial). Bid without GST 
number shall be cancelled.  
 
At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced 
from the running bills at the rates prescribed. The GST (i.e. SGST, CGST or IGST) amount 
shall be shown separately in invoice and also submit proper Tax Invoice as per section 
31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by 
BBJ.  
 
Bidder shall raise their tax invoice in the regular interval as per contract 
condition and uploaded their supply invoice in GSTN Portal through GSTR-1 
return with 10th of next month. Mismatch in return of BBJ due to any reason 
attributable to the bidder, the same shall be recovered from Bidder’s bill. 

 
B) NEW LEVIES / TAXES 

In case Government imposes any new levy/tax after awarding of the work during the 
tenure of the contract, BBJ shall reimburse the same at actual on submission of 
documentary proof of payment subject to the satisfaction of BBJ that such new levy/tax 
applies to this contract. 

 
11. SUBMISSION OF BILLS AND PAYMENTS 

A Tax Invoice shall be submitted by the fabricator/bidder fortnightly on or before the date fixed 
by BBJ for all works executed in the period of the month. Payment will be released stage-wise 
based on the fortnightly certified bill based on the weight of fabricated girder components 
which will be adopted by IRCON/ SEC RAILWAY shall apply to the fabricator also and after 
receipt of corresponding payment from IRCON/ SEC RAILWAY by BBJ. 

 
a) 40% (forty per cent) of the accepted rate will be released within 45 (forty-five) days 

after fabrication of bridge components in black condition, span-wise complete in all 
respect as per approved drawing/material list duly inspected by BBJ, IRCON/ SEC 
RAILWAY and RDSO and/or their authorised agency but before receipt of I.C. from 
IRCON/ SEC RAILWAY/ RDSO and/or their authorized agency. 

b) 50% (fifty per cent) of the accepted rate will be released within 45 (forty-five) days 
after delivery of fabricated bridge components complete span-wise at site and receipt of 
I.C. from IRCON/ SEC RAILWAY/ RDSO and/or their authorized agent. 
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c) 5% (five per cent) of the accepted rate will be released within 45 (forty-five) days after 
erection or 12 (twelve) months from delivery of girder components at site whichever is 
earlier. 

d) Balance 5% (five per cent) of the accepted rate will be released within 45 (forty-five) 
days after submission and approval of reconciliation statement of raw steel and return of 
surplus steel and scraps to BBJ’s Heavy Plant Yard (HPY), P-82 Taratola Road, Kolkata-
700024 or any other designated place.  

 
However, the successful bidder must submit a part reconciliation statement after 
the completion of 50% (fifty per cent) of the scope of work. 

                         
The amount payable to the fabricator/successful bidder against the final bill shall be released 
only on submission of the following document. 
a) No Claim Undertaking confirming that the “The Successful bidder" has no claims of any 

nature against the work order and/or the work done against the work order. 
b) Unconditional acceptance of the final bill and measurements entered therein 
c) Unconditional Undertaking that The Successful bidder has complied in full with the Legal/ 

Statutory obligations about the labour engaged by him on the job including payment of 
terminal benefits if any, and that he indemnifies BBJ of any obligation/ liability that may 
arise owing to any representation of any workmen employed by him. 

d) A Clearance Certificate from BBJ confirming no short-fall of any material issued to him for 
the work. 

 
12. METHOD OF MEASUREMENT FOR PAYMENT 

Measurement of girder components will be done as per the material statement. The material 
statement will be prepared as per the actual shape and size of plates used in the girder 
components on the theoretical weight of the steel i.e. 7850 Kg/Cum. Weight of Sections, 
Structural Angles, Channels, Pipes etc. will be taken as per relevant IS code. No additional 
weight for weld etc. will be taken into account. The above weight will also be used for material 
reconciliation. 
 

13. FREE ISSUE AND RECONCILIATION OF RAW STEEL 
Raw steel will be supplied by BBJ against the Bank Guarantee of the requisite value of 
steel to run the work smoothly as the work will be carried out at the successful bidder/ 
fabricator’s premises. 
 
Successful bidder should initially submit a bank guarantee (as per prescribed format of BBJ) of 
amount Rs.5.0 (five) crore or in proportionate amount as per the actual quantity of work 
allocated, if the whole work is split among more bidders, issued by any Nationalised or schedule 
Bank within 15 (fifteen) days of receipt of Letter of Acceptance (LOA) and before the start of 
the lifting of steel materials, otherwise, LOA shall stand cancelled and EMD amount will be 
forfeited. Subsequently, the further bank guarantee will be submitted as per the schedule of 
supply of steel to be commensurate with the fabrication programme. 
 
Safekeeping of raw steel materials will be the successful bidder’s responsibility. The steel and 
other free issue material supplied by BBJ will be used in the BBJ job only. Under no 
circumstances, the material supplied by BBJ shall be used in works other than BBJ. If it is found, 
then the value of the material with 2 times that value as penal charges shall be recovered from 
the successful bidder. 

 
a)  Wastage: 0.5% (half per cent) of material list weight shall be allowed as wastage of 

steel in the process of fabrication work. The cutting plan of the materials will be issued by 
BBJ and to be followed accordingly. 

b)  Reconciliation: The fabricator shall prepare a reconciliation statement as per the 
following table and got the same approved by BBJ. 
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Sl. no. 
Raw steel 
received 
from BBJ 

Steel consumed in fabrication 
work = Material List weight of 
girders + 0.5% of Material List 

weight of girders as irrecoverable 
wastage 

Quantity of steel to 
be returned by the 
fabricator to BBJ 

(a) (b) (c) (d) = (b) – (c) 
    
    

 
Reconciliation of steel shall be done on completion of 50% of fabrication and subsequently on 
completion of the entire scope of work. Reconciliation of steel shall be deemed to be completed 
only after receipt of surplus steel as indicated in column (d) above to BBJ’s designated place. 
 
The successful bidder shall be liable to return all surplus steel beyond the said quantity to BBJ 
in the form of scrap and off-cut and full-length steel within 3 months from the date of 
completion of the work. If the successful bidder fails to return the aforesaid surplus steel, BBJ 
shall recover the cost of surplus steel based on the prevailing market price on or about the date 
of completion plus the cost of transportation of steel from the successful bidder’s workshop to 
BBJ’s premises in Kolkata/ other place plus clerkage charge @ 5% of the total value of steel 
and transportation cost thereof. 

                          
Bidders should visit bridge site no. 3 near Korba, Chattisgarh before quoting the 
rate for the assessment of accessibility to bridge points for delivery of finished 
girder components. 
 
BBJ’S BRIDGE SITE IS BRIDGE NO. 3 NEAR KORBA IN THE EAST-WEST CORRIDOR 
OVER SOUTH EAST CENTRAL RAILWAY IN THE STATE OF CHATTISGARH. 
      

14. PERFORMANCE GUARANTEE 
a) For due and faithful fulfilment of the contractual obligations, the successful bidder shall 

furnish a Performance Guarantee (PG) for an amount equivalent to 3% (three per cent) of 
the contract price/value of work order either by Bank Draft or in the form of Bank 
Guarantee. In the event, the Performance Guarantee is submitted in the form of Bank 
Guarantee the same should be from any Nationalized/ Scheduled Bank in the prescribed 
format of BBJ. The aforesaid Bank Guarantee should be submitted within 45 (forty-five) 
days from the date of issue of Letter of Acceptance (LOA). BBJ administration reserves 
the right to cancel the bid, withdraw the LOA and forfeit the EMD if the PG is not 
submitted within 45 days.  

b) Provided further that on specific request from the bidder, the said period of 45 (forty-five) 
days for submission of PG may be extended up to 75 (seventy-five) days from the date of 
issue of LOA at the sole discretion of the Competent Authority of BBJ. However, a penal 
interest of 15% (fifteen per cent) per annum shall be charged on the total value of PG for 
the delay beyond 45 (forty-five) days, i.e. from the 46th day after the date of issue of 
LOA. In case the bidder fails to submit the PG even within the extended period aforesaid 
the bid of the bidder shall be liable for rejection by the BBJ administration and the LOA 
shall stand withdrawn and EMD shall be forfeited.    

c) The P.G. shall be initially valid up to the stipulated date of completion plus 60 days 
beyond that. In case, the time for completion of work gets extended, the contractor shall 
get the validity of P.G. extended to cover such extended time for completion of work plus 
60 days. 

d) In case the successful bidder fails to submit the requisite Performance Guarantee (PG) 
within the stipulated period of 45 days from the date of issue of LOA, and his bid is 
consequentially cancelled and the LOA is withdrawn the defaulting bidder shall be 
debarred from participating in Re-Tender for that work and his EMD shall be forfeited.  
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e) The formal Work Order shall be issued/ contract agreement shall be executed within a 
reasonable time only after receipt of PG from the successful bidder. Till such time the 
work order is issued/contract agreement is executed the contractor shall execute the work 
on the strength of LOA but no payment shall be made to the contractor without work 
order/ contract agreement. In the event, the bid is cancelled and LOA is withdrawn due to 
non-submission of PG, the contractor shall have no claim for the executed work if any as 
aforesaid.  

f) The value of PG originally submitted by the successful bidder need not be changed for a 
variation of contract price/ work order value up to 25% (either increase or decrease). In 
case during the course of execution, the value of the contract increases beyond 25% of 
the original value, an additional Performance Guarantee amounting to 3% (three per cent) 
for the excess value over the original contract value shall be deposited by the successful 
bidder.  

g) The PG shall be released after the physical completion of the work i.e. after receipt of the 
last consignment of girder components at the site plus 60 days thereafter based on the 
'Completion Certificate' issued by the competent authority stating that the contractor has 
completed the work in all respects satisfactorily.  

h) Whenever the contract is rescinded, cancelled or terminated by BBJ for any reason 
whatsoever, the Security Deposit shall be forfeited and the Performance Guarantee shall 
be encashed. The balance work shall be got done independently without risk & cost of the 
failed contractor. The failed contractor shall be debarred from participating in the tender 
for executing the balance work. If the failed contractor bidder is a JV or a Partnership firm, 
then every member/ partner of such a firm shall be debarred from participating in the 
tender for the balance work in his/her individual capacity or as a partner of any other 
JV/partnership firm. 
i) BBJ shall make a claim under the Performance Guarantee for which the BBJ is 

entitled under the Contract (notwithstanding and/or without prejudice to any other 
provisions in the Contract agreement) in the event of: 

(i) Failure by the successful bidder to extend the validity of the Performance Guarantee 
as described hereinabove, in which event BBJ may claim the full amount of the 
Performance Guarantee. 

(ii)  Failure by the successful bidder to pay BBJ any amount due, either as agreed by the 
contractor or determined under any of the Clauses/ Conditions of the Work Order/ 
Agreement, within 30 days of the service of notice to this effect by BBJ. 

(iii)  In the event of the Contract being rescinded under provisions of any of the 
clauses/conditions of the Work Order/ Agreement, the performance guarantee shall 
stand forfeited in full and shall be absolutely at the disposal of the BBJ. 

 
15. SECURITY DEPOSIT: 

As security for the proper and faithful fulfilment of the obligation under the order, a Security 
Deposit equivalent to 5% (five per cent) of the Total Contract Value shall be deducted and 
should be kept valid till completion of the entire contract period plus 12 (twelve) months i.e. up 
to end of Defect Liability Period. Security Deposit shall be in the following manner; 
 
The Earnest Money deposited by the bidder along with the tender will be retained by the BBJ as 
part of the Security Deposit. The balance amount to make up with the total amount of the 
Security Deposit may be deposited by the Successful bidder in the form of a Demand Draft/ Pay 
Order or may be recovered by percentage deduction from the contractor’s bills.  

 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery shall be 
as under: 
(i) Security Deposit for work should be 5% (five per cent) of the Contract value and shall 

be recovered from the R/A bill. 
(ii) The rate of recovery should be at the rate of 10% (ten per cent) of the gross R/A bill 

amount till the full security deposit is recovered. 
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(iii) Security deposits will be recovered only from the bills of the contractor and no other 
mode of collecting SD such as SD in the form of instruments like BG etc., shall be 
accepted towards security Deposit. 

 
Security Deposit shall be returned to the contractor after successful completion of entire Order 
plus 12 (twelve) months i.e. after the end of Defect Liability Period and after the following: 
a. After passing the final bill based on the “No Claim Certificate” with the approval of the 

Competent Authority. 
b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the concerned 

contractor. This certificate, inter alia, should mention that the work has been completed in 
all respects and that all the contractual obligations have been fulfilled by the contractor 
and that there is no due from the contractor to BBJ against the contract concerned.  

 
16. WORKING HOURS 

The successful bidder has to work for 24 hrs to achieve the target. Adequate staff, supervisors, 
operators shall be provided by the successful bidder at his own cost. The successful bidder will 
take care of all local, Regional, National level issues and environment for the workshop. 

 
17. WATCH & WARD 

The successful bidder is responsible for the watch and ward of the materials. The price quoted 
by the Successful bidder is inclusive of the watch and ward expenses and no extra claim will be 
entertained for the deployment of watch and ward or loss, damage of machinery/ materials at 
the workshop. BBJ shall not be liable for the loss or damage of any of the successful bidder's 
equipment, machinery and temporary works. 

 
18. INSURANCE 

a) The successful bidder shall be responsible for making good to the satisfaction of BBJ any 
loss or damages to properties belonging to BBJ or being executed or being procured by 
IRCON/ SEC RAILWAY if such loss or damages have occurred due to The Successful 
bidder’s work. 

b) The successful bidder at his own cost shall take out, maintain and arrange for the 
provisions of the following insurance in such terms and of such duration and such limits 
as shall be accepted during the performance of his obligations under the contract within 
30 days from the start of work, failing which no RA bill payment will be made to him. 

c) The successful bidder shall secure insurance for the Plant and machinery deployed under 
Construction Plant and Machinery Policy and submit the copy of the policy to BBJ/ IRCON/ 
SEC RAILWAY before the commencement of the work. 

d) Group Personnel Accident Insurance covering the successful bidder's employees will be 
arranged by The Successful bidder. 

e) Any other insurance as may be required of The Successful bidder by statutory bodies and 
local law in the area of his operation will be the responsibility of The Successful bidder. 

 
19. DEFECT LIABILITY PERIOD 

The Successful bidder shall fully guarantee all work as per the scope of this tender/order 
perform strictly in accordance with the drawings, specifications etc. The work shall be free from 
all defects. Should any work is not performed as intended or proved defective within 12 
(twelve) months from the date of receipt of the last consignment of the fabricated component 
at the site, the work shall upon notification of deficiency/ defect be promptly rectified by the 
Successful bidder to the satisfaction of IRCON/ SEC RAILWAY and/or RDSO and/or any other 
Inspection Agency appointed by IRCON/ SEC RAILWAY without any delay and at no extra cost 
to BBJ.  
 
If the successful bidder fails to effect proper replacement within a reasonable time of receipt of 
BBJ’s notification to this effect, BBJ shall be free to take such corrective action on the successful 
bidder.  
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20. EMPLOYEES COMPENSATION INSURANCE 

The successful bidder shall submit proof of Employees Compensation Policy for all their 
workmen/ supervisors and any other person whom the successful bidder will deploy for our 
Project work before the commencement of the work. 
 
Workmen’s Compensation and Employer’s Liability Insurance: WC Policy/ Insurance shall be 
effected for all the employees of the successful bidder. If any of the work is sublet, the 
successful bidder shall require their Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are not covered 
under the Sub-Contractor’s Insurance. 

 
21. PROVIDENT FUND 

The successful bidder will be required to cover all their workmen engaged by them under 
provident fund (P.F.) from the commencement of the work. The successful bidder will have to 
submit the challan of payment made towards P.F. for their labour and staff to BBJ’s Accounts 
department every month failing which no RA bill payment will be made. 

 
22. STATUTORY COMPLIANCE 

The successful bidder shall ensure strict compliance with all relevant labour laws, Minimum 
Wages Act, Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract 
Labour (Abolition & Regulation) Act, E.S.I. Act, P.F. Acts, Industrial Safety regulations, laws 
pertaining to use/ storage of explosives for the work. The successful bidder shall submit to BBJ 
the required documents as proof. 

 
23. DOCUMENTATIONS 

The successful bidder is to maintain required documentation in registers as per RDSO standard 
B1- the latest revision pertaining to Fabrication Work to be carried out in his workshop in 
consultation with Engineer In-Charge. 

 
24. CONFIDENTIALITY OF DOCUMENTS 

The successful bidder shall treat all documents, specifications, drawings and contents therein as 
private and confidential. 

 
25. SUBLETTING OF WORK 

No part of Work Order nor any share or interest thereof shall in any manner of degree be 
transferred, assigned or sublet by the Succesful bidder directly or indirectly to any firm or 
corporation whatsoever without the prior consent in writing of BBJ/ IRCON 

 
26. INSPECTION OF WORKS 

BBJ/ IRCON/ SEC RAILWAY's/ RDSO’s representatives or Engineer-In-Charge will have full 
power and authority to inspect the works at workshop or site, at any time and the Succesful 
bidder shall afford or provide for Engineer-In-Charge every facility and assistance to carry out 
such inspection The Successful bidder shall at all times during the usual working hours and all 
other times at which reasonable notice of the intention of Engineer-In-Charge or his 
representative to visit the works shall have been given, The Successful bidder’s representative 
duly accredited in writing, be present for the purpose. 

 
27. ORGANIZATION CHART 

The successful bidder will submit his organization Chart showing the name, designation and 
experience of the personnel. 

 
28. SAFETY AND ENVIRONMENT AT SITE/SHOP 

a) The successful bidder shall strictly abide by all safety standards, specifications, practices, 
rules and regulations in construction and also the instruction of our safety (EHS) 
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Engineer. Any kind of unsafe action or unsafe method of work by The Successful bidder’s 
workmen, which may lead to injury to the successful bidder’s workmen, will be viewed 
seriously and a penalty for the same will be levied on the successful bidder for such 
unsafe actions.  

b) The successful bidder will be responsible for the safety of their staff and employees of 
other agencies working in the successful bidder’s area of operation.  

c) The Successful bidder shall delegate the responsibility of implementation of safety rules to 
one of The Successful bidder’s staff.  

d) All safety appliances required like safety helmets, safety belts, shoes, retro-reflective 
jackets and other Safety PPE, etc., shall be arranged by the successful bidder at The 
Successful bidder’s cost.  

e) In the event of non-availability of such safety gadgets at the required point of time, we 
may, at the sole discretion of the Site in charge, procure such gadgets and issue the same 
to The Successful bidder on a chargeable basis on actual plus 20% overhead charges. 

f) The successful bidder’s authorized representative shall attend all safety meetings 
convened by the site safety (EHS) Engineer and abide by his instructions and follow the 
site safety practices without failure. 

g) Night working: Utmost care shall be taken during night operations with proper 
illuminations and safety. 

h) Any other safety arrangement is recommended to be followed as per instruction of 
IRCON/ SEC Railway. 

i) Further, the successful bidder should ensure compliance with COVID-19 protocols as 
applicable. 

 
29. GENERAL:  The Work Order shall be deemed to be effective only after The Successful bidder 

a) Submits Performance Guarantee 
b) Submits bank guarantee of an equal amount of steel as per Work Order/LOA from any 

Nationalised/Scheduled bank within India. In case of non-compliance LOA shall stand 
cancelled and EMD will be forfeited. 

c) Submits Factory License 
d) Submits ESI, PF, Group Insurance Certificate and other statutory requirements. 
e) Submit proof for Insurance of Construction Plant & Machinery 
f) Sign the work order/ LOA 

 
30. LIQUIDATED DAMAGES 

a) The time for the execution of the work shall be deemed to be the essence of the contract 
and the works must be completed not later than the date(s) as specified in the contract.  

b) If the contractor fails to complete the works within the time as specified in the contract for 
the reasons not attributable to the successful bidder, BBJ may, if satisfied, allow the 
contractor to complete the work for further extension of time without imposing LD. 

c) If the successful bidder fails to complete the works within the time as specified in the 
contract for the reasons attributable to the successful bidder, BBJ allows, if satisfied that the 
works can be completed within a reasonable short time thereafter, the successful bidder for 
further extension of time. On such extension, BBJ will recover from the bills of the successful 
bidder, as agreed damages, a sum equivalent to ½ (half) of 1% of the contract 
value per week or part of the week of any supplied equipment/services not delivered 
within stipulated time period or total order value in the case where part delivery is of no use 
to the purchaser, subject to the maximum limit of 10% for contract value up to 2 (two) 
lakh and 5% for contract value above 2 (two) lakh. 

d) For the purpose of this Clause, the contract value of the works shall be taken as the value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued.  

e) Provided further, that if BBJ is not satisfied that the works can be completed by the 
Successful bidder and in the event of failure on the part of the successful bidder to complete 
the work within the further extension of time allowed as aforesaid, BBJ shall be entitled to 
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encash the successful bidder’s Security Deposit and Performance Guarantee and also rescind 
the contract, whether or not actual damage is caused by such default.  

 
31. TERMINATION OF CONTRACT 

In the event, BBJ finds that the successful Bidder’s progress is consistently below the accepted 
pace based on the program scheduled mentioned in this document or fixed by BBJ and/or if the 
quality of works being executed by the successful Bidder falls below the expected standards laid 
down by BBJ, in such cases, in the interest of timely and successful completion of the project 
and to maintain the high quality of work, BBJ reserve the right to delete the Scope of Work of 
the successful Bidder, or, the entire balance work to be taken away from the successful Bidder 
and BBJ shall be at liberty to get such works done/executed by any other agency/ agencies. 
Moreover, BBJ shall not be liable to pay any compensation or make good any damage/s or to 
effect any other payment to the present successful bidder for any ground whatsoever. 
 
In the above event, the successful bidder shall be debarred from participating in the tender for 
executing the balance work. If the successful bidder is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm. 
 
The defaulting successful bidder shall not be issued any completion certificate for the contract. 
 
All the statuary obligations including maintaining all other relevant Statues, Laws/ Rules, Local 
Rules & Regulations/ Rules of Central/ Local Govt. bodies should abide & comply by the 
successful Bidder and any consequence comes out from the act or omission of the successful 
Bidder which can result in stoppage of work or the successful bidder fails to comply any of its 
respective Contractual obligation(s) within the stipulated time frame, in that event BBJ reserves 
the right to terminate the contract and to take any action against the successful Bidder (such as 
forfeiture of EMD/ Security Deposit, encashment of Performance Bank Guarantee, non-
payment/ forfeiture of RA Bills etc.) and the decision of BBJ in this respect shall be final. 
 
In the above situations, BBJ reserves the right to issue a notice in writing to that effect and if 
the successful bidder does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made good and 
carry on the work or comply with such directions as aforesaid of the entire satisfaction of the 
BBJ, then BBJ shall be entitled after giving 48 hours notice in writing to rescind the contract as 
a whole or in part or parts (as may be specified in such notice) and after the expiry of 48 hours’ 
notice, a final termination notice should be issued by BBJ. 

 
32. RESOLUTION OF DISPUTES AND ARBITRATION 

In case a dispute or difference of any kind whatsoever arises out of or relates to the Contract or 
ancillary/incidental as to the terms and conditions of it or relates to any matter for execution 
and/or performance of the contract, between the parties to the Contract, it is a term of the 
agreement by and between the parties herein that before invoking arbitration, the aggrieved 
party shall first & foremost refer the matter to the Competent Authority of BBJ and the 
decision/recommendation/interpretation made by the said Competent Authority of BBJ shall be 
final & binding upon both the parties. 
  
On the failure of the procedure prescribed above or if a party is dissatisfied with the 
decisions/recommendations aforesaid, and notwithstanding anything else contained elsewhere, 
the aggrieved party may by notice in writing to the Competent Authority of BBJ evince the 
intention to refer the disputes and differences that have arisen between the parties to 
Arbitration by the constitution of an Arbitral Tribunal. The Arbitral Tribunal shall consist of three 
arbitrators, one each to be nominated by the respective parties and the third to be appointed 
by the nominated arbitrators. 
  



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FAB/IRCON/HASDEO.BRIDGE/2155/3136/62-2021  DATE: 01.10.2021 
 

TENDERER(S)                                           Page 19 of 44                                                           BBJ 

Pending submission of and/or decision on a dispute or difference as aforesaid or until the 
Arbitral Award is published, the parties (if the Contract is not terminated/ cancelled) shall 
continue to perform all of their obligations under this Agreement and the Contract, without 
prejudice to a final adjustment in accordance with such award.       
  
The decision of the Arbitral Tribunal arrived at after hearing the parties shall be final and 
binding upon the parties. The Arbitration Proceedings shall be conducted in accordance with the 
Arbitration and Conciliation Act, 1996 or any statutory modifications or re-enactments thereof. 
  
It is also agreed by the parties that the Arbitration Proceedings shall be conducted in the 
English language. The venue of Arbitration shall be Kolkata only and any proceedings arising 
out of this Agreement / Contract shall be subject to the jurisdiction of Courts at Kolkata. 

 
33. FORCE MAJEURE:  

If any time,  during the continuance of this contract, the performance in whole or in part by 
either party under obligation as per this contract is prevented or delayed by reasons of any war 
or hostility, the act of the public enemy, civil commotion, sabotage, fire,  flood, explosion, 
epidemic, quarantine restrictions, strike, lockout or acts of God (hereinafter referred to as 
“eventuality”), provided notice of happening of any such eventuality is given by either party to 
the other within 21 (Twenty) days of the date of occurrence thereof, neither party shall because 
of such an  “eventuality” be entitled to terminate this contract nor shall either party have any 
claim or damages against the other in respect of such non-performance or delay in performance 
and deliveries under the contract. The contract shall be resumed as soon as practicable after 
such “eventuality” has come to an end or ceased to exist.   
 
In case of any dispute, the decision of BBJ shall be final and conclusive, provided further that if 
the performance in whole or part of any obligation under this contract is prevented or delayed 
because of any such eventuality for a period exceeding 60 (Sixty) days, either party may at its 
options, terminate the contract.  
 
Provided that if the contract is terminated under this clause, the Purchaser shall be at liberty to 
take over from the supplier at a price to be fixed by the purchaser, which shall be final, all 
unused, undamaged and acceptable equipment, bought out components and other stores in the 
course of manufacture which may be in the possession of the Supplier at the time of such 
termination,  or such portion thereof as BBJ may deem fit except such equipment, as the 
Supplier may, with the concurrence of the Purchaser, elect to retain. 

 
34. NON-SCHEDULE ITEM OF WORK 

Settlement of rate of the extra item(s) of work which is/are not covered by the schedule: - 
 
The successful bidder shall notify any extra item(s) of work to BBJ immediately after he comes 
across the same during the execution of work and submits the rate for the same. Based on 
merit, BBJ shall take up with IRCON/ SEC RAILWAY for settlement of the rate of the extra 
item(s) of work. If IRCON/ SEC RAILWAY admits the said extra item(s) of work and settles the 
rate thereof then BBJ shall also admit the said extra item of work for the successful bidder and 
pass on 90% of the rate settled by IRCON/ SEC RAILWAY. 

 
35. Additional Special Condition/ Technical Conditions as incorporated by IRCON/ SEC 

Railway is enclosed at Annexure-A and shall be an integral part of the tender 
document.   

 
36. IMPORTANT NOTES; 

(A) BBJ reserves the right to: 
i) Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 
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ii) Cancel tender at its discretion without assigning any reasons whatsoever.  
iii) Increase/ decrease/ alter the job description/ scope of work with the corresponding 

change in the value of the contract. 
iv) Postpone or extend the above-mentioned date, split and distribute the work among 

more than one bidder without assigning any reason whatsoever.  
v) May ask for further qualification during techno commercial scrutiny of bids 

received. 
vi) BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 
vii) BBJ shall not be liable for any expenses incurred by the bidder for delivery of 

materials or during the preparation of bid irrespective of whether it is accepted or 
not. 

viii) Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 
prohibited and any bidder found to have engaged in canvassing shall be liable to 
have his bid rejected summarily.  

ix)  If the bidder deliberately gives any wrong information in his tender to create 
circumstances for the acceptance of his bid, BBJ reserves the right to reject such 
application.  
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PRE  CONTRACT  INTEGRITY  PACT                      PCIP-1 
General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _______ day of 
the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & JESSOP 
CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata – 700 001 
(hereinafter called the “BUYER”, which expression shall mean and include, unless the contest otherwise 
requires, its successors in office and assigns) of the First Part and M/s 
____________________________  represented by Sri _________________________(Designation) 
(hereinafter called the “BIDDER/Seller” which expression shall mean and include, unless the context 
otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to execute for this eNIT and the BIDDER/Seller is willing to offer/has 
offered the same and WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the relevant law in 
the matter and the BUYER is a PSU performing its function on behalf of the President of India. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the BUYER will commit to preventing corruption, in any form, by its officials by 
following transparent procedures. 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 
 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the BIDDER, either for themselves or for any person, organization or third party related to 
the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 
BIDDERs the same information and will not provide any such information to any particular BIDDER, 
which could afford an advantage to that particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to 
the BUYER with full and verifiable facts and the same is prima facie found to be correct by the 
BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the BUYER and such a person shall be debarred from further 
dealings related to the contract process. In such a case while an enquiry is being conducted by the 
BUYER the proceedings under the contract would not be stalled.  
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PRE  CONTRACT  INTEGRITY  PACT                             PCIP-2 
 

Commitments of the BIDDERS 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 
the following:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift consideration, reward, 
favour, any material or immaterial benefit or other advantages, commission, fees brokerage or 
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, 
or to any person, organisation or third party related to the contract in exchange for any advantage 
in the bidding, evaluation, contracting and implementation of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or other 
advantages, commission, fees brokerage or inducement to any official of the BUYER or otherwise 
in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 
execution of the contract or any other contract with the Government/the Company for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or any other 
contract with the Government/the Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs 
shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

3.5* The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 
manufacturer/integrator/authorized government-sponsored export entity of the defence stores and 
has not engaged any individual or firm or company whether Indian or foreign to intercede, 
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether officially 
or unofficially to the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in respect of any such 
intercession, facilitation or recommendation.  

3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 
the contract, shall disclose any payments he has made, is committed to or intends to make to 
officials of the BUYER or their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments.  

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and 
illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information provided by the BUYER as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained in any electronic 
data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such 
information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or thorough any other manner 
without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 
mentioned above. 
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PRE CONTRACT INTEGRITY PACT                             PCIP-3 
 

3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the BIDDER, 
either directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any 
relative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall 
be disclosed by the BIDDER at the time of filing of tender. The terms ‘relative’ for this purpose 
would be as defined in the Companies Act 2013. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the BUYER. 

4.    Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately 

before signing of this Integrity Pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’s exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes an incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract if already awarded, can be terminated for such 
reason. 

5.    Earnest Money Deposit (Security Deposit) 
5.1 While submitting a commercial bid, the BIDDER shall deposit an amount of Rs. 10,00,000/- 

(Rupees Ten Lakh only) as Earnest Money /Security Deposit, with the BUYER through any of the 
following instruments : 

(i) ‘Demand Draft’ or ‘Pay Order’ in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited.” payable at “Kolkata”. 

(ii) A confirmed guarantee by an Indian Nationalised/Schedule Bank, promising payment of the 
guaranteed sum to the BUYER on-demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by the 
BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument.  
5.2 The Earnest Money/Security Deposit shall be valid up to a period of five years or the complete 

conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and the 
BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the Article pertaining to 
Performance Bond in the Work Contract that the provisions of Sanctions of Violation shall be 
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing a sanction for violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit for 
the period of its currency. 

  6.  Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or anyone employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all 
or any one of the following actions, wherever required:- 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any 
compensation to the BIDDER. However, the proceedings with other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond 
(after the contract is signed) shall stand forfeited either fully or partially, as decided by the 
BUYER and the BUYER shall not be required to assign any reason, therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
BIDDER. 
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(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of India, while in 
case of a BIDDER from a country other than India with interest thereon at 2% higher than the 
LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with 
any other contract for any other stores, such outstanding payment could also be utilised to 
recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by 
the BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation/rescission 
and the buyer shall be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of 
India/the Company for a minimum period of five years which may be further extended at the 
discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 
broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed 
by the BUYER with BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 
assigning any reason for imposing a sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this 
pact also on the Commission by the BIDDER or anyone employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER) of an offence as defined in chapter IX 
of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute 
enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 
can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

sub-systems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that 
similar product/systems or sub systems was supplied by the BIDDER to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very price, 
with due allowance for elapsed time, will be applicable to the present case and the difference in 
the cost would be refunded by the BIDDER to the BUYER if the contract has already been 
concluded. 

8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact 

in consultation with the Central Vigilance Commission (Names and Addresses of the Monitors to 
be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

8.4 Both parties accept that the Monitors have the right to access all the documents relating to the 
project/procurement, including minutes of meetings. 
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8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also 
grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. 
The Monitor shall be under contractual obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings amongst all the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in 
such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary in the 
Department within 8 to 10 weeks from the date of reference or intimation to him by the BUYER/ 
BIDDER and should the occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 
 In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the BUYER or its agencies shall be entitled to examine all the documents including the Books of 
Account of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian law. The place of performance and jurisdiction is the seat of the 
BUYER. 

11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 

12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend up to 5 (five) 

years or the complete execution of the contract to the satisfaction of both the BUYER and the 
BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is unsuccessful 
this Integrity Pact shall expire after six months from the date of the signing of the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of this Pact 
shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

13. The parties hereby sign this integrity Pact at ___________________ on _________ 
 

BUYER       BIDDER 
 
 
Name of the Officer:____________________            CHIEF EXECUTIVE OFFICER 
Designation:            ____________________                      _____________________ 
 
Witness       Witness 
1.  __________________________________  1._________________________________ 
2.  __________________________________  2._________________________________ 

      * Provisions of these clauses would need to be amended and/or deleted in line with 
the policy of the BUYER in regard to involvement of Indian agents of foreign 
suppliers. 
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ANNEXURE - I 
LIST OF DEVIATIONS 

 
SL. 
NO. 

BBJ’S eTENDER 
CLAUSE NO. BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 
1.  

 
NIL 

 
 
 

2. 
3. 
4. 
5. 
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ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

(TO  BE  SUBMITTED  ON  SUB-CONTRACTOR’S  LETTERHEAD) 
REF.:                                                                                    DATE: 
 

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK   
OF IRCON/ SEC RAILWAY AT CHHATTISGARH STATE 

 
REF.:   BBJ WORK ORDER NO. .................... DATED ......./...../2018 

 
This is to certify that we have complied with all the Statutory Obligations for our workmen 
engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 
contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in the 
State of CHHATTISGARH. 
  
We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. 
LTD. regarding the compliance of all statutory requirements of Labour Laws as stated above. THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. will have no responsibility in this 
regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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GENERAL CONDITION OF THE CONTRACT                   GCC-1 
1.0 DEFINITION: In the contract, as defined under, the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires:- 
i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the CHAIRMAN & MANAGING DIRECTOR, BBJ, 

27, R. N MUKHERJEE ROAD, KOLKATA – 700 001. 
iii) “OWNER”/ “CLIENT” / “PRINCIPAL CONTRACTOR” / “IRCON/ SEC RAILWAY” means 

IRCON/ SEC RAILWAY International Limited. 
iv) The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY shall 

mean individual or firm or company whether incorporated or not, undertaking the works and shall 
include legal representatives or such individual or persons composing such firm or unincorporated 
company, or successors of such individual, firm or company, as the case may be and permitted 
assigns of such individual or firm or company.  
The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY to be 
selected by means of BBJ’s Notice Inviting e-Tender (eNIT) i.e. this e-tender document and 
acceptance of LOI/Work order thereof and the formal agreement of execution of work between 
BBJ and Sub-Contractor together with all documents referred to therein including all applicable 
conditions with appendices and any schedule of items, quantities and rates. All these documents 
taken together shall be deemed to form one contract and shall be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of e-tender, the applicable clause, schedule and/or 
additional conditions, the conditions and the specifications and /or drawings as referred to in the 
tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or part(s) 
thereof as the case may be and shall include all extras of additional, altered or substituted works 
or temporary and urgent works as required for the performance of the Sub-Contractor. 

vii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of quantities 
/ Bill of quantity (BOQ) arrived on the basis of item rate quoted & acceptable to BBJ by the bidder 
for various items. 

viii) A “DAY” shall mean a day of 24 hours starting from midnight to midnight irrespective of the 
number of hours worked in the day. 

ix) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 
appointed by BBJ or his duly authorized representative who shall direct, supervise and be In-
Charge of the works for purposes of this contract. 

x) “FORCE MAJEURE” shall mean War, Invasion, Revolution, Riots, Sabotage, Lockouts, Strikes, 
work shutdowns imposed by Government Acts or Legislature or other authorities, Act of God, 
Epidemics, Fires, Earth-Quakes, Floods, Explosions or any other acts or events whatsoever which 
are beyond the control of the Sub-Contractor and which shall directly or indirectly prevent the 
execution of work within the time specified in the agreement. 

xi) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of work and 
quantity annexed to the tender document by BBJ or the standard schedule of rates prescribed by 
BBJ and the amendments thereto issued from time to time. 

xii) The “SITE” shall mean the lands and/or other places on/under/in or through which the work is to 
be executed under the contract including any other lands or places provided by BBJ for the 
purpose of execution of the contract. 

xiii) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for the 
execution, completion or maintenance of the work.  

xiv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-In-
Charge, becomes necessary during the progress of the work to obviate any risk of accident or 
failure or which become necessary for security.   
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xv) A “WEEK” shall mean seven days without regard to the number of hours worked in any day in that 

week. 
xvi) “APPROVED” and “DIRECTED” means the approval or direction of the Chairman & Managing 

Director (CMD), BBJ or the person authorized by him for the particular purpose. 
xvii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part of the 

works set out in or ascertained in accordance with the individual work order and the tender 
documents or any subsequent agreed agreement thereto. 

xviii) “SPECIFICATION” shall mean the specifications for materials of work in the special condition or 
in drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints thereof 
annexed to the contract and shall include any modification of such drawings and further drawings 
as may be issued by the Engineer-In-Charge from time to time. 

xix) “CONSTRUCTIONAL PLANT” shall mean all appliances or items of whatsoever nature required 
for the execution, completion or maintenance of the works or temporary works (as mentioned in 
the tender document) but does not include materials or other things intended to form or forming 
part of the permanent work. 

xx) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months 
maintenance from the date of completion of the Works certified by the Engineer-In-Charge. 

xxi) Words importing the singular number shall also include the plural and vice-versa where the context 
requires. 

xxii) The headings and marginal headings in these general conditions are solely for the purpose of 
facilitating reference and shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 

xxiii) “COST”- The word cost shall be deemed to include all costs related to establishment, labour, 
material, transport, all taxes & duties and levies etc. applicable to execution the entire 
job;  

2.0 EXPERIENCE CRITERIA: The bidder must have adequate past experience of work of similar 
nature as defined in Instruction to Bidder, the documentary evidence of which need to be 
furnished. 

3.0 SUBMISSION OF BID: Bids to be submitted online in CPPP’s website in a two bid system: 
i) TECHNO-COMMERCIAL BID: 

Scanned copy of the EMD, Cost of Tender and other document, as stated in Instruction to Bidder 
section of this eNIT, are to be uploaded in CPPP portal (https:// eprocure.gov.in/eprocure) and 
hard copies of all document including physical instrument (EMD & Cost of Tender in original) are 
required to put into a sealed envelope super scribing “TENDER NOTICE NO.” and “TECHNO-
COMMERCIAL PART” and addressed to DGM (P-V), The Braithwaite Burn & Jessop Construction 
Company Limited.  

ii) PRICE BID:  
Properly filled up Schedule of Rate / BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP website 
and hard copy of the same put into a separate sealed envelope duly signed with official stamp to 
be send to BBJ’s Office, super scribing “TENDER NOTICE NO.” and “PRICE PART” and sent to DGM 
(P-V), The Braithwaite Burn & Jessop Construction Company Limited.  
Price bid of only those bidders will be opened whose Techno-commercial offers are 
found to be qualified and acceptable to BBJ. 
All applicable duties, taxes, fees and other levies payable by the Sub-Contractor under the contract 
or any other cause shall be included in the quoted prices. 

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one bidders without assigning any reason 
whatsoever. 

 

https://
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5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied as to the 
nature and location of the work, the configuration of the ground, the character, quality and 
quantity of the materials to be encountered, the character of equipment as facilities needed 
preliminary to and during the execution of the works, the general and local conditions, availability 
of materials, the  labour conditions prevailing therein and all other matters which can in any case 
affect the work under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered from the date of issue of LOI/Date of issue of 1st 

Set of detail drawings/ date of issue of 1st lot of steel whichever is earlier. If the Sub-Contractor 
commits default in commencing execution of the work as aforesaid, BBJ shall, without prejudice to 
any other right or remedy, be at liberty to forfeit the Earnest Money Deposit (EMD), Performance 
Guarantee and any other dues belongs to them absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on account of 
any acquisition of land or delay in according sanction to estimates or drawings etc. or issuing 
drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works shall 
executed and the Sub-Contractor shall execute without delay all orders given by the Engineer-In-
Charge from time to time but the Sub-Contractor shall not be relieved thereby from responsibility 
for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works shall be deemed 
authorised except under instructions from the Engineer and the Sub-Contractor shall be responsible 
to obtain in writing such instruction in each and every case. 

e) EXTRA WORKS: Should works over and above those included in the contract require to be 
executed at the site, the Sub-Contractor shall have no right to be entrusted with the execution of 
such works which may be carried out by another Sub-Contractor or Sub-Contractors or by any 
other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ reserves the right to alter the designs and drawings. If due to change in the drawing or 

design or for other reasons, there be variations, resulting in increase or decrease in quantities, 
payment will be made only for the actual quantities executed at the ordered rates, subject to 
getting approval of the same from the principal client. If there is sufficient cause, BBJ may grant 
extension of the date of completion suitably. Such circumstance, shall in no way affect or vitiate 
the contract or alter the character thereof, or entitle the Sub-Contractor to damages or 
compensation there for except as provided for in this contract. 

ii) BBJ reserves the right to split the total quantity of work as mentioned in the BOQ among 2 (two) 
or more sub-contractors depending on the situation. The sub-contractor cannot object or be 
entitled to any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity or omission of any item in the BOQ to be executed for 
any reasons whatsoever, the sub-contractor shall not be entitled to any compensation, but shall be 
paid only for the actual amount of work done. 

iv) The unit rate quoted by the bidder will stand unchanged, in case of variation (+/-) of quantities up 
to any extent. 

 v) The quantities of each item of work furnished in BOQ are approximate and are intended for the 
guidance of bidder / sub-contractors. In actual execution of work, there may be some increase in 
the quantities specified, such variation shall in no degree effect the validity of the contract and it 
shall be performed by the Sub-Contractor and be subject to the same conditions, stipulations and 
obligations originally and expressly included and provided for in the specifications and drawings 
and the amounts to be paid therefore shall be calculated in accordance with the accepted BOQ 
rates. 
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g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 

The BBJ shall have the right to let out our contracts in connection with the works. The Sub-
Contractor shall afford to the other Sub-Contractors reasonable opportunity of storage of their 
materials and the execution of their work and shall properly connect and co-ordinate his work with 
theirs. If any part of the Sub-Contractor’s work depends on proper execution or depends upon the 
work of another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to the 
Engineer-In-Charge any defects in such work that render it unsuitable for proper execution of his 
portion of work. The Sub-Contractor’s failure to inspect or report shall constitute an acceptance of 
the other Sub-Contractor’s work. However, for defect/s, which may develop in the other Sub-
Contractor’s work after the execution of his work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-in-Charge’s representative to the Sub-
Contractor in connection with the work shall bind to the Sub-Contractor as though it had been 
given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall not 
prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such work of materials 
and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-Charge’s 
representative, he shall be entitled to refer the mater to the Engineer-In-Charge, he shall 
thereupon confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and drawings. If the 
Sub-Contractor performs any work in a manner contrary to the specifications or drawings or both 
without obtaining the approval of the Engineer-In-Charge, he shall bear all the consequences and 
costs arising or ensuing there from and shall be responsible for all loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good order 
and such other contract documents as may be necessary to the Engineer-In-Charge and or the 
Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor are 
deemed to be the property of BBJ. They shall not be used for other works and with the exception 
of the signed contract, shall be returned by the Sub-Contractor to BBJ on completion of the works 
or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses and 
yards in such situations and in such numbers as in the opinion of the Engineer-In-Charge is 
requisite for carrying out the works and the Sub-Contractor shall keep at each of such sheds, 
storehouses and yards, a sufficient quantity of material and plant in much as not to delay the 
carrying out of the works with due expedition and the Engineer-In-Charge and/or the authorised 
representative of the Engineer-In-Charge shall have free access to the said sheds, storehouse and 
yards at any time for the purpose of inspecting the stock of materials and plant so kept in hand 
and any materials or plant which the Engineer-In-Charge may object to shall not be brought upon 
or used in works, but shall be forthwith removed from the sheds, storehouses or yards by the Sub-
Contractor. The Sub-Contractor shall at his own expense provide and maintain suitable mortar 
mills, soaking vats steel treatment bath or any other equipment necessary for the execution of the 
work. 
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m) PROVISION OF EFFICIENT AND COMPETENT STAFF/SUPERVISOR/WORKMEN: 

The Sub-Contractor shall place and keep on the works at all times efficient and competent 
staff/supervisor to give necessary directions to his workmen and to see that they execute their 
work in sound and proper manner. The Sub-Contractor shall employ only such supervisors, 
workmen and labours, in or about the execution of any of the works are careful and skilled in their 
various trades and callings. The Sub-Contractor shall at once remove from the works any agent, 
supervisor, workmen or labourer who shall be objected to by the Engineer-In-Charge and if and 
whenever required by the Engineer-In-Charge, he shall submit correct return showing the names 
of all staff, supervisor and workmen as necessary for the proper completion of the works within the 
time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect take on 
the additional number of staff and labour specified by the Engineer-In-Charge within seven days of 
being so required and failure on the part of the Sub-Contractor to comply with such instruction will 
entitle the BBJ  to rescind the Sub-Contractor under these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the contract or that 
may be necessary to be done in order to form and complete any part thereof shall be executed in 
the best and most substantial workman – like manner with materials of the best and most 
approved quality of their respective kinds agreeable to the particulars contained in or implied by 
the specifications and as referred to in and represented by the drawings or in such other additional 
particulars, instructions and drawings as may be found requisite to be given during the carrying out 
of the works to the entire satisfaction of the Engineer-In-Charge according to the instruction and 
direction which the Sub-Contractor may receive time to time from the Engineer-In-Charge. The 
material may be subjected to test by means of such machines, instruments and appliances as the 
Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order from 
time to time -- 

i) the removal from the site within the time specified of any materials which in his opinion are not in 
accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material removed if the 
same is not easily available or the substitute material is better;  

iii) the removal and proper re-execution (not withstanding any previous tests thereof or “on account” 
payments thereof) of any work which in respect of materials or workmanship is not in his opinion 
in accordance with the specifications. 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall be entitled 
to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and/or the Engineer-In-Charge’s 
representative and any other authorised representative of Principal clients every facility for entering 
in and upon every portion of the work at all hours for the purpose of inspection or otherwise and 
shall provide all labours, materials, plants, ladders, pumps, appliances and things of every kind for 
this purpose and the Engineer and/or the representative shall at all times have free access to every 
part of the works and to all places at which materials for the work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven (7) days notice to the Engineer-In-Charge or the Engineer-In-
Charge’s representative whenever any work or materials are intended to be covered up in the 
earth, in bodies or walls or otherwise to be placed beyond the reach of measurement in order that 
the work may be inspected or that correct dimensions may be taken before being so covered 
placed beyond the reach of measurement in default whereof the same shall, at the opinion of the 
Engineer-In-Charge or the Engineer-In-Charge’s representative, be uncovered and measured at the 
Sub-Contractor’s expense or no payment shall be made for such work or materials. 
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r) TEMPORARY WORKS: 

All temporary works necessary for the project execution of the works shall be provided and 
maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall be 
removed by him at his expense when they are no longer required and in such manner as the 
Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-Contractor to remove 
the temporary works, the Engineer-In-Charge will cause them to be removed and the cost as 
increased by supervision and other incidental charges shall be recovered from the Sub-Contractor. 
If temporary huts are provided by the Sub-Contractor on the land owned by client for labour 
engaged by him for the execution of the works, the Sub-Contractor shall arrange for handing over 
vacant possession of the said land after the work is completed, if the Sub-Contractor’s labour 
refuse to vacate and have to be erected by client, the expenses incurred by BBJ in connection 
therewith shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any 
hutment in the client’s / Government’s land without the written approval of the Competent 
Authority. 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates/ Bill of quantity of the contract are intended to 
provide for works duly and properly completed in accordance with the general and special (if any) 
conditions of contract and the specification and drawings together with such enlargements, 
extensions, diminutions, reductions, alterations or additions as may be ordered by the Engineer-In-
Charge and as required without prejudice to the generality thereof and shall be deemed to include 
and cover superintendence and labour supply, including full freight of materials of stores, patterns, 
profiles, moulds, fitting, scaffoldings, shoring props, timber, machinery, derricks, trucks, ropes, 
pegs, posts, tools and all apparatus and plant required on the works, except such tools, plants or 
materials as may be specified in the contract to be supplied to the Sub-Contractor by BBJ, the 
erections, maintenance and removal of all temporary works and buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or employees during the execution of 

works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ the 

setting of all work and of the construction, repair and upkeep of centre lines, bench marks and 
level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities for the 
compaction of soil, if required. 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the contract to BBJ or 
any other authority so authorised by BBJ, complete in all respect to the satisfaction of the 
Engineer-In-Charge. The Engineer-In-Charge shall determine, from time to time, the date on which 
the work is considered to have been completed, in support of which his certificate shall be 
regarded as sufficient evidence for all purposes. The Engineer-In-Charge shall determine from time 
to time the date on which any particular section of the work shall have been completed, and the 
Sub-Contractor shall be bound to observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works, the Sub-Contractor shall clear away and remove from the site all 
construction plants surplus materials rubbish and temporary works of every kind and leave the 
whole of the site and works clean to the satisfaction of the Engineer-In-Charge. No final payment 
in settlement of the account of the work shall be made to the Sub-Contractor till that period in 
addition to any other condition necessary for such final payment, site clearance shall have been 
effected by him, and such clearance may be made by the Engineer-In-Charge at the expense of 
the Sub-Contractor in the event of his failure to comply with this provision within seven days after 
receiving notice to that effect. Should it become necessary for the Engineer-In-Charge to have the 
site cleared at the expense of the Sub-Contractor, then BBJ shall not be liable for any loss or 
damage to such of  
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v) the Sub-Contractor’s property as may be on site due to such removal there from, which removal 

may be effected by means of public sale of such materials and property or in such a way as 
deemed fit and convenient to the Engineer-In-Charge. 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified are the 
estimated quantities of the works and they shall not be taken as the actual correct quantities of 
work to be executed by the Sub-Contractor in fulfilment of his obligation under the Sub-contract. 
However, BBJ reserves the right to reduce the quantity and in that event the agency will not have 
any claim for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates and 
according to the terms of payment of the contracts or the measurements taken by the Engineer-In-
Charge or Engineer-In-Charge’s representative in accordance with the relevant Indian Standard 
Specification Code of practice. Such measurement will be taken of the work in progress from time 
to time and at such intervals as in the opinion of the Engineer-In-Charge shall be proper having 
regard to the progress of the works. The date and time on which the “On-Account” or final 
measurement are to be made shall be communicated to the Sub-Contractor who shall be present 
at the site and shall sign the results of the measurements (which shall also be signed by the 
Engineer-In-Charge or Engineer-In-Charge’s representative) recorded in the official measurement 
book as an acknowledgement of his acceptance of the accuracy of the measurement. Failing the 
Sub-Contractor’s attendance the work may be measured up in his absence and such measurements 
shall notwithstanding such absence, be binding upon the Sub-Contractor whether or not he shall 
have the measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the works and also for 
the period of maintenance specified in the contract and after the date of passing of the certificate 
of completion by the Engineer-In-Charge or any other earlier date subsequent to the completion of 
the work that may be fixed by the Engineer-In-Charge be responsible for and effectually maintain 
and uphold in good substantial, sound and perfect condition all and every part of the works and 
shall make good from time to time and at all times as often as the Engineer-In-Charge shall 
require, any damage or defect that may, during the above period, arise in or be discovered or be in 
any way connected with the works and the Sub-Contractor shall be liable for and shall pay and 
make good to the BBJ or other persons legally entitled thereto whenever required by the Engineer-
In-Charge so to do, all losses, damages, costs and expenses they or any of them may incur or be 
put or be liable to, by reason or in consequence of the operations of the Sub-Contractor of his 
failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially 
completed and shall have satisfactorily passed any final test or tests that may be prescribed, the 
Engineer-In-Charge shall issue a certificate of completion in respect of the works and the period of 
maintenance of the works shall commence from the date if such certificate. 

aa) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to above Sub-Clause shall not 
absolve the Sub-Contractor from his liability to make good any defects, imperfections, shrinkage of 
faults which may appear during the period of maintenance arising in the opinion of the Engineer-
In-Charge for materials or workmanship not in accordance with the drawings or specifications or 
construction defects. All such defects need to be amended and made good by the Sub-Contractor 
at his own cost and in case of default on the part of the Sub-Contractor, the Engineer-In-Charge 
may employ labour and materials, or appoint another Sub-Contractor to amend and make good 
such defects, imperfections, shrinkage and faults and all expenses consequent thereon and 
incidental thereto shall be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract.   
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 
payments only for such works, as in the opinion of the Engineer-In-Charge, the Sub-Contractor has 
executed in terms of the contract. All payments be on the Engineer-In-Charge or the Engineer-In-
Charge’s representative’s certificates of measurements shall be subjected to any deductions which 
may be made under these presents provided always that the Engineer-In-Charge may by any 
certificate made any correction or modification in any previous certificate which shall never have 
been be issued by him and that the Engineer-In-Charge may withhold any certificate, if the works 
or any part thereof are not being carried out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be rounded off, 
but the total amounts only, on each certificate, shall be rounded off to nearest rupee i.e. sum of 
less than 50 paise shall be omitted out and sums of 50 paise and more shall be reckoned as one 
rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the final making 
up of the accounts (except where measurements are specifically noted in the measurement book 
as final measurements and as such have been signed by the Sub-Contractor) and shall in no 
respect be considered or used as evidence of any facts stated in or to be inferred from such 
accounts nor of any particular quantity or work having been executed nor of the manner of its 
execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment proportionate 
to the part of the work which is approved and passed by the Engineer-In-Charge whose certificate 
of such approval and passing of the sum so payable shall be final and conclusive against the Sub-
Contractor. All such intermediate payments shall be regard as payments by way of advance against 
the final payments only and not as payments as work actually done and completed and shall not 
preclude the Engineer-In-Charge from requiring bad, unsound, imperfect or unskilful work to be 
dismantled and removed from the site and reconstructed or re-erected as per specifications. No 
payment shall be considered as an admission of the due performance of the contract or any part 
thereof in any respect or the occurring of any claim, nor shall it conclude determine or affect in any 
way the powers of the Engineer-In-Charge as to the final settlement and adjustment of the 
contract. The final bill shall be submitted by the Sub-Contractor within one month of the date of 
the completion of work. The certificate of the Engineer-In-Charge of the measurement value of the 
total amount payable for the work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment shall 
be made and the balance of account based on the Engineer-In-Charge or the Engineer-In-Charge’s 
representative’s certified measurements of the quantity of work executed by the Sub-Contractor up 
to the date of completion and on the accepted schedule of rates shall be paid to the Sub-
Contractor subject to any deduction which may be made under agreement and subject to the Sub-
Contractor having delivered to the Engineer-In-Charge a full account in detail of all claims he may 
have or BBJ in respect of the works or having delivered a “No Claim” certificate and the Engineer-
In-Charge after the receipt of such account, will give a certificate in writing that such claims are 
correct, that the whole of the works to be done under the provisions of the contract have been 
completed, that they have been inspected by him since their completion and bound to be in good 
and substantial order that all properties and the things removed during execution of the work, have 
been properly replaced and made good all expenses and demands incurred by or made upon or in 
the respect of damage or loss by, from or in consequence of the woks have been satisfied, 
agreeable and in conformity with the contract. 
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12.0 TAXES, DUTIES AND OCTROI ETC. 

The Sub-Contractor agree to and hereby accept full and exclusive liability for the payment of any 
and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all the 
sales tax, from time to time in respect of works and materials and all contributions and taxes for 
employment compensation, insurance and also age pension or annuities now or thereafter imposed 
on Central or State Government authorities which are imposed with respect to or covered by the 
wages / salaries or other compensations paid to the persons employed by the Sub-Contractor and 
the Sub-Contractor shall be responsible for the compliance with all obligations and restrictions 
imposed by the labour law or any other law effecting employer-employee relationship and the Sub-
Contractor further agreed to comply and to secure the compliance of all other Sub-Contractor with 
all applicable Central, State, Municipal or local laws and regulations and requirements of the 
Central, any State or Local Government agency or authority. Sub-Contractor further agreed to 
defend, indemnify and hold owner harmless from any liability or penalty which may be imposed by 
the Central, State or local authorities by reason of any violation or requirements and also from all 
claim, suit of proceeding that may be brought against the owner arising under, growing out of or 
by reason of the work provided for by this Contract, by third parties, or Central or State 
Government authority or any other Sub-division thereof.    

 13.0 DEDUCTION OF INCOME TAX, SALES TAX, EXCISE DUTY AND ANY OTHER TAXES AND 
DUTIES, OCTROI  ETC.:  
All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s on-account bills. 
Further the Sub-Contractor will be liable to pay themselves any taxes and duties to the respective 
authorities, if payable by the Sub-Contractor over and above the amount deducted at source. 
Necessary papers indicating the deduction made at source will be given to the Sub-Contractor on 
request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Contractor must comply with and fulfil all the statutory provisions/ conditions required under 
the following Acts & Rules (as applicable) including the subsequent amendments to the same till 
date therein; 

  
Sl. No. Acts & Rules for Compliance 

(i) The Contract Labour (Regulation & Abolition) Act, 1970, and  
The Contract Labour (Regulation & Abolition) Central Rules, 1971 
(The Contractor shall comply with the provisions of the said Act and 
Rules and indemnify BBJ from and against any claim arising therein) 

(ii) The Minimum Wages Act, 1948, and  
The Minimum Wages (Central Rules), 1950 
(Contractor is required to pay minimum wage as per central Government 
Notification / State Government Notification whichever is higher at the 
time of payment of wages. Representative of Principal Employer is 
required to record his signature on wages register in compliance to 
above Rules. 

(iii) The Payment of Wages Act, 1936, and  
The payment of Wages (Procedure) Rules, 1937 

(iv) The Employees Provident Fund & Misc. Provisions Act, 1952, and 
Employees Provident Funds Scheme, 1952 

(v) The Employees State Insurance Act, 1948, and  
The Employees State Insurance (Central) Rules, 1950, & 
The Employees State Insurance (General) Regulations, 1950 
(As applicable to the Contractor) 

(vi) The Industrial Disputes Act, 1947, and 
The Industrial Disputes (Central) Rules, 1957 

(vii) The Employees Compensation Act, 1923, and  
The Workmen’s Compensation Rules, 1924 
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(viii) Building and Other Construction Work (BOCW) Act, 1996 
The Building and Other Construction Workers' (Regulation of 
Employment and Conditions of Service) Central Rules, 1998 
(Compliance is necessary as per applicability) 

(ix) The Payment of Bonus Act, 1965 
The Payment of Bonus Rules, 1975 

(x) The Child Labour (Prohibition & Regulation) Act, 1986 
 Additionally, 

All other Central / State Acts & their Rules which become applicable to 
the Contractor shall be complied to by the Contractor 
And  
Any Act / Rule / Code as and when they become applicable and / or are 
notified as becoming operational and if applicable upon the Contractor 
shall be complied to without fail by the Contractor 

  
14.01 The Contractor shall submit periodical returns i.e. under ESI Act, EPFO Act, Unified Annual 

Returns under Contract Labour (R&A) Act, and any other Act under which it becomes legally 
binding to submit returns to the Principal Employer / BBJ from time to time.  

 
14.02 The Contractor shall maintain complete official records as per aforesaid labour laws/Acts in 

respect of all their labour deployment and produce the same if ever required by the Principal 
Employer 

 
14.03 The Contractor shall maintain a personal file in respect to their staff who are deployed. The 

personal file shall invariably consist of personal details such as name, address, date of birth, 
sex, residential address (Temporary/ Permanent) including ID Proof such as Aadhar Card, 
Voters ID card etc. 

 
14.04 Police Verification before deployment of their Manpower should be done by the Contractor the 

Contractor must possess valid up-to-date Labour License and submit copy of the same to 
Principal Employer / BBJ 

 
Contractor must maintain following Registers: 
a) Register of persons employed in Form XII 
b) Employment card in Form XIV to be issued to each worker 
c) Muster Roll in Form XVI 
d) Register of Wages in Form XVII 
e) Register of Fines in Form XXI 
f) Register of Advance in Form XXII 
g) Register of Overtime in Form XXIII 
h) Wages slip in Form XIX to be issued to each worker 

 
14.05 Half-yearly Returns ending on 30th June and Annual Returns ending on 31st December to be 

submitted to Licensing Authority / Officer within 30 days of completion of half and annual 
ending 

 
14.06 Contractor should make due provisions in his own expense adequate arrangement for housing, 

supply of clean and uncontaminated drinking water, latrines and urinals for his staff / workers 
 
14.07 Contractor has to supply his staff / workers invariably with adequate safety gear of good 

quality for their protection and safety 
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14.08 Due care and necessary briefing on COVID-19 guidelines, including sanitizers, social distancing 
training / briefing, masks must be provided by the Contractor to his staff / workers 
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14.09 Contractor must keep First Aid, emergency care equipment with up-to-date contents at the 

site for use in case of injuries requiring First Aid 
 
14.10 The Contractor shall not employ children / individuals below the age of 15 directly or through 

petty sub-contractors engaged by them 
 
14.11 Contractor may see to it that female labour is not engaged at the work site either directly or 

through the petty agencies employed on the work site, if any 
 
14.12 Contractor must direct his staff / workers not to consume intoxicating substances, liquor while 

on duty nor at the work site, nor engage in such activities near the work site. Breach in these 
guidelines may attract due action. 

 
14.13 Contractor shall display / put up Notice in Local language of the area and English / Hindi at 

the work-site of – (a) rate of Wages (b) Hours of Work (c) Wage Period (d) date of payment 
of wages and unpaid wages (e ) Name and Address of Inspector / labour Enforcement Officer 
and Authorities as applicable (f) Place and time of disbursement of wages (g) abstract 
Contract Labour (regulation & Abolition) Act (h) Intimation on commencement and completion 
of work, weekly holiday and rest day (as applicable) and Hours of Work 

 
14.14 The Contractor should maintain a list of suitable manpower duly verified by Police for 

deployment as and when need arises 
 
14.15 The Contractor should make suitable arrangement for supervision of the manpower deployed 

under him and other related works, if any.  
 
14.16 The Contractor shall ensure that their workers / staff deployed for work maintain proper 

discipline and conduct and shall be available during their duty hours and they shall not leave 
their place of duty without authorization of their supervisory authority. 

 
14.17 The Contractor shall indemnify the Principal Employer / BBJ from any dispute of manpower 

deployed and / or non-compliance to law by the Contractor, and the manpower so deployed 
shall not be in any way the employees of the Principal Employer / BBJ.  

 
14.18 Contractor will be responsible for making the payment directly to the deployed manpower 

through bank transfer in accordance with relevant provisions under The Payment of Wages 
Act, 1936, The payment of Wages (Procedure) Rules, 1937 and The Minimum Wages Act 

 
14.19 The Contractor shall be responsible for all injuries and accidents to persons employed by him. 

In the event of injury, illness or mis-happening to any manpower deployed, BBJ will not be 
liable to pay any compensation. The Principal Employer / BBJ shall not be liable for or in 
respect of any damage or compensation payable at law in respect or in consequence of any 
accident or injury to any workman / staff of the Contractor / Sub Contractor. Contractor, and 
Sub-Contractor shall indemnify and keep indemnified the BBJ against all such damages, and 
compensation as against all claims, demands, proceedings, cost charges and expenses 
whatsoever in respect or in relation thereto. 

 
14.20 Contractor shall have to engage the required number of manpower and failing to do so might 

attract imposition of relevant Clauses of the Contract (as applicable)  
 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FAB/IRCON/HASDEO.BRIDGE/2155/3136/62-2021  DATE: 01.10.2021 
 

TENDERER(S)                                           Page 40 of 44                                                           BBJ 

14.21 In case of disputes for non-payment / less payment of wages and other dues to the deployed 
manpower or any other connected issue, the payment due to the Contractor may be withheld 
till settlement of the disputes on the orders of the relevant Authority or court of law.  
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14.22 Contractor is responsible to ensure high integrity of the manpower deployed by him. Any 

personnel deployed by the agency, caught making theft shall be handed over to the local 
police as per law in addition to actions liable as contained in the terms and condition of the 
tender/contract. 

 
14.23 The engagement and employment of labours and payment of wages to them should be as per 

existing provisions of various labour laws and regulations and is the sole responsibility of the 
Contractor and any breach of such laws or regulations shall be deemed to be breach of this 
contract.  

 
14.24 Principal Employer / BBJ may at any stage may ask the contractor to produce documents to 

verify that the above provisions/laws are being complied with by the Contractor. 
 
14.25 The Contractor shall abide by all labour laws as stated above and all such Laws, Bye-Laws, 

Rules, Regulations, Codes that may become applicable during the currency of the period of 
the contract 

 
14.26 The details of EPF/ESI in respect of their deployed employees/staff shall be submitted by the 

Contractor to Principal Employer / BBJ every month along with the bills on or before 10th of 
the month.  

 
14.27 The Contractor shall abide including but not limited to, matters relating to timely payment of 

wages (i.e. by 07th of the Month)  
 
14.28 The contractor shall be liable for any legal dispute/case/claims that arises or may arise during 

currency of the contract due to non-compliances of labour or other related laws with regard to 
his labour engaged.  

 
14.29 The contractor shall be responsible for compliance of all the provisions rules/regulations of 

Contract Labour Act (R&A) Act, 1970 and State Govt. instructions that are/will be applicable to 
and aimed to protect the interest of his employees/worker engaged under this contract  

 
14.30 The Contractor will have to maintain the relevant statutory records in the manner prescribed 

under Law and produce the same to Principal Employer / BBJ for inspection as and when 
required.  

 
14.31 The contractor shall indemnify the BBJ and hold it harmless in respect of all other / any 

expenses arising out of such injury or damage to persons property as aforesaid and also in 
respect of any claim made in respect of injury, damage under any act of the Government or 
otherwise and also in respect of any award or compensation or damages which may be 
passed consequent upon such claims.  

 
14.32 The manpower supplied by the Contractor will work under their supervision. 
 
14.33 Any injury/accident occurred at work place shall immediately be reported to the concerned 

officer / Site In-Charge of BBJ and Supervisor  
 
14.34 Insurance: Contractor shall at his own expense carry and maintain insurance with reputable 

Insurance Companies to the satisfaction of the principal Employer/ BBJ, as follows: 
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a) Employees State Insurance Act: The Contractor agrees to and does hereby accept full 
exclusive liability for the compliance with all obligations imposed by the Employees State 
Insurance Act, 1948 and further agrees to defend, indemnify and hold Principal Employer 
/ BBJ harmless from any liability or penalty which may be imposed by the Central, State 
or  
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local authority by the reason or any asserted violation by Contractor or Sub-Contractor of 
the Employees State Insurance Act, 1948 and also from all claims, suits or proceedings 
that may be brought against the Principal Employer / BBJ arising there under, growing 
out of or by reason of the work provided for by this contract.  
 

b) Workmen’s Compensation and Employer’s Liability Insurance: WC Policy / Insurance shall 
be effected for all the employees of the Contractor. If any of the work is sublet, the 
Contractor shall require the Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are not 
covered under the Sub-Contractor’s Insurance 

Where work being sub-let by Contractor to Sub-Contractor, provisions with regard to legal 
compliances of labour laws detailed above shall be duly and thoroughly complied to by the Sb-
Contractor for which Contractor has to take responsibility 
 

a) PERTAINING TO LICENCE: 
A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in English/Hindi or 
local language viz. (a) Rates of wages; (b) Hours of work; (c) Wage period; (d) Date of payment; 
(e) Name and Address of the Inspector; (f) Date of payment of wages and date of unpaid wages; 
(g) Place and time of disbursement of wages; (h) An abstract of the Act & Rules of Contract 
Labour (Regulation & Abolition) Act; (i) Intimation about the commencement & completion of 
work; (j) weekly holiday and rest day; (k) Hours of week; 

c) PERTAINING TO REGISTERS: The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll in Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 

d) PERTAINING TO RETURNS 
Half-Yearly return ending on 30th June and Annual Return ending on 31st December to be 
submitted to Licensing Officer within 30 days of the completion of half & annual ending. 

16.0 LABOUR CAMP: 
The Sub-Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provisions of latrines and urinals for his staff and workmen, directly 
or through the petty agencies employed on the work and for temporary crèche (Bal Mandar) 
where 50 or more women are employed at a time. All camp sites shall be maintained in clean 
sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY: 
The Sub-Contractor shall arrange at his own cost water both for drinking purpose and for the 
purpose of execution of work. 

18.0 ELECTRICITY: 
Any electrical supply required at site for whatsoever purpose shall be arranged by the Sub-
Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor shall maintain 
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generator set of suitable capacity for each purpose of uninterrupted progress of work.  
19.0 SANITARY ARRANGEMENTS 

The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that may 
from time to time be prescribed by the concerned Medical Authority and permit inspection of all 
sanitary arrangements at all times by the Company’s Site-In-Charge and/or his representatives. 
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20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification lay down under Rules. Canteen facilities and 
Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the 
Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident staff and 
workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the 
work. First Aid facilities at site should be as prescribed under Contract Labour (Regulation & 
Abolition) Act and Rules. 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who have 
protective inoculation and vaccination when called upon to do so by the Engineer-In-Charge or 
the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent any 
riotous or unlawful behaviour by or amongst his workmen and other employed directly or 
through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORK SITE AND ENCAMPMENTS FOR THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the Sub-
Contractor or any of his employee directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work shall be forbidden and the Sub-Contractor shall exercise his 
influence and authority to the utmost extent to secure strict compliance with this condition 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or through the petty 
agencies employed on the work at Site should be avoided. 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly or through 
the petty Sub-Contractors or sub-Sub-Contractors employed on the work for the execution of the 
work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village situated within 10 
miles of the work, piece worker / Sub-Contractor shall employ upon such parts of the work as 
suitable for unskilled labour any person certified to him by the Engineer-In-Charge or by any 
other person to whom the Engineer-In-Charge may have delegated this in writing to be in need 
to relief and shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in the behalf. Any dispute which may arise in connection with the 
implementation of this clause shall be decided by the General Manager (Engg.) whose decision 
shall be final and binding on the piece worker/Sub-Contractor.    

28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with reputable Insurance 
Companies to the satisfaction of the Owner as follows:- 
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a) 

 
EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance 
with all obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor 
further agrees to defend, indemnify and hold owner harmless from any liability or penalty which 
may be imposed by the Central, State or local authority by the reason or any asserted violation 
by Sub-Contractor or  Sub-Contractor of the Employee’s State Insurance Act, 1948 and also from 
all claims, suits or proceedings that may be brought against the owner arising under, growing out 
of or by reason of the work provided for by this contract. Sub-Contractor agreed to fill in with the 
Employee State Insurance Corporation, the declaration forms and all forms, which may be 
required in respect of the Sub-Contractor’s or Sub-Contractor’s employee, where aggregate 
remuneration is Rs.660.00 per month or less (as amended time to time by the Government) who 
are employed in the work provided of those covered by ESI from time to time under the 
Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-
Contractor to deduct the employee’s contribution as per the first schedule of the Employee’s 
State Insurance Act from wages and affix the Employee’s contribution cards at wages payments 
intervals.  
The Sub-Contractor agrees to maintain all cards and records as required under the Act in respect 
of employees and payments and the Sub-Contractor shall secure the agreement of the Sub-Sub-
Contractor to maintain such records. Any expenses incurred for the contributions, making 
contributions of maintaining records shall be to the Sub-Contractor’s account. The owner shall 
retain such sum as may be necessary from the total Sub-Contractor value until the Sub-
Contractor shall furnish satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948 have been paid. This will be pending on the Sub-Contractor when the 
Employee’s State Insurance Act is extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 
Insurance shall be effect for all the Sub-Contractor’s employees engaged in the performance of 
this contract. If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-
Contractor to provide workmen’s compensation and employee’s liability insurance for the latter’s 
employees, if such employees are not covered under the Sub-Contractor’s insurance. 

c) The Sub-Contractor shall be responsible for making good to the satisfaction of the owner any loss 
or any damage to structure and properties belonging to the owner or being executed or procured 
or being procured by the owner or of other agencies within the premises of all the works of the 
owner, if such loss or damage is due to fault and/or the negligence or wilful acts or omission of 
the Sub-Contractor, his employees, agents, representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipments and materials from 
one place to another so that they do not cause any damage to third party including overhead and 
underground cables and in the event of any damage resulting to the property of the owner or of 
a third party during the movement of the aforesaid plant, equipment or materials the cost of 
such damage including eventual loss of production, operation or services in any plant or 
establishment as estimated by the owner or ascertained or demanded by the third party shall be 
borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages to 
property other than owner’s property arising under or by reason of this contract if such claims 
result from the fault and/or negligence or wilful acts or omission of the Contract, agents 
representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR  BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be required 
under law or regulation from time to time. He shall also carry and maintain any other insurance, 
which may be required by the owner. 
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g) ACCIDENT OR INJURY TO WORKMEN 

The owner shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the Sub-Contractor or any Sub-Sub-Contractor save and except an accident or 
injury resulting from any act or default of the owner, his agent or servants and the Sub-
Contractor shall indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, proceedings, cost 
charges and expenses whatsoever in respect or in relation thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, the cost of 
transit insurance should be borne by the Sub-Contractor and the quoted price shall be inclusive 
of the cost. 

i) The Sub-Contractor must submit a photocopy duly signed with official stamp in each pages in 
each of the above Insurance Policy to the Site-In-Charge/BBJ before the commencement of the 
work. 

 
 
 

 
 
 


