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Regd. Office: 27, Rajendra Nath Mukherjee Road,  
P.O. Box No. 264, Kolkata – 700 001 (West Bengal) 

Phone No. (033) 2248 5841-44; Fax: (033) 22103961 
E-MAIL: bbj@india.com ; info@bbjconst.com 

Website: www.bbjconst.com 
 

Tender No. NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129/R1 Date 08.09.2016 
 

NOTICE INVITING TENDER 
 

Sealed Tenders under two-part bidding system (i.e. Techno-Commercial Bid & Price Bid) are 
invited from Contractors who are technically & financially capable to execute the job and who 
will fulfil the Qualifying Requirements (QR) given under are eligible to quote against the above 
NIT: 
 

01. NAME OF THE WORK ENGAGEMENT OF CONTRACTOR(S) FOR REPAIR OF RAILWAY 
WAGON AT RAILWAY’S WAGON CENTRE, MUGHALSARAI UNDER 
EAST CENTRAL RAILWAY, HAJIPUR. 

02. QUANTITY AS PER BOQ (1) 
03. PERIOD OF 

CONTRACT 
12 (TWELVE) MONTHS FROM THE DATE OF ISSUE OF LOI/ 
ORDER. 

04. COST OF TENDER 
DOCUMENT  
(NON-REFUNDABLE) 

RS.1,000/- (RUPEES ONE THOUSAND ONLY) BY PAY ORDER/ 
DEMAND DRAFT/ BANKER’S CHEQUE IN FAVOUR OF “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY 
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC 
REGISTRATION ARE EXEMPTED FROM SUBMITTING TENDER 
FEE. 

05. EARNEST MONEY 
DEPOSIT 

RS.2,50,000/- (RUPEES TWO LAC FIFTY THOUSAND ONLY) BY 
PAY ORDER/ DEMAND DRAFT/ BANKER’S CHEQUE IN FAVOUR 
OF “THE BRAITHWAITE BURN & JESSOP CONSTRUCTION 
COMPANY LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH 
NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD. 
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE 
EMD FROM THEIR PENDING BILLS. 

06. ISSUE OF TENDER 
DOCUMENT 

BETWEEN 09.09.2016 AND 22.09.2016 DURING OFFICE 
HOURS AT BBJ’S REGISTERED OFFICE. THE TENDER 
DOCUMENMENT MAY ALSO BE DOWNLOADED FROM THE 
WEBSITES www.bbjconst.com or www.eprocure.gov.in (CPP 
PORTAL). “CORRIGENDUM”, IF ANY. WILL APPEAR ONLY IN THE 
BBJ WEBSITE AND WILL NOT BE PUBLISHED IN ANY 
NEWSPAPER. 

07. LAST DATE & TIME 
OF RECEIPT OF 
TENDER  

RECEIPT UP TO 15:00 HRS. ON 23.09.2016 AT BBJ’S 
REGISTERED OFFICE 

08. OPENING OF 
TENDER (TECHNO 
COMMERCIAL PART) 

ON 23.09.2016 AT BBJ’S REGISTERED OFFICE AT 16:00 HRS. 

(A.Neogi) 
DGM(P-V) 

mailto:bbj@india.com
mailto:info@bbjconst.com
http://www.bbjconst.com
http://www.bbjconst.com
http://www.eprocure.gov.in


The Braithwaite Burn and Jessop Construction Co. Ltd. 
(A Govt. of India Enterprise) 

 
NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129/R1        Date: 08.09.2016 

 

TENDERER     Page 2 of 62     BBJ 
 

 
INDEX 

 
SL. 
NO. DESCRIPTION MARKING REMARKS 

1 NOTICE INVITING TENDER - 01 PAGE 
2 INSTRUCTION TO BIDDERS IB-1 TO IB-6 06PAGES 
3 SCOPE OF WORK SOW-1 TO SOW-8 13 PAGES 

5 SPECIAL CONDITIONS OF 
CONTRACT SCC-1 TO SCC-13 13 PAGES 

6 PRE CONTRACT INTEGRETY PACT PCIP-1 TO PICP-7 07 PAGES 

7 CERTIFICATE REGARDING 
COMPLAINACE OF LABOUR LAWS ANNEXURE-I 01 PAGE 

8 CHECK LIST ANNEXURE-II 02 PAGES 

9 BILL OF QUANTITIES BOQ- 1  02 PAGES 

10 GENERAL CONDITIONS OF 
CONTRACT GCC-1 TO GCC-21 21 PAGES 

 



The Braithwaite Burn and Jessop Construction Co. Ltd. 
(A Govt. of India Enterprise) 

 
NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129/R1        Date: 08.09.2016 

 

TENDERER     Page 3 of 62     BBJ 
 

IB-1     
INSTRUCTION TO BIDDERS 

 
1.0 SUBMISSION OF TENDER 
 

Tenders shall be read in conjunction with General Commercial Terms & Conditions 
and any other documents forming part of this tender document wherever the 
context so requires. Notwithstanding the sub-division of the documents into the 
separate section, every part of each shall be deemed to be supplementary to and 
complementary to every other part AND SHALL be read with the document so far 
as it may be practicable to do so wherever it is mentioned that the Sub-Contractor 
shall perform certain work or provide certain facilities, it is understood that the 
Sub-Contractor shall do so at their cost. 

 
2.0 LANGUAGE 
 

Bids and all accompanying document shall be in English. In case any 
accompanying documents are in other language, it shall be accompanied by an 
English translation The English version shall prevail in matter of interpretation. 
 

3.0 ELIGIBILITY CRITERIA 
 
3.1 Technical Criteria: 
 
 Vendors should have experience of having successfully completed similar works 

(defined below) during last seven financial years ending on 31st March, 2016 
fulfilling any of the following criteria; 

 
(a) 03 (three) similar works costing not less than Rs.76.00 lac each OR 

executed 03 (three) similar Fabrication works involving welding not less 
than 500MT against each such job. 

       OR 
(b) 02 (two) similar works each costing not less than Rs.95.00 lac each OR 

executed 02 (two) similar Fabrication works involving welding not less than 
625 MT against each such job. 

       OR 
(c) 01 (one) similar work each costing not less than Rs.152.00 lac each OR 

executed 01 (one) similar Fabrication works involving welding not less than 
1000 MT against each such job. 

 
The term similar works shall mean works of following nature: 

 
Experience in structural steel fabrication involving welding 
preferably in Railway Wagon repair.  

 
Besides, following additional conditions are applicable: 
 
 Time period [i.e. start date & end date] for execution of each qualifying work 

[against Clause no. 3.1 (a/b/c)] must be indicated by the bidder. Documentary 
evidence in support of the same shall be submitted.  
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IB-2 
INSTRUCTION TO BIDDERS 

 
 The bidder should submit supporting document with respective to the jobs 

carried out as a proof of experience duly inspected by renowned inspection 
agencies like RDSO, RITES, Zonal Railways, PSUs, Govt. Deptt. 

 
 The job may be carried out either in registered wagon builder’s premises or 

any other premises duly inspected by RDSO/ RITES/ Railways own inspection 
as a sub -contractor, the bidder shall submit relevant traceable documents in 
support of such experience/ claim. However, manufacturers of different wagon 
components which generally bought out items shall not be considered as 
similar works. 
 

3.2 Financial Criteria: 
 

Vendors should have average annual turnover of Rs.57.00 lac during last 3 
(three) financial year ending 31st March, 2016. Bidder must have earned net profit 
in any of the last 3 (three) financial years ending 31st March, 2016 and should 
have positive net worth positive net worth as on 31st March, 2016. 

 
 Audited Balance Sheet and Profit & Loss accounts for last 3 (three) financial year 

ending 31st March, 2016 need to be submitted in support of above requirement.  
 
3.3 Earnest Money Deposit (EMD): Deposit of Earnest Money amounting to 

Rs.2,50,000/- (Rupees twenty-five lac only) may be made in the form of Pay 
Order/ Demand Draft drawn in favour of “The Braithwaite Burn And Jessop 
Construction Company Ltd.”, payable at Kolkata and shall be valid for a period of 
90 (ninety days) from the date of opening of the tender. In case the tenderer 
withdraws their offer within validity period of their offer or fails to undertake the 
contract after acceptance of their tender, the full amount of EMD shall be forfeited. 
Tender(s) submitted without EMD or with less deposit of EMD than specified in the 
Techno-Commercial bid shall be rejected.  

 
 EMD will be converted to Security Deposit and will be kept till completion of Defect 

Liability Period for the successful bidder. For unsuccessful bidder, EMD shall be 
refunded immediately after finalization of the tender. EMD shall be interest free.  

 
3.4 Any firm who is financially qualified but does not qualify technically may enter into 

a TECHNICAL TIE-UP/ MOU with another firm having technical expertise and past 
experience of doing similar work through an agreement. The partners of the said 
MOU to be jointly or individually responsible for fulfilment of the contractual 
obligation. 

 
4.0 DISTRIBUTION OF ORDER 
 
 The order shall be distributed in the following manner; 
 

o L1/L2/L3/L4 Bidder – Each bidder shall get 25% (twenty-five percent) 
of the job quantity as mentioned in “BOQ-1”. 
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IB-3 

INSTRUCTION TO BIDDERS 
 

In such scenario L2/L3/L4 bidder shall have to accept the price quoted & accepted 
by L1 bidder. In case L2/L3/L4 bidder does not accept the L1 price, the offer shall 
be passed on to the next bidder who will accept the L1 price. 

 
5.0 SUBMISSION OF BID 
 
5.1 All the pages of the Tender document to be signed with Company’s seal by the 

bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender 
should be properly filled in both in figures and words. No overwriting, use of 
correction fluid will be allowed. Any correction will be done by scoring out the 
incorrect entry and inserting the new entry in a legible manner. Both the 
correction and new entry to be signed and sealed with Company’s seal. In the 
event of any difference between figure & words of the quoted rates, the rate in 
word shall be considered for evaluating the tender. 

 
5.2 The Tender shall be signed by the person legally authorized to enter into 

commitment on behalf of the tenderer. All the pages of the Tender Document to 
be signed with Company’s seal by the tenderer. The rates in the appropriate space 
in the BILL OF QUANTITIES should be properly filled, both in figures and words. 
No overwriting, use of correction fluid will be allowed. Any correction will be done 
by scoring out the incorrect entry and inserting the new entry in a legible manner. 
Both the correction and new entry to be signed and sealed with company’s seal. 
In the event of any difference between figure & words of the quoted rates, the 
rate in word shall be considered for evaluating the tender. Tenders to be 
submitted in two parts as per following: 

 
5.3 TECHNO-COMMERCIAL PART: 
 

The Techno-Commercial bid should contain the following:  
 
5.3.1 List of work completed in the last seven financial years giving description of work, 

organization for whom executed, approximate value of contract at the time of 
award, date of award and date of scheduled completion of work, date of actual 
start, actual completion and final value of contract should also be given. 

 
5.3.2 List of works on hand indicating description of work, contract value, approximate 

value of balance work yet to be done and date of award. 
 
5.3.3 In case of items (5.3.1) & (5.3.2) above, supportive documents/ experience 

certificates pertaining to job/ similar nature of job from the organizations with 
whom they worked/ are working should be enclosed. 

 
Note: Certificates from private individuals for whom such works are executed/ 

being executed shall not be accepted. Certificates only from Indian Railways, 
Central/ State Government/ Union Territories Organizations/ PSUs/ 
Corporations shall be accepted. 
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IB-4 
INSTRUCTION TO BIDDERS 

 
5.3.4 List of Plant & Machinery available on hand (Own) and proposed to be inducted 

(Own & hired to be given separately) for the subject work. 
 
5.3.5 Details showing that he has an established proper supervisory control organization 

to ensure that there is adequate control at all stages of execution of the contract. 
 
5.3.6 Signed copy of PAN and VAT registration certificates should be furnished along 

with the Techno-commercial bid. 
 
5.3.7 License regarding engagement of workers in the contract works from Labour 

Department or to submit undertaking. 
 
5.3.8 Signed copy of P.F. & ESI Registration Certificate. 
 
5.3.9 Company’s audited Balance Sheet for last 3 (three) years. 
 
5.3.10  Earnest Money Deposit (EMD) of Rs.2,50,000/- (Rupees two lac fifty thousand 

only) in the form of Demand Draft/ Pay Order from Nationalised Bank at Kolkata, 
drawn in favour of “The Braithwaite Burn and Jessop Construction Co. Ltd.” and 
payable at Kolkata. For the case of successful bidder, this EMD will be converted 
to Security Deposit till completion of Defect Liability Period. 

 
5.3.11  The above documents are to be put in a sealed envelope superscribing 

“TENDERNOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ. 
 
5.4 PRICE PART 
 

The tender documents issued by the bidders duly signed and sealed in each page 
along with properly filled up BILL OF QUANTITY to be put in a sealed envelope 
superscribing “TENDER NOTICE NO.” and “PRICE PART”. 

 
5.5 The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART’ and ‘PRICE-

PART’ shall be put in a sealed envelope superscribing “TENDER NOTICE NO./NAME 
OF WORK” to be submitted to BBJ Please refer CHECK LIST (Annexure-III) in this 
regard. 

 
6.0 EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
 

i) Micro & Small Enterprises units registered with National Small Industries 
Corporation (NSIC) will be given following benefits:  

 
a) Issue of Tender set free of cost 
b) Exemption from payment of Earnest Money Deposit 

 
ii) Firms registered with NSIC under its “Single Point Registration Scheme”. 

 
(Exemption will apply only to items/ services indicated under description of work/ 
supplies/ services & value up to which the firms are registered with NSIC).  
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IB-5 
INSTRUCTION TO BIDDERS 

 
To obtain above benefits, firms should necessarily submit signed copy of valid 
Registration Certificate issued by NSIC. Firms who are in the process of obtaining 
NSIC Registration will not be considered for the benefits. 

 
7.0 All costs and expenses incidental to preparation of the tender, discussion, 

conference, pre-award discussion with BBJ shall be to the account of the Tenderer 
and BBJ shall bear no liability whatsoever on such cost expenses. 

 
8.0 Conditional tenders may be rejected and no additional clause will be 

entertained. 
 
9.0 The award of the order or rejection of the Tenderer’s offer and/or cancellation of 

the tender will be made at the absolute discretion of BBJ. BBJ reserves the right to 
cancel or accept or reject any or all tender(s), whether lowest or otherwise, 
without assigning any reason(s) whatsoever thereof. A tenderer, whose tender is 
not accepted shall not be entitled to claim any cost, charges or expenses 
incidental to or incurred by him through or in connection with the preparation and 
submission of the Tender/Offer to BBJ.  

 
10.0 CURRENCIES OF BID AND PAYMENT 
 

The tenderer shall submit his price bid/ offer in Indian Rupees and payment under 
this contract will be made in Indian Rupees. 

 
11.0 All duties, taxes, fees and other levies payable by the sub-contractor under the   

contract or any other cause shall be included in the quoted prices. However, all 
the applicable tax component(s) should be clearly mentioned by the sub-
contractor in the quotation (both techno-commercial & price bid).  

 
12.0 VALIDITY OF TENDER 
 

90 (NINETY) days from the date of opening of tender or for a further period if 
mutually accepted. BBJ reserves the right to ask for the extension of validity, if 
any. 

 
13.0 ORDER OF PRIORITY OF CONTRACT DOCUMENTS 

 
Where there is any conflict between the various documents in the contract, the 
following order of priority shall be followed i.e. a document appearing earlier shall 
override the document appearing subsequently: 
1) Work order 
2) Letter of Acceptance of Tender 
3) Notice Inviting Tender 
4) Instructions to the Bidders (IB) 
5) Scope of Work (SOW) 
6) Special Conditions of the Contract(SCC) 
7) Technical Specifications (TS) 
8) General Conditions of Contract 
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IB-6 
INSTRUCTION TO BIDDERS 

 
9) Relevant codes and Standards 
10) Drawings 
11) Bill of Quantities 
 

14.0 IMPORTANT NOTES; 
 
BBJ reserves the right to: 

 
14.1 Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 
 
14.2 Increase/ decrease/ alter the job description/ scope of work with corresponding 

change in the value of contract. 
 
14.3 Postpone or extend the above mentioned date, split and distribute the work 

among more than one bidder without assigning any reason what so ever.  
 
14.4 May ask for further qualification during techno commercial scrutiny of bids 

received. 
 
14.5 BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 
 
14.6 BBJ shall not be liable for any expenses incurred by bidder in preparation of bid 

irrespective of whether it is accepted or not. 
 
14.7  Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to 
have his bid rejected summarily.  

 
14.8  If the bidder deliberately gives any wrong information in his tender to create 

circumstances for the acceptance to his bid, BBJ reserves the right to reject such 
application.  

 
 
 
 
 
 
 
 



The Braithwaite Burn and Jessop Construction Co. Ltd. 
(A Govt. of India Enterprise) 

 
NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129/R1        Date: 08.09.2016 

 

TENDERER     Page 9 of 62     BBJ 
 

SOW-1 
SCOPE OF WORKS 

1.0 NAME OF WORK:  
 

Engagement of contractor(s) for repair of Railway Wagon at Railway’s 
Wagon Care Centre, Mughalsarai under East Central Railway, Hajipur. 

 
The scope described hereunder is only indicative in nature and shall be deemed to 
be inclusive of all items to be executed for successful completion of the work as 
per Specifications and Drawings. 

 
 NOTE: 
 

a) The RDSO drawing series as mentioned in this tender document may be 
changed by East Central Railway, Hajipur. In that case the fabrication 
agency shall be bound to carry out the fabrication work as per the said 
changed RDSO drawing series without any other claim to BBJ on account of 
such changes. 

b) Target dates indicated above may be modified by BBJ as per requirement of 
East Central Railway, Hajipur and no claim will be entertained on this 
account. 

 
2.0 PLACE OF WORK 

 
The works shall be carried out at designated site location at Railway’s Wagon Care 
Centre, Mughalsarai under East Central Railway, Hajipur. 

 
3.0 MANPOWER: 
 

The Agency should deploy sufficient number of man power for repairing at least 
10 wagons or more per day. 

 
4.0 SCOPE OF WORK: 
 

a.  Supply of all labours required for receiving, carrying, returning all items 
from/to BBJ store/ designated places, for carrying out all the works required 
for preparing of Railway Wagons like cutting, welding, fabricating, fixing etc.  

 
b. Preparation and maintenance of all records.  
 
c. Arranging inspections, obtaining IC from the Railway. 
 

5.0 RESOURCES TO BE DEPLOYED/ARRANGED BY CONTRACTOR: 
 
a.  All tools, plants, machineries, small handling equipment required for the 

work. 
b. Welding machines with accessories, Bolts, Gas Cutting machines including 

Pug Cutter, Grinder.  
c. Safety gears for workers.  
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SOW-2 
SCOPE OF WORKS 

 
6.0 FACILITIES TO BE PROVIDED BY BBJ: 
 

(i) Crane for lifting of heavy items will be supplied by BBJ. 
(ii) Consumables like cutting gasses, welding electrodes/ wires/ CO2/ O2/ LPG, 

different components of Railway Wagons, paint and steel required for the 
work will be supplied by BBJ. However, the said items are subject to 
reconciliation.  

(iii) Power will be provided free of cost by BBJ up to one tapping point and 
further distribution to be done by the party.  

(iv) Compressed Air will be supplied free of cost. 
 
7.0 GENERAL WORK PROCEDURE: 
 

Repair will be done as per pre-inspection sheet jointly prepared by authorized 
representative of Sr.DME/MGS and representative of the contractor. This will 
include identification of damages to Side panel, End panel, Floor, Door, Door 
mediator etc. 

 
A.  Work of repair shall broadly include: 
 

(i)    Gas cutting and removal of the damaged parts. 
(ii)   Surface preparation, including straightening for proper fitment and removal 

of rust by wire brushing of the surface on which welding is to be done. 
(iii)  Cutting of MS sheets to pre-determined sizes. 
(iv)  Fixing the patch by means of tack welding followed by continuous welding 

(either lap or butt as the case may be) of the patch by MMAW (Manual 
Metal Arc Welding). The weld should be free from visible defects, such as 
discontinuities, cracks, undercut etc. 

(v)   Chipping of slag after welding and cleaning with wire brush. 
(vi)   Painting of the repaired area with coat of red-oxide primer. 
(vii)  Marking on repaired patches as per “Marking diagram” RDSO Drawing No. 

WD- 80007-S/21. 
(viii)  Riveting operation, as required. 
(ix)  Collection of scrap generated in work place and stacking the same at 

nominated place. 
(x)  Any other miscellaneous welding works as required to make wagon loadable. 
(xi)  In general, instructions for fabrication/ repair contained in RDSO 

Specification No. G-72 Rev.-3 should be followed. 
(xii)  Specification of electrode should conform to IRSM 28/12 IS 814 2004 

IS/AWS Code 4112 
(xiii)  Supply items as detailed in schedule below will have to be got inspected by 

inspecting authority. 
(xiv)  Quantity supplied for each items should match with progress of work and 

actual consumption. So that overstocking as well as issue of security of 
material is minimised. No payment shall be made against supply of any 
items. 

(xv)  The Panel patching and other repairs will be carried out as per instruction of 
authorized representative of Sr.DME(C&W)/MGS. 
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SOW-3 
SCOPE OF WORKS 

 
B.  Welding Procedure: 
 

(i) In general, instructions for welding, edge preparation, procedure of welding 
etc. contained in RDSO Specification No. G-72 Rev.-3 should be followed. 

(ii) Earthing of wagons trolley should be ensured before starting welding work. 
Method of earthing is as under: 
If any welding work is done after assembly of wagons proper earthing shall 
be ensured so that electric current does not pass through the bearings. The 
earthing should be done very close to welding area and the earthing wire 
should be tightly secured at both ends. Alternatively, the earthing can be 
done with an earthing wire/strip running parallel to the track instead of 
earthing with rails. If wagons are not properly earthed the current passing 
through the bearings will cause arcing in between the rollers and the race 
ways leading to failure. All the earthing ports may be properly grounded 
through periodically calibrated earth pits. Earthing wires and conductors 
shall be arranged by contractor itself. 

(iii)  Details of the edge preparation for welding shall be in accordance with 
IS:9595-1980 "Recommendations for Metal Arc Welding of Carbon 
Manganese Steels”. 

(iv)  Only those electrodes and wire-flux combinations which have been 
approved by RDSO shall be used for welding. 

(v) All welds shall be homogenous and show physical properties similar to those 
of parent metal. Finished welds shall be perfectly free from all defects such 
as porosity, burnt metal, inclusions etc. and shall present as smooth 
appearance. 

(vi)  Welded joints defect specially due to the use of equipment and /or filler 
material shall not be accepted. After welding the welded parts or assemblies 
should correspond to the dimensions required as per mentioned in drawings. 

 
8.0 DETAILED WORK PROCEDURE (ITEM WISE):  
 
(A) Repair of corroded, broken & cracked wall portion of wagons by 

replacement with new 5mm thick patches. 
(i)  Removing the damaged side wall/ End wall/ribs and preparing the work 

area for fixing the new Patch of suitable size. 
(ii)  Cutting and fixing the new side wall/ End wall/ribs patch on the wagon by 

tack welding. 
(iii)  Continuous lap welding of the side wall/ End wall/ribs patch on both side. 
(iv)  Painting and Marking as per “Marking diagram” of the repaired area with 

single coat of red-oxide primer. 
(v)  Component arrangement should confirm to RDSO Drawing No. WD 80007-

S-05 & 06 And BOXN/Sketch./MGS/02 
(vi)  Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vii)  Collection and disposal of scrap at nominated place. 
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SOW-4 
SCOPE OF WORKS 

 
(B)  Repair of corroded, broken & cracked floor portion and covering plate of 

top coping of wagons by replacement with new 6mm thick patches 
(i)  Removing the damaged floor panel/covering plate for top coping and 

preparing the work area for fixing the new Patch of suitable size. 
(ii)  Cutting and fixing the new floor panel/covering plate patches on the wagon 

by tack welding. 
(ii) Continuous lap welding of the floor/covering plate for top coping on the top. 
(iv) Painting and Marking as per “Marking diagram” of the repaired area with 

single coat of red-oxide primer. 
(v) Component arrangement should confirm to RDSO Drawing No. WD 80007-

S-04 & 05 And BOXN/Sketch./MGS/01 
(vi)  Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work 
(vii)  Collection and disposal of scrap at nominated place. 

 
(C)  Repair of corroded, broken& cracked Channel of ISMC-100 at floor stinger, 

side middle coping, Top Coing and doorway stiffener: 
(i)  Cutting the channel ISMC-100 of required length. 
(ii)  Fixing the ISMC – 100 as required as per Drg. No: WD-80007-S-05 & 

WDS0007-S-04 
(iii)  Complete welding of the couping bar (ISMC – 100) 
(iii) Attending any other unforeseen and exigency repairs. 
(iv) Welding of covering plate along with replaced top couping as per Drg. No: 

WD-80007-S-05 
(v) Attending Painting and stencilling on the repaired portions. 
(vi) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work 
(vii) Collection and disposal of scrap at nominated place. 

 
(D)  Repair of corroded, broken & cracked crib angles (ISA 50X50X6) of 

wagon body 
(i) Cutting the angles of required length. 
(ii) Fixing the angles as required as per Drg. No: WD-80007-S-14 & WD-

S0007-S-04 
(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting and stencilling on the repaired portions. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work 
(vi)  Collection and disposal of scrap at nominated place. 

 
 (E)  Supply and Replacement of Corner stanchion for BOXN Wagon: 

(i) Supply and fixing the new Corner Angle with the end panel by riveting. 
(ii) Complete welding of the corner angle with the end panel & side panel on 

the 
wagon both from inside & outside. 

(iii) Providing stiffener, bend plate and corner connecting bend plate on the top 
corner as per drawing No. WD-80007-S-05 

(iv)  Attending any other unforeseen and exigency repairs. 
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(v)  Attending Painting and stencilling on the repaired portion as per RDSO 

Drawing No: WD-80007-S-21 
(vi)  Attending to riveting as required. 
(vii)  Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work 
(viii)  Collection and disposal of scrap at nominated place. 
(ix)  Supply items will have to be got inspected by inspecting authority 

 
(F)  Replacement of Broken Side Stanchion for BOXN Wagons: 

(i) Removing the broken Side Stanchion and preparing the work area for fixing 
the new one. 

(ii) Supply and fixing the new Side Stanchion on the wagon as per Drawing No: 
WD- 80007-S-17 

(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting on the repaired portion 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work 
(vi) Collection and disposal of scrap at nominated place 
(vii)  Supply items will have to be got inspected by inspecting authority. 

 
(G)  Renewal of Top Corner: 

(i) Removing the top corner and preparing the work area for fixing the new 
one. 

(ii) Supply and fixing the new Top corner components like corner bend plate, 
top corner stiffener and corner connecting plate as per drawing no. WD-
80007-S-04on the wagon. 

(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting on the repaired portion. 
(v) Supply of consumables like electrode, cutting gases, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(viii) Supply items will have to be got inspected by inspecting authority. 
 

(H)  Renewal of Door Mediator: 
(i) Removing the Door pressing and side body sheet as required as indicated in 

sketch BOXN/Sketch./MGS/05. 
(ii) Preparing the work area for fixing the new one. 
(iii) Supply and fixing the new Door pressing on the wagon by welding. 
(iv) Supply and fixing of new door locking bracket and door cotter. 
(v) Supply and fixing of side body sheet (indicated as ‘B3’ in sketch). 
(vi) Painting of the repaired area with one coat of red-oxide primer, as required. 
(vii) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(viii) Collection and disposal of scrap at nominated place. 
(ix) Supply items will have to be got inspected by inspecting authority. 
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(I)  Procedure for Renewal of Wagon Door: 

(i) Removing the broken/defective Door and preparing the work area for fixing 
the new one. 

(ii) Supply and fixing of painted, new door on the wagon as per Drawing No: 
WD- 90007-S-1. And BOXN/Sketch./MGS/04. 

(iii) Supply of consumables like electrode, cutting gas, electricity etc. for 
carrying out the repair work. 

(iv) Collection and disposal of scrap at nominated place. 
(v) Supply items will have to be got inspected by inspecting authority. 
 

(J)  Renewal of Wagon Door Hinge foot: 
(i) Removing the broken Door Hinge Foot and preparing the work area for 

fixing the new one. 
(ii) Fixing the new Door Hinge Foot on the wagon as per Drawing No: WD-

90007-S-1. 
(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting on the repaired portion. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority. 

 
(K)  Repair of cross bar: 

(i) Supply and welding of reinforcement plate. 
(ii) Broken Cross Bar is to be repaired by welding reinforcement plate, 

thickness of 6 mm of size 40x20 mm 02 in no. one on each side. 
(iii) If required reinforcement plate may be bend in L-shape such that one leg is 

welded to cross bar and other to sole bar. 
(iv) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(v) Painting of repaired portion 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority. 

 
(L)  Renewal of Ladder: 

(i) Removing the broken Hand Hold, Ladder Pipe and Foot step and preparing 
the work area for fixing the new one. 

(ii) Supply and fixing the new one on the wagon as per Drg. No: WD-80007-S-
06. 

(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting and stencilling on the repaired portion. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority. 
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(M)  Renewal of Pershad Label Holder: 

(i) Removing the Rivets, label board and preparing the work area for fixing the 
new one. 

(ii) Supply and fixing the new label holder and rivets by riveting operation on 
the wagon as per drawing no WD-80007-S-05. 

(iii) Attending any other unforeseen and exigency repairs. 
(iv) Attending Painting and stencilling on the repaired portion. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority. 
 

(N)  Repair of Body Bulged out (Side or End Panel) by Chain Pulling: 
(i) Pulling the bulge causing side pillers/end pillers by chain & fixture. 
(ii) Complete welding of the body pillers/ end pillers with floor by providing 

stiffener (from outside &inside). 
(iii) Welding of any open welding joint/panel throughout bulged body to 

maintain its shape from both inside & outside. 
(iv) Attending any other unforeseen and exigency repairs. 
(v) Attending Painting on the repairs attended as per RDSO Drg.No: WD-

80007-S-21 
(vi) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vii) Collection and disposal of scrap at nominated place. 

 
(O)  Fitment of door locking component. 

(a)  Bracket and Pin: 
(i) Removal of bend distorted bracket and pin. 
(ii) Preparing surface for fixing of new one. 
(iii) Supply and fixing of new Bracket and pin as per drawing no. WD-

90007-S-1. 
(iv) Attending painting of repaired area. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority 

mentioned in Para-6. 
 

(b)  Gravity Cotter with Rivets: 
(i) Removal of bend, distorted gravity cotter. 
(ii) Preparing surface for fixing of new one. 
(iii) Supply and fixing of new Gravity cotter and rivet as per drawing no. 

WD- 90007-S-1. 
(iv) Attending painting of repaired area. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority  
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(P)  Door Check Spring: 

(i) Removal of bend, distorted Door Spring. 
(ii) Preparing surface for fixing of new one. 
(iii) Supply and fixing of new Door Check Spring and rivet as per drawing 

no. WD-90007-S-1. 
(iv) Attending painting of repaired area. 
(v) Supply of consumables like electrode, cutting gas, electricity etc. for 

carrying out the repair work. 
(vi) Collection and disposal of scrap at nominated place. 
(vii) Supply items will have to be got inspected by inspecting authority. 

 
(Q)  Supply of paints as per ISC 446 to RDSO specification 

M&P/PCN/122/2006 
 

Under this schedule contractor will have to supply paint as per ISC 446 to RDSO 
specification M&P/PCN/122/2006 for attending painting requirement of repaired 
items. Payment shall be made as per actual consumption. 
 

(R)  Miscellaneous welding 
 
It will involve all other welding as required and not covered in any of the above 
schedules. 

 
(S)  Supply of steel item for miscellaneous items not covered in above 

schedule: 
 

(i) Supply will include various shapes of sheets, angles and channels to meet 
requirement of wagons. 

(ii) Supply items will have to be got inspected by inspecting authority. 
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1.0 WORKMANSHIP: 
 

The workmanship for the fabrication operations, Testing, Material shifting etc. 
shall be closely monitored by The Agency’s supervisory staff as per the 
specification and as directed by Engineer/ Engineer in-charge of BBJ/ RAILWAY 
and/or RITES and/or any other authorised agency of RAILWAY. Any work done by 
the Agency, which is found unsatisfactory, should be rectified/ redone as per the 
instructions, immediately after notifying to the Agency. If the Agency fails to do so 
and the same is done by RAILWAY and RAILWAY deducts the cost pertaining to 
the same from BBJ, then BBJ will also recover the same amount from any due 
payment of the Agency. 
 
Any rejection on grounds of quality shall be re-done at the Agency’s cost. 

 
2.0 TESTING OF WELDING  
 

Type of testing & frequency of testing will be as per the latest version of approved 
QAP/technical specification and the Agency will bear all the cost towards testing. 
The testing & inspection percentage (for example RT/UT percentage) can vary to 
any extent. BBJ/ RAILWAY decision will be final and binding to all the parties. In 
case, welding fails to meet the accepting criteria of the testing, the Agency will do 
the rework on his cost and risk. 

 
3.0 QUANTITY OF WORK TO EXECUTE 
 

Total quantity of work to be executed shall be distributed evenly among 4 (four) 
qualified bidders matching L1 rates. However, a single vendor shall have to 
execute the quantity as per BOQ-1. Total quantity of work (as per “BOQ-1”) can 
vary to any extent but the rate finalized will not change up to the completion of 
the project. 
 

4.0 COMMENCEMENT OF WORKS: 
 
The repair work should be started at nominated location(s) as soon as possible 
but not later than 15 (fifteen) days from the date of issue of Letter of Intent 
(LOI)/Order failing which, the contract will be terminated and EMD/SD forfeited. 
This period can be extended on merit on application by contractor. 

 
5.0 PERIOD OF CONTRACT 

 
Time is the essence of this contract. Period of Contract shall be for 12 (twelve) 
months and the date of commencement will be considered the date of issue of 
letter of intent (LOI) or work order whichever is earlier. 

  
NOTE: 
a) The RDSO drawing series may be changed by East Central Railway, Hajipur. 

In that case the fabrication agency shall be bound to carry out the 
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fabrication work as per the said changed RDSO series without any other 
claim to BBJ on account of such changes. 

 
b) Target dates indicated above may be modified by BBJ as per requirement of 

East Central Railway, Hajipur and no claim will be entertained on this 
account. 

 
If the overall completion schedule needs to be extended due to any reason which 
is solely beyond the control of the agency and causing hindrance to work progress 
the said extension of completion schedule shall be granted without L.D. subject to 
the receipt of extension of completion schedule by BBJ and/or from RAILWAY 
without L.D. 

 
6.0 UNIT PRICE 
 

Unit rate of the work will be per items mentioned in BOQ. 
 
Price shall be inclusive of mobilization, demobilization, manpower, consumables 
cost, all cost of infrastructure, plant & equipment, all charges towards labour and 
supervisory charges, transportation, tools and tackles, consumables, POL, 
enabling & protection works, scaffolding, testing and all applicable taxes, 
insurance, statutory, incidental charges, supervision, overheads, profit, obtaining 
permissions from local bodies and any other charges that may be necessary to be 
incurred for successful completion of your scope of work of fabrication on time.  

 
7.0 VALIDITY 

 
The Rates for fabrication will be valid and remain firm for the entire duration of 
the work order. No revision / alterations of unit rates shall be entertained. 

 
8.0 TAXES & DUTIES 
 

i) The price is inclusive of all taxes and duties (including Service Tax) and 
incidental charges and all other local taxes, duties including WCT etc. No 
escalation or any variation in the prices is payable to the agency on account 
of any increase or modification in the tax structure or introduction/ 
modification of existing levy structure. Income Tax & WCT at prevailing rate 
shall be deducted from the Agency’s bills. BBJ will issue necessary TDS 
certificate for such deductions. 

 
ii) If any Entry Tax is leviable, the same should be paid by The Agency on 

behalf of the purchaser for which no reimbursement will be made by 
Railway. 

 
iii) Bidders are required to clearly mention all the applicable tax in their 

quotation.  
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9.0 SUBMISSION OF BILLS AND TERMS OF PAYMENTS 
 

Payment will be made progressively on receipt of bills after completion of works 
duly certified by Engineer In-Charge of BBJ/Railway in the following manner; 
i) A Tax Invoice shall be submitted by the Agency twice in a month for the 

work completed during previous two weeks on or before the date fixed by 
BBJ. Payment will be released stage wise based on the fortnightly certified 
bill basis and after receipt of corresponding payment from RAILWAY by BBJ. 

 
a. 95% (ninety-five percent) of the accepted bill value will be released 

after receipt of corresponding payment from Principal Client/Railway. 
 

b. Balance 5% (five percent) of the accepted bill value will be released 
after submission and approval of reconciliation statement of raw steel 
and return of surplus steel and scraps to BBJ’s designated place. 
However, the agency must submit part reconciliation statement after 
completion of the 50% (fifty percent) of the scope of work. 
 

ii) The Agency has to submit pre-receipted bill in triplicate along with 
necessary Inspection certificates to BBJ. 
 

iii) The amount payable to The Agency against the final bill shall be released 
only on submission of the following document; 

 
 No Claim Undertaking confirming that the “The Agency" has no claims of 

any nature against the work order and/ or the work done against the 
work order. 

 Unconditional acceptance of the final bill and measurements entered 
therein. 

 Unconditional Undertaking that The Agency' has complied in full with the 
Legal / Statutory obligations with regard to the labour engaged by him 
on the job including payment of terminal benefits, if any, and that he 
indemnifies BBJ of any obligation / liability that may arise owing to any 
representation of any workmen employed by him. 

 A Clearance Certificate from BBJ confirming no short-fall of any material 
issued to him for the purpose of the work. 

 
10.0 FREE ISSUE AND RECONCILIATION OF RAW STEEL 
 

Consumables like cutting gasses, welding electrodes/wires/CO2/O2/LPG, different 
components of Railway Wagons, paint and Raw Steel required for the work will be 
supplied by BBJ. However, the said items are subject to reconciliation. 
 
Raw steel will be supplied by BBJ at designated site located at Mughalsarai and 
the work to be carried out by the Agency at the same place. Safe keeping of raw 
steel materials will be fabricator’s responsibility. 
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Mode of Reconciliation of Raw Steel: 
 
a)  Wastage: 5% (five percent) of material list weight shall be allowed as 

wastage of steel in the process of fabrication work. 
 
b)  Reconciliation: The fabricator shall prepare reconciliation statement as per 

the following table and got the same approved by BBJ. 
 
Sl. 
no. 

Raw steel received 
from BBJ 

Steel consumed in fabrication 
work = Material List weight + 
5% of Material List weight as 

irrecoverable wastage 

Quantity of steel 
to be returned by 
fabricator to BBJ 

(a) (b) (c) (d) = (b) – (c) 
    

 
Mode of Reconciliation of Consumables Etc.: 

 
Sl. 
No. 

Item 
Description 

Qty. issued 
by BBJ 

Qty. consumed 
by Contractor 

Balance, if 
any, returned 
by contractor 

Remarks 

      
      
 

Reconciliation of steel shall be done on completion of 50% of fabrication and 
subsequently on completion of entire scope of work. Reconciliation of steel shall 
deemed to be completed only after receipt of surplus steel as indicated in column 
(d) above to BBJ’s designated place. 
 
The agency shall be liable to return all surplus steel beyond the said quantity to 
BBJ in the form of scrap and off-cut and full length steel within 3 (three) months 
from the date of completion of the work. If the agency fails to return the aforesaid 
surplus steel, BBJ shall recover the cost of surplus steel based on prevailing 
market price on or about the date of completion plus cost of transportation of 
steel from agency’s work shop to BBJ’s premises in Kolkata/ other place plus 
clerkage charge @ 5% of total value of steel/consumables and transportation cost 
thereof. 

 
Bidder should visit site as assigned by Railway before quoting the rate for 
assessment of accessibility for carrying out the aforementioned scope of 
work. 

 
11.0 PERFORMANCE GUARANTEE 
 

As security for proper and faithful fulfilment of the obligation under the order, the 
contractor shall furnish to us Performance Guarantee equivalent to 5% (five 
percent) of the total Contract Value of the Order by Bank Draft or in the form of a 
Bank Guarantee of equivalent amount from a Nationalized Bank (as per format to 
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be provided by BBJ) within 15 (fifteen) days from the date of issuance of LOI/ 
order in favour of “The Braithwaite Burn And Jessop Construction Company 
Limited”. The Performance Guarantee should be kept valid for further 6 (six) 
months from the date of completion of entire work vis-à-vis on acceptance of last 
consignment by BBJ/ Railway i.e. up to end of Defect Liability Period. 

 
12.0 SECURITY DEPOSIT: 
 

As security for proper and faithful fulfilment of the obligation under the order, 
Security Deposit shall be Rs.2,50,000/- (Rupees two lac fifty thousand only) 
and should be kept valid for further 6 (six) months from the date of completion 
of entire work vis-à-vis on acceptance of last consignment by BBJ/ Railway i.e. up 
to end of Defect Liability Period. Security Deposit shall be in the following manner; 
 
a) The Earnest Money deposited by the contractor along with the tender will be 

retained by the BBJ as Security Deposit.  
 
Security Deposit & Performance Guarantee shall be returned to the contractor 
after completion of entire Order plus 06 (six) months i.e. after the end of Defect 
Liability Period and subsequent to the following:  
 
a. After passing the final bill based on “No Claim Certificate” with the approval 

of the Competent Authority. 
 
b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from 

the concerned contractor. This certificate, inter alia, should mention that 
the work has been completed in all respects and that all the contractual 
obligations have been fulfilled by the contractor and that there is no due 
from the contractor to BBJ against the contract concerned.  

 
13.0 WORKING HOURS 

 
1) The Agency has to work for 24 hrs., 7 days a week in open in all-weather 

condition to achieve the target. In case of any change in the timings, 
permission shall be taken from Sr.DME/C&W/MGS. 

2)  Adequate staff, supervisor, operator shall be provided by The Agency at his 
own cost. The Agency will take care of all local issues and environment for 
the work shop. The staff deployed should be capable of attending all the 
body repairs, so as to make the wagon fit within 48 hrs. 

  
14.0 WATCH & WARD 

 
The contractor is responsible for watch and ward of the materials. The price 
quoted by The Agency are inclusive the watch and ward expenses and no extra 
claim will be entertained for deployment of watch and ward or loss, damage of 
machinery/ materials at work shop. 
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BBJ shall not be liable for the loss or damage of any of The Agency's equipment, 
machineries and temporary works. 

 
15.0 INSURANCE 
 

THE AGENCY shall be responsible for making good to the satisfaction of BBJ any 
loss or damages to properties belonging to BBJ or being executed or being 
procured by RAILWAY if such loss or damages have occurred due to The Agency’s 
work. The Agency at his own cost shall take out, maintain and arrange for the 
provisions of the following insurance in such terms and of such duration and of 
such limits as shall be acceptable during the performance of his obligations under 
the contract within 30 days from the start of work, failing which no RA bill 
payment will be made to him. The Agency shall secure insurance for the Plant and 
 
machinery deployed under Construction Plant and Machinery Policy and submit the 
copy of the policy to BBJ/ RAILWAY prior to commencement of the work. 
 
Group Personnel Accident Insurance covering The Agency's employees will be 
arranged by The Agency. Any such other insurance as may be required of The 
Agency by statutory bodies and local law in area of his operation will be the 
responsibility of The Agency. 

 
16.0 DELIVERY SCHEDULE: 
 

Following delivery schedule to be adhered by the Agency to meet the target 
completion schedule by the successful bidder: 
 
For L1/L2/L3/L4 Bidder: To meet the requirement, all the Bidders/Agency 
should carryout fabrication work within 48 (forty-eight) hours from taking over 
a Railway Wagon. 
 
However, it may be noted that delivery schedule for all the above bidder (i.e. 
L1/L2/L3/L4) shall vary in case of repair job to be re-done and suitable 
arrangement to be done to meet the delivery criteria.  

 
17.0 WORKMEN COMPENSATION INSURANCE 
 

The Agency shall submit proof of Workmen Compensation Policy for all their 
workmen/ supervisor and any other personnel whom The Agency will deploy for 
our Project work prior to commencement of the work. 

 
18.0 DEFECT LIABILITY PERIOD 
 

The Agency shall fully guarantee all work as per scope of this tender/ order 
perform strictly in accordance with the drawings, specifications etc. The work shall 
be free from all defects. Should any work not performed as intended or proved 
defective within a period of 6 (six) months from the date of completion of entire 
or vis-à-vis receipt of last accepted consignment, the work shall upon notification 
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of deficiency/ defect be promptly rectified by the Agency to the satisfaction of 
RAILWAY and/or RITES and/or any other Inspection Agency appointed by 
RAILWAY without any delay and at no extra cost to BBJ. If the Agency fails to 
effect proper replacement within a reasonable time of receipt of BBJ’s notification 
to this effect, BBJ shall be free to take such corrective action at the Agency’s risk 
and cost. 

 
19.0 PROVIDENT FUND 
 

The Agency will be required to cover all their workmen engaged by them under 
provident fund from the commencement of the work. The Agency will have to 
submit the challan of payment made towards P.F. for their labour and staff to 
BBJ’s Accounts department every month failing which no RA bill payment will be 
made. 
 

20.0 STATUTORY COMPLIANCE 
 

THE AGENCY shall ensure strict compliance of all labour laws, Minimum Wages Act, 
Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract 
Labour (Abolition & Regulation) Act, ESI Act, PF Acts, Industrial Safety regulations, 
laws pertaining to use/ storage of explosives for the work. The Agency shall 
submit to BBJ the required documents as a proof. 

 
21.0 DOCUMENTATIONS 
 

Sub-Contractor/ fabrication agency/ fabricator is to maintain required 
documentation in registers as per RDSO standard B1- latest revision pertaining to 
Fabrication Work to be carried out in his workshop in consultation to Engineer In-
Charge. 

 
22.0 QUALITY PLAN: 

 
The execution of awarded work shall be as per the approved QAP & WPS of the 
wagon. 

 
23.0 CONFIDENTIALITY OF DOCUMENTS 

 
THE AGENCY shall treat all documents, specifications, drawings and contents 
therein as private and confidential. 

 
24.0 SUBLETTING OF WORK 
 

No part of Work Order nor any share or interest thereof shall in any manner of 
degree be transferred, assigned or sublet by THE AGENCY directly or indirectly to 
any firm or corporation whatsoever without the prior consent in writing of BBJ 
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24.0 INSPECTION OF WORKS 
 

BBJ/ RAILWAY's/RITES’s representatives or Engineer-In-Charge will have full 
power and authority to inspect the works at work shop or site, at any time and 
THE AGENCY shall afford or provide for Engineer-In-Charge every facility and 
assistance to carry out such inspection. The Agency shall at all times during the 
usual working hours and all other times at which reasonable notice of the 
intention of Engineer-In-Charge or his representative to visit the works shall have 
been given, The Agency’s representative duly accredited in writing, be present for 
the purpose. 

 
25.0 ORGANIZATION CHART 

 
The Agency will submit his organization Chart showing the name, designation and 
experience of the personnel. 
 

26.0 SAFETY AND ENVIRONMENT AT SITE 
 

The Agency shall strictly abide by all safety standards, specification, practices, 
rules and regulations in construction and also the instruction of our safety (EHS) 
Engineer. Any kind of unsafe action or unsafe method of work by The Agency’s 
workmen, which may lead to injury to The Agency’s workmen, will be viewed 
seriously and penalty for the same will be levied on The Agency for such unsafe 
actions. The Agency will be responsible for the safety of The Agency’s staff and 
employees of other agencies working in The Agency’s area of operation. The 
Agency shall delegate the responsibility of implementation of safety rules to one of 
The Agency’s staff. All safety appliances required like safety helmets, safety belts, 
shoes, retro reflective jackets and other Safety PPE, etc., shall be arranged by The 
Agency at The Agency’s cost. In the event of non-availability of such safety 
gadget at required point of time, we may, at the sole discretion of the Site in 
charge, procure such gadgets and issue the same to The Agency on chargeable 
basis on actual plus 20 % over head charges. 
 
The Agency’s authorized representative shall attend all safety meetings convened 
by site safety (EHS) Engineer, and abide by his instructions and follow the site 
safety practices without failure. 
 
Night working: Utmost care shall be taken during night operations with proper 
illuminations and safety. 

 
27.0 GENERAL 

 
The Work Order shall be deemed to be effective only after The Agency 
 
 Submits Performance Guarantee 
 License regarding engagement of workers in the contract works from Labour 

Department or to submit undertaking 
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 Submits ESI, PF, Group Insurance Certificate and other statutory 

requirements. 
 Submit proof for Insurance of Construction Plant & Machinery 
 Sign the work order/ LOI 
 Submits State VAT Registration Certificate  
 Submits Service Tax Registration Certificate 

 
27.0 LIQUIDATED DAMAGES 
 

The fabricator/ agency/ fabrication agency/ sub-contractor shall submit a detailed 
construction delivery program for completion of work as per order along with 
schedule of matching resources deployment proposed within 7 (seven) days from 
issue of LOI/Order. 
 
In order to ensure progress during execution of the work, the agency will be 
expected to achieve the milestone targets ahead of dates including overall 
monthly targets. Failure to accomplish milestone targets within allocated time 
 
frame shall create and constitute ground for failure on the part of agency for 
maintaining progress of the work as per agreed programme sufficient enough to 
recover liquidated damage as per following(s); 

 
(a) The penalty for detaining a wagon under fabrication/repair on contractor’s 

account for more than 48 hrs. (from handing over of wagon) shall be 
Rs.50/- (Rupees Fifty) per wagon per hour. 

(b) In case of poor workmanship repair work will have to be re-done besides 
penalty for detention of wagons as above will also be imposed. 

(c) In case of delays beyond control of the contractor, waiving off of the 
penalties may be considered by BBJ and/or Sr. DME/C&W/MGS on merit. 

(d) In case of any damage to the Railway property due to rough handling in the 
course of attention of repairs or fire on contractor’s fault, the cost of 
damage will be recovered as per the extent of damage assessed by the 
respective Depot In-charge. 

(e) The decision of BBJ and/or Sr. Divisional Mechanical Engineer, MGS 
division, East Central Railway regarding the imposition of penalties shall be 
final and binding on the contractor. 

 
In the event of work cannot be completed within the specified overall completion 
schedule due to reasons solely attributable to the agency, extension of time may 
be granted with LD @ 0.5% of contract value per week of delay subject to 
maximum 5% of contract value. 

 
28.0 VARIATION IN QUANTITY 

 
+/- 30% (thirty percent) of the ordered quantity.  
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29.0 RISK PURCHASE:  
 

In the event of failure on the part of the contractor to complete the job within the 
reasonable period of time as decided by BBJ, BBJ reserves the right to get the job 
done by other Agency/ Agencies as per the order on Risk Purchase basis and shall 
recover the extra cost thereof, if incurred, from the contractor. 
 

30.0 TERMINATION OF CONTRACT 
 

In the event The Agency’s progress is consistently found to be below the accepted 
pace based on the program as indicated of this document and/or if the quality of 
works being executed by The Agency falls below the expected standards laid down 
by us, in such cases, in the interest of timely and successful completion of the 
project and to maintain the high quality of work, we reserve the right to delete 
The Agency’s scope of work, or, the entire balance work to be taken away from 
The Agency and BBJ shall be at liberty to get such works executed by other 
agencies and in such case we shall not be liable to pay any compensation or make 
good any damage/s or effect any other payment to The Agency for anticipated 
reduction in profit or any other ground whatsoever.  
 
All statuary obligations including maintaining the RTO rule, rules of local Govt. 
bodies should be abide by The Agency and any consequence comes out from The 
Agency’s act which can result stoppage of work, BBJ will consider the same as 
non-performance of The Agency. BBJ reserves the right to terminate the contract 
with that effect and no compensation will be paid for the same. 

 
31.0 RESOLUTION OF DISPUTES AND ARBITRATION 
 

All disputes or difference of opinion on account of interpretation of clauses, 
Technical specification etc., shall be resolved through direct and mutual 
discussions at site level. In the case of differences of opinion still persisting, the 
agency shall refer the same to the Managing Director /BBJ for amicable solution/ 
settlement. Managing Director/BBJ and/or his authorized representative shall take 
up the same with concerned official of RAILWAY for settlement. 
 
In case of difference in opinion still persists, the same shall be referred to the sole 
arbitrator, to be appointed by IC head of Transportation Infrastructure IC, 
RAILWAY for adjudication as per arbitration and conciliation Act, 1996 and the 
effect of the result shall be passed on to the agency.  

 
32.0 OTHER IMPORTANT CONDITOINS OF CONTRACT: 

1) The contractor shall submit the detail of manpower (with particulars like, 
Name, Father’s name, Address, Age, Passport size photo) that would be 
utilized for the work to the depot in-charge and any change in the 
manpower shall be communicated to the depot in-charge in writing. This 
should be submitted before taking of the job inside the Depot/Yard 
premises at the beginning of the work as well as in between as and when 
any of his employees is replaced with the new employee. 
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2) The contractor shall provide identity card to all those employees deputed to 

work who shall carry out the said work. The ID card shall carry the 
photograph, name, father’s name, address, contact no. etc. The contractors 
name, address and contact no. shall also be printed on the back side of the 
identity card. The concerned Depot/Yard in charge shall inform RPF 
authority regarding the contractor’s employee deputed to work inside the 
Depot/Yard premises as per the said bio-data. Those employees carrying 
proper identity card, details of which have been submitted to concern 
Depot/Yard in charge will be only allowed to work inside the Depot/Yard 
premises. 

3) The contactor shall not allow anybody to use the premises for any purpose 
other than that is permitted under the contract. 

4) The contractor shall ensure that the workmen engaged by him do not 
indulge in any indecent behaviour or create disturbance in the workplace 
during the course of work, failing which the contract shall be liable to be 
terminated. 

5) No accommodation shall be given to any contractor(s) staff/supervisors for 
the purpose of stay. No railway Pass/PTO shall be admissible to the men 
engaged by the contractor. 

6) The contractor shall provide safety equipment, Industrial helmet and safety 
shoes to all the employees and shall ensure the use of the same by his staff 
while on duty. 

7) The contractor shall be responsible for the safety of the staff deployed 
during the course of the work. No claim/compensation would be entertained 
by the railway for any type of accident/incident involving his staff. Any 
compensation, as required under the law would be payable by the 
contractor. 

8) The cost of damage to the railway property, if caused by the contractor 
during the execution of work will be charged on the contractor. 

9) Any misuse of Railway property will be viewed seriously and the actual cost 
with penalty will be recovered from the contractor’s bills. 

10) The contractor shall follow the instructions of depot in charge/his 
representative in execution of the services. 

11) The stationery required for maintaining the daily formats and other 
registers are to be supplied by the contractor. 

12) The entire work area including the railway track shall be kept free of any 
obstruction / debris released from the wagons repaired by the contractor 
(for placement and drawals of wagons) on the same day. 

13) The contractor must ensure compliance of all labour laws and safety 
measures for his staff as applicable. 

14) Sufficient stock of material on site should be ensured by the contractor. 
15) Road Permit shall be issued by Sr.DME(C&W)/MGS as and when required. 

However, payment of all types of taxes/duties, etc. or any other cost 
associated with issuing of the Road Permit shall be borne by the contractor. 

16) Contractor will be responsible for safety & security of stores/stored material 
to be used for repair of wagons. 

17) In case wagons are not offered due to unforeseen circumstances contractor 
will have no claim for compensatory payment. 
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18) Length of welding to be done for each patch or elsewhere will be as per 

instruction of Railway Representative. Payment for welding will be made 
based on actual welding length as measured and certified during final 
inspection by Railway Representative. 

19) “Engineer” as referred in GCC shall be read as “Sr. Divisional Mechanical 
Engineer/ C&W/ MGS” or “Divisional Mechanical Engineer/ C&W/ MGS” or 
“Asst. Mechanical Engineer/ C&W/MGS” or BBJ’s Engineer. 

20) The Contractor shall adhere to the Labour Rules, Workmen Compensation 
Act and Payment of minimum wages Act and other Labour legislation’s. 

21) The Contractor shall furnish complete details of the personnel to be 
deployed with supervisor(s) giving the working timings. The name/list of all 
the employees along with supervisor should be submitted. 

22) The contractor shall comply with the provision of the hours of the 
employment regulations in respect of the staff employed, by him in the 
manner decided upon by the appropriate authorities. 

23) All direct or indirect costs and obligations pertaining to employment of 
specialized manpower if any will be borne by the contractor. 
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General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 
_______ day of the month of _______ 20….., between on one hand, THE BRAITHWAITE 
BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, 
Kolkata – 700 001 (hereinafter called the “BUYER”, which expression shall mean and 
include, unless the contest otherwise requires, its successors in office and assigns) of the 
First Part and M/s ____________________________  represented by Sri 
_________________________(Designation) (hereinafter called the “BIDDER/Agency” 
which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/WAGON 
REPAIR/MUGHALSARAI/2148/3129 Dated 8th April, 2016 and the BIDDER/Agency is 
willing to offer/has offered the same and 
 
WHEREAS the BIDDER is a Private Company/ Public Company/ Government 
Undertaking/ Partnership/ Registered Export Agency, constituted in accordance with the 
relevant law in the matter and the BUYER is a PSU performing its function on behalf of 
the President of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency 
of the contract to be entered into with a view to: - 
 
Enabling the BUYER to obtain the desired said stores/ equipment/ contract at a 
competitive price in conformity with the defined specifications by avoiding the high cost 
and the distortionary impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also 
abstain from bribing and other corrupt practices and the BUYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 
 
Commitments of the BUYER 
 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 
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1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office any 
attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the BUYER with full and verifiable facts and the same is prima 
facie found to be correct by the BUYER, necessary disciplinary proceedings, or any 
other action as deemed fit, including criminal proceedings may be initiated by the 
BUYER and such a person shall be debarred from further dealings related to the 
contract process. In such a case while an enquiry is being conducted by the 
BUYER the proceedings under the contract would not be stalled.  

 
Commitments of the BIDDERs 
 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following: - 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees brokerage or inducement to any official of the 
BUYER, connected directly or indirectly with the bidding process, or to any person, 
organisation or third party related to the contract in exchange for any advantage 
in the bidding, evaluation, contracting and implementation of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees brokerage or inducement 
to any official of the BUYER or otherwise in procuring the Contract or forbearing to 
do or having done any act in relation to the obtaining or execution of the contract 
or any other contract with the Government/the Company for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or 
any other contract with the Government/the Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and 
Indian BIDDERs shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

3.5*   The BIDDER further confirms and declares to the BUYER that the BIDDER is the 
original manufacturer/integrator/authorized government sponsored export entity 
of the defence stores and has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to recommend to 
the BUYER or any of its functionaries, whether officially or unofficially to the award 
of the contract to the BIDDER, nor has any amount been paid, promised or 
intended to be paid to any such individual, firm or company in respect of any such 
intercession, facilitation or recommendation. 
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3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is 
committed to or intends to make to officials of the BUYER or their family members, 
agents, brokers or any other intermediaries in connection with the contract and 
the details of services agreed upon for such payments.  

 
3.7 The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

 
3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 
3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the BUYER as part of the 
business relationship, regarding plans, technical proposals and business details, 
including information contained in any electronic data carrier. The BIDDER also 
undertakes to exercise due and adequate care lest any such information is 
divulged. 

 
3.10 The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 
 
3.11 The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
 

3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of 
the BIDDER, either directly or indirectly, is a relative of any of the officers of the 
BUYER, or alternatively, if any relative of an officer of the BUYER has financial 
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at 
the time of filing of tender. 

The terms ‘relative’ for this purpose would be as defined in Section 6 
of the Companies Act 1956. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of the 
BUYER. 

 
4. Previous Transgression 
 
4.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 
any country in respect of any corrupt practices envisaged hereunder or with any 
Public Sector Enterprise in India or any Government Department in India that 
could justify BIDDER’s exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 
can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason. 
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5. Earnest Money (Security Deposit) 
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 

2,50,000/- (Rupees two lac fifty thousand only) (to be specified in RFP) as Earnest 
Money/ Security Deposit, with the BUYER through any of the following instruments: 
(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop 

Construction Co. Ltd.” payable at Kolkata. 
(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment 

of the guaranteed sum to the BUYER on demand within three working days 
without any demur whatsoever and without seeking any reasons 
whatsoever. The demand for payment by the BUYER shall be treated as 
conclusive proof of payment. 

(iii) Any other mode or through any other instrument (to be specified in the RFP) 
5.2 The Earnest Money/ Security Deposit shall be valid up to a period of five years or 

the complete conclusion of the contractual obligations to the complete satisfaction 
of both the BIDDER and the BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Purchase Contract that the provisions of 
Sanctions of Violation shall be applicable for forfeiture of Performance Bond in 
case of a decision by the BUYER to forfeit the same without assigning any reason 
for imposing sanction for violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest 
Money/Security Deposit for the period of its currency. 

 
6. Sanctions for Violations 
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the BUYER to take all or any one of the following actions, wherever 
required: - 
(i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 
with other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 
performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the BUYER and the BUYER shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of a BIDDER from a country other 
than India with interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to the BIDDER from the BUYER in connection 
with any other contract for any other stores, such outstanding payment could 
also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, 
if furnished by the BIDDER, in order to recover the payments, already made 
by the BUYER, along with interest. 
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(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the BUYER resulting 
from such cancellation/rescission and the buyer shall be entitled to deduct 
the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the 
Government of India/the Company for a minimum period of five years which 
may be further extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 
any contract signed by the BUYER with BIDDER, the same shall not be 
opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of 
this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) 
to (x) of this pact also on the Commission by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
of an offence as defined in chapter IX of the Indian Penal code, 1860 or 
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 
corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact 
has been committed by the BIDDER shall be final and conclusive on the BIDDER. 
However, the BIDDER can approach the Independent Monitor(s) appointed for the 
purposes of this Pact. 

 
7. Fall Clause 
 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present 
bid in respect of any other Ministry/Department of the Government of India or 
PSU and if it is found at any stage that similar product/systems or sub systems 
was supplied by the BIDDER to any other Ministry/Department of the Government 
of India or a PSU at a lower price, then that very price, with due allowance for 
elapsed time, will be applicable to the present case and the difference  in the cost 
would be refunded by the BIDDER to the BUYER, if the contract has already been 
concluded. 

 
8. Independent Monitors 
 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) 

for this Pact in consultation with the Central Vigilance Commission (Names and 
Addresses of the Monitors to be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of meetings. 
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8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the BUYER including that provided by the BIDDER. 
The BIDDER will also grant the Monitor, upon his request and demonstration of a 
valid interest, unrestricted and unconditional access to his project documentation. 
The same is applicable to Subcontractors. The Monitor shall be under contractual 
obligation to treat the information and documents of the BIDDER/Subcontractor(s) 
with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to 
the Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 
BUYER/Secretary in the Department/within 8 to 10 weeks from the date of 
reference or intimation to him by the BUYER/BIDDER and should the occasion 
arise, submit proposals for correcting problematic situations. 

 
9. Facilitation of Investigation 
  

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the BUYER or its agencies shall be entitled to examine all the 
documents including the Books of Account of the BIDDER and the BIDDER shall 
provide necessary information and documents in English and shall extend all 
possible help for the purpose of such examination. 

 
10. Law and Place of Jurisdiction 

 
This Pact is subject to Indian law. The place of performance and jurisdiction is the 
seat of the BUYER. 
 

11. Other legal Actions 
 
The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law in 
force relating to any civil or criminal proceedings. 
 

12. Validity  
 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend up to 
end of Defect Liability Period or the complete execution of the contract to the 
satisfaction of both the BUYER and the BIDDER/Seller, including warranty period, 
whichever is later. In case BIDDER is unsuccessful this Integrity Pact shall expire 
after six months from the date of the signing of the contract. 
 

12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder 
of this Pact shall remain valid.  In this case, the parties will strive to come to an 
agreement to their original intentions.  
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PCIP-7 
 
13. The parties hereby sign this integrity Pact at ___________ on _______________ 
 
BUYER       BIDDER 
 
Name of the Officer     CHIEF EXECUTIVE OFFICER 
 
Designation 
 
PSU 
 
Witness       Witness 
 
1. ______________________________  1. 
 
2. ______________________________  2. 
 
* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER in regard to involvement of Indian agents of foreign suppliers. 
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ANNEXURE-I 
FORMAT 

 
CERTIFICATE 

(ON COMPANY LETTER HEAD) 
REF.:                                                                                         
 
DATE: 

 
SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK OF WAGON AT 

MUGHALSARAI 
 

REF: BBJ WORK TENDER NO. NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 
DATED 16.07.2016 

 
This is to certify that we have complied with all the Statutory Obligation for our workmen 
engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 
contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules 
in the State of BIHAR. 
 
We hereby indemnify our employer M/s. THE BRAITHWAITE BURN AND JESSOP 
CONSTRUCTION CO. LTD. regarding compliance of all Statutory requirement of Labour 
Laws as stated above. M/s. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. 
LTD. will have no responsibility in this regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST 
ANNEXURE-II 

 
PAGE-1 

 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS ATTACHED 
BY THE BIDDER 

1. TECHNO-COMMERCAIL BID 
a) The Tender shall be 

signed by the person 
legally authorized to 
enter into commitment on 
behalf of the Tenderer.   

A Letter in this effect to 
be submitted by the 
bidder.  

 

b) Cost of Tender Document Original D.D./ Pay order 
or Photo-copy of BBJ’s 
Money receipt to be 
attached. 

 

c) The Original / 
Downloaded Tender 
document issued to the 
bidders (Excluding BILL 
OF QUNTITY-BOQ) duly 
signed and sealed in each 
page. 
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

d) Documents in support of 
ELIGIBILITY CRITERIA as 
mentioned in Clause No.3 
above.  
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

e) Copy of PAN number and 
VAT registration number 
should be furnished along 
with the Techno-
commercial bid. 
 

All the documents to be 
signed and sealed with 
company’ seal. 

 

f) Copy of P.F/ESI 
registration certificate.   

All the documents to be 
signed and sealed with 
company’ seal. 

 

g) Company’s audited 
Balance Sheet for last 3 
(three) years. 

Last three years audited 
balance sheet to be 
attached. 

 

h) License regarding 
engagement of workers in 
the contract works from 
Labour Department or to 
submit undertaking 

All the documents to be 
signed and sealed with 
company’ seal. 
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CHECK LIST 
ANNEXURE-II 

 
PAGE-2 

 
i) Earnest Money Deposit 

(EMD) of Rs.2,50,000/- 
(Rupees TWO LAKH  
FIFTY THOUSAND only), 
in the form of pay 
order/demand draft 
drawn in favour of “The 
Braithwaite Burn and 
Jessop Construction Co. 
Ltd.” and payable at 
Kolkata. 

Original E.M.D. to be 
attached. 

 

j) LIST OF DEVIATIONS 
duly filled as per BBJ 
format. 

To be submitted as per 
BBJ format duly signed 
& sealed. 

 

2. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY (BOQ-1) 
issued to the bidders in 
the tender document duly 
sealed and signed 

Original BOQ-1 duly 
signed and sealed  
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Name of Work: - 
 
ENGAMENT OF CONTRACTOR FOR REPAIR OF RAILWAY WAGON AT RAILWAY’S 
WAGON CARE CENTRE, MUGHALSARAI UNDER EAST CENTRAL RAILWAY, HAJIPUR 

 
BOQ-1 

 
Sl.
no. Description Qty. Unit Rate 

(Rs.) 
Taxes 
(Rs.) Amt. (Rs.) 

(1) (2) (3) (4) (5) (6) 7=(5+6)*3 
1 Repair of wall of wagons by 

replacement with new 5mm thick 
Patches of various size including 
painting. 

77854760 length 
of weld 
in CM 

   

2 
 

Repair of  floor and covering plate 
for top coping of wagons by 
replacement with new 6mm thick 
MS Patches of various size 
including painting. 

22050512 length 
of weld 
in CM 

   

3 Repair of ISMC 100 of wagon body 
by replacement with new channels  
including painting. 

194559.1 Metre    

4 Repair of crib angles (ISA 
50X50X6) of wagon body by 
replacement with new angles 
including painting. 

93990 Metre    

5 Replacement of broken corner 
stanchion as per RDSO Drg. No. 
WD-80007-S-06,  including 
painting. 

136 Nos.    

6 Replacement of Broken side 
stanchion. Component 
arrangement to confirm RDSO Drg. 
No. WD-80007-S-17 consist of 10 
item Alt 15,  including painting. 

6936 Nos.    

7 Repair of Top corner with corner 
connecting bend plate, corner 
connecting plate & top corner 
stiffener as per RDSO Drg. No. 
WD-80007-S-06,  including 
painting. 

9640 Nos.    

8 Replacement Door Mediator. 
Component arrangement to 
confirm RDSO Drg. No. WD-
90007-S-01&WD-80007-S-05,  
including painting. 

9020 Nos.    

9 Replacement of damaged door as 
per RDSO Drg. No. WD-90007-S-1 
item no. 1to 11, Alt 13,  including 
painting. 

10380 Nos.    
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Sl.
no. 

Description Qty. Unit Rate 
(Rs.) 

Taxes 
(Rs.) 

Amt. (Rs.) 

(1) (2) (3) (4) (5) (6) 7=(5+6)*3 
10 Replacement of door hinge foot as 

per IRS Drg. No. W/DW-287, alt 
No.-6,  including painting. 

1668 Nos.    

11 Repair of broken cross bar 
including painting. 

8280 Nos.    

12 Repair/ replacement 
of ladder component 
as per RDSO Drg. 
No. WD-80007-S-
06,  including 
painting. 

Ladder 
Hand Hold 

340 Nos.    

Ladder Pipe 17000 Nos.    
Foot step 3400 Nos.    

13 Fitment of Pershad Label Holder as 
per RDSO Drg. No. WD-80007-S-
05 Item No.-10, Alt. 23 Ref. Drg. 
W/ML-11,  including painting. 

6800 Nos.    

14 Repair of Body Bulged out with 
chain pulling as per procedure laid 
down in scope of work including 
painting. 

340 Nos.    

15 Fitment of Door 
Lock component AS 
per Drg. No. WD-
90007-S-01,  
including painting. 

Bracket & 
Pin 

111200 Nos.    

Gravity 
Cotter with 
Rivet 

19400 Nos.    

16 Fitment of Door Check Spring 
asper Drg. No. WD- 90007-S-01,  
including painting. 

5832 Nos.    

17 Miscellaneous welding (other than 
specified above) 

2070000 CM    

Taxes Considered on above (to be clearly mentioned by bidder): 
1.  
2. 
 
Note to BOQ-1: 
1. All tools, plants, machineries, small handling equipment, welding machines with 

accessories, Bolts, Gas Cutting machines including Pug Cutter, Grinder, Safety 
gears for workers as required for the work would be arranged by the agency. 

2. The RDSO drawing series may be changed by RAILWAY. In that case the fabrication 
agency shall be bound to carry out the fabrication work as per the said changed 
RDSO drawing series without any other claim to BBJ on account of such changes. 

3.    The agency shall be liable to return all surplus steel & consumables etc. beyond the 
said quantity to BBJ in the form of scrap and off-cut and full length steel within 3 
months from the date of completion of the work. If the agency fails to return the 
aforesaid surplus steel & consumables, BBJ shall recover the cost of surplus steel 
etc. based on prevailing market price on or about the date of completion plus 
clerkage charge @ 5% of total value of steel. 
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GCC-1 
GENERAL CONDITION OF THE CONTRACT  

 
1.0 DEFINITION: In the contract, as herein under defined, the following words and 

expressions shall have the meanings hereby assigned to them, except where the 
context otherwise requires: - 
 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
 

ii) The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ, 
27, R. N MUKHERJEE ROAD, KOLKATA – 700 001, AS THE CASE MAY BE. 
 

iii) “OWNER”/ “CLIENT” / “RAILWAY” means EAST CENTRAL RAILWAY, HAJIPUR  
 

iv) The “SUB-CONTRACT/CONTRACTOR/AGENCY” shall mean the notice inviting 
the tender, the tender and acceptance thereof and the formal agreement if any, 
executed between BBJ and Sub-Contractor together with the documents referred 
to therein including these conditions with appendices and any schedule of items, 
quantities and rates. All these documents taken together shall be deemed to form 
one contract and shall be complementary to one another. 
 

v) The “TENDER DOCUMENT” means the form of tender, the applicable schedule 
and/or additional conditions, the conditions and the specifications and /or drawings 
as referred to in the tender documents and as may be referred for the execution of 
works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract 
or part(s) thereof as the case may be and shall include all extras of additional, 
altered or substituted works or temporary and urgent works as required for 
performance of the Sub-Contractor. 
 

vii) The “SUB-CONTRACTOR”/ “AGENCY”/ “FABRICATOR”/ “FABRICATION 
AGENCY/ BIDDER” shall mean individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal representatives 
or such individual or persons composing such firm or unincorporated company, or 
successors of such firm or company as the case may be and permitted assigns of 
such individual or firm or company. 
 

viii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the 
schedule of quantities as will be arrived on the basis of item rate quoted by the 
tenderers for various items. 
 

ix) A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in the day. 
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GCC-2 
GENERAL CONDITION OF THE CONTRACT  

 
x) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering 

Officer appointed by BBJ or his duly authorized representative who shall direct, 
supervise and be In-Charge of the works for purposes of this contract. 

xi) “FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage, 
lockouts, strikes, work shutdowns imposed by Government Acts or Legislature or 
other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or 
any other acts or events whatsoever which are beyond the control of the Sub-
Contractor and which shall directly or indirectly prevent the execution of work 
within the time specified in the agreement. 
 

xii) “SCHEDULE(S)” referred to in these condition shall mean the relevant 
schedule(s) of work and quantity annexed to the tender papers by BBJ or the 
standard schedule of rates prescribed by BBJ and the amendments thereto issued 
from time to time. 
 

xiii) The “SITE” shall mean the lands and/or other places on/under/in or through 
which the work is to be executed under the contract including any other lands or 
places provided by BBJ for the purpose of execution of the contract. 
 

xiv) “TEMPORARY WORKS” shall mean all the temporary works of every kind 
required for the execution, completion or maintenance of the work.  
 

xv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the 
Engineer-In-Charge, becomes necessary during the progress of the work to 
obviate any risk of accident or failure or which become necessary for security.   

 
xvi) A “WEEK” shall mean seven days without regard to the number of hours worked 

in any day in that week. 
 

xvii) “APPROVED” and “DIRECTED” means the approval or direction of the 
Managing Director, BBJ or the person authorized by him for the particular 
purpose. 

 
xviii) The “DATE OF COMPLETION” is the date or dates for completion of the work or 

any part of the works set out in or ascertained in accordance with the individual 
work order and the tender documents or any subsequent agreed agreement 
thereto. 
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GCC-3 
GENERAL CONDITION OF THE CONTRACT  

 
xix) “SPECIFICATION” shall mean the specifications for materials of work in the 

special condition or in drawings. “Drawings” shall mean the maps, drawings, 
plans and tracings or prints thereof annexed to the contract and shall include any 
modification of such drawings and further drawings as may be issued by the 
Engineer-In-Charge from time to time. 

xx) “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever 
nature required for the execution, completion or maintenance of the works or 
temporary works (as hereinbefore defined) but does not include materials or 
other things intended to form or forming part of the permanent work. 

xxi) “PERIOD OF MAINTENANCE”/ “DEFECT LIABILITY PERIOD” shall mean the 
specified period of 6 (six) months from the date of completion of entire 
order vis-à-vis receipt of last accepted consignment certified by the 
Engineer-In-Charge. 

xxii) Words importing the singular number shall also include the plural and vice-versa 
where the context requires. 

xxiii) The headings and marginal headings in these general conditions are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or of the 
contract. 

xxiv) “COST”- The word cost shall be deemed to include all costs related to 
establishment, labour, material, transport, all taxes duties octroi and 
levies etc. 

  2.0 EXPERIENCE CRITERIA: 
The tenderer must have adequate past experience of work of similar nature, the 
documentary evidence of which need to be furnished along with the bid 
documents. 

3.0 SUBMISSION OF BID: 
The Tender should be submitted in a two bid system with the following 
manner : 

i) TECHNO-COMMERCIAL BID: 
The techno-commercial bid should be submitted in a sealed envelope duly signed 
and sealed super-scribing “TECHNO-COMMERCIAL BID” and 
also name of the job, tender reference and name of the bidder and the 
following documents to be enclosed: - 
 RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”. 
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GCC-4 
GENERAL CONDITION OF THE CONTRACT  

 
i)  INCOME TAX CLEARANCE CERTIFICATE. 

 SALES TAX CLEARANCE CERTIFICATE. 
 SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED. 
 DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME 
OF CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF 
COMPLETION 
 EARNEST MONEY DEPOSIT. 
 A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, 
MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER. 
 A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF THE 
PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATIO   
 

ii) PRICE BID: The tender document issued to the Tenderer should be submitted 
duly signed and sealed on all the pages by the Sub-Contractor completed in all 
respects including properly filled up “BILL OF QUANTITY”. All rates quoted 
should be in figures as well as words neatly written in proper space. All documents 
along with “BILL OF QUANTITY” should be enclosed in one envelope super-
scribing “PRICE BID” and also the name of the job, tender reference and name 
of the bidder, duly sealed with sealing wax.  
 

4.0 BBJ reserve the right to accept or reject any tender either wholly or 
partly or to distribute the work among more than one tenderers without 
assigning any reason whatsoever. 
 

5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, 
satisfied as to the nature and location of the work, the configuration of the 
ground, the character, quality and quantity of the materials to be encountered, 
the character of equipment as facilities needed preliminary to and during the 
execution of the works, the general and local conditions, availability of materials, 
the  labour conditions prevailing therein and all other matters which can in any 
case affect the work under the contract. 
 



The Braithwaite Burn and Jessop Construction Co. Ltd. 
(A Govt. of India Enterprise) 

 
NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129/R1        Date: 08.09.2016 

 

TENDERER     Page 46 of 62     BBJ 
 

GCC-5 
GENERAL CONDITION OF THE CONTRACT  

 
b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered from the date of issue of LOI/ Date 

of issue of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is 
later. If the Sub-Contractor commits default in commencing execution of the work 
as aforesaid, BBJ shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the earnest money absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work 
on account of any acquisition of land or delay in according sanction to estimates 
or drawings etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the 
works shall executed and the Sub-Contractor shall execute without delay all 
orders given by the Engineer-In-Charge from time to time but the Sub-Contractor 
shall not be relieved thereby from responsibility for the due performance of the 
works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works 
shall be deemed authorised except under instructions from the Engineer and the 
Sub-Contractor shall be responsible to obtain in writing such instruction in each 
and every case. 

e) EXTRA WORKS: Should works over and above those included in the contract 
require to be executed at the site, the Sub-Contractor shall have no right to be 
entrusted with the execution of such works which may be carried out by another 
Sub-Contractor or Sub-Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
 

i) The BBJ reserves the right to alter the designs and drawings. If due to change in 
the drawing or design or for other reasons, there be variations, resulting in 
increase or decrease in quantities, payment will be made only for the actual 
quantities executed at the ordered rates. If there be sufficient cause, the BBJ may 
grant extension of the date of completion suitably. Such circumstance, shall in no 
way affect or vitiate the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for in this 
contract.    
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GCC-6 
GENERAL CONDITION OF THE CONTRACT  

 
ii) BBJ reserves the right to split the total quantity of work as mentioned in the 

B.O.Q. among 2 (two) or more agencies depending on the situation. The Agency 
cannot object or be entitled to any claim in the event of reduction in the actual 
quantity. 

iii) In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE 
B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall not 
be entitled to any compensation, but shall be paid only for the actual amount of 
work done. 

iv) The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) 
of quantities up to any extent. 

 v) The quantities of each item of work furnished in the schedule are approximate and 
are intended for the guidance of tenderers / Sub-Contractors. In actual execution 
of work there may be some increase in the quantities specified, such variation 
shall in no degree effect the validity of the contract and it shall be performed by 
the Sub-Contractor as provided therein and be subject to the same conditions, 
stipulations and obligations originally and expressly included and provided for in 
the specifications and drawings and the amounts to be paid therefore shall be 
calculated in accordance with the accepted schedule of rates. 
 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ shall have the right to let out our contracts in connection with the works. 
The Sub-Contractor shall afford to the other Sub-Contractors reasonable 
opportunity of storage of their materials and the execution of their work and shall 
properly connect and co-ordinate his work with theirs. If any part of the Sub-
Contractor’s work depends on proper execution or depends upon the work of 
another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to 
the Engineer-In-Charge any defects in such work that render it unsuitable for 
proper execution of his portion of work. The Sub-Contractor’s failure to so inspect 
or so report shall constitute an acceptance of the Sub-Contractor’s work. 
However, for defect/defects, which may develop in the other Sub-Contractor’s 
work after the execution of his work, he will be not responsible. 
 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-In-Charge’s representative to 
the Sub-Contractor in connection with the work shall 
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GENERAL CONDITION OF THE CONTRACT  

 
h) bind the Sub-Contractor as though it had been given by the Engineer-In-Charge 

provided as follows:- 
i) Failure of the Engineer-In-Charge’s representative to disapprove any work or 

materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to 
disapprove such work of materials and to order the removal or breaking up 
thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the 
Engineer-In-Charge’s representative, he shall be entitled to refer the matter to 
the Engineer-In-Charge, he shall thereupon confirm or alter/modify such 
decisions. 
 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and 
drawings. If the Sub-Contractor performs any work in a manner contrary to the 
specifications or drawings or both without obtaining the approval of the Engineer-
In-Charge he shall bear all the consequences and costs arising or ensuing 
therefrom, and shall be responsible for all loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, 
in good order and such other contract documents as may be necessary to the 
Engineer-In-Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used on other 
works, and with the exception of the signed contract, shall be returned by the 
Sub-Contractor to BBJ on completion of the works or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of 
the Engineer-In-Charge is requisite for carrying out the works and the Sub-
Contractor shall keep at each of such sheds, storehouses and yards, a sufficient 
quantity of material and plant in much as not to delay the carrying out of the 
works with due expedition and the Authorized Representative/Engineer-In-Charge 
and the 
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l) Engineer-In-Charge’s Representative shall have free access to the said sheds, 

storehouse and yards at any time for the purpose of inspecting the stock of 
materials and plant so kept in hand and any materials or plant which the 
Engineer-In-Charge may object to shall not be brought upon or used in works, but 
shall be forthwith removed from the sheds, storehouses or yards by the Sub-
Contractor. The Sub-Contractor shall at his own expense provide and maintain 
suitable mortar mills, soaking vats steel treatment bath or any other equipment 
necessary for the execution of the work. 
 

m) PROVISION OF EFFICIENT AND COMPETENT STAFF: 
The Sub-Contractor shall place and keep on the works at all times efficient and 
competent staff to give necessary directions to his workmen and to see that they 
execute their work in sound and proper manner and shall employ only such 
supervisors, workmen and labours, in or about the execution of any of the works 
as are careful and skilled in their various trades and callings. The Sub-Contractor 
shall at once remove from the works any agent, permitted sub-Sub-Contractor, 
supervisor, workmen or labourer who shall be objected to by the Engineer-In-
Charge and if and whenever required by the Engineer-In-Charge he shall submit 
correct return showing the names of all staff and workmen as necessary for the 
proper completion of the works within the time prescribed. The Sub-Contractor 
shall forthwith on receiving intimation to this effect take on the additional number 
of staff and labour specified by the Engineer-In-Charge within seven days of being 
so required and failure on the part of the Sub-Contractor to comply with such 
instruction will entitle the BBJ to rescind the Sub-Contractor under these 
conditions.  
 

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the 
contract or that may be necessary to be done in order to form and complete any 
part thereof shall be executed in the best and most substantial workman – like 
manner with materials of the best and most approved quality of their respective 
kinds agreeable to the particulars contained in or implied by the specifications and 
as referred to in and represented by the drawings or in such other additional 
particulars, 
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n) instructions and drawings as may be found requisite to be given during the 

carrying out of the works to the entire satisfaction of the Engineer-In-Charge 
according to the instruction and direction which the Sub-Contractor may from time 
to time receive from the Engineer-In-Charge. The material may be subjected to 
test by means of such machines, instruments and appliances as the Engineer-In-
Charge may direct and wholly at the expense of the Sub-Contractor. 
 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be 
entitled to order from time to time 
 

i) the removal from the site within the time specified or any materials which in his 
opinion are not in accordance with the specifications or drawing. 
 

ii) the use of proper and suitable substitute materials in place of specified material if 
the same is not easily available or the substitute material is better and 

iii) the removal and proper re-execution (not withstanding any previous tests thereof 
or “on account” payments thereof) of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications 
 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ 
shall be entitled to rescind the contract under these conditions. 
 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-
Charge’s representative and any other authorised representative of owners every 
facility for entering in and upon every portion of the work at all hours for the 
purpose of inspection or otherwise and shall provide all labours, materials, planks, 
ladders, pumps, appliances and things of every kind for the purpose and the 
Engineer and the representative shall at all times have free access to every part of 
the works and to all places at which materials for the work are stored or being 
prepared. 
 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven days’ notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended 
to be covered up in the earth, in bodies or walls 
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q) or otherwise to be placed beyond the reach of measurement in order that the work 

may be inspected or that correct dimensions may be taken before being so 
covered placed beyond the reach of measurement in default whereof the same 
shall, at the opinion of the Engineer-In-Charge or the Engineer-In-Charge’s 
representative, be uncovered and measured at the Sub-Contractor’s expense or no 
payment shall be made for such work or materials. 
 

r) TEMPORARY WORKS: 
All temporary works necessary for the project execution of the works shall be 
provided and maintained by the Sub-Contractor and subject to the consent of the 
Engineer-In-Charge shall be removed by him at his expense when they are no 
longer required and in such manner as the Engineer-In-Charge shall direct. In the 
event of failure on the part of the Sub-Contractor to remove the temporary works, 
the Engineer-In-Charge will cause them to be removed and the cost as increased 
by supervision and other incidental charges shall be recovered from the Sub-
Contractor. If temporary huts are provided by the Sub-Contractor on the land 
owned by client for labour engaged by him for the execution of the works, the 
Sub-Contractor shall arrange for handing over vacant possession of the said land 
after the work is completed, if the Sub-Contractor’s labour refuse to vacate, and 
have to be erected by client, the expenses incurred by BBJ in connection therewith 
shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any 
hutment the client of Government land without the written approval of the 
Competent Authority. 
 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates of the contract are intended to 
provide for works duly and properly completed in accordance with the general and 
special (if any) conditions of contract and the specification and drawings together 
with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered by the Engineer-In-Charge and as required without 
prejudice to the centrality thereof and shall be deemed to include and cover 
superintendence and labour supply, including full freight of materials of stores, 
patterns, profiles, moulds, fitting, centrings, scaffoldings, 
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s) shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and 

all apparatus and plant required on the works, except such tools, plants or 
materials as may be specified in the contract to be supplied to the Sub-Contractor 
by BBJ, the erections, maintenance and removal of all temporary works and 
buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or of employees during 

the execution of works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by 

the BBJ the setting of all work and of the construction, repair and upkeep of centre 
lines, bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing 
facilities for the compaction of soil if required. 
 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the 
contract to BBJ or any other authority so authorised by BBJ complete in all respect 
to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall 
determine, from time to time, the date on which the work is considered to have 
been completed, in support of which considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all 
purposes. The Engineer-In-Charge shall determine from time to time the date on 
which any particular section of the work shall have been completed, and the Sub-
Contractor shall be bound to observe any such determination of the Engineer-In-
Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works the Sub-Contractor shall clear away and remove 
from the site all construction plants surplus materials rubbish and temporary works 
of every kind and leave the whole of the site and works clean to the satisfaction of 
the Engineer-In-Charge. No final payment in settlement of the account of the work 
shall be made to the Sub-Contractor till that period in addition to any other 
condition necessary for such final payment, site clearance shall have been effected 
by him, and such clearance may be made by the Engineer-In- 
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v) Charge at the expense of the Sub-Contractor in the event of his failure to comply 

with this provision within seven days after receiving notice to that effect. Should it 
become necessary for the Engineer-In-Charge to have the site cleared at the 
expense of the Sub-Contractor, then BBJ shall not be liable for any loss or damage 
to such of the Sub-Contractor’s property as may be on site due to such removal 
there from, which removal may be effected by means of public sale of such 
materials and property or in such a way as deemed fit and convenient to the 
Engineer-In-Charge. 
 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works 
quantified are the estimated quantities of the works and they shall not be taken as 
the actual correct quantities of work to be executed by the Sub-Contractor in 
fulfilment of his obligation under the Sub-contract. However, BBJ reserves the 
right to reduce the quantity and in that event the agency will not have any claim 
for such reduction 
 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule 
of rates and according to the terms of payment of the contracts or the 
measurements taken by the Engineer-In-Charge or Engineer-In-Charge’s 
representative in accordance with the relevant Indian Standard Specification Code 
of practice. Such measurement will be taken of the work in progress from time to 
time and at such intervals as in the opinion of the Engineer-In-Charge shall be 
proper having regard to the progress of the works. The date and time on which the 
“On-Account” or final measurement are to be made shall be communicated to the 
Sub-Contractor who shall be present at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer-In-Charge or Engineer-
In-Charge’s representative) recorded in the official measurement book as an 
acknowledgement of his acceptance of the accuracy of the measurement. Failing 
the Sub-Contractor’s attendance the work may be measured up in his absence and 
such measurements shall notwithstanding such absence, be binding upon the Sub-
Contractor whether or not he shall have the measurement book. 
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y) MAINTENANCE OF WORKS: 

The Sub-Contractor shall at all times during the progress and continuance of the 
works and also for the period of maintenance specified in the contract and after 
the date of passing of the certificate of completion by the Engineer-In-Charge or 
any other earlier date subsequent to the completion of the work that may be 
fixed by the Engineer-In-Charge be responsible for and effectually maintain and 
uphold in good substantial, sound and perfect condition all and every part of the 
works and shall make good from time to time and at all times as often as the 
Engineer-In-Charge shall require, any damage or defect that may, during the 
above period, arise in or be discovered or be in any way connected with the 
works, and the Sub-Contractor shall be liable for and shall pay and make good to 
the BBJ or other persons legally entitled thereto whenever required by the 
Engineer-In-Charge so to do, all losses, damages, costs and expenses they or 
any of them may incur or be put or be liable to, by reason or in consequence of 
the operations of the Sub-Contractor of his failure in any respect. 
 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 
substantially completed and shall have satisfactorily passed any final test or 
tests that may be prescribed the Engineer-In-Charge shall issue a certificate of 
completion in respect of the works and the period of maintenance of the works 
shall commence from the date if such certificate. 
 

xxvii) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to in Sub-Clause 
(i) of this clause shall not absolve the Sub-Contractor from his liability to make 
good any defects, imperfections, shrinkage of faults which may appear during 
the period of maintenance arising in the opinion of the Engineer-In-Charge from 
materials or workmanship not in accordance with the drawings or specifications 
or construction defects. All such defects need to be amended and made good by 
the Sub-Contractor at his own cost and in case of default on the part of the Sub-
Contractor, the Engineer-In-Charge may employ labour and materials, or appoint 
another Sub-Contractor to amend and make good such defects, imperfections, 
shrinkage and faults and all expenses consequent thereon and incidental thereto 
shall be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract. 
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On 
Account” payments only for such works, as in the opinion of the Engineer-In-
Charge, he has executed in terms of the contract. All payments be on the 
Engineer-In-Charge or the Engineer-In-Charge’s representative’s certificates of 
measurements shall be subjected to any deductions which may be made under 
these presents provided always that the Engineer-In-Charge may by any certificate 
made any correction or modification in any previous certificate which shall never 
have been be issued by him and that the Engineer-In-Charge may withhold any 
certificate if the works or any part thereof are not being carried out to his 
satisfaction. 
 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not 
be rounded off, but the total amounts only, on each certificate, shall be rounded 
off to nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums 
of 50 paise and more shall be reckoned as one rupee. 
 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to 
the final making up of the accounts (except where measurements are specifically 
noted in the measurement book as final measurements and as such have been 
signed by the Sub-Contractor) and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such accounts nor of any 
particular quantity or work having been executed nor of the manner of its 
execution being satisfactory. 
 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by 
cheque.   
 

10.
0 

PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive 
payment proportionate to the part of the work then approved and passed by the 
Engineer-In-Charge whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against the Sub-Contractor. All such 
intermediate payments shall be regard as payments by way of advance against the 
final payments only and not as payments as work actually done and completed 
and shall not preclude the Engineer-In-Charge from requiring bad, unsound, 
imperfect or unskilful work to be dismantled and removed from the site and 
reconstructed, or re-erected as per  
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10.
0 

specifications. No payment shall be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the occurring of 
any claim, nor shall it conclude determine or affect in any way the powers of the 
Engineer-In-Charge as to the final settlement and adjustment of the contract. The 
final bill shall be submitted by the Sub-Contractor within one month of the date of 
the completion of work. The certificate of the Engineer-In-Charge of the 
measurement value of the total amount payable for the work shall be final and 
binding on all parties. 
 

11.
0 

FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an 
adjustment shall be made and the balance of account based on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certified measurements of the 
quantity of work executed by the Sub-Contractor up to the date of completion and 
on the accepted schedule of rates shall be paid to the Sub-Contractor subject 
always to any deduction which may be made under agreement and subject to the 
Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail 
of all claims he may have or BBJ in respect of the works or having delivered a “No 
Claim” certificate and the Engineer-In-Charge having after the receipt of such 
account given a certificate, in writing that such claims are correct, that the whole 
of the works to be done under the provisions of the contract have been completed, 
that they have been inspected by him since their completion and bound to be in 
good and substantial order, that all properties and the things removed, the work, 
have been properly replaced and made good all expenses and demands incurred 
by or made upon or in the respect of damage or loss by, from or in consequence of 
the woks, have been satisfied agreeably and in conformity with the contract. 
 

12.
0 

TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agreed to and hereby accept full and exclusive liability for the 
payment of any and all taxes, duties, octroi etc. (including Service Tax), now or 
hereafter imposed, increased, or modified, and all the sales tax, from time to time 
in respect of works and materials and all contributions and taxes for employment 
compensation, insurance and also age pension or annuities now or thereafter 
imposed on Central or State Government authorities which are imposed with 
respect to or covered by the wages/salaries or other compensations paid to the 
persons employed by the Sub-Contractor and the Sub-Contractor shall be 
responsible for the 
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12.

0 
compliance with all obligations and restrictions imposed by the labour law or any 
other law effecting employer-employee relationship and the Sub-Contractor further 
agreed to comply, and to secure the compliance of all Sub-Sub-Contractor with all 
applicable Central, State, Municipal or local laws and regulations and requirements 
of any Central, State or Local Government agency or authority. Sub-Contractor 
further agreed to defend, indemnify and hold owner harmless from any liability or 
penalty which may be imposed by the Central, State or local authorities by reason 
of any violation or requirements and also from all claim suit of proceeding that 
may be brought against the owner arising under, growing out of or by reason of 
the work provided for by this Contract, by third parties, or Central or State 
Government authority or any other Sub-division thereof.    

13.
0 

DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND 
DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be deducted at source 
from Sub-Contractor’s on- account bills. Further the Sub-Contractor will be liable 
to pay themselves any taxes and duties to the respective authorities if payable by 
the Sub-Contractor over and above the amount deducted at source. Necessary 
papers indicating the deduction made at source will be given to the Sub-Contractor 
on request. 

14.
0 

COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the 
execution of the contract: 

a) MINIMUM WAGES ACT, 1948 
Sub-Contractors are required to pay minimum wages as per Central Government 
Notification/State Government Notification whichever is higher at the time of 
payment of wages. Representative of Principal Employer and recording his 
signature on the wages register is required. 

b) PAYMENT OF WAGES ACT, 1976 
c) E.S.I. Act, 1948 
d) Compliance of BOCW Act in case 50 or more workers are engaged by the Sub-

contractor. 
c) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation 
and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) 
Act, 1971 as modified from time to time wherever applicable and shall also 
indemnify BBJ from and against only claim under the aforesaid Act and Rule. 
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d) WORKMEN’S COMPENSATION ACT, 1923 
e) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 
f) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.
0 

COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for 
the time being in force pertaining to the employment of local or imported labour 
and shall take all necessary precautions to ensure and preserve the health and 
safety of all staff employed directly or through the petty Sub-Contractors or sub-
Sub-Contractors on the works. 

a) PERTAINING TO LICENCE 
A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 
Notice pertaining to the following are required to be displayed at the work site in 
English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage 
period (d) Date of payment (e) Name and Address of the Inspector   (f) Date of 
payment of wages and date of unpaid wages (g) Place and time of disbursement of 
wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about 
the commencement/completion (j) weekly holiday and rest day (k) Hours of week. 

c) PERTAINING TO REGISTERS 
The following Registers are to be maintained at the works at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll In Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 
 

d) PERTAINING TO RETURNS 
Half-Yearly Return ending on 30th June and Annual Return ending on 31st 
December to be submitted to Licensing Officer within 30 days of the completion of 
half annual ending. 
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16.0 LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provisions of latrines 
and urinals for his staff and workmen, directly or through the petty agencies 
employed on the work and for temporary creche (Bal Mandar) where 50 or more 
women are employed at a time. All camp sites shall be maintained in clean 
sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY: Water shall be provided free of cost for drinking purpose and 
for the purpose of execution of work. 

18.0 ELECTRICITY: One Tapping point for electricity will be provided by Railway. At 
present cost of electricity is Rs. 6.75 /unit. The prevailing cost will be charged 
from contractor. The connection charge as applicable will have to be borne by the 
contractor. However, if considered necessary, more than one tapping points may 
also be provided. 

19.0 SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary 
measures that may form from time to time be prescribed by the concerned 
Medical Authority and permit inspection of all sanitary arrangements at all times 
by the Company’s Site-In-Charge and/or his representatives. 

20.0 WELFARE & HEALTH 
First Aid facilities to be provided as per specification laid down under Rules. 
Canteen facilities and Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be 
prescribed by the Engineer-In-Charge in relation to the strength of the Sub-
Contractor’s resident staff and workmen directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at 
site should be as prescribed under C.L. (R&A) Act and Rules. 
 

22.0 OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families 
who have protective inoculation and vaccination when called upon to do so by the 
Engineer-In-Charge or the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 
The Sub-Contractor shall take requisite precautions and use his best endeavours 
to prevent any riotous or unlawful behaviour by or amongst his workmen and 
other employed directly or through the petty agencies on the works. 
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24.0 USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE 

WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in 
any of the buildings, encampments or tenements owned, occupied by or within 
the control of the Sub-Contractor or any of his employee directly or through the 
petty Sub-Contractors or sub-Sub-Contractors employed on the work shall be 
forbidden and the Sub-Contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 
 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or 
through the petty agencies employed on the work at Site should be avoided. 
 

26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours 
directly or through the petty Sub-Contractors or sub-Sub-Contractors employed 
on the work for the execution of the work. 
 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village 
situated within 10miles of the work, piece worker/Sub-Contractor shall employ 
upon such parts of the work as the suitable for unskilled labour any person 
certified to him by the Engineer-In-Charge or by any other person to whom the 
Engineer-In-Charge may have delegated this in writing to be in need to relief and 
shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in the behalf. Any dispute which may arise in 
connection with the implementation of this clause shall be decided by the 
General Manager (Projects) whose decision shall be final and binding on the piece 
worker/Sub-Contractor.    

28.0 INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with 
reputable Insurance Companies to the satisfaction of the Owner as follows:- 
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a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for 
the compliance with all obligations imposed by the Employee State Insurance 
Act, 1948 and Sub-Contractor further agrees to defend, indemnify and hold 
owner harmless from any liability or penalty which may be imposed by the 
Central, State or local authority by the reason or any asserted violation by Sub-
Contractor or  Sub-Contractor of the Employee’s State Insurance Act, 1948 and 
also from all claims, suits or proceedings that may be brought against the owner 
arising under, growing out of or by reason of the work provided for by this 
contract.  
Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, 
the declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 
Rs.660.00 per month or less who are employed in the work provided of those 
covered by ESI from time to time under the Agreement. The Sub-Contractor shall 
deduct and secure the agreement of the Sub-Sub-Contractor to deduct the 
employee’s contribution as per the first schedule of the Employee’s State 
Insurance Act from wages and affix the Employee’s contribution cards at wages 
payments intervals. The Sub-Contractor agrees to maintain all cards and records 
as required under the Act in respect of employees and payments and the Sub-
Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain 
such records. Any expenses incurred for the contributions, making contributions 
of maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s 
account. The owner shall retain such sum as may be necessary from the total 
Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that 
all contributions as required by the Employees State Insurance Act, 1948 have 
been paid. This will be pending on the Sub-Contractor when the Employee’s State 
Insurance Act is extended to the place of work. 

 
b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effected for all the Sub-Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Sub-Contractor 
shall require the Sub-Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are 
not covered under the Sub-Contractor’s insurance. 
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c) Sub-Contractor shall be responsible for making good to the satisfaction of the 

owner any loss or any damage to structure and properties belonging to the 
owner or being executed or procured or being procured by the owner or of other 
agencies within the premises of all the works of the owner, if such loss or 
damage is due to fault and/or the negligence or wilful acts or omission of the 
Sub-Contractor, his employees, agents, representative or Sub-Sub-Contractor. 
 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment and 
materials from one place to another so that they do not cause any damage to 
third party including overhead and underground cables and in the event of any 
damage resulting to the property of the owner or of a third party during the 
movement of the aforesaid plant, equipment or materials the cost of such 
damage including eventual loss of production, operation or services in any plant 
or establishment as estimated by the owner or ascertained or demanded by the 
third party shall be borne by the Sub-Contractor. 
 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims 
for damages to property other than owner’s property arising under or by reason 
of this contract if such claims result from the fault and/or negligence or wilful 
acts or omission of the Contract, agent’s representatives or Sub-Sub-Contractor. 
 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS  OR  
BY  OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may 
be required under law or regulation from time to time. He shall also carry and 
maintain any other insurance, which may be required by the owner. 
 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Sub-Contractor or any Sub-
Sub-Contractor save and except an accident or injury resulting from any act or 
default of the owner, his agent or servants and the Sub-Contractor shall 
indemnify and keep indemnified the owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, 
proceedings, cost charges and expenses whatsoever in respect or in relation 
thereto. 
 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of 
work, the cost of transit insurance should be borne by the Sub-Contractor and 
the quoted price shall be inclusive of the cost. 
 

i) The Sub-Contractor must submit a photocopy each of the above Insurance Policy 
to the Site-In-Charge/BBJ, RAILWAY-KHARSIA Bridge Site before 
commencement of the work.  

 


