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Registered Office:  27, Rajendra Nath Mukherjee Road,  

Kolkata – 700 001, West Bengal.  
Phone: (033) 2248 5841-44 Fax: 033-2210 3961 

Email: info@bbjconst.com; Website: www.bbjconst.com; 
 

eTENDER 
NO. 

eNIT/DGM(P-V)/FABRICATION/OWG-
PKG/2151-3132/GADAG-HOTGI/39-2018 DATE 29.10.2018 

 
NOTICE INVITING e-TENDER 

 
 

Sealed Tenders under Three Bid System (Fee, Technical & Financial) are invited from reputed 
fabricators/ Agencies for the following work: - 
  
01. NAME OF THE 

WORK 
FABRICATION, SAND BLASTING, METALISING, PAINTING, TRIAL 
ASSEMBLING, DISMANTLING, STACKING, TRANSPORTATION TO 
SITE AT GADAG – HOTGI SECTION OF S.W. RAILWAY ETC. OF 
STEEL TRUSS GIRDERS FOR BRIDGE NO. 8 (SPAN 12X30.5 M 
OWG) and BRIDGE NO. 63D (SPAN 2X30.5 M OWG & SPAN 
6X45.7 M OWG) AS PER RDSO APPROVED DRAWINGS 

02. QUANTITY AS PER BILL OF QUANTITY (BOQ) 
03. COMPLETION 

PERIOD 
09 (NINE) MONTHS FOR THE ENTIRE WORK FROM THE DATE 
OF LETTER OF AWARD (LOA) OR WORK ORDER, WHICHEVER IS 
EARLIER. 

04. COST OF TENDER 
DOCUMENT  
(NON-REFUNDABLE) 

RS.5,000/- (RUPEES FIVE THOUSAND ONLY) BY DEMAND 
DRAFT OR PAY ORDER IN FAVOUR OF “THE BRAITHWAITE 
BURN & JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE 
AT “KOLKATA”.  
TENDER DOCUMENT WITHOUT COST OF TENDER SHALL BE 
REJECTED. 
MSE UNIT WITH NSIC REGISTRATION (REGISTRATION SHOULD 
BE VALID ATLEAST UPTO TENDER OPENING TIME) FOR THE 
BOQ ITEMS ARE EXEMPTED FROM PROVIDING COST OF 
TENDER SUBJECT TO SUBMISSION OF DECLARATION OF 
UDYOG AADHAR MEMORANDUM (UAM) NUMBER ON CPPP. 
COPY OF NSIC CERTIFICATE NEED TO SUBMIT. APPLICATION 
OF NEW REGISTRATION NO. WITH NSIC WILL NOT BE 
ENTERTAINED. 

05. EARNEST MONEY 
DEPOSIT (EMD) 

RS.10,00,000/- (RUPEES TEN LAKH ONLY) BY DEMAND DRAFT 
OR PAY ORDER IN FAVOUR OF “THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE AT 
“KOLKATA”.  
TENDER DOCUMENT WITHOUT EMD SHALL STRAIGHTWAY 
BE REJECTED. 
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST 
THE EMD FROM THEIR PASSED BILLS LAYING WITH BBJ. 
MSE UNIT WITH NSIC REGISTRATION (REGISTRATION SHOULD 
VALID ATLEAST UPTO TENDER OPENING TIME) FOR THE BOQ 
ITEM ARE EXEMPTED FROM PROVIDING EMD SUBJECT TO 
SUBMISSION OF DECLARATION OF UDYOG AADHAR 
MEMORANDUM (UAM) NUMBER ON CPPP. COPY OF NSIC 
CERTIFICATE NEED TO SUBMIT. APPLICATION OF NEW 
REGISTRATION NO. WITH NSIC WILL NOT BE ENTERTAINED. 
FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED 
AFTER FINALIZATION OF ORDER, WITHOUT ANY INTEREST. 

 

mailto:info@bbjconst.com;
http://www.bbjconst.com;
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06.
 

SECURITY DEPOSIT FOR SUCCESSFUL BIDDER, ABOVE EMD AMOUNT WILL BE 
CONVERTED INTO SECURITY DEPOSIT AND WILL BE RETAINED 
BY BBJ TILL SUCCESSFULLY COMPLETION OF ENTIRE JOB, 
WITHOUT ANY INTEREST. 

07.    PERFORMANCE 
BANK GUARANTEE 

SUCCESSFUL BIDDER SHALL HAVE TO SUBMIT A 
PERFORMANCE BANK GUARANTEE (FORMAT WILL BE 
PROVIDED LATER TO THE SUCCESSFUL BIDDER) AMOUNTING 
TO 10% (TEN PERCENT) OF THE TOTAL CONTRACT VALUE, 
ISSUED BY ANY NATIONALISED BANK OR SCHEDULED BANK 
WITHIN INDIA. 
THE PERFORMANCE BANK GUARANTEE SHALL REMAIN VALID 
UP TO THE END OF GUARANTEE PERIOD/DEFECT LIABILITY 
PERIOD OF 12 (TWELVE) MONTHS PLUS 30 (THIRTY) DAYS OF 
CLAIM PERIOD. 

08. MODE OF 
SUBMISSION OF 
eTENDER  

ONLINE THROUGH E-PROCUREMENT SYSTEM OF CPPP 
(CENTRAL PUBLIC PROCUREMENT PORTAL).  
A HARDCOPY OF THE UPLOADED BID SHALL HAVE TO BE 
SUBMITTED TO BBJ’S OFFICE BEFORE OPENING OF 
TECHNICAL BID. 

CORRIGENDUM, IF ANY, WILL BE PUBLISHED IN CPPP AND 
BBJ’S WEBSITE. 

  09. DATE & TIME 
SCHEDULE: 
 

DATE OF PUBLISHING NIT & TENDER 
DOCUMENTS  30.10.2018 

DOCUMENT DOWNLOAD START DATE 30.10.2018 AT 10:00 
HRS. 

START DATE OF UPLOADING OF BID 
DOCUMENT 

22.11.2018 AT 10:00 
HRS. 

END DATE FOR UPLOADING OF BID 
DOCUMENT 

29.11.2018 AT 15:00 
HRS. 

DATE OF OPENING OF TECHNICAL BID 30.11.2018 AT 15:00 
HRS. 

DATE OF OPENING OF FINANCIAL BID TO BE NOTIFIED LATER 
 
 

(A NEOGI) 
DY. GENERAL MANAGER (P-V) 
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INSTRUCTION TO BIDDERS                                        IB-1 
1. Registration of Contractor 
Any manufacturer willing to take part in the process of e-Tendering will have to be enrolled 
& registered with the Government e-Procurement system, through logging on to https:// 
eprocure.gov.in/eprocure/app 
 
2. Digital Signature certificate (DSC) 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate 
(DSC) for submission of tenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisite amount. Details are available at the web 
Site (https://eprocure.gov.in/eprocure) in Clause 2 of Guideline to bidder. DSC is given as 
a USB e-Token. 
 
3.  SUBMISSION OF TENDER: ONLINE MODE IN CPPP’S PORTAL 
Bids to be submitted online through e-Procurement system of Central Public Procurement 
Portal (CPPP) (https://eprocure.gov.in/eprocure). Hardcopy of the uploaded/submitted bid 
shall have to be submitted to our office physically along with the EMD, Tender cost & all 
other document. Tender document to be digitally signed with Company’s seal by the bidders. 
The rates in the appropriate space in the Bill of Quantity should be properly filled in.  
 
4. LANGUAGE 
Bids and all accompanying document shall be in English. In case any accompanying 
documents are in other language, it shall be accompanied by an English translation The 
English version shall prevail in matter of interpretation. 
5. ELIGIBILITY CRITERIA  
 
A. Technical Criteria: 

a) Firms must have experience of completion of single work of fabrication of welded 
steel truss bridge girder of 30.5M and above for a minimum value of Rs.1.91 
crores which includes welding by SAW machine and under strict quality procedure, 
during last 5 years. 

b) Girders should be fabricated by a firm who has full-fledged RDSO approved 
fabrication workshop and should have valid certification of RDSO for fabrication of 
girders. 

c) Bidder from time to time should be capable to submit Bank Guarantee from any 
Nationalised or scheduled bank within India for value of requisite quantity of steel to 
run the work smoothly. As a proof of bidder’s capability to submit Bank Guarantee, 
Bidder’s Banker’s certificate in ORIGINAL to be submitted with the techno-
commercial bid. No bank guarantee from third party will be acceptable. 

d) Any firm who is financially qualified but does not qualify technically may enter into a 
TECHNICAL TIE-UP/MOU with another firm having technical expertise and past 
experience of doing similar fabrication work through an agreement. The partners of 
the said TIE-UP /MOU to be jointly or individually responsible for fulfilment of the 
contractual obligation. 

 
B. Financial Criteria: 

a) The tenderer(s) shall be eligible only if he/they fulfill Minimum Eligibility Criteria of 
having received total contract amount during the last three financial years and in the 
current financial year with a minimum of Rs.8.19 Crores. 

b) Authentic Certificates shall be produced by the tenderer(s) to this effect which may 
be an attested Certificate from the employer/client, Audited Balance Sheet duly 
certified by the Chartered Accountant etc. 

 
6. SUBMISSION OF BID 

a)  All the pages of the Tender document to be signed with Company’s seal by the 
bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender 
should be properly filled in both in figures and words. No overwriting, use of 

https://
https://eprocure.gov.in/eprocure)
https://eprocure.gov.in/eprocure).
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correction fluid will be allowed. Any correction will be done by scoring out the 
incorrect entry and inserting the new entry in a legible manner. Both the correction 
and new entry to be signed and sealed with Company’s seal. In the event of any 
difference between figure & words of the quoted rates, the rate in word shall be 
considered for evaluating the tender.  

b)  The Tender shall be signed by the person legally authorized to enter into commitment 
on behalf of the tenderer. Tenders to be submitted in two parts as per following: 

c)  FEE PART:  
Scanned copy of the EMD, Cost of Tender and other document, as stated below, are 
to be uploaded in CPPP’s portal and hard copy of the same to be addressed to 
DGM(P-V) at BBJ’s Head office in a sealed envelope, super scribing “TENDER 
NOTICE NO.” & “FEE PART”:  
i) Earnest Money Deposit (EMD) of Rs.10,00,000/- (Rupees five lakh only) in 

the form of Demand Draft or Pay Order from any Nationalised or schedule Bank 
drawn in favour of “The Braithwaite Burn and Jessop Construction Company 
Limited” payable at “Kolkata”. For the case of successful bidder, this EMD will 
be converted to Security Deposit and will be retained by BBJ till completion of 
entire job, without any interest. 

ii) Cost of Tender (Non-refundable) of Rs.5,000/- in the form of Demand Draft 
or Pay Order from any Nationalised or schedule Bank drawn in favour of “The 
Braithwaite Burn and Jessop Construction Company Limited” payable at 
“Kolkata”.   

d)  TECHNO-COMMERCIAL PART:  
Scanned copy of the EMD, Cost of Tender and other document, as stated below, are 
to be uploaded in CPPP’s portal and hard copy of the same to be addressed to 
DGM(P-V) at BBJ’s Head office in a sealed envelope, super scribing “TENDER 
NOTICE NO.” and “TECHNO-COMMERCIAL PART:  
i)  Bidder’s EXPERIENCE CERTIFICATE pertaining to required job/similar 

nature of job as per Eligibility Criteria. 
ii)  As a proof of bidder’s capability to submit Bank Guarantee, Bidder’s Banker’s 

certificate in ORIGINAL to be submitted with this part of the bid as 
mentioned in the Eligibility Criteria. 

iii)   Other documents in support of Eligibility Criteria of this tender. 
iv)  Signed copy of PAN, Goods & Service Tax (GST) registration certificates. 
v) Signed copy of Provident Fund & Employees State Insurance (ESI) 

Registration Certificate. 
vi)  Company’s audited Balance Sheet & Profit & Loss Account for last 3 (three) 

years ending as on 31.03.2018.  
vii) Downloaded Tender document (without quoting any price in Techno-

commercial bid) duly signed with official stamp in each page. 
e) PRICE PART 

Properly filled up BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP’s website. 
Price bid of only those bidders will be opened whose Techno-commercial offers are 
found to be qualified and acceptable to BBJ. 

e)  The above two sealed envelopes i.e. ‘TECHNO-COMMERCIAL PART’ and ‘FEE PART’ 
shall again to be put into another sealed envelope super scribing “TENDER NOTICE 
NO. / NAME OF WORK” to be addressed to DGM(P-V) at BBJ’s Head office.  

 
7.   EXEMPTION FOR MICRO & SMALL ENTERPRISES: 
i)  Micro & Small Enterprises units registered with National Small Industries Corporation 

(NSIC) will be given following benefits: - 
a) Issue of Tender set free of cost 
b) Exemption from payment of Earnest Money Deposit 

ii)  Firms registered with NSIC under its “Single Point Registration Scheme”.   
(Exemption will apply only to items / services indicated under description of 
work / supplies / services & value up to which the firms are registered with NSIC). 
To obtain above benefits, firms should necessarily submit signed copy of valid 
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Registration Certificate issued by NSIC. Firms who are in the process of obtaining 
NSIC Registration will not be considered for the benefits.  

 
8.  All costs and expenses incidental to preparation of the tender, discussion, conference, 

pre-award discussion with BBJ shall be to the account of the bidder and BBJ shall 
bear no liability whatsoever on such cost expenses. 

9.  No deviation to the tender conditions will be accepted. Conditional tenders may be 
rejected and no additional clause will be entertained. 

10. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the 
tender will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel 
or accept or reject any or all tender(s), whether lowest or otherwise, without assigning 
any reason(s) whatsoever thereof. A tenderer, whose tender is not accepted shall not 
be entitled to claim any cost, charges or expenses incidental to or incurred by him 
through or in connection with the preparation and submission of the Tender/Offer to 
BBJ.BBJ also reserves the absolute right to split up and award the requirement 
between two or more Tenderers/bidders. In such case, L1 (lowest) bidder will get at 
least 60% of the total quantity.  

 
11. CURRENCIES OF BID AND PAYMENT 
The tenderer shall submit his price bid / offer in Indian Rupees and payment under this 
contract will be made in Indian Rupees. 
 
12. Firm price order: Price shall remain firm till completion of work as per order 
including modification thereof and no claim for variation in quantities, labour & materials 
prices etc will be entertained. 
 
13. All duties (excluding excise which will be paid on production of documentary 
evidence), taxes, fees and other levies payable by the Sub-Contractor under the contract or 
any other cause shall be included in the quoted prices. Entry Tax on finished products, if 
any, will be borne by BBJ. GST, if applicable in future for this order, the same will also be 
dealt separately as per applicable act and rule. 
 
14. VALIDITY OF TENDER 
90 (NINETY) days from the date of opening of tender or for a further period if mutually 
accepted. BBJ reserves the right to ask for the extension of validity, if any. 
 
15. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 
Where there is any conflict between the various documents in the contract, the following 
order of priority shall be followed i.e. a document appearing earlier shall override the 
document appearing subsequently: 

1) Work order 
2) Letter of Acceptance of Tender 
3) Notice Inviting Tender (NIT) 
4) Instructions to the Bidders (IB) 
5) Scope of Work (SOW) 
6) Special Conditions of the Contract (SCC) 
7) Technical Specifications (TS) 
8) General Conditions of Contract (GCC) 
9) Relevant codes and Standards 
10) Drawings 
11) Bill of Quantities 

 
16. Drawing is not attached with this tender document. Interested bidders may visit BBJ’s 

Drawing Office on any working day i.e. Monday to Friday & Saturday (only 1st, 3rd & 5th 
instant) from 10 A.M. to 1 P.M. and 2 P.M. to 5 P.M.) to study the drawings at 27, R. N. 
Mukherjee Road, Kolkata-700 001 till end date of uploading of online bid. 
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  SCOPE OF WORKS          SOW-1 
1. NAME OF WORK: 
Fabrication, trial assembly, sand/grit blasting, metallising, painting and transportation of 
finished fabricated girder components duly certified by RDSO and/or any other authorised 
agency of S. W. Railway to respective sites and all related allied works as indicated 
elsewhere in these tender documents/ drawings. 
 
Indicative scope described hereunder is only indicative in nature and shall be deemed to be 
inclusive of all items to be executed for successful completion of the work as per 
Specifications and Drawings. 
 
Indicative scope of work: Fabrication, trial assembly, blasting, metallising, painting of 14 
nos. 30.5 m span and 06 nos. 45.7m span open web girder as per relevant RDSO drawing 
and transport of finished products from fabricator’s shop to bridge sites.  
 
NOTE: 
a) The RDSO drawing series as mentioned in this tender document may be changed by 

Railway. In that case the fabrication agency shall be bound to carry out the 
fabrication work as per the said changed RDSO drawing series without any other 
claim to BBJ on account of such changes. 

b) Target production indicated above may be modified by BBJ as per requirement of 
Railway and no claim will be entertained on this account. 

 
2. INSPECTION OF DRAWINGS BEFORE SUBMISSION OF TENDER: 
Drawing is not attached with this tender document. Interested bidders may visit BBJ’s 
Drawing Office at 27, R. N. Mukherjee Road, Kolkata-700 001 on any working day i.e. 
Monday to Friday & Saturday (only 1st, 3rd & 5th instant) from 10 A.M. to 1 P.M. and 2 
P.M. to 5 P.M.) to study the drawings, till end date of uploading of online bid. 
 
BBJ reserves the right to alter/ modify the drawing/ specification to suit to their condition. 
If due to change in drawing/ specification, there is any increase/ decrease in items/ 
quantities or both, payment will be made only for actual approved D.O.D.L/ approved 
material list tonnage certified by S.W. RAILWAY and their authorized agency. However, the 
payment will be restricted to the tonnage as will be certified and paid to BBJ by S.W. 
RAILWAY. 
 
3. BRIEF SCOPE OF WORK OF THE AGENCY: 
The scope of work will include but not limited to the following and the quoted rate should 
take in to consideration of the following: 
 

a. BBJ shall deliver structural steel to the fabrication shop at free of cost. Agency shall 
take delivery of steel from BBJ. Necessary paper shall be handed over to agency by 
BBJ. Unloading and stacking is to be done by agency at their cost.  

b. Preparation of WPSS/ WPQR based on drawings issued by BBJ and getting approval 
from RDSO and Railway. 

c. Arranging Welders’ qualification tests and necessary testing associated with them & 
get it approved by Railway and/or RDSO and/or any other authorised agency of 
Railway. 

d. Getting approval for brand and quality of consumables as per QAP from S.W. 
RAILWAY and/or RDSO and/or any other authorised agency of S.W. RAILWAY. 

e. Testing of all input items except raw steel materials will be responsibility of the 
Agency. If the material fails to meet the approved specifications, it will be The 
Agency’s responsibility to arrange for proper replacement. 

f. A clear demarcated area (Fabrication Shop) will be identified and production for this 
job will be done in that area.  

g. Arranging accommodation and conveyance for your workmen and staff. 
h. Arranging Power and Water required for the job. 
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i. Making the necessary layouts, master plates, templates, jigs & fixtures to complete 
fabrication work by providing bushes, drifts etc. for drilling. 

j. All necessary drifts, nuts & service bolts for trial assembly. 
k. Necessary processing of raw materials including straightening & cleaning. 
l. Complete welding as per approved drawing and specification with marking for 

assembly. 
m. Testing of welded joints as per technical specification & QAP (latest editions) provided.   
n. Obtaining approval from S.W. RAILWAY and/or RDSO and/or any other authorised 

agency of S.W. RAILWAY for quality & workmanship of the material and fabricated 
structures will be responsibility of the fabrication agency. 

o. Any testing equipment, if required, will be arranged by the bidder. 
p. Trial assembly & dismantling after RDSO clearance. 
q. Fabrication and Metallising of components including sand/grit blasting and 3 coats 

of painting and getting them approved by RDSO/S.W. RAILWAY including their 
authorised agency. 

r. Loading the fabricated, metallised & painted components to trailer/truck with proper 
wooden platform/packing & tying arrangement for dispatch to site. Necessary 
trailer/ truck shall be arranged by the agency for transporting and delivery to site. 

s. Making necessary arrangement at Fabrication Shop to ensure all safety and security 
of personnel/ agency authorised by BBJ/ S.W. RAILWAY, Plant & Machineries, 
materials etc. 

t. Arranging necessary inspection & testing and getting the subject work approved by 
S.W. RAILWAY/RDSO and / or their authorised agency. 

u. Only Steel, HSFG Bolts, if any, for permanent work and paint will be supplied by 
BBJ. All Workshop structures, Labour, Plants & Machineries, handling equipment, 
welding consumable, cutting gases and other inputs, consumable & metalizing wire 
required for successful completion of the work will be supplied/ provided by 
fabrication agency/ fabricator/ sub-contractor. 

v. The bidder has to take care of any local, Regional, National level laws & orders issues 
at workshop for smooth functioning. 

w. Rate should also include cutting of plates to flats, unequal angles to equal angles, 
reducing length of leg of angle/ flange of channels etc.  
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SPECIAL CONDITION OF THE CONTRACT                  SCC-1 
 

1. TECHNICAL SPECIFICATION 
The work should strictly be done in accordance with the relevant technical specification 
mentioned in this document as well as per relevant extracts from tender documents of BBJ 
Raw material, consumables, etc should be strictly as per relevant specification and as laid 
down in QAP and shall be used after approval of S.W. RAILWAY and/or RDSO and/or any 
other authorised agency of S.W. RAILWAY. 
 
2. WORKMANSHIP: 
The workmanship for the fabrication operations, Testing, Material shifting etc shall be 
closely monitored by The Agency’s supervisory staff as per the specification and as directed 
by Engineer/ Engineer in-charge of S.W. RAILWAY and/or RDSO and/or any other 
authorised agency of S.W. RAILWAY. Any work done by The Agency, is found unsatisfactory 
or major mismatch is observed at the time of erection at site, that should be rectified / 
redone as per the instructions, immediately after notifying to The Agency. If the Agency fails 
to do so and the same is done by S.W. RAILWAY and S.W. RAILWAY deducts the cost 
pertaining to the same from BBJ then BBJ will also recover the same amount from any due 
payment of the Agency. 
Any rejection on grounds of quality shall be re-done at the bidder/fabricator’s cost. 
 
3.  TESTING OF WELDING  
Type of testing & frequency of testing will be as per the latest version of approved QAP/ 
WPSS/ WPQR/ technical specification etc. The Agency will bear all the cost towards testing. 
The testing & inspection percentage (for example RT/UT percentage) can vary to any extent. 
BBJ/ S.W. RAILWAY decision will be final and binding to all the parties. In case, welding 
fails to meet the accepting criteria of the testing, the Agency will do the rework on his cost 
and risk. 
 
 4.QUANTITY OF WORK TO EXECUTE 
Total quantity of work as per Bill of Quantity (BOQ) can vary to any extent but the unit rate 
finalized will not change up to the completion of the project. 
 
5. DURATION OF WORK 
Time is the essence of this contract. Duration of work is 09 (nine) months and the 
date of commencement will be considered the date of acceptance of Letter of Award (LOA) or 
Work Order, whichever is earlier.  
 
NOTE: 
a) The RDSO drawing series as mentioned in this tender document may be changed by 

S.W. RAILWAY. In that case the fabrication agency shall be bound to carry out the 
fabrication work as per the said changed RDSO drawing series without any other claim 
to BBJ on account of such changes. 

b) Target production indicated above may be modified by BBJ as per requirement of S.W. 
RAILWAY and no claim will be entertained on this account. 

 
If the overall completion schedule needs to be extended due to any reason which is solely 
beyond the control of the agency and causing hindrance to work progress the said 
extension of completion schedule shall be granted without L.D subject to the receipt of 
extension of completion schedule by BBJ from S.W. RAILWAY without L.D. 

 
6. UNIT PRICE 
Unit rate of the work will be per MT. Price shall be inclusive of material, mobilization, 
demobilization, manpower, consumables cost, all cost of infrastructure, water, electricity, 
plant & equipment, all charges towards labour and supervisory charges, transportation, 
tools  
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SPECIAL CONDITION OF THE CONTRACT                   SCC-2 

 
and tackles, consumables, POL, enabling & protection works, scaffolding, testing and all 
applicable Taxes & duties (excluding excise duty which will be paid separately on 
production of documentary evidence), insurance, statutory, incidental charges, supervision, 
overheads, profit, obtaining permissions from local bodies and any other charges that may 
be necessary to be incurred for successful completion of your scope of work of fabrication 
on time. Entry Tax on finished products, if any, will be borne by BBJ. GST, if applicable in 
future for this order, the same will also be dealt separately as per applicable act and rule. 
 
7. VALIDITY 
The Rates for fabrication will be valid and remain firm for the entire duration of the work 
order. No revision / alterations of unit rates shall be entertained. 
 
8. TAXES & DUTIES 
 

The contractor shall be exclusively responsible for payment of all Taxes, Royalties etc. 
(except Goods and Service Tax) that may be levied from time to time according to the 
Laws & regulation now in force & also hereafter to be imposed, increased or modified 
from time to time. Nothing will be payable extra by the Company in respect of any 
duties/ taxes to be imposed on procurement of materials for execution of contract. 

 
8.1 Goods and Service Tax (GST) 

Without prejudice to stipulation in General Conditions of Contract, the quoted price shall 
be exclusive of Goods and Service Tax. The GST as legally leviable & payable by the 
bidder under the provisions of applicable law/act shall be paid extra by BBJ as per 
bidder’s bill. Bidder shall quote their rate after considering the input tax credit on their 
input materials and services.  
 
The bidder shall get registered with the GST authorities and the registration certificate 
shall be submitted along the bid documents (techno commercial). Bid without GST 
number shall be cancelled.  
 
At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced 
from the running bills at the rates prescribed. The GST (i.e. SGST, CGST or IGST) 
amount shall be shown separately in invoice and also submit proper Tax Invoice as per 
section 31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit 
by BBJ.  
 
Bidder shall raise their tax invoice in regular interval as per contract condition and 
uploaded their supply invoice in GSTN Portal through GSTR-1 return with 10th of 
next month. Mismatch in return of BBJ due to any reason attributable to bidder, 
the same shall be recovered from Bidder’s bill. 

 
8.2 New Levies / Taxes 

 
In case Government imposes any new levy / tax after award of the work during the 
tenure of the contract, BBJ shall reimburse the same at actual on submission of 
documentary proof of payment subject to the satisfaction of BBJ that such new levy/tax 
is applicable to this contract. 
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9. SUBMISSION OF BILLS AND PAYMENTS 
A Tax Invoice shall be submitted by the fabricator / bidder fortnightly on or before the date 
fixed by BBJ for all works executed in the period of the month. Payment will be released 
stage wise based on the fortnightly certified bill based on weight of fabricated girder 
components which will be adopted by S.W. RAILWAY shall be applicable to the fabricator 
also and after receipt of corresponding payment from S.W. RAILWAY by BBJ. 
 
a) 40% (forty) of the accepted rate will be released after fabrication of bridge components 

in black condition, span-wise complete in all respect as per approved drawing / material 
list duly inspected by BBJ, S.W. RAILWAY and RDSO and/or their authorised agency 
but before receipt of I.C. from S.W. RAILWAY/ RDSO and / or their authorized agency. 

b) 50% (fifty) of the accepted rate will be released after delivery of fabricated bridge 
components complete span-wise at site and receipt of I.C. from S.W. RAILWAY/RDSO 
and/or their authorized agency. 

c) 5% (five) of the accepted rate will be released after erection. 
d) Balance 5% (five) of the accepted rate will be released after submission and approval of 

reconciliation statement of raw steel and return of surplus steel and scraps to BBJ’s 
Heavy Plant Yard (HPY), P-82 Taratola Road, Kolkata-700024 or any other designated 
place. However, the agency must submit part reconciliation statement after 
completion of the 50% of the scope of work. 

                         
The amount payable to the fabricator/bidder against the final bill shall be released only on 
submission of the following document. 
i) No Claim Undertaking confirming that the “The Agency" has no claims of any nature 

against the work order and / or the work done against the work order. 
 

ii) Unconditional acceptance of the final bill and measurements entered therein 
 

iii) Unconditional Undertaking that The Agency has complied in full with the Legal/ 
Statutory obligations with regard to the labour engaged by him on the job including 
payment of terminal benefits, if any, and that he indemnifies BBJ of any obligation/ 
liability that may arise owing to any representation of any workmen employed by him. 
 

iv) A Clearance Certificate from BBJ confirming no short-fall of any material issued to him 
for the purpose of the work. 

 
10. FREE ISSUE AND RECONCILIATION OF RAW STEEL 
Raw steel will be supplied by BBJ against Bank Guarantee of requisite value of steel to 
run the work smoothly as the work will be carried out at sub-contractor/fabricator’s 
premises. 
 
Successful bidder should submit bank guarantee issued by any Nationalised or schedule 
Bank within 7 (seven) days of receipt of LOI and prior to start of lifting of steel materials, 
otherwise LOI shall stand cancelled and EMD amount will be forfited. 
 
Safe keeping of raw steel materials will be fabricator’s responsibility. The steel and 
other free issue material supplied by BBJ will be used in the BBJ job only. Under no 
circumstances, the material supplied by BBJ shall be used in works other than BBJ. If it is 
found, then the value of the material with 2 times of that value as penal charges shall be 
recovered from the agency. 
 
a) Wastage: 1.5% of material list weight shall be allowed as wastage of steel in the process 
of fabrication work. 
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b) Reconciliation: The fabricator shall prepare reconciliation statement as per the following 
table and got the same approved by BBJ. 

Sl. 
no. 

Raw steel received 
from BBJ 

Steel consumed in fabrication 
work = Material List weight of 
girders + 1.5% of Material List 

weight of girders as irrecoverable 
wastage 

Quantity of steel to 
be returned by 

fabricator to BBJ 

(a) (b) (c) (d) = (b) – (c) 
    
Reconciliation of steel shall be done on completion of 50% of fabrication and subsequently 
on completion of entire scope of work. Reconciliation of steel shall deemed to be completed 
only after receipt of surplus steel as indicated in column (d) above to BBJ’s designated place. 
The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in the 
form of scrap and off-cut and full-length steel within 3 months from the date of completion 
of the work. If the agency fails to return the aforesaid surplus steel, BBJ shall recover the 
cost of surplus steel based on prevailing market price on or about the date of completion 
plus cost of transportation of steel from agency’s work shop to BBJ’s premises in Kolkata/ 
other place plus clerkage charge @ 5% of total value of steel and transportation cost thereof. 

                          
Bidder should visit following sites at Karnataka/ Maharashtra before quoting the rate 
for assessment of accessibility to bridge points for delivery of finished girder 
components. 
 
BBJ’S BRIDGE SITES ARE BRIDGE NO. 8 & 63D AT GADAG – HOTGI SECTION OF 
SOUTH WESTERN RAILWAY 
      
11. PERFORMANCE BANK GUARANTEE (PBG) 
a) As security for proper and faithful fulfillment of the obligation under the order, the 

successful bidder is required to submit Performance Bank Guarantee (PBG) (format to be 
given later to the successful bidders) within 15 days of receipt of Letter of Award (LOA) or 
Work Order, whichever is earlier, for an amount equivalent to 10% (ten percent) of the 
total contract value (inclusive of all taxes & duties) in form of irrevocable Bank 
Guarantee issued by any Nationalized Bank or Scheduled Bank (Format will be provided 
to the successful bidder) and will be valid up to the end of Defect Liability Period (as 
mentioned in clause no. 15) plus 30 days of claim period. 
 

b) Value of PBG to be submitted by the contractor will not change for variation up to 25% 
(either increase or decrease) of contract value. In case during the course of execution, 
value of the contract increases by more than 25% of the original contract value, an 
additional Performance Guarantee amounting to 5% (five percent) for the excess value over 
the original contract value shall be deposited by the contractor. 
 

c) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 
Performance Guarantee shall be encashed. The balance work shall be got done 
independently without risk & cost of the failed contractor. The failed contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
contractor is a JV or a Partnership firm, then every member/partner of such a firm shall 
be debarred from participating in the tender for the balance work in his/her individual 
capacity or as a partner of any other JV /partnership firm.  

 
d) BBJ will encash the Performance Bank Guarantee in the event of: 

i) Failure by the contractor to extend the validity of the Performance Guarantee as per 
requirement of contract, in which event BBJ may claim the full amount of the 
Performance Guarantee. 
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ii) Failure by the contractor to pay BBJ any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the contract, within 
30 days of the service of notice to this effect by BBJ. 

iii) Being determined or rescinded under any provision of the contract, the Performance 
Guarantee shall be forfeited in full and shall be absolutely at the disposal of BBJ. 

 
12. WORKING HOURS 
The fabricator/sub-contractor has to work for 24 hrs to achieve the target. Adequate staff, 
supervisors, operators shall be provided by the fabricator/sub-contractor at his own cost. 
The fabricator/sub-contractor will take care of all local, Regional, National level issues and 
environment for the work shop. 
 
13. WATCH & WARD 
The fabricator/sub-contractor is responsible for watch and ward of the materials. The price 
quoted by The Agency are inclusive the watch and ward expenses and no extra claim will be 
entertained for deployment of watch and ward or loss, damage of machinery / materials at 
work shop. BBJ shall not be liable for the loss or damage of any of the fabricator/sub-
contractor's equipment, machineries and temporary works. 

 
14. INSURANCE 
a) The sub-contractor shall be responsible for making good to the satisfaction of BBJ any 

loss or damages to properties belonging to BBJ or being executed or being procured by 
S.W. RAILWAY if such loss or damages have occurred due to The Agency’s work. 

b) The sub-contractor at his own cost shall take out, maintain and arrange for the 
provisions of the following insurance in such terms and of such duration and of such 
limits as shall be acceptable during the performance of his obligations under the 
contract within 30 days from the start of work, failing which no RA bill payment will be 
made to him. 

c) The sub-contractor shall secure insurance for the Plant and machinery deployed under 
Construction Plant and Machinery Policy and submit the copy of the policy to BBJ/ 
S.W. RAILWAY prior to commencement of the work. 

d) Group Personnel accident Insurance covering the sub-contractor's employees will be 
arranged by The Agency. 

e) Any such other insurance as may be required of The Agency by statutory bodies and 
local law in area of his operation will be the responsibility of The Agency. 
 

15. DEFECT LIABILITY PERIOD 
The Sub-Contractor shall fully guarantee all work as per scope of this tender / order 
perform strictly in accordance with the drawings, specifications etc. The work shall be free 
from all defects. Should any work is not performed as intended or proved defective within a 
period of 12 (twelve) months from the date of receipt of last consignment of 
fabricated component at site, the work shall upon notification of deficiency/ defect be 
promptly rectified by the Sub-contractor to the satisfaction of S.W. RAILWAY and/or RDSO 
and/or any other Inspection Agency appointed by S.W. RAILWAY without any delay and at 
no extra cost to BBJ.  
 
If the Sub-contractor fails to effect proper replacement within a reasonable time of receipt of 
BBJ’s notification to this effect, BBJ shall be free to take such corrective action at the Sub-
Contractor’s risk and cost. 
 
16. WORKMEN COMPENSATION INSURANCE 
The Sub-contractor shall submit proof of Workmen Compensation Policy for all their 
workmen /supervisors and any other personnel whom the Sub-contractor will deploy for 
our Project work prior to commencement of the work. 
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17. PROVIDENT FUND 
The Sub-contractor will be required to cover all their workmen engaged by them under 
provident fund (P.F.) from the commencement of the work. The Sub-contractor will have to 
submit the challan of payment made towards P.F. for their labour and staff to BBJ’s 
Accounts department every month failing which no RA bill payment will be made. 
 
18. STATUTORY COMPLIANCE 
The Sub-contractor shall ensure strict compliance of all labour laws, Minimum Wages Act, 
Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract Labour 
(Abolition & Regulation) Act, E.S.I. Act, P.F. Acts, Industrial Safety regulations, laws 
pertaining to use/storage of explosives for the work. The Sub-contractor shall submit to 
BBJ the required documents as a proof. 
 
19. DOCUMENTATIONS 
The Sub-Contractor is to maintain required documentation in registers as per RDSO 
standard B1- latest revision pertaining to Fabrication Work to be carried out in his 
workshop in consultation to Engineer In-Charge. 
 
20. CONFIDENTIALITY OF DOCUMENTS 
The Sub-contractor shall treat all documents, specifications, drawings and contents therein 
as private and confidential. 
 
21. SUBLETTING OF WORK 
No part of Work Order nor any share or interest thereof shall in any manner of degree be 
transferred, assigned or sublet by the Sub-contractor directly or indirectly to any firm or 
corporation whatsoever without the prior consent in writing of BBJ/ IRCO 
 
22. INSPECTION OF WORKS 
BBJ/ S.W. RAILWAY's/RDSO’s representatives or Engineer-In-Charge will have full power 
and authority to inspect the works at work shop or site, at any time and the Sub-contractor 
shall afford or provide for Engineer-In-Charge every facility and assistance to carry out such 
inspection The Sub-contractor shall at all times during the usual working hours and all 
other times at which reasonable notice of the intention of Engineer-In-Charge or his 
representative to visit the works shall have been given, The Sub-contractor’s representative 
duly accredited in writing, be present for the purpose. 
 
23. ORGANIZATION CHART 
The Sub-contractor will submit his organization Chart showing the name, designation and 
experience of the personnel. 
 
24. SAFETY AND ENVIRONMENT AT SITE 
a) The Sub-contractor shall strictly abide by all safety standards, specification, practices, 

rules and regulations in construction and also the instruction of our safety (EHS) 
Engineer. Any kind of unsafe action or unsafe method of work by The Agency’s 
workmen, which may lead to injury to the Sub-contractor’s workmen, will be viewed 
seriously and penalty for the same will be levied on the Sub-contractor for such unsafe 
actions.  

b) The Sub-contractor will be responsible for the safety of their staff and employees of 
other agencies working in The Sub-contractor’s area of operation.  

c) The Sub-contractor shall delegate the responsibility of implementation of safety rules to 
one of The Sub-contractor’s staff.  

d) All safety appliances required like safety helmets, safety belts, shoes, retro reflective 
jackets and other Safety PPE, etc., shall be arranged by The Sub-contractor at The Sub-
contractor’s cost.  
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e) In the event of non-availability of such safety gadget at required point of time, we may, 

at the sole discretion of the Site in charge, procure such gadgets and issue the same to 
The Sub-contractor on chargeable basis on actual plus 20 % over head charges. 

f) The Sub-contractor’s authorized representative shall attend all safety meetings convened 
by site safety (EHS) Engineer and abide by his instructions and follow the site safety 
practices without failure. 

g) Night working: Utmost care shall be taken during night operations with proper 
illuminations and safety. 

 
25. GENERAL:  The Work Order shall be deemed to be effective only after The Agency 

 Submits Performance Guarantee 
 Submits bank guarantee of equal amount of steel as per Work Order/LOA from any 

Nationalised / scheduled bank within India. In case of non-compliance LOA shall 
stand cancelled and EMD will be forfeited. 

 Submits Factory License 
 Submits ESI, PF, Group Insurance Certificate and other statutory requirements. 
 Submit proof for Insurance of Construction Plant & Machinery 
 Sign the work order/ LOA 

 
26. LIQUIDATED DAMAGES 
a) The time for the execution of the work shall be deemed to be the essence of the contract 

and the works must be completed not later than the date(s) as specified in the contract.  
b) If the contractor fails to complete the works within the time as specified in the contract for 

the reasons not attributable to the contractor, BBJ may, if satisfied, allow the contractor to 
complete the work for further extension of time without imposing LD. 

c) If the contractor fails to complete the works within the time as specified in the contract for 
the reasons attributable to the contractor, BBJ allow, if satisfied that the works can be 
completed within reasonable short time thereafter, the contractor for further extension of 
time. On such extension, BBJ will recover from the bills of contractor, as agreed damages, 
a sum equivalent to ½ (half) of 1% of the contract value per week or part of the week 
of any supplied equipments/services not delivered within stipulated time period or total 
order value in case where part delivery is of no use to the purchaser, subject to maximum 
limit of 10% for contract value up to 2 (two) lakh and 5% for contract value above 2 
(two) lakh. 

d) For the purpose of this Clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order / contract 
agreement issued.  

e) Provided further, that if BBJ is not satisfied that the works can be completed by the 
Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, BBJ shall be entitled to encash the 
contractor's Security Deposit and Performance guarantee and also rescind the contract, 
whether or not actual damage is caused by such default. 

 
27. TERMINATION OF CONTRACT 
In the event the sub-contractor’s progress is consistently found to be below the accepted 
pace based on the program as indicated in clause no. 5 of this document and/or if the 
quality of works being executed by The Agency falls below the expected standards laid down 
by us, in such cases, in the interest of timely and successful completion of the project and 
to maintain the high quality of work, we reserve the right to delete The Agency’s scope of 
work, or, the entire balance work to be taken away from The Agency and BBJ shall be at 
liberty to get such works executed by other agencies and in such case we shall not be liable 
to pay any compensation or make good any damage/s or effect any other payment to The 
Agency for anticipated reduction in profit or any other ground whatsoever.  
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 which can result stoppage of work, BBJ will consider the same as non-performance of The 
Agency. BBJ reserves the right to terminate the contract with that effect and no 
compensation will be paid for the same. 
 
In case the successful bidder fails to comply any of its respective Contractual obligation 
within stipulated time frame, for reasons solely attributable to the breaching party, the non-
breaching party reserves the right to terminate the contract by giving 10 days’ notice, 
provided the failure is not cured within such 10 days’ notice period, without any valid 
reason provided by the breaching party within 7 days of end of stipulated time frame. In the 
event of either party terminating the Agreement, BBJ will make payments of all dues to the 
successful bidder for all services rendered as of and up to the date of termination, as per 
contracted terms. 

 
28. RESOLUTION OF DISPUTES AND ARBITRATION 

a) In the case of dispute arising between the Employer and Contractor related to any matter 
arising out of or connected with this Contract, such dispute shall be referred to the Arbitral 
Tribunal consisting of 03 (three) arbitrators, one each to be appointed by the Employer and 
Contractor, the third arbitrator shall be chosen by the two arbitrators so appointed by the 
parties and shall act as Presiding Arbitrator. In case of failure of the two arbitrators, 
appointed by the parties to reach upon a consensus within a period of 30 days from the 
appointment of the arbitrators, upon the request of either or both parties, the presiding 
arbitrator shall be appointed by the President, Institution of Permanent Way Engineers 
(India), New Delhi. The Indian Arbitration and Conciliation Act, 1996 the rules there under 
and any statutory modification or re-enactment thereof, shall apply to these arbitration 
proceedings;  

b) If one of the parties fails to appoint its arbitrators in pursuance of para (1) above, within 60 
days after receipt of the notice of the appointment of its arbitrators by the other party, the 
Secretary General of the Permanent Court of Arbitration, the Hague or The President, 
Institution of Permanent Way Engineers, India, New Delhi shall appoint the Arbitrator. A 
certified copy of the Secretary General’s order or The President, Institution of Permanent 
Way Engineers, India, New Delhi order, as the case may be, making such an appointment 
shall be furnished to both the parties. 

c) Arbitration proceedings shall be held at Kolkata, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be 
English. 

d) The decision of the majority of arbitrator shall be final and binding upon both parties. The 
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 
Employer and the contractor. However, the expenses incurred by each party in connection 
with the preparation, presentation, etc., of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

e) All arbitration awards shall be in writing and shall state the reasons for the award.   
 
29.  NON-SCHEDULE ITEM OF WORK 
Settlement of rate of extra item(s) of work which is/are not covered by the schedule: - 
 
The Successful bidder shall notify any extra item(s) of work to BBJ immediately after he 
comes across the same during execution of work and submit rate for the same. Based on 
merit, BBJ shall take up with S.W. RAILWAY for settlement of rate of extra item(s) of work. 
If S.W. RAILWAY admits the said extra item(s) of work and settle the rate thereof then BBJ 
shall also admit the said extra item of work for sub-contractor and pass on 90% of the rate 
settled by S.W. RAILWAY. 
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31.  IMPORTANT NOTES; 
 
(A) BBJ reserves the right to: 

(i) Accept or reject any bid received at its discretion without assigning any 
reasons whatsoever. 

(ii) Cancel tender at its discretion without assigning any reasons whatsoever.  
(iii) Increase/ decrease/ alter the job description/ scope of work with 

corresponding change in the value of contract. 
 
(iv) Postpone or extend the above-mentioned date, split and distribute the work 

among more than one bidder without assigning any reason what so ever.  
(v) May ask for further qualification during techno commercial scrutiny of bids 

received. 
(vi) BBJ shall not be responsible for any delay, loss, damage for bids sent by 

post. 
(vii) BBJ shall not be liable for any expenses incurred by bidder for delivery of 

materials or during preparation of bid irrespective of whether it is accepted or 
not. 

(viii) Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 
prohibited and any bidder found to have engaged in canvassing shall be liable 
to have his bid rejected summarily.  

(ix)  If the bidder deliberately gives any wrong information in his tender to create 
circumstances for the acceptance to his bid, BBJ reserves the right to reject 
such application.  
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General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _______ 
day of the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & 
JESSOP CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata 
– 700 001 (hereinafter called the “BUYER”, which expression shall mean and include, unless 
the contest otherwise requires, its successors in office and assigns) of the First Part and M/s 
____________________________  represented by Sri _________________________(Designation) 
(hereinafter called the “BIDDER/Seller” which expression shall mean and include, unless the 
context otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to execute for this eNIT and the BIDDER/Seller is willing to 
offer/has offered the same and WHEREAS the BIDDER is a private company/public 
company/Government undertaking/partnership/registered export agency, constituted in 
accordance with the relevant law in the matter and the BUYER is a PSU performing its 
function on behalf of the President of India. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to :- 
Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement, and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the BUYER will commit to prevent corruption, 
in any form, by its officials by following transparent procedures. 
The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 
 
Commitments of the BUYER 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or 
immaterial benefit or any other advantage from the BIDDER, either for themselves or for 
any person, organization or third party related to the contract in exchange for an 
advantage in the bidding process, bid evaluation, contracting or implementation process 
related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide 
to all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government Office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER with full and verifiable facts and the same is prima facie found to 
be correct by the BUYER, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the BUYER and such a 
person shall be debarred from further dealings related to the contract process. In such a 
case while an enquiry is being conducted by the BUYER the proceedings under the 
contract would not be stalled.  
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Commitments of the BIDDERS 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage in order to secure the contract or in furtherance to secure it and in 
particular commit itself to the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift 
consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees brokerage or inducement to any official of the BUYER, connected 
directly or indirectly with the bidding process, or to any person, organisation or third 
party related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees brokerage or inducement to any 
official of the BUYER or otherwise in procuring the Contract or forbearing to do or having 
done any act in relation to the obtaining or execution of the contract or any other 
contract with the Government/the Company for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with the 
Government/the Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and Indian 
BIDDERs shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any 
other intermediary, in connection with this bid/contract. 

3.5* The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 
manufacturer/integrator/authorized government sponsored export entity of the defence 
stores and has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the BUYER or any of its 
functionaries, whether officially or unofficially to the award of the contract to the 
BIDDER, nor has any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation or 
recommendation.  

3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the BUYER or their family members, agents, brokers or 
any other intermediaries in connection with the contract and the details of services 
agreed upon for such payments.  

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the BUYER as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The BIDDER also undertakes to 
exercise due and adequate care lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or thorough any other 
manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 
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3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the 

BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 
alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 
BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of filing of tender. 
The terms ‘relative’ for this purpose would be as defined in the Companies Act 2013. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the BUYER. 

4.    Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any Public Sector 
Enterprise in India or any Government Department in India that could justify BIDDER’s 
exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 

5.    Earnest Money Deposit (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 10,00,000/- 

(Rupees Ten Lakh only) as Earnest Money /security Deposit, with the BUYER through 
any of the following instruments : 

(i) ‘Demand Draft’ or ‘Pay Order’ in favour of “The Braithwaite Burn and Jessop 
Construction Company Limited.” payable at “Kolkata”. 

(ii) A confirmed guarantee by an Indian Nationalised/Schedule Bank, promising payment 
of the guaranteed sum to the BUYER on demand within three working days without 
any demur whatsoever and without seeking any reasons whatsoever. The demand for 
payment by the BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument.  
5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or the 

complete conclusion of the contractual obligations to the complete satisfaction of both 
the BIDDER and the BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Work Contract that the provisions of Sanctions of 
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by 
the BUYER to forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security 
Deposit for the period of its currency. 

  6.  Sanctions for Violations 
6.1 Any  breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 
the BUYER to take all or any one of the following actions, wherever required :- 

(i) To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with other 
BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the BUYER and the BUYER shall not be required to 
assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation 
to the BIDDER. 
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(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of 
India, while in case of a BIDDER from a country other than India with interest thereon 
at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from 
the BUYER in connection with any other contract for any other stores, such 
outstanding payment could also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to 
pay compensation for any loss or damage to the BUYER resulting from such 
cancellation/rescission and the buyer shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processed of the Government 
of India/the Company for a minimum period of five years which may be further 
extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the BUYER with BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to 
(x) of this pact also on the Commission by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) of an 
offence as defined in chapter IX of the Indian Penal code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Independent Monitor(s) appointed for the purposes of 
this Pact. 

7. Fall Clause 
7.1 The BIDDER undertakes that it has not supplied/is not supplying similar 

product/systems or sub-systems at a price lower than that offered in the present bid 
in respect of any other Ministry/Department of the Government of India or PSU and if 
it is found at any stage that similar product/systems or sub systems was supplied by 
the BIDDER to any other Ministry/Department of the Government of India or a PSU at 
a lower price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference  in the cost would be refunded by the 
BIDDER to the BUYER, if the contract has already been concluded. 

8. Independent Monitors 
8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for 

this Pact in consultation with the Central Vigilance Commission (Names and 
Addresses of the Monitors to be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings. 
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8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BUYER. 
8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to 

all Project documentation of the BUYER including that provided by the BIDDER. The 
BIDDER will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his project documentation. The 
same is applicable to Subcontractors. The Monitor shall be under contractual 
obligation to treat the information and documents of the BIDDER/Subcontractor(s) 
with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings 
amongst all the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to the 
Monitor the option to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 
BUYER/Secretary in the Department within 8 to 10 weeks from the date of reference 
or intimation to him by the BUYER/ BIDDER and should the occasion arise, submit 
proposals for correcting problematic situations. 

9. Facilitation of Investigation 
 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 
including the Books of Account of the BIDDER and the BIDDER shall provide 
necessary information and documents in English and shall extend all possible help for 
the purpose of such examination. 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian law. The place of performance and jurisdiction is the 
seat of the BUYER. 

11. Other legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 

12. Validity  
12.1 The validity of this Integrity Pact shall be from date of its signing and extend up to 5 

(five) years or the complete execution of the contract to the satisfaction of both the 
BUYER and the BIDDER/Seller, including warranty period, whichever is later. In case 
BIDDER is unsuccessful this Integrity Pact shall expire after six months from the date 
of the signing of the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of 
this Pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions.  

13. The parties hereby sign this integrity Pact at ___________________ on _________ 
 

BUYER       BIDDER 
 
 
Name of the Officer:____________________            CHIEF EXECUTIVE OFFICER 
Designation:            ____________________                      _____________________ 
 
Witness       Witness 
1.  __________________________________  1._________________________________ 
2.  __________________________________  2._________________________________ 

      * Provisions of these clauses would need to be amended and/or deleted in line 
with the policy of the BUYER in regard to involvement of Indian agents of 
foreign suppliers. 
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ANNEXURE - I 

LIST OF DEVIATIONS 
 

SL. 
NO. 

BBJ’S eTENDER 
CLAUSE NO. BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 
1.  

 
NIL 

 
 
 

2. 
3. 
4. 
5. 
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ANNEXURE-II 
FORMAT 

 
CERTIFICATE 

(TO  BE  SUBMITTED  ON  SUB-CONTRACTOR’S  LETTER  HEAD) 
REF.:                                                                                    DATE: 
 

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK   
OF S.W. RAILWAY-KARNATAKA PROJECT AT KARNATAKA STATE 

 
REF.:   BBJ WORK ORDER NO. .................... DATED ......./...../2018 

 
This is to certify that we have complied with all the Statutory Obligation for our 

workmen engaged for the subject work which includes payment of Minimum Wages, P.F. 
& E.S.I. contribution and other benefits as per prevailing Labour Laws and other 
Statutes/Rules in the State of CHHATTISGARH. 
  
We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP 
CONSTRUCTION CO. LTD. regarding compliance of all statutory requirement of Labour 
Laws as stated above. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. 
LTD. will have no responsibility in this regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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CHECK LIST          ANNEXURE-III 
 SL. 
NO. 

DESCRIPTION REMARKS DOCUMENTS ATTACHED  
BY THE BIDDER 

1. TECHNO-COMMERCIL BID 
a) The Tender shall be signed by 

the person legally authorized 
to enter into commitment on 
behalf of the Tenderer.   

A Letter/Power of Attorney/ 
Affidavit to effect this need to 
be submitted by the bidder.  

 

b) Cost of Tender Document of 
Rs. 

Original Demand Draft / Pay 
order to be attached. 

 

c) Earnest Money Deposit (EMD) 
of Rs. 

Original Demand Draft / Pay 
order to be attached. 

 

d) Submission of downloaded 
Tender document duly signed 
and sealed in each page. 

All the pages of tender 
documents to be signed & 
sealed with company’ seal. 

 

e) Documents as ELIGIBILITY 
CRITERIA mentioned in 
Clause No. 5 at IB-1 above.  

All the documents to be 
signed with official stamp. 

 

f) Copy of letter/certification/ 
document received from 
RDSO / RAILWAY authority 
for granting permission for 
fabrication work into sub-
contractor’s workshop  

All the documents to be 
signed with official stamp. 

 

g) Copy of PAN No. 

All the documents to be 
signed with official stamp. 

 
h) Copy of VAT registration NO.   
i) Copy of CST registration No.   
j) Copy of Excise &  Service Tax 

registration certificate  
 

k) Copy of Provident Fund (P.F.) 
registration certificate.   

 

l) Copy of E.S.I. registration 
certificate 

 

m) Copy of Audited Annual 
Accounts for last 3 years 
ending 31.03.2016. 

Duly signed by Chartered 
Accountant in Annual 

Accounts with official stamp. 

 

n) LIST OF DEVIATIONS duly 
filled as per BBJ’s format. 

“NIL” LIST OF DEVIATIONS 
duly signed with official 

stamp. 

 

o) Banker’s certificate in 
ORIGINAL proving capability 
to submit of PBG of Rs. 3.00 
crore within 7 (seven) days of 
receipt of our LoI 

Duly signed with official 
stamp 

 

2. PRICE BID   
a) Properly filled up BILL OF 

QUANTITY (BOQ) to be 
uploaded in CPPP’s website. 

Original BOQ-1 duly signed 
and sealed  

 

NOTE: Scanned copy of the above document duly signed with official stamp in each page are to 
be uploaded in CPPP portal (https://eprocure.gov.in/eprocure.) and hard copies of all document 
incl. physical instrument as EMD & Cost of Tender in original o be sent to DGM(P-V), The BBJ 
Construction Company Ltd. 27, R N Mukherjee Road, Kolkata – 700 001 before the opening date 
of etender as per instruction given in clause No. 6 of Instruction to Bidder section.  

https://eprocure.gov.in/eprocure.)
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Note to Bill of Quantity (BOQ):- 
1.  All Plants & Machineries, handling equipments, welding consumable, cutting gases, 

metalizing wire, paint and other inputs etc. required for the work should be arranged by 
the sub-contractor. 

2.   BBJ will provide Steel free of cost. Agency shall take delivery of steel from SAIL or other 
manufacturer’s plant/stack yard. Necessary paper shall be handed over to agency by 
BBJ. Handling is to be done by agency at their cost. The paint, HSFG & other bolts for 
permanent works need to transport by agency from our Heavy Plant Yard to their 
workshop at their own cost. The quoted rate should take care of this. 

3.   The RDSO drawing series as mentioned in this tender document may be changed by S.W. 
RAILWAY. In that case the fabrication agency shall be bound to carry out the fabrication 
work as per the said changed RDSO drawing series without any other claim to BBJ on 
account of such changes. 

4.   61m may be substituted and fabricating agency has to fabricate the new girder at the 
same rate, terms and conditions without any other claim towards this change. 

5.   The agency shall be liable to return all surplus steel beyond the said quantity to BBJ in 
the form of scrap and off-cut and full length steel within 3 months from the date of 
completion of the work. If the agency fails to return the aforesaid surplus steel, BBJ shall 
recover the cost of surplus steel based on prevailing market price on or about the date of 
completion plus cost of transportation of steel from agency’s work shop to BBJ’s 
premises in Kolkata/ other place plus clerkage charge @ 5% of total value of steel and 
transportation cost thereof. 

6.    Bidder should visit sites at Karnataka before quoting the rate for assessment of 
accessibility to bridge points for delivery of finished girder components. 
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GENERAL CONDITION OF THE CONTRACT                 GCC-1 
1.0 DEFINITION: In the contract, as defined under, the following words and expressions 

shall have the meanings hereby assigned to them, except where the context otherwise 
requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 
ii) The “ACCEPTING AUTHORITY” shall mean the CHAIRMAN & MANAGING DIRECTOR, 

BBJ, 27, R. N MUKHERJEE ROAD, KOLKATA – 700 001. 
iii) “OWNER”/ “CLIENT” / “PRINCIPAL CONTRACTOR” / “S.W. RAILWAY” means S.W. 

RAILWAY International Limited. 
iv) The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY 

shall mean individual or firm or company whether incorporated or not, undertaking the 
works and shall include legal representatives or such individual or persons composing 
such firm or unincorporated company, or successors of such individual, firm or 
company, as the case may be and permitted assigns of such individual or firm or 
company.  
The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY to 
be selected by means of BBJ’s Notice Inviting eTender (eNIT) i.e. this e-tender document 
and acceptance of LOI/Work order thereof and the formal agreement of execution of work 
between BBJ and Sub-Contractor together with all documents referred to therein 
including all applicable conditions with appendices and any schedule of items, quantities 
and rates. All these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 

v) The “TENDER DOCUMENT” means the form of e-tender, the applicable clause, schedule 
and/or additional conditions, the conditions and the specifications and /or drawings as 
referred to in the tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or 
part(s) thereof as the case may be and shall include all extras of additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Sub-Contractor. 

vii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of 
quantities / Bill of quantity (BOQ) arrived on the basis of item rate quoted & acceptable 
to BBJ by the bidder for various items. 

viii) A “DAY” shall mean a day of 24 hours starting from midnight to midnight irrespective of 
the number of hours worked in the day. 

ix) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer 
appointed by BBJ or his duly authorized representative who shall direct, supervise and 
be In-Charge of the works for purposes of this contract. 

x) “FORCE MAJEURE” shall mean War, Invasion, Revolution, Riots, Sabotage, Lockouts, 
Strikes, work shutdowns imposed by Government Acts or Legislature or other 
authorities, Act of God, Epidemics, Fires, Earth-Quakes, Floods, Explosions or any other 
acts or events whatsoever which are beyond the control of the Sub-Contractor and which 
shall directly or indirectly prevent the execution of work within the time specified in the 
agreement. 

xi) “SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of 
work and quantity annexed to the tender document by BBJ or the standard schedule of 
rates prescribed by BBJ and the amendments thereto issued from time to time. 

xii) The “SITE” shall mean the lands and/or other places on/under/in or through which the 
work is to be executed under the contract including any other lands or places provided 
by BBJ for the purpose of execution of the contract. 

xiii) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for 
the execution, completion or maintenance of the work.  

xiv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the 
Engineer-In-Charge, becomes necessary during the progress of the work to obviate any 
risk of accident or failure or which become necessary for security.   
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GENERAL CONDITION OF THE CONTRACT           GCC-2 
xv) A “WEEK” shall mean seven days without regard to the number of hours worked in any 

day in that week. 
xvi) “APPROVED” and “DIRECTED” means the approval or direction of the Chairman & 

Managing Director (CMD), BBJ or the person authorized by him for the particular 
purpose. 

xvii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part 
of the works set out in or ascertained in accordance with the individual work order and 
the tender documents or any subsequent agreed agreement thereto. 

xviii) “SPECIFICATION” shall mean the specifications for materials of work in the special 
condition or in drawings. “Drawings” shall mean the maps, drawings, plans and tracings 
or prints thereof annexed to the contract and shall include any modification of such 
drawings and further drawings as may be issued by the Engineer-In-Charge from time to 
time. 

xix) “CONSTRUCTIONAL PLANT” shall mean all appliances or items of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works 
(as mentioned in the tender document) but does not include materials or other things 
intended to form or forming part of the permanent work. 

xx) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months 
maintenance from the date of completion of the Works certified by the Engineer-In-
Charge. 

xxi) Words importing the singular number shall also include the plural and vice-versa where 
the context requires. 

xxii) The headings and marginal headings in these general conditions are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof or be taken 
into consideration in the interpretation or construction thereof or of the contract. 

xxiii) “COST”- The word cost shall be deemed to include all costs related to establishment, 
labour, material, transport, all taxes & duties and levies etc. applicable to execution 
the entire job;  

2.0 EXPERIENCE CRITERIA: The bidder must have adequate past experience of work of 
similar nature as defined in Instruction to Bidder, the documentary evidence of which 
need to be furnished. 

3.0 SUBMISSION OF BID: Bids to be submitted online in CPPP’s website in a two bid 
system: 

i) TECHNO-COMMERCIAL BID: 
Scanned copy of the EMD, Cost of Tender and other document, as stated in Instruction to 
Bidder section of this eNIT, are to be uploaded in CPPP portal (https:// 
eprocure.gov.in/eprocure) and hard copies of all document including physical instrument 
(EMD & Cost of Tender in original) are required to put into a sealed envelope super 
scribing “TENDER NOTICE NO.” and “TECHNO-COMMERCIAL PART” and addressed to 
DGM (P-V), The Braithwaite Burn & Jessop Construction Company Limited.  

ii) PRICE BID:  
Properly filled up Schedule of Rate / BILL OF QUANTITIES (BOQ) is to be uploaded in 
CPPP website and hard copy of the same put into a separate sealed envelope duly signed 
with official stamp to be send to BBJ’s Office, super scribing “TENDER NOTICE NO.” and 
“PRICE PART” and sent to DGM (P-V), The Braithwaite Burn & Jessop Construction 
Company Limited.  
Price bid of only those bidders will be opened whose Techno-commercial offers are 
found to be qualified and acceptable to BBJ. 
All applicable duties, taxes, fees and other levies payable by the Sub-Contractor under 
the contract or any other cause shall be included in the quoted prices. 

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to 
distribute the work among more than one bidders without assigning any reason 
whatsoever. 

 

https://
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                           GENERAL CONDITION OF THE CONTRACT           GCC-3 
5.0 EXECUTION OF WORK: 
a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied 
as to the nature and location of the work, the configuration of the ground, the character, 
quality and quantity of the materials to be encountered, the character of equipment as 
facilities needed preliminary to and during the execution of the works, the general and 
local conditions, availability of materials, the  labour conditions prevailing therein and all 
other matters which can in any case affect the work under the contract. 

b) COMMENCEMENT OF WORK: 
i) The date of commencement will be considered from the date of issue of LOI/Date of issue 

of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is earlier. If the 
Sub-Contractor commits default in commencing execution of the work as aforesaid, BBJ 
shall, without prejudice to any other right or remedy, be at liberty to forfeit the Earnest 
Money Deposit (EMD), Performance Guarantee and any other dues belongs to them 
absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on 
account of any acquisition of land or delay in according sanction to estimates or drawings 
etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 
The Engineer-In-Charge shall direct the order in which the several parts of the works 
shall executed and the Sub-Contractor shall execute without delay all orders given by the 
Engineer-In-Charge from time to time but the Sub-Contractor shall not be relieved 
thereby from responsibility for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 
No alterations or addition to or omission or abandonment of any part of the works shall 
be deemed authorised except under instructions from the Engineer and the Sub-
Contractor shall be responsible to obtain in writing such instruction in each and every 
case. 

e) EXTRA WORKS: Should works over and above those included in the contract require to 
be executed at the site, the Sub-Contractor shall have no right to be entrusted with the 
execution of such works which may be carried out by another Sub-Contractor or Sub-
Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 
i) The BBJ reserves the right to alter the designs and drawings. If due to change in the 

drawing or design or for other reasons, there be variations, resulting in increase or 
decrease in quantities, payment will be made only for the actual quantities executed at 
the ordered rates, subject to getting approval of the same from the principal client. If 
there is sufficient cause, BBJ may grant extension of the date of completion suitably. 
Such circumstance, shall in no way affect or vitiate the contract or alter the character 
thereof, or entitle the Sub-Contractor to damages or compensation there for except as 
provided for in this contract. 

ii) BBJ reserves the right to split the total quantity of work as mentioned in the BOQ among 
2 (two) or more sub-contractors depending on the situation. The sub-contractor cannot 
object or be entitled to any claim in the event of reduction in the actual quantity. 

iii) In the event of any reduction in the quantity or omission of any item in the BOQ to be 
executed for any reasons whatsoever, the sub-contractor shall not be entitled to any 
compensation, but shall be paid only for the actual amount of work done. 

iv) The unit rate quoted by the bidder will stand unchanged, in case of variation (+/-) of 
quantities up to any extent. 

 v) The quantities of each item of work furnished in BOQ are approximate and are intended 
for the guidance of bidder / sub-contractors. In actual execution of work, there may be 
some increase in the quantities specified, such variation shall in no degree effect the 
validity of the contract and it shall be performed by the Sub-Contractor and be subject to 
the same conditions, stipulations and obligations originally and expressly included and 
provided for in the specifications and drawings and the amounts to be paid therefore 



The Braithwaite Burn and Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/OWG-PKG/GADAG-HOTGI/39-2018      DATE: 26.10.2018 
 

TENDERER(S)                                              Page 29 of 40                                                           BBJ 

shall be calculated in accordance with the accepted BOQ rates. 
GENERAL CONDITION OF THE CONTRACT          GCC-4 

g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 
The BBJ shall have the right to let out our contracts in connection with the works. The 
Sub-Contractor shall afford to the other Sub-Contractors reasonable opportunity of 
storage of their materials and the execution of their work and shall properly connect and 
co-ordinate his work with theirs. If any part of the Sub-Contractor’s work depends on 
proper execution or depends upon the work of another Sub-Contractor, the Sub-
Contractor shall inspect and promptly report to the Engineer-In-Charge any defects in 
such work that render it unsuitable for proper execution of his portion of work. The Sub-
Contractor’s failure to inspect or report shall constitute an acceptance of the other Sub-
Contractor’s work. However, for defect/s, which may develop in the other Sub-
Contractor’s work after the execution of his work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 
Any instructions or approval given by the Engineer-in-Charge’s representative to the Sub-
Contractor in connection with the work shall bind to the Sub-Contractor as though it had 
been given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials 
shall not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such 
work of materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-
Charge’s representative, he shall be entitled to refer the mater to the Engineer-In-Charge, 
he shall thereupon confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 
The whole of the works shall be executed in conformity with the specifications and 
drawings. If the Sub-Contractor performs any work in a manner contrary to the 
specifications or drawings or both without obtaining the approval of the Engineer-In-
Charge, he shall bear all the consequences and costs arising or ensuing there from and 
shall be responsible for all loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 
The Sub-Contractor shall keep one copy of drawings and specifications at the site, in 
good order and such other contract documents as may be necessary to the Engineer-In-
Charge and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 
All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used for other works 
and with the exception of the signed contract, shall be returned by the Sub-Contractor to 
BBJ on completion of the works or termination of the contract. 

l) SHEDS, STORE HOUSES AND YARDS: 
The Sub-Contractor shall on his own expense shall provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of the 
Engineer-In-Charge is requisite for carrying out the works and the Sub-Contractor shall 
keep at each of such sheds, storehouses and yards, a sufficient quantity of material and 
plant in much as not to delay the carrying out of the works with due expedition and the 
Engineer-In-Charge and/or the authorised representative of the Engineer-In-Charge shall 
have free access to the said sheds, storehouse and yards at any time for the purpose of 
inspecting the stock of materials and plant so kept in hand and any materials or plant 
which the Engineer-In-Charge may object to shall not be brought upon or used in works, 
but shall be forthwith removed from the sheds, storehouses or yards by the Sub-
Contractor. The Sub-Contractor shall at his own expense provide and maintain suitable 
mortar mills, soaking vats steel treatment bath or any other equipment necessary for the 
execution of the work. 
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GENERAL CONDITION OF THE CONTRACT          GCC-5 
m) PROVISION OF EFFICIENT AND COMPETENT STAFF/SUPERVISOR/WORKMEN: 

The Sub-Contractor shall place and keep on the works at all times efficient and 
competent staff/supervisor to give necessary directions to his workmen and to see that 
they execute their work in sound and proper manner. The Sub-Contractor shall employ 
only such supervisors, workmen and labours, in or about the execution of any of the 
works are careful and skilled in their various trades and callings. The Sub-Contractor 
shall at once remove from the works any agent, supervisor, workmen or labourer who 
shall be objected to by the Engineer-In-Charge and if and whenever required by the 
Engineer-In-Charge, he shall submit correct return showing the names of all staff, 
supervisor and workmen as necessary for the proper completion of the works within the 
time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect 
take on the additional number of staff and labour specified by the Engineer-In-Charge 
within seven days of being so required and failure on the part of the Sub-Contractor to 
comply with such instruction will entitle the BBJ  to rescind the Sub-Contractor under 
these conditions.  

n) WORKMANSHIP AND TESTING: 
The whole of the work and/or supply of materials specified and provided in the contract 
or that may be necessary to be done in order to form and complete any part thereof shall 
be executed in the best and most substantial workman – like manner with materials of 
the best and most approved quality of their respective kinds agreeable to the particulars 
contained in or implied by the specifications and as referred to in and represented by the 
drawings or in such other additional particulars, instructions and drawings as may be 
found requisite to be given during the carrying out of the works to the entire satisfaction 
of the Engineer-In-Charge according to the instruction and direction which the Sub-
Contractor may receive time to time from the Engineer-In-Charge. The material may be 
subjected to test by means of such machines, instruments and appliances as the 
Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to 
order from time to time -- 

i) the removal from the site within the time specified of any materials which in his opinion 
are not in accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material removed 
if the same is not easily available or the substitute material is better;  

iii) the removal and proper re-execution (not withstanding any previous tests thereof or “on 
account” payments thereof) of any work which in respect of materials or workmanship is 
not in his opinion in accordance with the specifications. 

iv) in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall 
be entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and/or the Engineer-In-Charge’s 
representative and any other authorised representative of Principal clients every facility 
for entering in and upon every portion of the work at all hours for the purpose of 
inspection or otherwise and shall provide all labours, materials, plants, ladders, pumps, 
appliances and things of every kind for this purpose and the Engineer and/or the 
representative shall at all times have free access to every part of the works and to all 
places at which materials for the work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven (7) days notice to the Engineer-In-Charge or the 
Engineer-In-Charge’s representative whenever any work or materials are intended to be 
covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 
measurement in order that the work may be inspected or that correct dimensions may be 
taken before being so covered placed beyond the reach of measurement in default 
whereof the same shall, at the opinion of the Engineer-In-Charge or the Engineer-In-
Charge’s representative, be uncovered and measured at the Sub-Contractor’s expense or 
no payment shall be made for such work or materials. 
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GENERAL CONDITION OF THE CONTRACT          GCC-6 
r) TEMPORARY WORKS: 

All temporary works necessary for the project execution of the works shall be provided 
and maintained by the Sub-Contractor and subject to the consent of the Engineer-In-
Charge shall be removed by him at his expense when they are no longer required and in 
such manner as the Engineer-In-Charge shall direct. In the event of failure on the part of 
the Sub-Contractor to remove the temporary works, the Engineer-In-Charge will cause 
them to be removed and the cost as increased by supervision and other incidental 
charges shall be recovered from the Sub-Contractor. If temporary huts are provided by 
the Sub-Contractor on the land owned by client for labour engaged by him for the 
execution of the works, the Sub-Contractor shall arrange for handing over vacant 
possession of the said land after the work is completed, if the Sub-Contractor’s labour 
refuse to vacate and have to be erected by client, the expenses incurred by BBJ in 
connection therewith shall be borne by the Sub-Contractor. The Sub-Contractor shall, 
not construct any hutment in the client’s / Government’s land without the written 
approval of the Competent Authority. 

s) RATES FOR ITEM OF WORKS: 
The rates entered in the accepted schedule of rates/ Bill of quantity of the contract are 
intended to provide for works duly and properly completed in accordance with the general 
and special (if any) conditions of contract and the specification and drawings together 
with such enlargements, extensions, diminutions, reductions, alterations or additions as 
may be ordered by the Engineer-In-Charge and as required without prejudice to the 
generality thereof and shall be deemed to include and cover superintendence and labour 
supply, including full freight of materials of stores, patterns, profiles, moulds, fitting, 
scaffoldings, shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools 
and all apparatus and plant required on the works, except such tools, plants or materials 
as may be specified in the contract to be supplied to the Sub-Contractor by BBJ, the 
erections, maintenance and removal of all temporary works and buildings and also the 
following:- 

i) All watching, lighting, bailing, pumping and draining. 
ii) All prevention of or compensation for trespass. 
iii) All barriers and arrangements for the safety of the public or employees during the 

execution of works. 
iv) All sanitary and medical arrangements for labour camps as may be prescribed by the 

BBJ the setting of all work and of the construction, repair and upkeep of centre lines, 
bench marks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing 
facilities for the compaction of soil, if required. 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to handover the works executed under the contract 
to BBJ or any other authority so authorised by BBJ, complete in all respect to the 
satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall determine, from 
time to time, the date on which the work is considered to have been completed, in 
support of which his certificate shall be regarded as sufficient evidence for all purposes. 
The Engineer-In-Charge shall determine from time to time the date on which any 
particular section of the work shall have been completed, and the Sub-Contractor shall 
be bound to observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works, the Sub-Contractor shall clear away and remove from 
the site all construction plants surplus materials rubbish and temporary works of every 
kind and leave the whole of the site and works clean to the satisfaction of the Engineer-
In-Charge. No final payment in settlement of the account of the work shall be made to the 
Sub-Contractor till that period in addition to any other condition necessary for such final 
payment, site clearance shall have been effected by him, and such clearance may be 
made by the Engineer-In-Charge at the expense of the Sub-Contractor in the event of his 
failure to comply with this provision within seven days after receiving notice to that effect. 
Should it become necessary for the Engineer-In-Charge to have the site cleared at the 
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expense of the Sub-Contractor, then BBJ shall not be liable for any loss or damage to 
such of  

GENERAL CONDITION OF THE CONTRACT          GCC-7 
v) the Sub-Contractor’s property as may be on site due to such removal there from, which 

removal may be effected by means of public sale of such materials and property or in 
such a way as deemed fit and convenient to the Engineer-In-Charge. 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 
The quantities set out in the accepted schedule of rates with items of works quantified 
are the estimated quantities of the works and they shall not be taken as the actual 
correct quantities of work to be executed by the Sub-Contractor in fulfilment of his 
obligation under the Sub-contract. However, BBJ reserves the right to reduce the 
quantity and in that event the agency will not have any claim for such reduction. 

x) MEASUREMENT OF WORKS: 
The Sub-Contractor shall be paid for the works executed in the accepted schedule of 
rates and according to the terms of payment of the contracts or the measurements taken 
by the Engineer-In-Charge or Engineer-In-Charge’s representative in accordance with the 
relevant Indian Standard Specification Code of practice. Such measurement will be taken 
of the work in progress from time to time and at such intervals as in the opinion of the 
Engineer-In-Charge shall be proper having regard to the progress of the works. The date 
and time on which the “On-Account” or final measurement are to be made shall be 
communicated to the Sub-Contractor who shall be present at the site and shall sign the 
results of the measurements (which shall also be signed by the Engineer-In-Charge or 
Engineer-In-Charge’s representative) recorded in the official measurement book as an 
acknowledgement of his acceptance of the accuracy of the measurement. Failing the Sub-
Contractor’s attendance the work may be measured up in his absence and such 
measurements shall notwithstanding such absence, be binding upon the Sub-Contractor 
whether or not he shall have the measurement book. 

y) MAINTENANCE OF WORKS: 
The Sub-Contractor shall at all times during the progress and continuance of the works 
and also for the period of maintenance specified in the contract and after the date of 
passing of the certificate of completion by the Engineer-In-Charge or any other earlier 
date subsequent to the completion of the work that may be fixed by the Engineer-In-
Charge be responsible for and effectually maintain and uphold in good substantial, 
sound and perfect condition all and every part of the works and shall make good from 
time to time and at all times as often as the Engineer-In-Charge shall require, any 
damage or defect that may, during the above period, arise in or be discovered or be in any 
way connected with the works and the Sub-Contractor shall be liable for and shall pay 
and make good to the BBJ or other persons legally entitled thereto whenever required by 
the Engineer-In-Charge so to do, all losses, damages, costs and expenses they or any of 
them may incur or be put or be liable to, by reason or in consequence of the operations of 
the Sub-Contractor of his failure in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer-In-Charge the works shall have been 
substantially completed and shall have satisfactorily passed any final test or tests that 
may be prescribed, the Engineer-In-Charge shall issue a certificate of completion in 
respect of the works and the period of maintenance of the works shall commence from 
the date if such certificate. 

aa) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to above Sub-Clause shall 
not absolve the Sub-Contractor from his liability to make good any defects, imperfections, 
shrinkage of faults which may appear during the period of maintenance arising in the 
opinion of the Engineer-In-Charge for materials or workmanship not in accordance with 
the drawings or specifications or construction defects. All such defects need to be 
amended and made good by the Sub-Contractor at his own cost and in case of default on 
the part of the Sub-Contractor, the Engineer-In-Charge may employ labour and 
materials, or appoint another Sub-Contractor to amend and make good such defects, 
imperfections, shrinkage and faults and all expenses consequent thereon and incidental 
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thereto shall be borne by the Sub-Contractor and shall be recoverable from any money 
due to him under the contract.   
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GENERAL CONDITION OF THE CONTRACT          GCC-8 
6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 
payments only for such works, as in the opinion of the Engineer-In-Charge, the Sub-
Contractor has executed in terms of the contract. All payments be on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certificates of measurements shall be 
subjected to any deductions which may be made under these presents provided always 
that the Engineer-In-Charge may by any certificate made any correction or modification 
in any previous certificate which shall never have been be issued by him and that the 
Engineer-In-Charge may withhold any certificate, if the works or any part thereof are not 
being carried out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 
In the case of schedule of rates given in decimal coinage, individual items will not be 
rounded off, but the total amounts only, on each certificate, shall be rounded off to 
nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise 
and more shall be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT: 
“On Account” payments made to the Sub-Contractor shall be without prejudice to the 
final making up of the accounts (except where measurements are specifically noted in the 
measurement book as final measurements and as such have been signed by the Sub-
Contractor) and shall in no respect be considered or used as evidence of any facts stated 
in or to be inferred from such accounts nor of any particular quantity or work having 
been executed nor of the manner of its execution being satisfactory. 

9.0 MANNER OF PAYMENT: 
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment 
proportionate to the part of the work which is approved and passed by the Engineer-In-
Charge whose certificate of such approval and passing of the sum so payable shall be 
final and conclusive against the Sub-Contractor. All such intermediate payments shall be 
regard as payments by way of advance against the final payments only and not as 
payments as work actually done and completed and shall not preclude the Engineer-In-
Charge from requiring bad, unsound, imperfect or unskilful work to be dismantled and 
removed from the site and reconstructed or re-erected as per specifications. No payment 
shall be considered as an admission of the due performance of the contract or any part 
thereof in any respect or the occurring of any claim, nor shall it conclude determine or 
affect in any way the powers of the Engineer-In-Charge as to the final settlement and 
adjustment of the contract. The final bill shall be submitted by the Sub-Contractor within 
one month of the date of the completion of work. The certificate of the Engineer-In-Charge 
of the measurement value of the total amount payable for the work shall be final and 
binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an 
adjustment shall be made and the balance of account based on the Engineer-In-Charge 
or the Engineer-In-Charge’s representative’s certified measurements of the quantity of 
work executed by the Sub-Contractor up to the date of completion and on the accepted 
schedule of rates shall be paid to the Sub-Contractor subject to any deduction which may 
be made under agreement and subject to the Sub-Contractor having delivered to the 
Engineer-In-Charge a full account in detail of all claims he may have or BBJ in respect of 
the works or having delivered a “No Claim” certificate and the Engineer-In-Charge after 
the receipt of such account, will give a certificate in writing that such claims are correct, 
that the whole of the works to be done under the provisions of the contract have been 
completed, that they have been inspected by him since their completion and bound to be 
in good and substantial order that all properties and the things removed during execution 
of the work, have been properly replaced and made good all expenses and demands 
incurred by or made upon or in the respect of damage or loss by, from or in consequence 
of the woks have been satisfied, agreeable and in conformity with the contract. 
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12.0 TAXES, DUTIES AND OCTROI ETC. 

The Sub-Contractor agree to and hereby accept full and exclusive liability for the 
payment of any and all taxes, duties, octroi etc., now or hereafter imposed, increased, or 
modified, and all the sales tax, from time to time in respect of works and materials and 
all contributions and taxes for employment compensation, insurance and also age 
pension or annuities now or thereafter imposed on Central or State Government 
authorities which are imposed with respect to or covered by the wages / salaries or other 
compensations paid to the persons employed by the Sub-Contractor and the Sub-
Contractor shall be responsible for the compliance with all obligations and restrictions 
imposed by the labour law or any other law effecting employer-employee relationship and 
the Sub-Contractor further agreed to comply and to secure the compliance of all other 
Sub-Contractor with all applicable Central, State, Municipal or local laws and regulations 
and requirements of the Central, any State or Local Government agency or authority. 
Sub-Contractor further agreed to defend, indemnify and hold owner harmless from any 
liability or penalty which may be imposed by the Central, State or local authorities by 
reason of any violation or requirements and also from all claim, suit of proceeding that 
may be brought against the owner arising under, growing out of or by reason of the work 
provided for by this Contract, by third parties, or Central or State Government authority 
or any other Sub-division thereof.    

 13.0 DEDUCTION OF INCOME TAX, SALES TAX, EXCISE DUTY AND ANY OTHER TAXES 
AND DUTIES, OCTROI  ETC.:  
All Statutory Taxes and Duties will be deducted at source from Sub-Contractor’s on-
account bills. Further the Sub-Contractor will be liable to pay themselves any taxes and 
duties to the respective authorities, if payable by the Sub-Contractor over and above the 
amount deducted at source. Necessary papers indicating the deduction made at source 
will be given to the Sub-Contractor on request. 

14.0 COMPLIANCE OF LABOUR LAWS: 
The Sub-Contractor shall comply with the following Labour Laws during the execution of 
the contract:- 

a) MINIMUM WAGES ACT, 1948: 
Sub-Contractors are required to pay minimum wages as per Central Government 
Notification / State Government Notification whichever is higher at the time of payment of 
wages. Representative of Principal Employer and recording his signature on the wages 
register is required. 

b) PAYMENT OF WAGES ACT, 1976; 
c) EMPLOYEES SATE INSURANCE (E.S.I.) Act, 1948; 
d) Compliance of BUILDING AND OTHER CONSTRUCTION WORK (BOCW) Act, 1996 in 

case 50 or more workers are engaged by the Sub-contractor. 
e) CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970 

Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition) Act, 1971 
as modified from time to time wherever applicable and shall also indemnify BBJ from and 
against only claim under the aforesaid Act and Rule. 

f) WORKMEN’S COMPENSATION ACT, 1923 
g) INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME. 
h) EMPLOYEES PROVIDENT FUND ACT, 1971 

15.0 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR 
The Sub-Contractor shall conform to all laws, by laws, rules and regulations for the time 
being in force pertaining to the employment of local or imported labour and shall take all 
necessary precautions to ensure and preserve the health and safety of all staff employed 
directly or through the petty Sub-Contractors or other sub-Sub-Contractors on the 
works. 

 
GENERAL CONDITION OF THE CONTRACT        GCC-10 

a) PERTAINING TO LICENCE: 
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A copy of Labour Licence to be displayed by the Sub-Contractor at the Site. 
b) PERTAINING TO NOTICE 

Notice pertaining to the following are required to be displayed at the work site in 
English/Hindi or local language viz. (a) Rates of wages; (b) Hours of work; (c) Wage period; 
(d) Date of payment; (e) Name and Address of the Inspector; (f) Date of payment of wages 
and date of unpaid wages; (g) Place and time of disbursement of wages; (h) An abstract of 
the Act & Rules of Contract Labour (Regulation & Abolition) Act; (i) Intimation about the 
commencement & completion of work; (j) weekly holiday and rest day; (k) Hours of week; 

c) PERTAINING TO REGISTERS: The following Registers are to be maintained at the works 
at :- 
 Register of persons employed in Form XII. 
 Employment Card in Form XIV to be issued to each worker. 
 Master Roll in Form XVI. 
 Register of wages in Form XVII. 
 Register of Fines in Form XXI. 
 Register of Advance in Form XXII. 
 Register of Overtime in Form XXIII. 
 Wages Slip in Form XIX is to be issued to each worker. 

d) PERTAINING TO RETURNS 
Half-Yearly return ending on 30th June and Annual Return ending on 31st December to be 
submitted to Licensing Officer within 30 days of the completion of half & annual ending. 

16.
0 

LABOUR CAMP: 
The Sub-Contractor shall at his own expense make adequate arrangements for the 
housing, supply of drinking water and provisions of latrines and urinals for his staff and 
workmen, directly or through the petty agencies employed on the work and for temporary 
crèche (Bal Mandar) where 50 or more women are employed at a time. All camp sites 
shall be maintained in clean sanitary conditions by the Sub-Contractor at his own cost. 

17.
0 

WATER SUPPLY: 
The Sub-Contractor shall arrange at his own cost water both for drinking purpose and for 
the purpose of execution of work. 

18.
0 

ELECTRICITY: 
Any electrical supply required at site for whatsoever purpose shall be arranged by the 
Sub-Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor 
shall maintain generator set of suitable capacity for each purpose of uninterrupted 
progress of work.  

19.
0 

SANITARY ARRANGEMENTS 
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that 
may from time to time be prescribed by the concerned Medical Authority and permit 
inspection of all sanitary arrangements at all times by the Company’s Site-In-Charge 
and/or his representatives. 

20.
0 

WELFARE & HEALTH 
First Aid facilities to be provided as per specification lay down under Rules. Canteen 
facilities and Rest Room to be provided as per Rules. 

21.
0 

MEDICAL FACILITIES AT SITE 
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by 
the Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident staff 
and workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors 
employed on the work. First Aid facilities at site should be as prescribed under Contract 
Labour (Regulation & Abolition) Act and Rules. 

22.
0 

OUT BREAK OF INFECTIOUS DISEASE 
The Sub-Contractor shall remove from his camp such labour and their families who have 
protective inoculation and vaccination when called upon to do so by the Engineer-In-
Charge or the Engineer-In-Charge’s representative. 
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23. PRESERVATION OF PEACE 
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0 The Sub-Contractor shall take requisite precautions and use his best endeavours to 
prevent any riotous or unlawful behaviour by or amongst his workmen and other 
employed directly or through the petty agencies on the works. 

24.
0 

USE OF INTOXICANTS AT WORK SITE AND ENCAMPMENTS FOR THE WORK 
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the 
Sub-Contractor or any of his employee directly or through the petty Sub-Contractors or 
sub-Sub-Contractors employed on the work shall be forbidden and the Sub-Contractor 
shall exercise his influence and authority to the utmost extent to secure strict compliance 
with this condition 

25.
0 

NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 
The Sub-Contractor shall see that the employment of female labour directly or through 
the petty agencies employed on the work at Site should be avoided. 

26.
0 

NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 
The Sub-Contractor shall not employ children below the age of 15 as labours directly or 
through the petty Sub-Contractors or sub-Sub-Contractors employed on the work for the 
execution of the work. 

27.
0 

EMPLOYMENT OF LABOUR FROM SCARCITY AREA 
If the Government declares a state of scarcity of famine to exist in any village situated 
within 10 miles of the work, piece worker / Sub-Contractor shall employ upon such parts 
of the work as suitable for unskilled labour any person certified to him by the Engineer-
In-Charge or by any other person to whom the Engineer-In-Charge may have delegated 
this in writing to be in need to relief and shall be bound to pay to such person wages not 
below the minimum which Government may have fixed in the behalf. Any dispute which 
may arise in connection with the implementation of this clause shall be decided by the 
General Manager (Engg.) whose decision shall be final and binding on the piece 
worker/Sub-Contractor.    

28.
0 

INSURANCE 
Sub-Contractors shall at his own expense carry and maintain insurance with reputable 
Insurance Companies to the satisfaction of the Owner as follows:- 

a) 
 

EMPLOYEES STATE INSURANCE ACT 
The Sub-Contractor agrees to and does hereby accept full exclusive liability for the 
compliance with all obligations imposed by the Employee State Insurance Act, 1948 and 
Sub-Contractor further agrees to defend, indemnify and hold owner harmless from any 
liability or penalty which may be imposed by the Central, State or local authority by the 
reason or any asserted violation by Sub-Contractor or  Sub-Contractor of the Employee’s 
State Insurance Act, 1948 and also from all claims, suits or proceedings that may be 
brought against the owner arising under, growing out of or by reason of the work 
provided for by this contract. Sub-Contractor agreed to fill in with the Employee State 
Insurance Corporation, the declaration forms and all forms, which may be required in 
respect of the Sub-Contractor’s or Sub-Contractor’s employee, where aggregate 
remuneration is Rs.660.00 per month or less (as amended time to time by the 
Government) who are employed in the work provided of those covered by ESI from time to 
time under the Agreement. The Sub-Contractor shall deduct and secure the agreement of 
the Sub-Sub-Contractor to deduct the employee’s contribution as per the first schedule of 
the Employee’s State Insurance Act from wages and affix the Employee’s contribution 
cards at wages payments intervals.  
The Sub-Contractor agrees to maintain all cards and records as required under the Act in 
respect of employees and payments and the Sub-Contractor shall secure the agreement 
of the Sub-Sub-Contractor to maintain such records. Any expenses incurred for the 
contributions, making contributions of maintaining records shall be to the Sub-
Contractor’s account. The owner shall retain such sum as may be necessary from the 
total Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that 
all contributions as required by the Employees State Insurance Act, 1948 have been paid. 
This will be pending on the Sub-Contractor when the Employee’s State Insurance Act is 
extended to the place of work. 
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GENERAL CONDITION OF THE CONTRACT        GCC-12 
b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effect for all the Sub-Contractor’s employees engaged in the 
performance of this contract. If any of the work is sublet, the Sub-Contractor shall 
require the Sub-Sub-Contractor to provide workmen’s compensation and employee’s 
liability insurance for the latter’s employees, if such employees are not covered under the 
Sub-Contractor’s insurance. 

c) The Sub-Contractor shall be responsible for making good to the satisfaction of the owner 
any loss or any damage to structure and properties belonging to the owner or being 
executed or procured or being procured by the owner or of other agencies within the 
premises of all the works of the owner, if such loss or damage is due to fault and/or the 
negligence or wilful acts or omission of the Sub-Contractor, his employees, agents, 
representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipments and 
materials from one place to another so that they do not cause any damage to third party 
including overhead and underground cables and in the event of any damage resulting to 
the property of the owner or of a third party during the movement of the aforesaid plant, 
equipment or materials the cost of such damage including eventual loss of production, 
operation or services in any plant or establishment as estimated by the owner or 
ascertained or demanded by the third party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for 
damages to property other than owner’s property arising under or by reason of this 
contract if such claims result from the fault and/or negligence or wilful acts or omission 
of the Contract, agents representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR  BY  
OWNER 
Sub-Contractor shall also carry and maintain any other insurance, which he may be 
required under law or regulation from time to time. He shall also carry and maintain any 
other insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 
The owner shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the Sub-Contractor or any Sub-Sub-Contractor save and 
except an accident or injury resulting from any act or default of the owner, his agent or 
servants and the Sub-Contractor shall indemnify and keep indemnified the owner against 
all such damages and compensation (save and except as aforesaid) and against all 
claims, demands, proceedings, cost charges and expenses whatsoever in respect or in 
relation thereto. 

h) TRANSIT INSURANCE 
In respect of all items to be transported by the Sub-Contractor to the site of work, the 
cost of transit insurance should be borne by the Sub-Contractor and the quoted price 
shall be inclusive of the cost. 

i) The Sub-Contractor must submit a photocopy duly signed with official stamp in each 
pages in each of the above Insurance Policy to the Site-In-Charge/BBJ before 
commencement of the work. 
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Bill Of Quantity 
 

Sl. 
No. 

Description Unit Qty 

1 Fabrication of girder components, Trial Assembly, duly applying 
protective coating (sand/grit blasting, aluminium metalising & 
painting) on all parts of structural steel of bridge structure; 
complete with Steel of E-250 Gr. B (supply by BBJ), HSFG Bolts, 
if any (supply by BBJ) and transportation of finished and painted 
girder components to site, all materials, machineries, tools & 
tackles, consumables, energy/power, all leads and lifts, labour etc. 
complete in all respect as per approved drawings & specifications , 
relevant clauses of the NIT, order and RDSO Guidelines. The 
fabrication cost shall include all the types of stiffeners, packings, 
diaphragm, T&F bolts, steel drifts, shop welds, shop rivets/bolts, 
templates, jigs, fixtures, back up supports, accessories, blasting, 
metalising, painting etc. The job includes fabrication of steel 
girders, trial assembly of girders at shop as per drawings. The 
elements should be Aluminium metalized (as per clause no. 39.2.1 
of RDSO-B1 and as per the RDSO stipulation vide letter No. 
CBS/MPP/Meeting; dt.10.4.14) preceded by surface preparation by 
compressed air blasting/centrifugal blasting with suitable abrasive 
material (as per clause no. 39.2.1 Appendix VII of RDSO;B1). The 
metalizing shall be followed by, one coat of Etch primer to IS:5666 
and one coat of zinc primer to IS:104. This shall be followed by one 
coat of aluminium paint to IS:2339 and shall be applied before the 
fabricated steelwork leaves the shop. The above Painting/ Oiling / 
Metalizing scheme is a brief outline – but these will be guided by 
all the provisions as detailed in clause no. 39.2 and 39.2.1 of 
RDSO-B-1 along with relevant appendices and other codes 
mentioned therein. The rate shall include all material testing, 
preparation of WPSS and getting it approved by RDSO or any other 
agency as decided by the BBJ/S.W. RAILWAY. No part of the work 
shall be painted or coated, packed or dispatched until it has been 
finally inspected and approved by the inspecting officer/ agency as 
per QAP. The rate shall also include the cost of approval by 
RDSO/any other agency as decided by the BBJ/ S.W. RAILWAY. 
All other relevant guidelines of (RDSO-B-1) shall be followed. Rate 
shall include all activities for delivering the end product except 
bearings. Note: Payment shall be made in stages as per eNIT. 

  

1.01 14 Nos. of 130.5M span (As per RDSO drawing) MT 1020 
1.02 06 Nos. of 45.7M span (As per RDSO drawing) MT 805 

 GST will be extra as applicable   
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Note to Bill of Quantity (BOQ): 
 
1. All Plants & Machineries, handling equipments, welding consumable, cutting gases 

and other inputs etc. required for the work would be arranged by the sub-contractor. 
 
2. BBJ shall deliver structural steel to the fabrication shop at free of cost. Agency shall 

take delivery of steel from BBJ. Necessary paper shall be handed over to agency by 
BBJ. Unloading and stacking is to be done by agency at their cost. The HSFG & 
other bolts for permanent works need to be transported by agency from our Heavy 
Plant Yard, Kolkata to their workshop at their own cost. The quoted rate quoted 
should take care of this. 

 
3. The RDSO drawing series as mentioned in this tender document may be changed by 

S.W. RAILWAY. In that case the fabrication agency shall be bound to carry out the 
fabrication work as per the said changed RDSO drawing series without any other 
claim to BBJ on account of such changes. 

 
4. 30.5m/45.7m may be substituted and fabricating agency has to fabricate the new 

girder at the same rate, terms and conditions without any other claim towards this 
change. 

 
5. The agency shall be liable to return all surplus steel beyond the said quantity to BBJ 

in the form of scrap and off-cut and full-length steel within 3 months from the date 
of completion of the work. If the agency fails to return the aforesaid surplus steel, 
BBJ shall recover the cost of surplus steel based on prevailing market price on or 
about the date of completion plus cost of transportation of steel from agency’s work 
shop to BBJ’s premises in Kolkata/ other place plus clerkage charge @ 5% of total 
value of steel and transportation cost thereof. 

 
6. Bidder should visit sites at Karnataka/ Maharashtra before quoting the rate for 

assessment of accessibility to bridge points for delivery of finished girder components. 


