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SECTION 01: SCOPE AND GENERAL DESCRIPTION OF STEEL  

STRUCTURAL WORKS 

 

1.1. Preamble 

The present Tender document envisages fabrication, erection, side cladding and 
painting of steel structures for transportation of coal received from the Rajmahal 
OCP including supply of all materials. Also, all material, consumables, fixtures etc. 
required for the aforesaid work shall be borne by the contractor without any 
additional cost.  
 
The handling capacity of the Rajmahal additional CHP has been envisaged of 10.0 
Mtpa. The surface miner coal and the coal obtained by drill blasting technique 
received from the tipping trucks/ dumpers and subsequently reclaimed by the 
electro-mechanical vibratory feeder and after two stage crushing of coal obtained 
by drill blasting technique shall be transported through belt conveyor to over 
ground storage bunker for further reclaim through plough feeders and transported 
by belt conveyors to loading silo with RLS system for loading into rail wagons. 
 
Location 
The proposed plant site is located in the Godda District of Jharkhand. The area is 
easily accessible being connected with the Godda-Pirpaiti PWD road. The nearest 
railway station is at Pirpaiti on the Sahibganj loop of the Eastern railway, about 
30km from the project site.  
 

1.2. Scope of Work 

The scope of work of the successful tenderer/bidder (contractor) includes, but not 
limited to, the following. 
 
1. Supply of fabricated steel structures and erection of fabricated structures as 

per issued Structural fabrication drawings/ design drawings. Also, all cladding 
work and painting work for all the steel structures complying with the relevant 
provisions of Technical Specification. 

2. Procurement of all materials like raw steel, colour coated steel sheet, FRP 
sheets, paints, primers etc. at contractor’s cost required for above work. 

3. Procurement of all materials like bolts, nuts, washers, etc. at contractor’s cost 
required for above work. 
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4. Procurement of all materials like fixtures, self-tapping screws, washers, wind 
ties, fasteners etc. required for roof & side cladding etc. at contractor’s cost 
required for above work. 

5. Purchase of consumables like electrodes for welding, gases for gas cutting 
etc. at contractor’s cost required for above work. 

6. Arrangement/ Purchase/ Hiring of plant & machinery, tools tackles 
instruments at contractor’s cost required for above work for fabrication and 
erection. 

7. Conducting testing of materials and NDT at contractor’s cost. 
8. Providing transport and handling at contractor’s cost. 
9. Deploying and making payment of requisite skilled and unskilled manpower 

by the contractor. 
10. Providing all services like approach to site, electricity, water etc. Power 

supply and water shall be arranged by tenderer of his own (like DG set etc.). 
In case, electricity & water is provided by purchaser, the same shall be on 
chargeable basis at prevailing rate as decided by purchaser.  

11. Fabrication of structures including steel, their transport and proper storing at 
site. 

12. Erection of all the fabricated steel structures, claddings, gutters, downpipes 
etc. 

13. Erection of side sheeting and roof sheeting including the supply of sheets. 
14. Application of primers/ paints at shop after fabrication and at site after 

erection. 
15. Providing all reasonable facilities for inspection by purchaser. 
16. Conducting NDT as stipulated by the Owner and making test results available 

to Owner/ Consultant/ client for evaluation without any extra charges. 
17.  Compliance with primary acceptance tests / inspection, liquidation of defects, 

compliance with final acceptance tests / inspection, liquidation of defects. 
18. Carrying out field-engineering decisions as desired by the Owner/client. 
19. Maintaining adequate safety and security of the raw materials, fabricated 

structures, and erected structures against theft, accidents etc. till the same 
are handed over. 

20. Any other work deemed incidental for the completion of the overall work but 
not included in the above detailed scope without any extra charges. 

 

1.2 Safety 

The successful tenderer/bidder (contractor) shall ensure that the safety 
requirements are met in respect of men, materials, adjoining structures, equipment 
etc. and shall be totally responsible in case any mishap occurs due to negligence 
or otherwise. In this connection the contractor shall strictly adhere to the rules 
norms and regulations as applicable in the plant. The successful tenderer shall 
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strictly adhere to the safety regulations mentioned therein. The penalties for 
violation of safety norms as per purchaser stipulations are applicable. 
 

1.3. Site Visit 
 

 Before submission of tender, the Tenderer shall inspect the site to study the nature 
and extent of work involved and also to obtain first-hand information regarding site 
condition. The Tenderer shall consider all such aspects in the quoted rate carefully 
and no claim whatsoever shall be entertained later on the plea of ignorance of site 
conditions. 

 
1.4  General Description of Structures 
 

Steel structural work shall cover all building structures of crusher house, conveyor 
galleries, junction houses, bunker building, sampling house, rapid loading system, 
parking sheds, pump house, DG station, other buildings etc.  but not limited to 
these.  
The structural work shall be complete in all respects for proper functioning of all 
the plants and equipment. 
 

1.5 List of Steel Structures. 

The structures include, but not limited to, the following: 
 Columns, Column bracings. 
 Stairs, ladders and crossovers with safety hoops. 
 Handrails, Roof Handrails. 
 Walkways with chequered plate / grating. 
 Working platforms, maintenance platforms, Gable Platforms. 
 Storage Bins/ hoppers, Roof Trusses, Roof Girder. 
 Girders, Monorail Beams & Supports. 
 Purlins, Floor Beams, Sheeting Posts, Side runners, Louvres, 

Bracings, Sag angles, Sag rods, wind-ties on roof. 
 Steel gates, doors.  
 Wind girders, Gutters and Down comers. 
 Roof & side Cladding with Colour coated metallic sheets/ FRP 

Sheets. 
 Rail & Rail Fixtures. 
 Any other structure not listed above, required for completion of the 

project. 
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1.6  General provision 
 
1.6.1 Types of Construction 
 
 The steel structures shall generally be of shop-welded construction. 
 Site connections shall generally be provided by 
 a) Welding with erection bolts after tightening. 
 b) Bolting with turned and fitted or high strength friction grip (HSFG) bolts. 
 c) Bolting with black bolts/ H.T. bolts. 
 
 Elements shall be fabricated in largest possible sizes optimal with transport 

requirements to minimize site work. Important members shall be assembled 
under control assembly in manufacturing shop to prevent mismatch at site. 

 
1.6.2  Splices in structures 
 
 Shop splice: Where shop splices in plates are necessary due to non-availability 

of plates in required lengths, full penetration defect free sound butt welds shall be 
made. Shop splice in rolled steel angle, joists and channels shall be developed 
by fillet welding and cover plates/angles etc. 

 
 Site splice: Site splice for members required due to transportation, assembly and 

erection facilities shall be developed by fillet welds and cover plates or angles 
with bolts. In case, butt welding in plates is employed for site splice, the same 
shall be sound, defect free and full penetration. Site welded butt joints shall be 
100% ultrasonically tested and without any defects. 

 
1.6.3  Storing materials 
 
 All materials shall be stored properly on skids, above the ground. It shall be kept 

clean and properly drained, especially after through primer painting. Structural 
steel shall be so stored and handled that members are not subjected to excessive 
stresses and damage. Girders and beams shall be placed upright and stored. 
Long members such as columns and chords shall be supported on closely 
spaced skids to prevent damage from deflection. Till handing over, safety of 
fabricated/ erected items against accidents/ theft is the responsibility and liability 
of the contractor. 
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1.6.4  Workmanship 
 
 All workmanship shall be at par with the best practice in modern structural shops. 

Greatest accuracy shall be observed in the manufacture of every part of the work 
and all similar parts shall be strictly interchangeable. The erection clearance for 
cleated ends of members connecting steel to steel should not be greater than 
2mm at each end. The erection clearance at ends of beams without web cleats 
should not be more than 3mm at each end, but where for practical reasons the 
greater clearance is necessary, suitably designed seatings or connections shall 
be provided. Holes for bolts shall be drilled to conform to appropriate clause of 
IS:7215 (1974). No holes shall be made by gas cutting process. Shearing or flame 
cutting may be used provided that a mechanically controlled cutting torch shall 
be used for the flame cutting and that the resulting edge shall be reasonably clean 
and straight. Sheared members shall be free from distortion at sheared edges. 
Special care shall be taken to remove the burnt edges of high tensile steel when 
flame cutting method is employed. When gas cutting is adopted, the flame cut 
edges shall be machined. The Tenderer shall furnish a plan of quality assurance 
in respect of fabrication and erection which he proposes to follow for the purpose 
of assuring the quality of material and workmanship at various stages. The 
Quality Assurance Plan (QAP) shall be mutually discussed and approved by the 
Purchaser and shall be followed for all structural works. 
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SECTION 02: SUPPLY AND FABRICATION OF STEEL STRUCTURES 

 
 
2.0 Scope of Work: 
 
2.1 The scope of work includes, but not limited to, the following: 
 

a) Supply of fabricated steel structures in accordance with approved fabrication 
drawing. Procurement of required steel for fabrication/ erection with test 
certificates/ tests from approved test centres shall be under scope of the 
contractor. 

 
b) Supply of all fabricated steel structures from fabrication shop including loading, 

transportation, unloading and stacking and storing on skids or supports. 
 

c) Supply of all consumables like bolts nuts, washers, electrodes, paints, shims, 
packs, etc., including allowance for spares and wastage. 

 
d) Cold straightening of section and plates, whenever they are bent and kinked. 

 
e) Fabrication of all steel structural components covered under design drawings and 

generally described under the scope of the project. 
 

f) Making arrangements for and conducting tests, such as chemical analysis, 
physical and mechanical tests on raw materials where specified/as directed by the 
purchaser at the cost of the tenderer. 
 

g) Making arrangements for providing all facilities for conducting ultrasonic, X-ray or 
gamma ray tests of welds; getting the tests conducted by reputed testing 
laboratories making available test films/graphs, reports and interpretation at the 
cost of the tenderer. 

 
h) Control Assembly of steel structure components at shop, wherever required. 

 
i) Preparation of steel structural surfaces for painting as provided in the 

specifications/drawings. 
 

j) Application for one coat of primer at shop, as specified in the design 
drawing/specifications. 
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k)  Loading, transportation of fabricated structures from fabrication workshop to site 
of erection and unloading of all steel structural components/units/ assemblies. 
 

l) Cleaning of the site. All the waste material generated during the course of 
fabrication shall be disposed by the contractor regularly and the area shall be kept 
neat and clean.  
 

 
2.2 Fabrication General 
 
2.2.1  Fabrication of steel structures shall conform to IS: 800 - 2007 and tolerances of 

fabrication of structures shall be as per IS: 7215-1974 unless otherwise specified. 
2.2.2  All materials shall be straight and if necessary, before being worked shall be 

straightened and/ or flattened by pressure unless required being in curvilinear 
form and shall be free from twists. 

2.2.3  Edge preparation for welding may be done by machine-controlled flame cutting 
with edges free of burrs, clean and straight. The butting surfaces at all joints of 
girders or columns shall be planed so as to butt in close contact throughout the 
finished joint. 

2.2.4  Holes for bolts shall be drilled to conform to clause 10 of IS: 7215 -1974. All holes 
shall be drilled to required size or sub punched 3mm less in diameter and reamed 
thereafter to the required size. No holes shall be made by gas cutting process. 

2.2.5  The steelwork shall be temporarily shop assembled as necessary so that 
accuracy of fit may be checked before despatch. The parts shall be shop 
assembled with a sufficient number of parallel drifts to bring and keep the parts 
in place. Since parts drilled or punched, with templates having steel bushes 
should be similar and so interchangeable, such steel work may be shop erected 
in part only as agreed by the Purchaser. 

2.2.6  Each fabricated member whether assembled prior to despatch or not so 
assembled, shall bear an erection mark, which shall help to identify the member 
and its position in respect of the whole structure, to facilitate re-erection at site. 
These erection marks shall be suitably incorporated in the shop detail and 
erection drawings. 

2.2.7 All edge preparations for welding will conform to IS:9595.  
2.2.8 Fabrication shall in general follow the provisions of IS:800, and good engineering 

practice.  
2.2.9  Tolerance in fabricated steel work shall be as per IS: 7215. 
2.2.10  Structural fabrication/ design drawings shall be issued to the successful tenderer 

after award of contract. Based on the Fabrication drawings contractor shall 
procure the raw steel, fabricate the steel structures, erect the fabricated steel 
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structures, paint the steel structures including supply of paints, erect the side 
sheeting and roof sheeting including the supply of sheets 

  
2.3 Material of Construction 
 
2.3.1 Tenderer shall procure structural steel material from reputed steel producers and 

the same shall be approved by the purchaser. The tenderer has to purchase all 
materials (raw steel, sheeting, paints, consumables) at his own cost including 
transportation and handling after approval of the purchaser.  

 
 All steel and other materials used for steelwork and in association with steelwork 

will conform to appropriate Indian standards. Only tested materials will be used 
unless written authority is obtained for the use of untested materials for certain 
secondary structural members.  

 
a) All structural steel shall be of tested quality. Mild steel shall conform to IS: 

2062-2011 (Grades A/B as applicable). 
b) All high strength steel hollow sections shall conform to IS: 4923 and IS:1161 

for square/ rectangular and circular hollow sections. 
c) Permanent colour coated galvalume (Minimum 150 GSM zinc-aluminium 

coated) 0.5 mm thick steel sheet (high tensile, FY= 550 MPA) shall be 
troughed (minimum depth of trough= 28 mm & maximum pitch= 200 mm). 
The minimum paint thicknesses on sheet shall be DFT 20 micron outside 
and DFT 12 micron inside. Sheets shall be fixed directly to the supporting 
members with suitable self tapping screws. Sheets shall confirm to IS: 
14246 -1995.   All flashing, trims, closures, wind ties, caps etc. required 
shall be zinc-aluminium coated and having same specification. 

d) All translucent FRP sheets shall be 2 mm thick, U/V resistant, machine 
manufactured, ISI stamped and shall confirm to IS: 12866 -1989. Profile of 
these sheets shall be same as profile of steel sheets. 

e) Chequered plates shall conform to IS: 3502-2009.  
f)  Skelp plates shall conform to IS: 10748-2004. 

 
 The Tenderer shall submit the test certificates conforming to appropriate 

standards of all steel materials used for fabrication. All structural steel shall be 
free from rust, scales, lamination, cracks, fissures and other surface defects. 

 
2.3.2 Bolts and nuts 
 
 All bolts and nuts shall conform to IS: 1363-2002 or IS: 1364-2002 as applicable 

and unless specified otherwise shall be hexagonal. All nuts shall conform to 
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property class compatible to the property class of the bolt used. The Tenderer 
shall submit test certificates when called for. 

 
2.3.3 Washers 
 
 Plain washers shall be made of mild steel conforming to IS: 5369 (1975) unless 

otherwise specified. One washer shall be supplied with each bolt and in case of 
special types of bolts more than one washer as needed for the purpose shall be 
supplied. An additional double coil helical spring washer conforming to IS: 6755 
(1980) shall be provided for bolts carrying dynamic or fluctuating loads and 
those in direct tension. Tapered washers conforming to IS: 5372 (1975) and 
IS:5374 (1975) shall be used for channels and beams respectively. 

 
2.3.4 Electrodes 
 
 All welding work shall be carried out with suitable electrodes procured from 

reputed manufactures. Electrodes for welding shall conform to IS: 814 - 2004. 
 

i) Covered electrodes for arc welding will conform to IS: 814. Coding of 
electrodes will be as follows : 

 
 ER421 ‘C’  X for mild steel of Grade 'A’ and Grade 'B’ as per IS : 2062 
 
 EB 542 ‘C' H3X for Mild steel of Grade 'B’ as per IS 2062 for dynamically 

loaded structures (arising out of crane, vibratory screen, equipments etc.) 
‘C' is the value of the current as recommended by the electrode 
manufacturer.  

 
 All materials will be straight and if necessary, before being worked will be 

straightened and/or flattened by pressure including decoiling of plates unless 
required to be of curvilinear form and will be free from twists. 
 

2.4 Instructions for Fabrication of steel structures  
 
 Fabrication of all structural steelwork will be in accordance with IS:800 unless 

otherwise specified, and in conformity with various clauses of this Specification.  
 
 Wherever practicable and wherever perfect matching of parts is required at site, 

members will be shop assembled before despatch to minimise site work. Parts 
not completely assembled in the shop will be secured, to the extent  possible, to 
prevent damage during despatch.  
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 All pieces will be properly identified and bundled for transportation to work site. 

Care will be exercised in the delivery, handling and storage of material to ensure 
that material is not damaged in any manner. Materials will be kept free of dirt, 
grease and foreign matter and will be protected from corrosion. All materials will 
be stored properly on skids above the ground which will   be kept clean and 
properly drained. Girders and beams   will be placed upright and stored. Long 
members such   as columns and chord members will be supported on skids 
placed near enough to prevent damage due to deflection.  

 
Bolts will be furnished according to bolt lists showing the location of their use and 
additional bolts will be supplied to cover wastage.  

 
 All fabricated pieces will bear erection mark numbers painted/punched according 

to appropriate erection and shop drawings at a prominent location on the 
structure for easy identification.  

 
 All workmanship will be in accordance with the best practice in modern structural 

shops. Greatest accuracy will be achieved in the manufacture of every part of 
the work and all identical parts will be strictly interchangeable.  

 
 Shearing or flame cutting may be used   at the Tenderer's   option   provided    

that   a    mechanically controlled cutting torch is used for flame cutting and that 
the resulting edges are clean and straight.  

 
 Unless clean square and true to shape all flame cut edges will be planed/cleaned 

by chipping or grinding. Where machine flame cutting is permitted for high tensile 
steel, special care will be taken to leave sufficient margin and all flame hardened 
material will be removed by machining/edge planing.  

 
 Wherever shearing is used for cutting to size, sheared members will be free from 

distortions at Sheared edge.  
 

 The ends of all girder stiffeners will be in contact with the compression flange 
and will be planed or ground to fit tightly against flange plates unless otherwise 
stated on the drawings. Care will be taken to ensure full bearing of the stiffeners 
at the supports by machining the contact surfaces of both bearing stiffeners and 
bearing plates. The ends will not be drawn or caulked.  

 
 Column splices and butt joints of struts and compression members depending 

on contact for stress transmission will be accurately machined and close butted 
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over the whole section with a clearance not exceeding 0.1 mm locally at any 
place.  

 

 In column cap and bases, the ends of shafts together with the attached gussets, 
angles, channels, etc., after welding together, should be accurately machined so 
that the parts connected butt over the entire surfaces of contact. Care should be 
taken so that these connecting members are fixed with such accuracy that they 
are not reduced in thickness by machining by more than   1.0 mm. Where 
sufficient gussets and welds are provided to transmit the entire loading, the 
column ends need not be machined.  

 
 Tenderer shall indicate clearly the machined surfaces in the Fabrication drawing 

to match the requirement, if any mentioned the in the design drawing.  
 
 Holes for permanent black bolts will not be more than 1. 5 mm larger than the 

nominal diameter of the black bolts unless specified otherwise. All holes for 
turned and fitted bolts will be sub punched or drilled and reamed at site under 
assembly of connected parts to a tolerance of +0.3 mm unless specified 
otherwise.  

 
 The component parts will be so assembled that they are neither twisted nor 

otherwise damaged and specified cambers, if any, will be provided. No drifting of 
hole will be permitted except to draw the parts together. Drifts used will not be 
larger than the nominal diameter of the bolt. Drifting done during assembling will 
not distort the metal or enlarge the holes. Sufficient trial assembly will be carried 
out in the fabrication works to prove the accuracy of workmanship and the 
number of such trials required will be at inspector's discretion.  
 
Where necessary, washers will be tapered or otherwise suitably shaped to give 
the heads and nuts of bolts a satisfactory bearing. The threaded portion of each 
bolt will project through the nut by at least one thread.  
 
In all cases where the full bearing area of the bolt is to be developed, the bolt will 
be provided with a washer of sufficient thickness, under the nut so as to avoid 
any threaded portion of the bolt being within the thickness of the parts bolted 
together. Column bases and caps, if applicable, will be in one solid piece, and 
except when cut from plates with true surfaces, will be accurately machined over 
the bearing surfaces, and will be in effective contact over the whole area of the 
machine end of the stanchion.  
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Each piece will be distinctly marked before delivery, in accordance with an 
approved marking diagram and will bear such   other   marks   as   well   to    
facilitate erection. For easy identification at site a small distinguishing mark for 
each building will be painted at each end of every member before despatch from 
fabrication shop. The fabricated steel work will be despatched in sequence as 
per agreed programme and for such portion as may be found convenient for 
erection or as ordered by the Purchaser / Consultant.            
 
The Tenderer will provide suitable packing wherever necessary to guard against 
damage during handling and transportation to site. All fabricated parts will be 
adequately braced to prevent damage during transit.  
 
The quality assurance requirements as per ECL/CMPDIL/MECON Specifications 
shall be met. QAP for the fabrication work shall be submitted by Tenderer for 
approval. 
 
The tolerances for fabrication of steel structures will generally conform to 
IS:7215.  
 
Any fabrication work which is considered not to be in keeping with the Technical 
Specification forming the Contract, or in absence of Technical Specification with 
recognized good practice, will be rectified /replaced /corrected at the Tenderer's 
expense as directed by the Purchaser / Consultant. Site fabrication work will also 
conform to all specifications, stipulations, terms and conditions applicable for 
shop-welded structures as mentioned above.  
 
 

2.5 Welding Instructions 
 
2.5.1 General  

The welding and the welded work shall generally conform to IS: 816 -1969 and 
IS:9595 - 1996 unless otherwise specified. As much work as possible shall be 
welded in shops and the layout and sequence of operations shall be so arranged 
as to eliminate distortion and shrinkage stresses. All electrodes shall be kept 
under dry conditions. Any electrodes damaged by moisture shall not be used. 
Any electrode which has part of its flux coating broken away or is otherwise 
damaged, shall be rejected. Any electrode older than six (6) months from the date 
of manufacture shall not be used. The tenderer shall submit batch certificate for 
electrode. The edges shall be prepared with an automatically controlled flame 
cutting torch correctly to the shape, size and dimensions of the groove, prescribed 
in the design and fabrication drawings. In case of U-groove joint, the edges shall 
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be prepared with an automatic flame cutting torch in two phases following a bevel 
out with gouging and by machining. The welding surfaces shall be smooth, 
uniform and free from fins, tears, notches or any other defect which may 
adversely affect welding and shall be free of loose scale, slag, rust, grease, paint, 
moisture or any other foreign material. Any weld found defective shall be cut by 
using either chipping hammer or gouging torch in such a manner that adjacent 
material is not damaged in any way. 
 
 Welded joints shall satisfy the following requirements. 
 

1) Strength-quality with parent metal. 
2) Absence of defects. 
3) Corrosion resistance of the weld shall not be less than that of parent 

material in aggressive environment. 
 

 Inspection and tests of welded joints: 
Inspection of welded joints shall generally be as per IS: 822-1970, unless 
otherwise specified hereinafter. 
 

 Welding will be done by Electrical Arc Process. Automatic welding will be 
employed for important structures as specified in the drawings. Generally, 
submersed arc, Automatic & Semi-automatic welding will be employed. Only 
where it is not practicable, Manual Arc welding may be resorted to. In case of 
Manual Arc Welding,    recommendations     of electrode manufacturer are to be 
strictly followed.  

 
 Welding will not be done under such weather conditions which might adversely 

affect the efficiency of the welding and where necessary, effective protection and 
other safeguards will be provided.  

 
 Only qualified welders suitable for the job will be employed. The Purchaser / 

consultant at his discretion can order periodic tests in accordance with IS:817 of 
the welders and / or of the welds produced by them at no extra cost. Welds will 
be made using requisite jigs and fixtures to avoid distortions or damage to 
members during / after welding. Welds on exposed work will be finished uniformly 
smooth to present a neat appearance. 

 
 The layouts and sequence of operations will be arranged so as to eliminate 

distortion and shrinkage stress to the satisfaction of the Inspector. Welding work 
will be under constant supervision of competent welding supervisor and will be 
done in a properly organized manner with the approved quality welding sets and 
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with automatic welding machines. Details of welding procedure shall be agreed 
upon with the Purchaser / consultant before the fabrication is commenced.  

 
2.5.2 Welding procedure  
 
 Welding  procedure will include the following  
 

i)    Type and size of electrodes.  
ii)   Current and arc voltage.(for automatic welding) 
iii)   Length of run per electrode, or (for automatic welding) speed of travel.  
iv)    Number and arrangement of runs in multi-run welds.  
v)    Position of welding.  
vi)    Preparation and set-up of parts. 
vii)   Welding sequence.  
viii)  Pre or, post-heating.  
ix)  Any other relevant information.  

 
 The welding procedure will be arranged to suit the details of the joints as 

indicated in the drawings and the positions in which the welding is to be carried 
out. The welds will meet the requirements of quality specified.  

 
 All electrodes for use in the work to which the specification relates will be kept    

under  dry conditions. Electrodes which are damaged by moisture will not be 
used unless it is certified by the manufacturer that when it is properly dried there 
will be no detrimental effect. Any electrode which has part of its flux coating 
broken away or is otherwise damaged will be discarded.  

 
 The Tenderer will prepare the edges with an automatically controlled flame 

cutting torch followed by grinding correctly to the shape, size and dimensions of 
the groove, prescribed in the design and shop drawings. in case of U-groove 
joint, the edges will be prepared with an automatic flame cutting torch in two 
passes following a bevel cut with a gouging pass, or by machining. 

 
 The welding surfaces will be smooth, uniform and free from fins, tears, notches 

or any other defect, which may adversely affect welding. Welding surfaces or the 
surrounding surfaces within 50 mm of weld will be free from loose scale, slag, 
rust, grease, paint, moisture or any other foreign material. Pre-bending of plates 
for three plate welded sections will be done where found necessary.  

 
Manipulators will be used where necessary and will be designed to facilitate 
welding and to ensure that all welds are easily accessible to the operators. 
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Where full strength butt welds are specified run-on and run-off pieces will be 
used. The welding will be such that the face of weld deposit will at all places be 
proud of the surfaces of the parent metal by 1 to 1.5 mm. Where a flush surface 
is required, the surplus weld metal will be ground and dressed off.  

 
 After completing each run of weld, all slag will be thoroughly removed, and the 

surface cleaned before starting the next run of weld. The weld metal, as 
deposited (including tack welds if to be incorporated) will be free from cracks, 
slag, inclusions, gross    porosity, cavities   and    other deposition faults. The 
weld metal will be properly fused with    the   parent   metal    without    serious 
undercutting or overlapping at the toes of the weld. The surfaces of the weld will 
have a uniform and consistence contour and uniform appearance.  

 
 All weld runs found defective will be cut by using either chipping hammer, 

gouging torch, or suitable grinding wheel in such a manner that adjacent material 
is not injured in any way. Peeling of the welds involving deformation of the weld 
surface either during deslagging or thereafter will not be allowed.  

 
2.5.3 Control in Welding  
 
 The extent of quality control in respect of welds for structural elements for both 

statically and dynamically loaded structures will be as follows and will be 
conducted by the Tenderer at his own cost. 

 
a)  Visual Examination -  

 The tenderer shall conduct visual examination100%  and measurement of 
external dimensions of the weld for all joints. Before examining a welded joint, it 
shall be cleared of slag and other impurities. Welded joints shall be examined 
from both sides.  

 
 The tenderer shall examine the following during the visual examination: 

1) Check the correctness of shape and size of the welded joints; 
2) Penetration of weld metal; 
3) Influx; 
4) Burns; 
5) Under cuts; 
6) Un-welded craters; 
7) Cracks in welded spots and heat affected zones; 
8) Porosity in welds and spot welds; 
9) Compression in welded joints as a result of electrode impact while carrying out 

contact welding; 
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10) Displacement of welded element; 
 
b) Dye Penetration Test (DPT) - This will be carried out for all important fillet 

welds and groove welds for  both   statically  and  dynamically loaded 
structures to check the following: 
i)  Surface cracks  
ii)  Surface porosities  

 
 Dye Penetration Test will be carried out in accordance with American 

National Standard ASTME 165.  
 
c) Ultrasonic- testing: 100% for all Butt joints to detect the following 

i)  Cracks  
ii)  Lack of fusion  
iii)  Slag inclusions  
iv)  Gas porosity  

 
 Ultrasonic testing will be carried out in accordance with American National 

Standard ANSI/AWS  DI-92 Chapter - 6: Part C. Before ultrasonic test is carried 
out, any surface irregularity like undercuts, sharp ridges etc. will be rectified. 
Material surface to be used for scanning by probes must allow free movement of 
probes. For this purpose, surface will be prepared to make it suitable for carrying 
out ultrasonic examination. 

 
d) Radiographic  Testing   (X-Ray Examination)     
 
 This test will be limited to 2% of length of welds for welds made by manual 

or semi- automatic welding and 1% of length of weld if made by automatic 
welding machines. The location and extent of weld to be tested by this 
method will be decided by Purchaser to detect the following defects  

 
i)  gas porosity  
ii)  slag inclusions  
iii)  lack of penetration  
iv)  lack of fusion  
v)  cracks  

 
 Radiographic testing will be conducted in accordance with American 

National Standard ANSI/AWSDI.1-92. Any surface   irregularity like 
undercuts, craters pits etc. will  be  removed   before   conducting 
radiographic  test. The length of weld to be tested will not be   more than 
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0.75 x focal distance. The width of the  radiographic film will be width of the 
welded joint plus 20 mm on either side of the weld.  

 
The tenderer shall engage any reputed or Government test agency to carry 
out the tests. The third party shall carry out tests, give and interpret test 
results and recommend rectification measures necessary. Tenderer shall 
carry out the rectification work as recommended by the test agency to ensure 
defect free welding. 
 

2.5.4 Acceptable Limits of Defects of Weld 
 
 Limits of Acceptability of welding defects will be as follows:  
 

a)   Visual inspection & Dye Penetration Test :  The limits of acceptability of 
defects detected during visual inspection and Dye Penetration Test will be 
in accordance with clauses 8.15.1 & clauses   9.25.3 of American National 
Standard ANSI/AWS DI.1-92 respectively, for statically and dynamically 
loaded structures.  

 
b)  Ultrasonic Testing - The limits of acceptability of defects detected during 

ultrasonic testing will be in accordance with clause 8.15.4 & clause 9.25.3 
of American    National   Standard    ANSI/AWS    DI.1-92 respectively for 
statically and dynamically loaded structures. 

 
c)   Radiographic testing - The limits of acceptability of defects detected during 

Radiographic testing will be in accordance with clause 8.15.3 & 9.25.2 of 
American    National    Standard    ANSI/AWS     DI.1-92 respectively, for 
statically and dynamically loaded structures.  

 
2.5.5 Rectification of Defects in Welds 
 

In case of detection of defects in welds, the rectification of the same will be done 
as follows  

 
i)   All craters in the weld and breaks in the weld run will be thoroughly filled 

with weld.  
ii)  Undercuts, beyond acceptable limits, will be repaired with dressing so as to 

provide smooth transition of weld to parent metal.  
iii)  Welds with cracks and also welds with incomplete penetration, porosity, 

slag inclusion etc. exceeding permissible limits will be rectified by removing 
the length of weld at the location of such defects plus 10 mm from both ends 
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of defective weld, and will be re-welded. Defective weld will be removed by 
chipping hammer gouging torch or grinding wheel. Care will be taken not to 
damage the adjacent material.  

 
2.5.6 Inspection & Testing: 
 

The Purchaser/Inspector shall have free access at all times to those parts of 
Tenderer’s or his Sub-Tenderer’s works which are concerned with the 
fabrication of steel works and shall be afforded all reasonable facilities at all 
stages of preparation, fabrication and trial assemblies for satisfying himself 
that the fabrication is being undertaken in accordance with the provisions of 
relevant specification. 
 

i) All gauges and templates, tools, apparatus, labour and assistance for 
checking shall be supplied by the Tenderer free of charge. The 
Purchaser/Inspector may at his discretion, check the test results obtained at 
the Tenderer’s works, by independent test at the Government Test House or 
elsewhere, and should the material so tested be found to be unsatisfactory, 
the cost of such test shall borne by the Tenderer. 

 
ii) Tenderer shall make all necessary arrangements for stage inspection 

purchaser/Inspector during the fabrication at shop and incorporate all on-the-
spot instructions/ changes conveyed in writing to the Tenderer. 

iii) Material improperly detailed or wrongly fabricated shall be reported to the 
Purchaser/Inspector  the strength or appearance of the structure will not be 
adversely affected. In the event the Purchaser/Inspector directs otherwise, the 
items will be rejected and c completely new piece shall be fabricated. The cost 
of correcting errors shall be to the account of the Tenderer. 

 
iv) (1)   The Purchaser/ Inspector shall have the Power: 

 
a)    To Certify, before any structure is submitted for inspection, that the 

same is not in accordance with the contract, owing to the adoption of 
any unsatisfactory method of fabrication. 

b)    To reject any structure as not being in accordance with specification 
& drawings. 

c)    To insist that no structure or parts of the structure once rejected is 
resubmitted for inspection/test, except in cases where the 
Purchaser/ Inspector authorised representative considers the 
defects as rectifiable. 
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2)    If, on rejection of structure by the Purchaser/Inspector the Tenderer fails 
to make satisfactory progress within the stipulated period, the 
Purchaser/Inspector shall be at liberty to cancel the contract and 
fabricate or authorise the fabrication of the structures at any other place 
he chooses, at the risk and cost of the Tenderer, without prejudice to any 
action being taken in addition to terms of General Conditions of Contract. 

 
3) The Purchaser/Inspector’s decision regarding rejection shall be final and 

binding on the Tenderer. 
 
4) The specifications prescribe various tests at specified intervals for 

ascertaining the quality of the work done. If the tests prove unsatisfactory, 
Purchaser/Inspector shall have liberty to order the Tenderer to re-do the 
work, done in that period and / or to order such alterations and 
strengthening that may be necessary at the cost of the Tenderer and the 
Tenderer shall be bound to carry out such orders failing which the 
rectification/redoing will be done by the Purchaser through other 
agencies and the cost recovered from the Tenderer. 

 
5) Notwithstanding any inspection at the workshop the Purchaser/Inspector 

shall have the liberty to reject, without being liable for compensation any 
fabricated members or materials brought to site that do not conform to 
specifications/drawings. 

 
6) All rejected materials shall be removed from the site of fabrication by the 

Tenderer at his own cost and within the time stipulated by the Purchaser/ 
Inspector. 
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SECTION-03: ERECTION OF FABRICATED STEEL STRUCTURES 
 
 
3.1  For erection of steel structures, IS: 800 - 2007 shall be followed and erection shall 

be carried out ensuring best workman ship, with specified standard limits and 
tolerances. The tolerances in erection of steel structures shall conform to IS: 
12843 - 1989. 

 
3.2  The suitability and capacity of all plants and equipment intended to be used for 

erection shall be to the satisfaction of the employer. The tenderer shall be solely 
responsible for the safety of such equipment and for any risk involved. The 
employer shall also be responsible for the safety of men, materials and existing 
structures/ tracks during erection. 
 

3.3 Scope  
 The scope of work under erection of fabricated steel structures includes in 

addition to provision of erection and transport equipments, tools and tackles,    
consumables,   materials,   labour  and supervision, the following:  

 
a)  Storing and stacking at site of erection of all fabricated  structural 

components/ units/assemblies till the time of erection.  
 
b) Transportation of structures at site.  
 
c)  Receiving at site of structures including site handling /movement, 

unloading, storing and stacking at site of erection of technological 
structures such as bunkers and the related structures  

 
d)  All minor rectification / modification such as :  

 
i)  Removal of bends, kinks, twists, etc. for parts damaged during 

transportation and handling;  
ii)    Cutting chipping, filing, grinding, etc., if required, for preparation and 

finishing of site connections;  
iii)  Reaming for use of next higher size bolt for holes which do not register 

or which are damaged.  
iv)  Welding of connections in place of bolting for which holes are either 

not drilled at all or wrongly drilled during fabrication.  
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e)  Other rectification work such as  

 
i)   Re-fabrication of parts, damaged beyond repair during transportation 

and handling or incorrectly fabricated.  
ii)  Fabrication of parts omitted during fabrication by oversight or 

subsequently found necessary.  
iii)  Plug-welding and re-drilling of holes which do not register and which 

cannot be reamed for use of next higher size bolt.  
 

g)   Assembly at site of steel structural components wherever required  
including temporary supports and  staging.  

h)  Making arrangements for and providing all facilities for conducting 
ultrasonic X-ray or gamma ray tests on welds; getting the tests conducted 
by reputed  testing    laboratories,   making  available  test films/ graphs, 
reports and interpretation.  

i)     Rectifying at site, damaged portions of shop primer by cleaning and touch-
up paint.  

j)      Erection of structures including making connections by bolts/high strength 
friction grip bolts / welding.  

k)  Alignment of all structures true to line, level plumb and dimensions within 
specified limits of tolerances as per IS :12843 “Tolerance  for Erection of 
Steel Structures”.  

l)  Application of second coat of primer paint and two coats of finishing paint 
at site after erection.  

m)    Grouting of all column bases after  proper alignment of columns and only 
after obtaining clearance from Owner / Consultant. 

o)  Conducting preliminary     acceptance    and     final acceptance tests.  

p)     Preparation of  sketches/drawings to suit field engineering decisions,  
availability of material, convenience of fabrication,   transportation  and 
erection and   changes  during   fabrication     and erection. All such works 
are subject to approval by the Owner / Consultant.  

q) Cleaning of the site. All the waste material generated during the course of 
erection shall be disposed by the contractor regularly and the erection site 
shall be kept neat and clean.  
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3.4 STORAGE AND HANDLING 

3.4.1 Storage of structures shall be preferably be done in such a manner that 
erection sequence is not affected. 

3.4.2 While storing, care shall be taken so that structures do not come in direct 
contact with the earth surface and accumulated water. Girders, beams, 
columns shall be placed and stored in such a manner that during rain, no 
accumulation of water on the structures takes place. 

3.4.3 Stacking of the structures shall be done in such a way that, erection marks 
are visible easily and handling does not become difficult. Wherever 
required, wooden sleepers / grilles may be used. 

3.4.4 Handling and storage of materials shall be as per IS: 7969-1975, to ensure 
safety. 

3.5 GENERAL INSTRUCTIONS FOR ERECTION 
 

3.5.1 Erection shall be carried out in accordance with IS: 800 and other relevant 
standards referred to therein apart from this specification. 

3.5.2 The Contractor shall be responsible for checking the alignment and levels 
of foundations, correctness of foundation; centres of anchor bolts etc. well 
in advance of starting erection work and shall be responsible for any 
consequence for non-compliance thereof. Discrepancies, if any, shall 
immediately be brought to the notice of the Purchaser. Any mistake 
subsequently found in alignment and levels of the structural steelwork due 
to non-verification of foundation before erection shall be corrected by the 
Contractor at his own expense. 

3.5.3 One set of reference axes and one bench mark level will be furnished to the 
Contractor. These shall be used for setting out of structures. Maintenance 
of such bench mark level shall be the responsibility of the Contractor. 

3.5.4 The Contractor at his own expenses shall provide measuring instruments 
for setting out, levelling and aligning steelwork. He shall provide one 
exclusive survey team for alignment of structural works.  

3.5.5 For safe and accurate erection of structural steelwork, staging, temporary 
support, false-work etc. shall be erected as required. 

3.5.6 All erection works shall be done with the help of cranes, use of derrick is not 
envisaged. 

3.5.7  Erection should start preferably from braced bays 



MECON LIMITED 
COAL HANDLING PLANT (10 MTPA) 

AT RAJMAHAL OCP 
TECHNICAL SPCIFICATION FOR STRUCTURAL WORK 

 
 

______________________________________________________________________________   
Page 23 of 38 

TS No. MEC/11/12/Q7NC/TS/201                          
©2021, MECON LIMITED, ALL RIGHTS RESERVED    

 

3.5.8  The fabricated materials received at erection site shall be verified with 
respect of marking on the key plan/marking plan or shipping list. 

3.5.9  Any material found damaged or defective shall be stacked separately and 
the damaged or defective portions shall be painted in distinct colour for 
identification and the same shall be brought to the notice of the Purchaser. 

3.5.10  The approved erection drawings and any approved arrangement drawing, 
specification or instruction accompanying them shall be followed in erecting 
structures. 

3.5.11  Erection work shall be taken up after receipt of clearance from the 
purchaser. 

3.5.12  For safety requirements during erection, provisions in IS: 7205 - 1974, IS: 
7969 - 1975 and other relevant Indian standards shall be followed. 

3.5.13  Erection shall be carried out with the help of maximum mechanisation 
possible. 

3.5.14  Prior to commencement of erection, all the erection equipment, tools, 
tackles, ropes etc. shall be tested for their load carrying capacity. Such tests 
may be repeated at intermediate stages also if considered necessary and 
frequent visual inspection shall be done of all vulnerable areas and 
components to detect damages or distress in the erection equipment, if any. 

3.5.15  Temporary bracing, whenever required, shall be provided to sustain forces 
due to erection loads and equipment etc. Erected parts of the structures 
shall remain stable during all stages of erection when subjected to the action 
of wind, dead weight and erection forces etc. Specified sequence of erection 
of vertical and horizontal structural members shall be followed.Erected 
members shall be held securely in place by bolts ./ guy ropes etc to take 
care of dead load, wind load and erection load during all stages of erection, 
alignment, welding & painting. 

3.5.16  All connections shall achieve free expansion and contraction of structures 
wherever provided. 

3.5.17  No final bolting or welding of joints shall be done until the structure has been 
properly aligned. Structures shall be aligned true to plumb and level and 
shall be checked by using theodolite and a scheme shall be submitted for 
approval of the purchaser. Final welding / bolting shall be done only after 
obtaining approval of the alignment scheme from the purchaser.  

3.5.18 Welding shall be carried out as specified in the Chapter “Welding of Steel 
Structures” in this specification. 
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3.5.19  All erection bolts shall be retained in position or the holes shall be plug 
welded. No un used holes shall be left. 

3.5.20  For positioning beams, columns and other steel members, the use of steel 
sledges is not permitted. 

3.5.21  Instrumental checking of correctness of initial setting out of structures and 
adjustment of alignment shall be carried out in sequence and at different 
stages as required, by deploying independent survey team. The final 
levelling and alignment shall be carried out immediately after completion of 
each section of a building using survey instruments. 

3.5.22  All structural members shall be erected with erection marks in the same 
relative position as shown in the appropriate erection and shop drawings. 

3.5.23  The contractor shall manufacture, erect and provide false-work, staging 
temporary support etc. required for safe and accurate erection of structural 
steel work and shall be fully responsible for the adequacy of the same in 
strength for transferring temporary and erection loads. 

3.5.24  The Contractor shall also provide facilities such as adequate temporary 
access ladders, gangways, tools & tackles, instruments etc. to purchaser 
for his inspection at any stage during erection. 

3.5.25  All materials & consumables shall confirm to the material specification . 

3.5.26 Notwithstanding any assistance rendered to the Contractor by the 
Purchaser, if at any time during progress of the Work, any error should 
appear or rise therein, on being required to do so, Contractor at his own 
cost shall remove and amend the work as directed by the Purchaser. 

3.5.27  The contractor shall fully abide by the safety procedures and any accident 
whatsoever concerned to erection shall be full responsibility of the 
contractor. 

 
3.6 FIELD CONNECTIONS 

3.6.1 The numbers of washers on permanent bolts shall be one for the bolt head 
side and one or two for the nut side. 

3.6.2 Where bolting is specified on the drawing, the bolts shall be tightened to the 
specified limit. The threaded portion of the each bolt shall project through 
the nut by at least three threads. Tapered washers shall be provided for all 
heads and nuts to achieve uniform bearing on sloping surface. Minimum two 
bolts shall be provided at any bolted connection. 
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3.6.3 To prevent loosening of nuts, spring washers or lock- nuts shall be provided 
as specified in the design/shop drawings. 

3.6.4 All machine-fitted bolts shall be perfectly tight and the ends shall be checked 
to prevent nuts from becoming loose. No unfilled holes shall be left in any 
part of the structures. 

3.6.5 All field assembly by welding shall be executed in accordance with the 
requirements for shop fabrication. Where the steel has been delivered 
painted, the paint shall be removed before field welding for a distance of at 
least 50 mm on either side of the joints to be welded. 

3.6.6 The mating surfaces shall be prepared in accordance with the requirements 
of design in order to achieve required properties to develop adequate friction 
between the surfaces. 

3.6.7 The mating surfaces shall be absolutely free from grease, lubricant, dust, 
rust etc. and shall be thoroughly cleaned before assembly. 

 

3.6.8 The nuts shall be tightened up-to the specified torque with the help of 
torque -wrench or by half- turn method with the help of pneumatic wrench 
lever. 

3.6.9 The direction of tightening of the nuts shall be from the middle toward the 
periphery of assembly. 

3.6.10 After desired tightening the bolt heads, nuts and edges of the mating 
surfaces shall be sealed with a coat of paint to obviate entry of moisture. 

 
3.7 ACCEPTANCE STANDARD OF WELDING 

  Acceptance standard of welding shall be as specified in “Welding of 
Structures” section of this specification. 

3.8  BEDDING AND GROUTING 
 

3.8.1 Base plates shall be set to elevations shown on the drawings, supported 
aligned and levelled using steel wedges   and shims or by other approved 
methods. Plates shall be levelled properly, positioned and the anchor bolts 
tightened. 

3.8.2 Pack plates below base plates should cover at least 50% area of the base 
plate unless noted otherwise and all such material shall be accounted as 
per special conditions of contract. 
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3.8.3 The gap between the base plate and the foundation shall be pressure 
grouted by approved method, after thorough cleaning of the gap, duly 
checked by site Engineer. The concrete mix shall be minimum M30 or as 
per instruction / drawings and to be supplied by the contractor. Such 
grouting shall be carried out strictly under the supervision of site Engineer. 

3.8.4 Bedding/grouting shall not be carried out until sufficient number of columns 
have been properly aligned, levelled and plumbed and sufficient number of 
girders, beams, trusses and bracings have been put in position & accepted 
by the purchaser. 

 

3.9                 PAINTING AFTER ERECTION 

  The painting shall be as per “Surface preparation and painting of steel 

structures” section of this specification and instructions stated in the 

drawings.  

 

3.10 GUIDELINES FOR SAFE ERECTION PRACTICE: 

 

(a)         DO’S 

(1)      Carry out erection only after structures are thoroughly  inspected and cleared. 

 (2)      Start erection from braced bay for building structures and fixed/ 4-L trestle for     
conveyor galleries. 

(3) Ensure proper packing below the columns to have correct levels (to be 
 checked by survey schemes) 

(4)   Ensure proper anchoring of column base by tightening of all anchor bolts. 

(5)    Ensure that guying is done at 2/3rd height in 3 directions 120 degree  apart. 

 (6)    Ensure that guy ropes are fully tight and anchored . Size of the guy rope  should 
be adequate to take loads 

       (7)  Provide temporary bracing wherever needed. 

 (8)  Outstanding of flanges of beams /columns are to be protected against local 
 bending at location of slinging during erection. 

 (9)  Ensure that cross beam/bracings are erected only after the cleats/gussets 
 are fully welded. 
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 (10)  Do the welding of cross beams with cleats, only after ensuring all bolts are 
 in  position and are tightened fully. 

 

(b)       DON’TS 

(1) Don’t leave the structures without proper guying in all directions till they are 
 braced. 
(2) Don’t miss to anchor properly at the base of columns with anchor nuts fully 
 tightened. 
(3) Don’t use manila ropes in place of steel ropes for guying. 

(4)  Don’t support the cross beams with temporary jigs. Ensure all the bolts are 
provided and tightened. 

(5)  Don’t use bracings/tie members for fixing lifting tackles/diversion pulleys/cable 
trays to avoid damages due to erection loads. 

(6)   Avoid indiscriminate cutting/notching of erected and loaded structures. 

 (7)  Don’t use column bases for anchoring guy ropes of structures.    

3.11    ACCEPTANCE OF WORK 

 Acceptance of erected steel structures shall be either after completion of erection 
of the whole building or in blocks. 
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SECTION-4: PAINTING OF STEEL STRUCTURES 
 

4.1 All steel structural work shall be painted as follows unless otherwise stated in the 
drawing / Technical Specification.  
 

4.2 SURFACE PREPARATION 
 
 The internal and external surface of all steel sections shall be cleaned to remove 

all rust, scale and foreign adhering matter. Surfaces to be  painted will be cleaned 
of dirt and grease, and the heavier layers of rust will be removed by chipping 
prior to actual surface preparation to a specified grade. The grade of surface 
preparation shall be strictly in accordance with paint manufacturer's 
recommendations. All surfaces shall be cleaned of loose substance and foreign 
materials e.g. dirt, rust, scale, oil, and grease, welding flux etc. so that the prime 
coat adheres to the original metal surface. Any oil, grease, dust or foreign matter 
deposited on the surface after preparation shall be removed and care shall be 
taken so that the surface is not contaminated with acids, alkalis or other corrosive 
chemicals. The primer coat shall be applied immediately after the surface 
preparation is completed. Surface preparation shall be either by hand tool 
cleaning or by power tool cleaning or by solvent cleaning.  

 
 Following are the type and standards of surface preparation to be followed based 

on the requirement of a particular painting system or as specified in the design 
drawings.  

 

 MANUAL/ POWER TOOL CLEANING         
Manual/Power      tool cleaning will be done as per Grade St-2 of Swedish 
Standard institution SIS 05 5900 or IS: 9954-1981. 

 
 GRADE St2 - Thorough scraping and wire brushing, machine brushing, grinding 

etc. This grade of preparation will remove loose mill scale, rust and foreign 
matter. Finally the surface is to be cleaned with a vacuum cleaner or with clean 
compressed air or clean brush. After preparation, the surface should have a faint 
metallic sheen. The appearance will correspond to the prints designated St-2.  
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4.3 PAINT SYSTEM 
   

 Paints to be applied are as follows. 
 

i)       Surface preparation:St-2 according to IS: 9954-1981. 
 

ii) Primer paint:-Two coats of zinc chromate (DFT= 35 
microns/coat) one coat after fabrication and another after 
erection. 

 

iii)   Finishing paint :- Two coats of synthetic enamel (DFT=25 
microns/coat) conforming to IS:2932-2013 of approved 
colour/shade after erection. 

  
 PAINT APPLICATION 

Paint shall be applied strictly in accordance with paint manufacturer's 
recommendations and relevant IS Codes. Prior approval of the Employer shall be 
taken in respect of all primers and/or paints before their use in the works. 

 
Paint shall not be applied under the following conditions. 

i) When relative humidity is greater than 85% or surface is wet. 
ii) During rain, fog and mist. 
iii) Where amount of moisture on surface or that likely to be caused by 

subsequent condensation may have harmful effect. 
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5.0        SUPPLY AND ERECTION OF CLADDING WORK 

5.1 SCOPE OF WORK 

5.1.1 The scope of work shall cover: 

a) Procurement and supply sheets as per material specifications with all 
certificates and reports for all gauges and sizes, flashings and fittings like 
corner pieces, apron pieces, ridges, along with all sheeting fixtures, self-
stitching screws, sealant tapes / adhesives, EPDM washers, fasteners etc. 

b) Procurement and supply of sheeting fixtures, wind ties, self-tapping screws, 
locking fixtures, sealant materials / tapes, stitch bolts as per 
recommendation of sheet manufacturer. However in case of Translucent 
sheets manufacturer’s specification for fixing of sheets shall be followed. 

c) All necessary flashings, ridging, capping, gable and corner trimming shall be 
made from sheets of same material quality.  

d) Loading, transportation, unloading and delivery of sheeting material from 
place of procurement to erection site. 

e) Provision of all tools, tackles, equipment, labour supervision and services 
required for the satisfactory completion of the work specified herein and on 
the drawings. 

f) Erection in position sheets with fixtures for roofing, walling, louvres; erection 
of all flashings, fittings like ridges, valleys, gutters, corners, apron etc. at all 
locations all work as per drawings and specifications. 

g) Fixing of self-tapping screws and desired anchor length into purlin / runners. 
h) Cutting and bending of sheets wherever required; drilling of holes all as per 

specification and drawings. 
i) Suitable Wind Ties (galvanised steel flats) shall be provided after fixing of 

sheets, at the free edge of sheeting. 
 

5.3  FIXING OF SHEETS 

a) All fixing of the roof and side trapezoidal profiled sheeting to purlins shall be 
by means of self tapping screws of tested quality as per manufacturer’s 
recommendation. 

b) All bolts shall pass through the crown of the corrugations for roof sheets and 
through trough corrugations for side sheets. Sheets are to be provided 
EPDM washers of approved quality. Fixing to the purlins shall be provided 
at every crown / approximately at 200mm c/c. Fixing of side sheets shall be 
provided at alternate valley approximately at 400mm c/c. 

c) All sheets shall be stitched together by self drilling stitching screws of 
specified diameter and length as per sheet manufacturer’s specification. In 
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case of double side lap the pitch has to be staggered between alternative 
crowns. Washers of specified quality shall be placed under the head of the 
screw which shall always be on the outside the building. 

d) Fixing of trapezoidal profiled translucent FRP sheets shall be as per 
manufacturer’s specification. 

e) All holes for sheeting and flashings are to be drilled at site with electric drill 
from the top side of the crown. The method of drilling shall be such that the 
material fits snugly together at laps to allow washers to have a good seating. 

f) All the joints / overlaps, unused holes shall be properly sealed by using 
special sealing tapes/ adhesives as per sheet manufacturer’s specification. 

g) All roofing shall be provided specified side lap and 230 mm end lap for roof 
slopes 15  and below. For roof slopes above 15 end laps may be reduced 
to 150 mm. However minimum end lap of 150mm shall be ensured. 

h) All side/gable end sides shall be provided with specified side lap and 100 
mm end lap. 

i) Overhang of sheets on the roof and side cladding shall not exceed 300 mm. 
j) Erection is to be carried out with the lay of the side laps such that under the 

prevailing wind, rain is not driven into the lap. The sheets shall be laid so 
that side laps in any two consecutive rows are staggered. 

k) Broken or otherwise damaged sheeting shall not be erected. 
l) Cutting, framing and trimming of all openings required shall be carried out 

at site. 
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SECTION-06: MEASUREMENTS 

 
6.1       STRUCTURAL STEEL 

 Structural steelwork will be measured by the metric tonne and as per IS: 
1200 (Part-8)- 1993 and IS:1200 (Part-9)-1973 subject to provisions outlined 
below:- 

a) The calculation of quantities shall be based on unit-weights for structural 
sections as given in IS: 808-1989. In the case of mild steel/ SAIL-MA Steel 
plates, the calculated weights shall be based on 78.5 kg per square meter per 
centimeter thick plate. The payments will be made on the basis of weights of 
members given in the approved fabrication drawings. However, any changes 
on the above weights during fabrication erection, payment shall be based on 
sketches Approved by the purchaser. 

b) In the event the I.S. does not specify any mode of measurement for a particular 
item of work, the same shall be measured as per any other relevant 
international standard or as directed by the Purchaser. 

c) The weight of all plates and sections shall be calculated from the approved 
drawing using the minimum overall square or rectangular dimensions and 
theoretical weight, no deduction being made for skew cuts, holes etc. In the 
case of plates, other than gussets, the actual dimensions shown on approved 
drawings will apply unless approved otherwise by the purchaser based on 
cutting diagram of mother plates. 

d) The weight of all welding runs, bolt, stanchion base packing, cuttings to waste 
and rolling margins, and coatings of paint, will be excluded from the measured 
weight and shall be deemed to have been allowed for in the rates for structural 
steelworks quoted by the Contractor. No allowance shall be made for wastage, 
cut-outs, etc. in the measurement. 

e) Temporary works and all other materials not included in the permanent works 
shall be excluded from any measurement for payment. 
 

6.2       CLADDING SHEETS 
 

a) Sheeting for roof slopes, louvres of big size and side cladding shall be 
measured by the square meter of net laid area, as specified and shown on the 
drawings. 

b) No allowance shall be made for wastage, cut-outs, overlaps etc. in the 
measurement. 

c) The unit of measurement shall include all fasteners, flashings and fittings such 
as ridges, corners, aprons and other accessories. 
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d) No deductions shall be made for openings for area less than a single sheet. 
Also no extra payment will be made for making opening and installing 
ventilation chimneys on roof. 

 
 

SECTION-07: COMPLETION DOCUMENTS 
 

1) On completion of work, the Tenderer shall submit to the Purchaser the 
following documents:- 

a) The technical documents according to which the work was carried out. 
b) Modification sketches and records of deviations from issued fabrication 

drawings. 
c) Manufacturer’s test certificates 
d) Certificates/documents on control checking 
e) Test of welds 
 
2) Inspection Certificates shall be issued to the Tenderer for the structures 

found acceptable in all respects by the Purchaser/Inspector. 
 

SECTION-08: PRELIMINARY ACCEPTANCE 

 After completing the erection of a unit or portion thereof, the Contractor shall give 
a notice in writing stating that the job is complete in all respects and ready for 
preliminary acceptance. The job shall be jointly inspected visually by 
representatives of Contractor and Purchaser. All observed defects and omissions 
as per drawing and specification shall be noted down and the defects shall be 
liquidated by the contractor. However Preliminary acceptance certificate will be 
issued by the end purchaser (ECL). 

 

SECTION-09: FINAL ACCEPTANCE 
9.1  Before commencement of inspection for final acceptance of the building or unit, 

the Contractor shall rectify further defects if any and shall make available 
modification sketches and records of deviations from issued fabrication 
drawings(i.e. all additions and alterations done during fabrication and erection shall 
be made available). 

9.2 The Contractor shall make good all defects deficiencies and omissions noted down 
during preliminary acceptance and shall inform in advance the Purchaser/ his 
representative for conducting inspection for final acceptance. Final acceptance 
certificate will be issued by the Purchaser / his representative only after all defects 
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/ deficiencies / omissions noted under Preliminary Acceptance have been rectified. 

 

SECTION-10: TIME SCHEDULE 

10.1 The completion period of all the structural work shall be 11 months from the from 
the effective date of work order. 

10.2 On placement of the order, fabrication cum erection drawings will be issued 
progressively from the 1st  to  9.5th month. 

10.3 On completion of fabrication, request for inspection shall be issued by the 
contractor and the same will be inspected within 7 days. 
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Annexure- A 
SCHEDULE OF QUANTITIES 

 
Sl. 
No. 

                     Description Unit Quantity  Rate Amount 

 
1 

Fabrication of mild steel structures 
consisting of rolled sections, plates and 
other elements for steel structures 
including procurement, testing and 
supply of raw steel materials, loading, 
transportation & delivery at site including 
unloading of all steel structures, and 
inclusive of supply of bolts, nuts, 
washers, electrodes, jigs, fixtures and 
other consumables including all tools, 
tackles & labour, all tests and application 
of one coat primer paint at shop, all 
works as per Technical Specification 
and drawings. 

Tonne 
 
 
 
 
 
 
 

 
 
 

1430 
 
 
 
 
 
 
 

  

 
2 

Fabrication of steel structures consisting 
of mild/ high strength steel hollow 
sections and plates including 
procurement, testing and supply of raw 
steel materials, loading, transportation & 
delivery at site including unloading of all 
steel structures, and inclusive of supply 
of bolts, nuts, washers, electrodes, jigs, 
fixtures and other consumables 
including all tools, tackles & labour, all 
tests and application of one coat primer 
paint at shop, all works as per Technical 
Specification and drawings. 

Tonne 
 
 
 
 
 
 
 
 

 
 
 

1750 
 
 
 
 
 
 
 
 

  

3  Erection of all the Fabricated steel 
structures along with supply of all 
fasteners, consumables, Guy ropes, 
Turn buckles, Thimbles etc. all tests 
including grouting and supply & 
application of one coat of primer paint 
and two coats of finishing paints as per 
technical specifications and drawings. 

 
 
 
 
 

Tonne 
 
 

 
3180 
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4 Supply of colour coated 0.5mm thick 
galvalume sheets of required length, 
flashing, corners, ridges, fittings and 
fixtures as per specifications and 
drawings including transportation to a 
designated place(payment as per 
covered net laid area). 

 
 
 
 

Sq.m 
 

25500 

  

5 Fixing and erection of colour coated 
0.5mm thick galvalume sheets with  
matching flashing, corners, ridges, 
fittings and fixtures, transportation to 
site, cutting and   bending of sheets to 
required shapes and size and erecting 
them   on   roof & sides at  proper  
position, all work as per specifications  
and  drawings (payment as per covered 
net laid area). 

 
 
 
 
 
 

Sq.m 
 

25500 

  

6 Supply of 2mm thk. translucent sheets 
(FRP sheets) of matching profile and 
required length, flashing, corners, 
ridges, fittings and fixtures as per 
specifications and drawings including 
transportation to a designated place 
(payment as per covered net laid area). 

 
 
 
 

Sq.m 
 

2800 

  

7 Fixing and erection of 2mm thk. 
translucent sheets (FRP sheets) with  
matching flashing, corners, ridges, 
fittings and fixtures, transportation to 
site, cutting and   bending of sheets to 
required shapes and size and erecting 
them   on   roof & sides at  proper  
position, all work as per specifications  
and  drawings (payment as per covered 
net laid area). 

 
 
 
 
 
 

Sq.m 2800 

  

 
NOTES  :       
 

1. The quantities indicated are estimated values and hence are approximate and are 
subjected to variation. Final payment will be made based on actual quantities as 
per fabrication drawings certified by the Purchaser. 
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2. The cost of all steel, translucent sheets, paints, all testing and test certificates of 

procured materials, NDT tests, erection bolts, nuts, washers, cost of electrodes, 
packing plates underneath the columns, trestles, stanchions, putty, gases, cost of 
straightening the raw materials, cutting of flats from plates and , cost of paints, cost 
of supply of all types of permanent bolts, nuts, washers , and all other materials , 
consumables, tools, plants, etc., as required for the completion of the work shall 
be included in the quoted rates. 
 

3. The cost of sheeting fixtures, fasteners, washers, sealing compounds and all other 
consumables required for satisfactory completion of work shall be included in the 
quoted rates. 
 

4. All handling and transport charges of raw materials and fabricated structures 
including multiple handling as required for completion of work in accordance with 
time schedule, shall be included in the quoted rates. 
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ANNEXURE-B: TENDER DRAWINGS  
 

LIST OF DRAWINGS 
Sl. No. Description Drawing No. 

1. MEC/11/12/Q7NC/TS/201/0001   Layout Plan 
2. MEC/11/12/Q7NC/TS/201/0002 Flow Sheet of CHP 
3. MEC/11/12/Q7NC/TS/201/0003 Coal Receiving Complex 
4. MEC/11/12/Q7NC/TS/201/0004 Conveyor Sections 
5. MEC/11/12/Q7NC/TS/201/0005 OG Bunker and Silo 

 
Note: All drawings are indicative and will undergo changes during detailed engineering. 
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