(A Government of India Enterprise) 27, RAJENDRA NATH MUKHERJEE ROAD KOLKATA - 700 001 (WEST BENGAL) PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 E-MAIL: <u>info@bbjconst.com</u>, <u>bbj@india.com</u> website: <u>www.bbjconst.com</u>

EXPRESSION OF INTEREST (EOI)

No. BBJ/DGM(P-V)/JV/E.RLY(CON)/EOI/04/2018 DATED 04.08.2018

1.0 The Braithwaite Burn And Jessop Construction Company Limited (BBJ), a premier Public-Sector Enterprise of Govt. of India engaged in construction of major Civil and Structural Engineering work invites Expression of Interest (EOI) applications from reputed and established Civil and Structural Engineering firms/ contractors to constitute Joint Venture for participation in the following tenders, invited by Eastern Railway;

Tender No.: 09WTCAOCER2018-19

Construction of Foundation Sub-Structure and Super Structure of New Railway Bridges of Span (i) Br. No. 70 span 8x18.30 m (Composite Girder) (ii) Br. No.75 span 6 x 18.30m (Composite Girder) (iii) Br. No. 90 span 3 x 30.5 m (Open web through steel girder) (iv) Br. No. 81 span 1x 30.5 m (Open web through steel girder) (v) Br. No. 84 span 3 x18.30 m (Composite Girder) (vi), Br. No.96 span 3x18.30 m (Composite Girder) , (vii) Br. No.134 span 1 x18.30 + 1x24.4 + 1x 18.3 m (Composite Girder), (viii) Br. No. 136 span 5 x18.30 m (Composite Girder), (ix) Br. No. 114 span 1x 30.5 m (Open web through steel girder) and (x) Br. No. 145 span 1x 30.5 m (Open web through steel girder) including earthwork in filling in approaches and other ancillary works in connection with new B.G. Rail line between Godda to Pirpainti.

Tender Value:	Rs.100,93,42,616.70
Earnest Money:	Rs.51,96,720.00
Completion Period:	24 (twenty-four) months
Cost of Tender document:	Rs.25,000.00

2.0 Scope of Work

I. For Lead Member (to be selected):Substructure & Other componentValue as per NIT of Eastern Railway:Rs.76,74,96,855.42

Rs.76,74,96,855.42 (0.All items of Schedule A-I, A-II; All items excluding Item Nos. 3, 6, 10, 11 & 12 of Schedule A-III; All items of Schedule B-IA, B-IB, B-IC

All items of Schedule B-IA, B-IB, B-IC, B-II, C-I;

80% quantity in Item No. 1 of Schedule C-II)

II. <u>For BBJ (JV Member):</u>

Superstructure component

Value as per NIT of Eastern Railway: Rs.24,18,45,761.28

(Item Nos. 3, 6, 10, 11 & 12 of Schedule A-III;

All items of Schedule B-ID;

20% of quantity in Item No. 1 of Schedule C-II)

3.0 Interested firms/ contractor shall have to submit necessary documents in support of complying the following eligibility criteria along with their application of Expression of Interest for aforesaid work.

(a) **Eligibility Criteria**:

(i) <u>Technical Eligibility Criteria:</u>

Tenderer should have **PHYSICALLY COMPLETED** at least one single similar nature of work for a minimum value of **35%** (thirty five percent) of advertised tender value of work i.e. **Rs.76,74,96,855.42** within the qualifying period i.e. in the last three financial years and current financial year up to the date of opening of the tender (even though the work might have commenced before the qualifying period).

Similar nature of work means:

'ANY CIVIL ENGINEERING WORK INVOLVING CONSTRUCTION OF MAJOR BRIDGE (SPAN MORE THAN OR EQUAL TO 12.2 METRE) WITHOUT SUPERSTRUCTURE PART'.

(ii) <u>Financial Eligibility Criteria</u>:

Total contract amount received by the tenderer during last 3 (three) financial years and in the current financial year should be a minimum of **150%** (one hundred fifty percent) of advertised tender value **Rs.76,74,96,855.42**. Tenderer has to produce attested certificate from the employer/ client, audited Balance sheet duly certified by the Chartered Accountant etc. along with the tender offer.

(b) For other details, please refer the NIT and/or Tender documents published by the authority.

- (c) (i) The Firm shall furnish General Details of their Organization in attached **Format- I**
 - (ii) The firm shall furnish list of completed work in last 3 (three) financial years and current financial year in attached **Format-II** along with Completion Certificates.
 - (iii) The firm shall furnish list of ongoing projects in hand in Format-III
 - (iv) The firm shall furnish list of Plant & Equipment in attached Format-IV showing their present Site of deployment in remarks column. Planning for deployment of Plant & Machinery is to be indicated separately if JV is formed for the above tenders.
- (d) The firm/contractor must have sound financial standing and must submit documentary evidence of sound financial standing from any bank along with Bank Account number. The firm/contractor has to authorize BBJ to seek reference in this regard from the banker issuing the documentary evidence.
- (e) The firm/contractor must submit a list of key personnel employed along with their bio-data in the attached **Format-V** along with the application.
- (f) The firm/contractor must submit information regarding involvement in any litigation, current or during last 5 (five) years along with name(s) of parties concerned and other details of the dispute in attached **Format VI**.

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITEDBBJ/DGM(P-V)/JV/E.RLY(CON)/EOI/04/2018DATE: 04.08.2018

- (g) The firm/contractor must submit PAN and PF code number issued by appropriate Govt. Authority.
- (h) The firm/contractor must submit GST registration number issued by appropriate Govt. Authority.
- (i) The firm shall comply with all the guidelines for formation of JV as stipulated in the bid document of Railway. Also, the Firm shall bear all expenditure, share the Earnest Money amount, cost of tender document etc. at pre-tender stage in proportion to his share of participation for submission of tender and prepare all documents, etc. as would be necessary to be done by Lead Member of JV. If the JV wins the contract then each JV member shall bear expenditure towards Performance Guarantee and any other BG, sales tax registration and other similar expenditure in proportion to their respective contract price. All incidental expenses shall be borne by Lead member and not by BBJ, the JV Member. The selected Lead member will provide declaration in Rs.100/-(Rupees one hundred only) Stamp Paper duly Notarized that they/he will not bid singly or in JV with other firm for the same tender.

Note:

- 1. All the copies of documents submitted along with the application should be clear & legible and also signed by the applicant.
- 2. BBJ reserves the right to reject any or all application without assigning any reason thereof.
- 3. BBJ reserves the right to physically check the original documents/ certificate, copies of which are submitted along with the application.

PROCEDURE FOR SUBMISSION OF TENDER:

The applicant should submit complete set of EOI duly signed & stamped along with the application documents. The application indicating the applicant's name/ address and telephone/ mobile number with details of information as mentioned above/ below should reach on or before 15:00 Hrs. (IST) on 14.08.2018 and the same shall be opened at 16:00 Hrs. on 14.08.2018. The application should be addressed to:

Deputy General Manager (Project – V) The Braithwaite Burn And Jessop Construction Company Limited 27, RAJENDRA NATH MUKHERJEE ROAD (A Government of India Enterprise) KOLKATA - 700 001 (WEST BENGAL) PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961 E-MAIL : <u>animeshneogi@bbjconst.com</u> Website: www.bbjconst.com

Documents can be downloaded (www.bbjconst.com) from **07.08.2018** to **13.08.2018**. The EOI document can also be downloaded from CPPP Govt. Portal at eprocure.gov.in/epublish.

If, however the above date happens to be a Holiday/Bandh, it will be received up to the next working day till the same time. Application may be sent by post. However, of the delay in receipt or non-receipt of the same, BBJ will not be responsible. The firm/contractor must certify that all the information and documents provided in the application are true and correct.

The following Formats to be filled and submitted along with the application.

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED BBJ/DGM(P-V)/JV/E.RLY(CON)/EOI/04/2018 DATE: 04.08.2018

FORMAT - I

GENERAL DETAILS OF THE ORGANIZATION
Name of organization
Nature of the legal status in India
Legal status reference details
Nature of business in India
Date of Incorporation
Date of Commencement of Business
Address of the Headquarters
Address of the Registered Office in India
Other Relevant Information
Mandatory Supporting Documents: a) Certificate of Incorporation from Registrar of

Companies (ROC) b) Relevant sections of Memorandum of Association of the company or filings to the stock exchanges to indicate the nature of business of the company

<u> Format – II</u>

(Details of work performed in last 3(three) years ending 31.07.2018)

(Details of work performed in last o(three) years change of 2010/								
Project	Client	Description	Contract	Value of	Date	Stipulated	Actual	Remarks
Name	*	of work	No	Contract	of	period of	date of	Reasons
		(including			issue	completion	completion	for delay
		place &			of	-	*	_
		state)			Work			
					Order			

* attach certificate(S) from appropriate authority

<u>Format – III</u> (Existing commitment and Ongoing works)								
Project	Clien	Descriptio	Contract	Value of	Date	Value of	Place	Remarks
Name	t *	n of work	No	Contract	of	work	&	(Expected
					issue	executed	state	date of
					of	*		completion)
					Work			
					Order			

* attach certificate(S) from appropriate authority Page **4** of **5**

<u>Format – Tv</u>						
(List of equipment owned by the firm/contractor)						
Item of	Capacity	Nos	Age/condition	Remark		
Equipment			_			
		Item of Capacity	(List of equipment owned byItem ofCapacityNos	(List of equipment owned by the firm/contractItem ofCapacityNosAge/condition		

Format - IV

* attach document(S) showing proof of ownership

<u>Format – V</u>	
(List of key personnel employed by the firm/contractor)	

(List of Key personner employed by the min/contractor)							
Position	Name	Qualification	Years of	Remark			
			experience				
	1						

<u>Format – VI</u> (Information of Litigation history in which firm/contractor is involved)							
Other Client Cause of Amount Remark showi							
party(ies)		Dispute	Involved	present status			

(A. NEOGI) Dy. General Manager (P-V)