THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

( A Government of India Enterprise )
27, RAJENDRA NATH MUKHERJEE ROAD
KOLKATA - 700 001 (WEST BENGAL)

PHONE NO.

E-MAIL:

(033) 2248 5841-44; FAX: (033) 2210 3961
: iInfo@bbjconst.com, bbjproj@vsnl.net
website: www.bbjconst.com

TENDER NIT/DGM(P-V)/RAIL PILING/MOQOU-
NO. BNDM/2146/3127 DATE 25.02.2016
01. | NAME OF THE WORK RAIL PILING IN SIDE SLOPES OF EMBANKMENT ON THE
BRIDGE APPROACH BANKS FOR BRIDGE NOS.150 (SPAN
3X12.2M COMPOSITE GIRDER), 156 (SPAN 1X24.4M
COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE
GIRDER), 166 (SPAN 1X24.4M COMPOSITE GIRDER), 168
(SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN 4X18.3M
COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S.
E. RAILWAY.
02. | QUANTITY AS PER BOQ
02. | COMPLETION PERIOD 4 (FOUR) MONTHS FROM DATE OF LOA OR WORK ORDER
WHICHEVER IS EARLIER.
03. | COST OF TENDER NIL
DOCUMENT
(NON-REFUNDABLE)
04. | EARNEST MONEY Rs.10,000/- (RUPEES TEN THOUSAND ONLY) BY PAY ORDER/
DEPOSIT DEMAND DRAFT IN FAVOUR OF “THE BRAITHWAITE BURN
& JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE
AT KOLKATA. SSI UNITS WITH NSIC REGISTRATION ARE
EXEMPTED FROM SUBMITTING EMD. EXISTING
CONTRACTORS WORKING WITH BBJ MAY ADJUST THE
EMD FROM THEIR PENDING BILLS.
05. | ISSUE OF TENDER BETWEEN 26.02.2016 AND 03.03.2016 DURING OFFICE HOURS
DOCUMENT AT BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO
BE DOWNLOADED FROM website: www.bbjconst.com or
www.eprocure.gov.in  (CPP  PORTAL). “CORRIGENDUM”, IF
ANY. WOULD APPEAR ONLY ON THE BBJ WEBSITE AND
NOT TO BE PUBLISHED IN ANY NEWS PAPER.
06. | LAST DATE & TIME OF RECEIPT UP TO 11.30 AM ON 04.03.2016 AT BBJ OFFICE.
RECEIPT OF TENDER
07. | OPENDING OF TENDER ON 04.03.2016 AT BBJ OFFICE. AT 3:00 P.M.
(TECHNO COMMERCIAL
PART)
TENDERER BBJ
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THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

IB-1

INSTRUCTION TO BIDDERS

1.SUBMISSION OF TENDER” shall be read in conjunction with General Commercial
Terms and conditions and any other documents forming part of this Tender Document
wherever the context so requires. Notwithstanding the sub-division of the documents into
the separate section, every part of each shall be deemed to be supplementary to and
complementary to every other part and shall be read with the document so far as it may be
practicable to do so wherever it is mentioned that the Sub-Contractor shall perform certain
work or provide certain facilities, it is understood that the Sub-Contractor shall do so at
their cost.
2. LANGUAGE
Bids and all accompanying document shall be in English. In case any accompanying
documents are in other language, it shall be accompanied by an English translation. The
English version shall prevail in matter of interpretation.
3. ELIGIBILITY CRITERIA

Experience of having successfully completed any civil works during last 7 years.

4. SUBMISSION OF BID
a) All the pages of the Tender document to be signed with Company’s seal by the bidders.
The rates in the appropriate space in the BILL OF QUANTITY (BOQ) of the tender
should be properly filled in both in figures and words. No overwriting, use of correction
fluid will be allowed. Any correction will be done by scoring out the incorrect entry and
inserting the new entry in a legible manner. Both the correction and new entry to be signed
and sealed with Company’s seal. In the event of any difference between figure & words of
the quoted rates, the rate in word shall be considered for evaluating the tender.
b) The Tender shall be signed by the person legally authorized to enter into commitment
on behalf of the Tenderer. All the pages of the Tender Document to be signed with
Company’s seal by the Tenderer. Tenders to be submitted in single part.
c)The above sealed envelope super scribing “TENDER NOTICE NO./NAME OF
WORK?” to be submitted to BBJ. Please refer CHECK LIST (Annexure-I11) in this regard.
5. EXEMPTION FOR MICRO & SMALL ENTERPRISES:
1) Micro & Small Enterprises units registered with National Small Industries
Corporation (NSIC) will be given following benefits.

a) Issue of Tender set free of cost
b) Exemption from payment of Earnest Money Deposit
1) Firms registered with NSIC under its “Single Point Registration Scheme”.(Exemption
will apply only to items / service indicated under description of work / supplies / services &
value up to which the firms are registered with NSIC). To obtain above benefits, firms
should necessarily submit valid copy of the Registration Certificate issued by NSIC. Firms
in the process of obtaining NSIC Registration will not be considered for the benefits.
6. All costs and expenses incidental to preparation of the tender, discussion, conference,
pre-award discussion with BBJ shall be to the account of the Tenderer and BBJ shall bear
no liability whatsoever on such cost expenses.
7. Conditional tenders may be rejected and no additional clause will be entertained.
TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

IB-2

INSTRUCTION TO BIDDERS

8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the
tender will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or
accept or reject any or all tender(s), whether lowest or otherwise, without assigning any
reason(s) whatsoever thereof. A Tenderer whose Tender is not accepted shall not be
entitled to claim any cost, charges or expenses incidental to or incurred by him through or
in connection with the preparation and submission of the Tender/Offer to BBJ. BBJ also
reserves the absolute right to split up and award the requirement between two or
more Tenderers /bidders. In such case L1 bidder will get at least 60% of the total
guantity.
9. CURRENCIES OF BID AND PAYMENT
The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this
contract will be made in Indian Rupees.
10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the
contract or any other cause shall be included in the quoted prices.
As the place of work execution is in the state of ODISHA, the successful bidder must get
themselves registered with all tax and statutory authorities as per applicable laws of the
state of ODISHA immediately on award of work and prior to start of work. No waybill/
road permit will be issued by us for bringing their own materials/ plants etc to site or
return of the same.
11.VALIDITY OF TENDER
90(Ninety) days from the date of opening of tender or for a further period if mutually
accepted. BBJ reserves the right to ask for the extension of validity, if any.
12. In case of ambiguities within clauses of different sections of this tender document, the
order of preference will be in the following manner:
1°T: INSTRUCTIONS TO THE BIDDERS.
2"°: SCOPE OF WORK.
3%P: SPECIAL CONDITION OF CONTRACT.
4™: TECHNICAL SPECIFICATION.
5™: BILL OF QUANTITIES.
6'": GENERAL CONDITION OF CONTRACT.
7™: INDIAN STANDARDS.

13. General Arrangement (G.A.) drawing is not attached with this tender document. The
bidders may see the General Arrangement drawing at BBJ’s office at 27, R.N.
Mukherjee Road, Kolkata-700 001 during Office hours till last date of issue of Tender.

14. Site Visit: - Before quoting, bidder must visit the place. Bidder should
ensure/understand the nature of jobs to be executed by him. Accordingly, the bidder
must give a declaration (As per Annexure-1V) separately in the Techno-commercial
Bid that he has understood the job(s) and the obligations to be performed under the
contract, if, awarded, and rates quoted accordingly. Afterward, no claim for increase of
rate shall be accepted by BBJ on any ground.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

SCOPE OF WORK

SOW-1

1.0 | JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO)

Rail piling work as per BOQ.

I1) | Making necessary arrangement at site to ensure all safety and security of existing
bridge embankment, piers, site personnel, Plant & Machineries, materials etc.

Iii) | Receipt of Free-issue materials (Rails) from BBJ at Site and laying /stacking the
items properly. No lead and lift will be extra for shifting the same to working
point.

Iv) | Arranging necessary inspection and getting the subject work approved by BBJ/
S.E. Railway or their Authorized Representative.

(2) | SCOPE OF SUPPLY OF THE SUB-CONTRACTOR
(TO BE INCLUDED IN THE QUOTED PRICE)

1) | Plants & Machineries for Rail piling.

i) | SUPERVISION for the subject work.

I ) | Gas, Fuel & Lubricant required for contractor’s own machine / equipments only
to be in contractor’s scope.

(3) |FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-
CONTRACTOR FOR RAIL PILING WORK AT MANOHARPUR SITE:

1) | BBJ will provide free of cost SUITABLE LAND near bridge site, if available for
setting up Sub-Contractor’s hutment and store.

i) | BBJ will not provide accommodation / Tent for workmen and staffs at site.

i) | Drawings will be issued by BBJ.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

SCC-1

SPECIAL CONDITION OF THE CONTRACT

1. | JOB CONTENT:

a) | Rail piling work as per BOQ-1.

2. | DATE OF COMMENCEMENT:
The date of commencement will be considered the date of issue of LETTER OF
INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.

3. | DELIVERY SCHEDULE:

a) | The Sub-Contractor has to start mobilizing plant, machinery, manpower work can be
started at site within 07 days from the date of LOI/ Order.

b) | Work are to be completed in all respect within a time frame of 4 (four) months
including monsoon from the date of commencement as stated above. This includes
the Mobilization Period.

4. | MEASUREMENT: Irrespective of whatever written in this tender documents,
measurement of works for payment will be as per approved by BBJ/ S.E. Railway.

5. | EARNEST MONEY:
The Earnest Money deposit of the successful bidder shall be retained towards part of
the Security Deposit to facilitate the due and faithful fulfilment of the contract.

6. | SECURITY DEPOSIT:

a) | An amount equal to 5% (five) of the certified bill value of each R/A bill will be
retained towards Security Deposit which will be released after completion of
Maintenance /Defect Liability period.

b) | The Earnest Money of the successful bidder shall be converted to initial Security
Deposit, as elaborated in Clause No.5 above.

c) | The Security Deposit deducted from the R.A. bills including initial Security Deposit
will be released after completion of Defect Liability /Maintenance Period. The
Security Deposit may be released against submission of B.G. of equivalent amount as
per discretion of BBJ. The B.G. as mentioned above will be valid till the defect
liability/ maintenance period of 12 (TWELVE) months from the date of completion
of the entire work as per order.

7 | DEEECT LIABILITY PERIOD /MAINTENANCE PERIOD

The Sub-Contractor shall fully guarantee all workmanship in scope of his work to
perform strictly in accordance with the specifications. The workmanship shall be free
from all defects. Should any workmanship not perform as intended or should
workmanship prove defective within a period of 12 (twelve) months from the date of
completion of the work, the work shall upon notification of deficiency/ defect be
promptly rectified by the Sub-contractor to the satisfaction of BBJ/ S.E. Railway or
any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no
extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a
reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be free to
take such corrective action at the Sub-Contractor’s risk and cost.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

SCC-2
SPECIAL CONDITION OF THE CONTRACT

8. |RAABILLS:
R. A. Bills for work done in a particular month will be submitted monthly along with
Inspection Certificates and other relevant Documents.

9. |SUBMISSION & PAYMENT OF BILLS:
All the bills as mentioned above are to be submitted at Site and the payments will be
made from BBJ corporate office at Kolkata.

10. | PAYMENT TERMS:

a) | 95% (ninety five) against RA bill within 15 days from the date of submission of clear
bill duly certified by Site-In-Charge/BBJ, Manoharpur Site.

b) | 05% after one months from the date of completion of work and final reconciliation of
materials.

c) | Deduction on account of Security Deposit as per clause no.6 above will be effected
from the above payments mentioned in clause no. 10(a) & (b) above.

11. | PRICE VARIATION:
This is a fixed rate contract and no price variation / adjustment on any account is
admissible during the tenure of the contract including extended time, if any, granted
by BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK.

12. | TAXES & DUTIES:
Sub-Contractor’s price should include all taxes & duties applicable for execution of
the subject work.

13. | MATERIAL RECONCILIATION:

a) | Wastage will be allowed in consumption of material or as agreed by BBJ.

14 | TIME EXTENSION:
If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt
of written request from the Sub-Contractor may extend the Completion time as
suitable and fit reasonable to BBJ. No extra claim other than granting suitable
extension of time of delivery of Sub-Contractor will be entertained in such cases of
time extension being granted.

15. | CLAIM/ EXTRA WORKS:

a) | No claim will be tenable in case there is delay in providing facilities/services/supply
by BBJ.

b) | In case any extra works are to be carried out by the Sub-Contractor as per instructions
of Site-In-Charge/BBJ, Manoharpur Site, the rate of the same will be derived:

1) | From the rate of the existing similar items;

1ii) | However, BBJ’s decision for the above will be final and binding on the Sub-
Contractor in this regard.

16. | IDLE CHARGES:

NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this
contract for whatsoever the reasons be.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

SCC-3

SPECIAL CONDITION OF THE CONTRACT

17. | SUB-LETTING:

The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of
Work of this tender document. In case it is felt absolutely necessary, the same may be
allowed subject to prior written approval from Site-In-Charge/ BBJ, Manoharpur Site.

18. | LIQUIDATED DAMAGE:
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the
order value per week subject to a maximum of 05% (five) of the total order value.

19. | ARBITRATION

In the event of any questions arising out of the Contract or ancillary/ incidental to
the terms and conditions of it or relate to any matter for execution and/or performance
of the contract, the same shall in-so-facto be referred to the appropriate Authority and
the interpretation made by the said authority shall be final and binding upon the
parties. Notwithstanding the above, should there be any, disputes or differences by
and between the parties arising out of anything under the contract, the same within 30
days of its occurrence shall first be referred to the said authority for conciliation
and/or determination by the said authority if at all any disputes or difference is
existing , the findings of the said authority should be accepted by parties to the
contract, communicated in writing within the next following 30 days of making
reference to it .Nevertheless, the parties at their sole option shall within the next
following 30 days choose to refer or cause the matter to be referred to the Arbitrator of
Person in writing, whereupon the appropriate Authority shall within two weeks
hence shall take steps for appointment of Arbitrator of Person from amongst the
officers whether or not connected in the matter and the same shall be communicated in
writing to the parties making reference within the next following two weeks and the
same shall be final and binding upon the parties. The Arbitrator shall enter into the
reference by appropriate notice of communication to be served or cause the said notice
to be served upon the parties summoning the respective parties to attend the
proceedings at the date time and venue. The proceedings of Arbitration shall be at per
with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction
of the matter shall be within the appropriate Courts of kolkata. Acceptance of Order/
LOI of the concerned agency shall be deemed to be the Free Consent given by party
under the law towards execution of these covenants under the Contract of Arbitration.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

SCC-4
SPECIAL CONDITION OF THE CONTRACT

20.

RISK PURCHASE

TERMINATION OF CONTRACT

a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or
whatever any of the providers of the contract and fails to adhere to the agreed
programme by a margin of 10% (Ten) of the stipulated period or failed to deploy
competent or additional staff and labourers as required by BBJ for project crashing,
BBJ shall be at liberty terminate the contract in full of part as would be applicable by
issuing first seven days and then 48 hours notice.

b)In case of failure to complete the work as per requirement and within the stipulated
completion period, BBJ reserves the right to cancel the order, either in part or full as
the situation demands and get the work done by deploying other agency / agencies.
Additional cost if incurred shall be recovered from the Sub-Contractor’s bill and
Security Deposit.

21.

JURISDICTION OF COURT
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any,
arising out of this agreement between the parties.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

ANNEXURE-I

LIST OF DEVIATIONS

SL. BBJ NIT TENDER BIDDER’S DEVIATED
NO. CLAUSE NO. CONDITIONS

(1) (2) (3)
1.

NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, THE
TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL
DEVIATION;

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016
ANNEXURE-II
FORMAT
CERTIFICATE

(ON COMPANY LETTER HEAD)

REF.: DATE:

SUB: DEPLOYMENT OF WORKMEN AT MANOHARPUR SITE,
MANOHARPUR (ODISHA & JHARKHAND)
REF.: BBJ WORK ORDER NO. NIT/DGM(P-V)/RAIL PILING/ MOU-
BNDM /2146/3127 DATED 25.02.2016

This is to certify that we have complied with all the Statutory Obligation for our
workmen engaged for the subject work which includes payment of Minimum Wages,
P.F. & E.S.I. contribution and other benefits as per prevailing Labour Laws and other
Statutes/Rules in the State of ODISHA & JHARKHAND

We hereby indemnify our employer M/s. THE BRAITHWAITE BURN &
JESSOP CONSTRUCTION COMPANY LIMITED regarding compliance of all
Statutory requirement of Labour Laws as stated above. M/s. THE BRAITHWAITE
BURN & JESSOP CONSTRUCTION COMPANY LIMITED will have no
responsibility in this regard.

(Authorized Signatory)
Signature with Office Seal

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127

DATE: 25.02.2016

CHECK LIST
ANNEXURE-III
SL. DESCRIPTION REMARKS DOCUMENTS
NO. ATTACHED BY
THE BIDDER
1.
a) | The Tender shall be signed by the | A Letter in this effect
person legally authorized to enter | to be submitted by the
into commitment on behalf of the | bidder.
Tenderer.
b) | Cost of Tender Document NIL
c) | The Original / Downloaded Tender | All the documents to
document issued to the bidders duly | be signed and sealed
signed and sealed in each page. with company’ seal.
d) | Documents in  support of | All the documents to
ELIGIBILITY  CRITERIA as |be signed and sealed
mentioned in Clause No.3 above. with company’ seal.
e) | Copy of PAN number and VAT | All the documents to
registration number be signed and sealed
with company’ seal.
f) | Earnest Money Deposit (EMD) of | Original E.M.D. to be
Rs.10,000/- (Rupees TEN | attached.
THOUSAND only), in the form of
pay order/ demand draft drawn in
favour of “The Braithwaite Burn
and Jessop Construction Co. Ltd.”
and payable at Kolkata.
g) |LIST OF DEVIATIONS duly filled | To be submitted as per
as per BBJ format. BBJ format duly
signed & sealed.
h) | Agency’s Familarization To be submitted as per
BBJ format duly
signed & sealed.
i) | Properly filled up BILL OF |Original BOQ duly
QUANTITY signed and sealed
(BOQ) issued to the bidders in the
tender document duly sealed and
signed
TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

ANNEXURE-IV

AGENCY'S FAMILARIZATION

(ON COMPANY LETTER HEAD)

Name of work: RAIL PILING IN SIDE SLOPES OF EMBANKMENT ON THE BRIDGE
APPROACH BANKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE GIRDER), 156 (SPAN
1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN
1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN
4X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S. E. RAILWAY.

I/We hereby solemnly declare that I/we have visited the site of above work and have
familiarized myself/ourselves of the working conditions there in all respects and in
particular the following:

e Topography of the area and existing Road network (highways & Village, Pucca
& Kacha) and availability of Service Roads.

e Soil Conditions at the site of the work.
e Sources and availability of construction material.
e Rates for Construction materials.

e Availability of local labour, both skilled and unskilled and the prevailing labour
rates.

e Availability of Water, Electricity and communication facilities.

e Availability of space for putting up labour camps, offices Store Godowns,
Engineering yards etc.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/RAIL PILING/MOU-BNDM/2146/3127 DATE: 25.02.2016

Name of Work: RAIL PILING IN SIDE SLOPES OF EMBANKMENT ON THE
BRIDGE APPROACH BANKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE
GIRDER), 156 (SPAN 1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M
COMPOSITE GIRDER), 166 (SPAN 1X24.4M COMPOSITE GIRDER), 168 (SPAN
2X12.2M COMPOSITE GIRDER) & 184 (SPAN 4X18.3M COMPOSITE GIRDER) IN
CHAKRADHARPUR DIVISION OF S. E. RAILWAY.

Sl . : Amt.

No. Description Qty Unit Rate (Rs.) (Rs))
(1) (2) 3) (4) (5) (6)
1 | Rail piling with contractor's | 2500 Rmt

equipments in side slopes
of embankment on the
Bridge approach banks.
BBJ will supply rails.
Contractor has to arrange
all  labour, tools and
machinery required for the
purpose. Driving of piles is
to be done as per the
directions of Engineer-in-
charge at site. The rate
includes all lead and lift
and rehandling of rails at
site.

TENDERER BBJ




