

## TECHNICAL SPECIFICATION

Sl. No.	Item Description	Quantity	Units
<b>1</b>	<b>TRANSPORTATION OF FABRICATED COMPONENTS OF 61.0M SPANS OPEN WEB GIRDER FROM RAILWAY WORKSHOP AT GORAKHPUR CANTT OF NORTH EASTERN RAILWAY TO RAILWAY BR NO.16 NEAR BAKULAHA RAILWAY STATION, DIST- BALLIA, U.P-277208</b>		
<b>1.01</b>	<b>By Suitable Transport (Minimum tonnage not applicable)</b>	<b>3570</b>	<b>MT</b>
<b>2</b>	<b>TRANSPORTATION OF FABRICATED COMPONENTS OF 61.0M SPANS OPEN WEB GIRDER FROM RAILWAY WORKSHOP AT GORAKHPUR CANTT OF NORTH EASTERN RAILWAY TO RAILWAY BR NO. 391, CHOWKA GHAT, NEAR CHOWKAGHAT- GHAGRAGHAT RAILWAY BRIDGE, BARA BANKI, UTTAR PRADESH – 225201.</b>		
<b>2.01</b>	<b>By Suitable Transport (Minimum tonnage not applicable)</b>	<b>480</b>	<b>MT</b>
<b>3</b>	<b>NOTE:</b>		
3.01	Qty. variation +/- 25%		
3.02	Rate should be quoted per MT Basis. The rate should be quoted per MT basis. The rate should be inclusive of all charges but exclusive of GST as per Rule.		
3.03	The minimum tonnage clause is not applicable.		
3.04	Payment will be made by per MT Basis.		
3.05	Payment will be made as per weighment certificate received by Site. Cost of weighment at weighbridge to be borne by bidders.		
3.06	Any deviation of the above quotation will be treated as cancelled.		
3.07	Loading will be done by BBJ.		
3.08	Any incidental charges during transportation on road to be borne by the party. Detention charges will not be paid for delay of loading and unloading.		
3.09	Appropriate vehicle for lifting materials to be placed as soon as intimated by BBJ.		
3.10	Each vehicle should be provided with appropriate communication system for monitoring movement.		
3.11	Payment terms – 45 days from delivery of the materials with proper document.		
3.12	Immediate commencement with 48 hrs notices for deploying vehicle.		
3.13	The invoice raised by the transporter for the transport carried out in a particular month should reach BBJ-Head Office within 5th of the next month e.g., invoice for transport in Dec-25 must reach BBJ-Head Office, Kolkata by 5th Jan-26		