THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

( A Government of India Enterprise )
27, RAJENDRA NATH MUKHERJEE ROAD
KOLKATA - 700 001 (WEST BENGAL)

PHONE NO.
E-MAIL:

(033) 2248 5841-44; FAX: (033) 2210 3961
: iInfo@bbjconst.com, bbjproj@vsnl.net
website: www.bbjconst.com

TENDER NIT/DGM(P-V)/CIVIL WORK/MOU-
NO. BNDM)/2146/3127 DATE 18.01.2016

01. | NAME OF THE WORK EARTHWORK IN EXCAVATION AND RCC WORK ALONG
WITH OTHER ASSOCIATED WORKS FOR BRIDGE NOS.150
(SPAN 3X12.2M COMPOSITE GIRDER), 156 (SPAN 1X24.4M
COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE
GIRDER), 166 (SPAN 1X24.4M COMPOSITE GIRDER), 168
(SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN 4X18.3M
COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S.
E. RAILWAY.

02. | QUANTITY AS PER BOQ 1

02. | COMPLETION PERIOD 8 (EIGHT) MONTHS FROM DATE OF LOA OR WORK ORDER
WHICHEVER IS EARLIER.

03. | COST OF TENDER Rs.1,000/- (RUPEES ONE THOUSAND ONLY) PAY ORDER /
DOCUMENT DEMAND DRAFT IN FAVOUR OF “THE BRAITHWAITE BURN
(NON-REFUNDABLE) & JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE

AT KOLKATA. SSI UNITS WITH NSIC REGISTRATION ARE
EXEMPTED FROM SUBMITTING TENDER FEE.

04. | EARNEST MONEY Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND ONLY)

DEPOSIT BY PAY ORDER/ DEMAND DRAFT IN FAVOUR OF “THE
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC
REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD.
EXISTING CONTRACTORS WORKING WITH BBJ MAY
ADJUST THE EMD FROM THEIR PENDING BILLS.

05. | ISSUE OF TENDER BETWEEN 19.01.2016 AND 18.02.2016 DURING OFFICE HOURS

DOCUMENT AT BBJ OFFICE. THE TENDER DOCUMENMENT MAY ALSO
BE DOWNLOADED FROM website: www.bbjconst.com or
www.eprocure.gov.in  (CPP  PORTAL). “CORRIGENDUM”, IF
ANY. WOULD APPEAR ONLY ON THE BBJ WEBSITE AND
NOT TO BE PUBLISHED IN ANY NEWS PAPER.

06. | LAST DATE & TIME OF RECEIPT UP TO 11.30 AM ON 19.02.2016 AT BBJ OFFICE.
RECEIPT OF TENDER

07. | OPENDING OF TENDER ON 19.02.2016 AT BBJ OFFICE. AT 3:00 P.M.

(TECHNO COMMERCIAL

PART)

TENDERER BBJ
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THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

IB-1

INSTRUCTION TO BIDDERS

1.SUBMISSION OF TENDER” shall be read in conjunction with General Commercial
Terms and conditions and any other documents forming part of this Tender Document
wherever the context so requires. Notwithstanding the sub-division of the documents into
the separate section, every part of each shall be deemed to be supplementary to and
complementary to every other part and shall be read with the document so far as it may be
practicable to do so wherever it is mentioned that the Sub-Contractor shall perform certain
work or provide certain facilities, it is understood that the Sub-Contractor shall do so at
their cost.
2. LANGUAGE
Bids and all accompanying document shall be in English. In case any accompanying
documents are in other language, it shall be accompanied by an English translation. The
English version shall prevail in matter of interpretation.
3. ELIGIBILITY CRITERIA

A) Average Annual Financial turnover during the last 3 years, ending 31" March

of the previous financial year, should be at least 30% of the estimated cost.

B) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which applications are invited
should be either of the following :-

a) Three similar completed works costing not less than the amount equal to 40%
of the estimated cost.
Or
b) Two similar completed works costing not less than the amount equal to 50%
of the estimated cost.
Or
¢) One similar completed works costing not less than the amount equal to 80%
of the estimated cost.

C) Similar work means any civil work involving earthwork, RCC work etc.

4. SUBMISSION OF BID

a) All the pages of the Tender document to be signed with Company’s seal by the bidders.
The rates in the appropriate space in the BILL OF QUANTITY (BOQ-1) of the tender
should be properly filled in both in figures and words. No overwriting, use of correction
fluid will be allowed. Any correction will be done by scoring out the incorrect entry and
inserting the new entry in a legible manner. Both the correction and new entry to be signed
and sealed with Company’s seal. In the event of any difference between figure & words of
the quoted rates, the rate in word shall be considered for evaluating the tender.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

IB-2

INSTRUCTION TO BIDDERS

b)The Tender shall be signed by the person legally authorized to enter into commitment on
behalf of the Tenderer. All the pages of the Tender Document to be signed with
Company’s seal by the Tenderer. The rates in the appropriate space in the BILL OF
QUANTITIES (BOQ-1) should be properly filled, both in figures and words. No
overwriting, use of correction fluid will be allowed. Any correction will be done by
scoring out the incorrect entry and inserting the new entry in a legible manner. Both the
correction and new entry to be signed and sealed with Company’s seal. In the event of any
difference between figure & words of the quoted rates, the rate in word shall be considered
for evaluating the tender. Tenders to be submitted in two parts as per following:
C)TECHNO-COMMERCIAL PART
The Techno-Commercial bid should contain the following:
1)The Tender document (Excluding BILL OF QUNTITY-BOQ-1) duly signed and sealed
in each page.
i)Documents in support of ELIGIBILITY CRITERIA as mentioned in Clause No.3
above.
iii) Copy of PAN number and VAT registration number should be furnished along with the
Techno-commercial bid.
iv) Copy of P.F/ESI registration certificate.
v) Company’s audited Balance Sheet for last 3 (three) years.
vi) Earnest Money Deposit (EMD) of Rs.2,50,000/- (RUPEES TWO LACS FIFTY THOUSAND
ONLY), in the form of pay order/ demand draft in favour of “The Braithwaite Burn and
Jessop Construction Co. Ltd.” and payable at Kolkata. For the case of successful bidder
this EMD will be converted to Security Deposit till completion of Defect Liability Period.
Regular / existing supplier(s)/ sub-contractor(s) having overdue bills with the Company
viz. The BBJ and willing to adjust the same against Earnest Money Deposit, may apply
for the same.
vii) LIST OF DEVIATIONS duly filled as per BBJ format enclosed (Annexure-1).

The above documents are to be put in a sealed envelope superscribing “TENDER
NOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ.
d) PRICE PART
Properly filled up BILL OF QUANTITY (BOQ-1) issued to the bidders in the tender
document duly sealed and signed shall be put in a sealed envelope superscribing
“TENDER NOTICE NO.” and “PRICE PART”.
e)The above two sealed envelope i.e. “TECHNO-COMMERCIAL PART’ and ‘PRICE-
PART’ shall be put in a sealed envelope super scribing “TENDER NOTICE NO./NAME
OF WORK?” to be submitted to BBJ. Please refer CHECK LIST
(Annexure-111) in this regard.
5. EXEMPTION FOR MICRO & SMALL ENTERPRISES:
1) Micro & Small Enterprises units registered with National Small Industries
Corporation (NSIC) will be given following benefits.

a) Issue of Tender set free of cost

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

IB-3

INSTRUCTION TO BIDDERS

b) Exemption from payment of Earnest Money Deposit
i) Firms registered with NSIC under its “Single Point Registration Scheme”.(Exemption
will apply only to items / service indicated under description of work / supplies / services &
value up to which the firms are registered with NSIC). To obtain above benefits, firms
should necessarily submit valid copy of the Registration Certificate issued by NSIC. Firms
in the process of obtaining NSIC Registration will not be considered for the benefits.
6. All costs and expenses incidental to preparation of the tender, discussion, conference,
pre-award discussion with BBJ shall be to the account of the Tenderer and BBJ shall bear
no liability whatsoever on such cost expenses.
7. Conditional tenders may be rejected and no additional clause will be entertained.
8. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the
tender will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or
accept or reject any or all tender(s), whether lowest or otherwise, without assigning any
reason(s) whatsoever thereof. A Tenderer whose Tender is not accepted shall not be
entitled to claim any cost, charges or expenses incidental to or incurred by him through or
in connection with the preparation and submission of the Tender/Offer to BBJ. BBJ also
reserves the absolute right to split up and award the requirement between two or
more Tenderers /bidders. In such case L1 bidder will get at least 60% of the total
guantity.
9. CURRENCIES OF BID AND PAYMENT
The Tenderer shall submit his price bid / offer in Indian Rupees and payment under this
contract will be made in Indian Rupees.
10. All duties, taxes, fees and other levies payable by the Sub-Contractor under the
contract or any other cause shall be included in the quoted prices.
As the place of work execution is in the state of ODISHA, the successful bidder must get
themselves registered with all tax and statutory authorities as per applicable laws of the
state of ODISHA immediately on award of work and prior to start of work. No waybill/
road permit will be issued by us for bringing their own materials/ plants etc to site or
return of the same.
11.VALIDITY OF TENDER
90(Ninety) days from the date of opening of tender or for a further period if mutually
accepted. BBJ reserves the right to ask for the extension of validity, if any.
12. In case of ambiguities within clauses of different sections of this tender document, the
order of preference will be in the following manner:

1°T: INSTRUCTIONS TO THE BIDDERS.

2"°: SCOPE OF WORK.

3%P: SPECIAL CONDITION OF CONTRACT.

4™: TECHNICAL SPECIFICATION.

5™: BILL OF QUANTITIES.

6'": GENERAL CONDITION OF CONTRACT.

7™: INDIAN STANDARDS.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

IB-4

INSTRUCTION TO BIDDERS

13. General Arrangement (G.A.) drawing is not attached with this tender document. The
bidders may see the General Arrangement drawing at BBJ’s office at 27, R.N.
Mukherjee Road, Kolkata-700 001 during Office hours till last date of issue of Tender.
14. Site Visit: - Before quoting, bidder must visit the place. Bidder should
ensure/understand the nature of jobs to be executed by him. Accordingly, the bidder
must give a declaration (As per Annexure-1V) separately in the Techno-commercial
Bid that he has understood the job(s) and the obligations to be performed under the
contract, if, awarded, and rates quoted accordingly. Afterward, no claim for increase of
rate shall be accepted by BBJ on any ground.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

SCOPE OF WORK

SOW-1

1.0 JOB CONTENT: (IN GENERAL, BUT MAY NOT BE LIMITED TO)

i Earthwork in excavation and RCC work along with other associated works as per
BOQ-1.

i) Making necessary arrangement at site to ensure all safety and security of existing
bridge embankment, piers, site personnel, Plant & Machineries, material etc.
11)) Receipt of Free-issue construction materials (Cement and TMT bars) from BBJ

at Site and laying /stacking the items properly. No lead and lift will be extra for
shifting the same to working point.

Iv) Concrete Mix Design is in the sub contractor’s scope and to be done by a
Government Engineering Institution and to be approved by the S.E. Railway.
V) Arranging necessary inspection and getting the subject work approved by BBJ/

S.E. Railway or their Authorized Representative.

(2) SCOPE OF SUPPLY OF THE SUB-CONTRACTOR
(TO BE INCLUDED IN THE QUOTED PRICE)

) Plants & Machineries for concreting like Mini Batching Plant, Concrete Pump.

i) SUPERVISION for the subject work.

i) Fuel & Lubricant required for contractor’s own machine / equipments only to be
in contractor’s scope.

iv) | All other materials including shuttering, props are in sub contractor’s scope.

(3) |FREE SUPPLY OF MATERIAL/FACILITES BY BBJ TO SUB-
CONTRACTOR FOR RCC WORK AT MANOHARPUR SITE:

) BBJ will provide free of cost SUITABLE LAND near bridge site for setting up
Sub-Contractor’s yard and store. Land will be also given to the sub-contractor
free of cost for setting up site office / store.

i) | BBJ will not provide accommodation / Tent for workmen and staffs at site.

i) | Drawings will be issued by BBJ.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

SCC-1

SPECIAL CONDITION OF THE CONTRACT

1. | JOB CONTENT:

a) | Earthwork in excavation and RCC work along with other associated works as per
BOQ-1 and as per Specification and Drawing.

2. | DRAWINGS & SPECIFICATIONS:

BBJ reserves the right to alter / modify the design / drawing / specification to suit to
their condition. If due to change in design / drawing / specification, there is any
increase / decrease in items / quantities or both, payment will be made only for actual
work and certified by BBJ/ BBJ’s Client / their authorised representatives.

3. | DATE OF COMMENCEMENT:
The date of commencement will be considered the date of issue of LETTER OF
INTENT (LOI) OR WORK ORDER WHICHEVER IS EARLIER.

4. | DELIVERY SCHEDULE:

a) | The Sub-Contractor has to start mobilizing plant, machinery, manpower work can be
started at site within 15 days from the date of LOI/ Order.

b) | Work are to be completed in all respect within a time frame of 8 (eight) months
including monsoon from the date of commencement as stated above. This includes
the Mobilization Period.

5. | INSPECTION & TESTING :

a) | Inspection of Work will be done by BBJ/ S.E.Railway and/or Authorised
Representative S.E. Railway and the Sub-Contractor is required to get the work
passed through BBJ/ S.E. Railway /their Authorised representative.

8. | MEASUREMENT: Irrespective of whatever written in this tender documents,
measurement of works for payment will be as per approved drawings of BBJ/ S.E.
Railway.

9. | EARNEST MONEY:
The Earnest Money deposit of the successful bidder shall be retained towards part of
the Security Deposit to facilitate the due and faithful fulfilment of the contract.

10. | SECURITY DEPOSIT:

a) | An amount equal to 5% (five) of the certified bill value of each R/A bill will be
retained towards Security Deposit which will be released after completion of
Maintenance /Defect Liability period.

b) | The Earnest Money of the successful bidder shall be converted to initial Security
Deposit, as elaborated in Clause No0.9 above.

c) | The Security Deposit deducted from the R.A. bills including initial Security Deposit
will be released after completion of Defect Liability /Maintenance Period. The
Security Deposit may be released against submission of B.G. of equivalent amount as
per discretion of BBJ. The B.G. as mentioned above will be valid till the defect
liability/ maintenance period of 12 (TWELVE) months from the date of completion
of the entire work as per order.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

SCC-2
SPECIAL CONDITION OF THE CONTRACT

11. | DEEECT LIABILITY PERIOD /MAINTENANCE PERIOD
The Sub-Contractor shall fully guarantee all workmanship in scope of his work to
perform strictly in accordance with the specifications. The workmanship shall be free
from all defects. Should any workmanship not perform as intended or should
workmanship prove defective within a period of 12 (twelve) months from the date of
completion of the work, the work shall upon notification of deficiency/ defect be
promptly rectified by the Sub-contractor to the satisfaction of BBJ/ S.E. Railway or
any Inspection Agency nominated by BBJ/ S.E. Railway without any delay and at no
extra cost to BBJ. If the Sub-contractor fails to effect proper replacement within a
reasonable time of receipt of BBJ’s notification to this effect, BBJ, shall be free to
take such corrective action at the Sub-Contractor’s risk and cost.

12. | R.ABILLS:
R. A. Bills for work done in a particular month will be submitted monthly along with
Inspection Certificates and other relevant Documents.

13. | SUBMISSION & PAYMENT OF BILLS:
All the bills as mentioned above are to be submitted at Site and the payments will be
made from BBJ corporate office at Kolkata.

14. | PAYMENT TERMS:

a) | 95% (ninety five) against RA bill within 15 days from the date of submission of clear
bill duly certified by Site-In-Charge/BBJ, Manoharpur Site.

b) | 05% after one months from the date of completion of work and final reconciliation of
materials.

c) | Deduction on account of Security Deposit as per clause no.10 above will be effected
from the above payments mentioned in clause no. 14(a) & (b) above.

15. | PRICE VARIATION:
This is a fixed rate contract and no price variation / adjustment on any account is
admissible during the tenure of the contract including extended time, if any, granted
by BBJ. PRICE SHALL REMAIN FIRM FOR THE ENTIRE SCOPE OF WORK.

16. | TAXES & DUTIES:
Sub-Contractor’s price should include all taxes & duties applicable for execution of
the subject work.

17. | MATERIAL RECONCILIATION:

a) | 5% (Five) wastage will be allowed in consumption of material or as agreed by BBJ.

b) | Any additional wastage over and above the allowable limit (to be decided by BBJ)
will attract recovery from the Sub-contractor’s RA Bill at the rate of the landed cost of
the particular item of material plus 5%.

c) | All the empty cement bags are to be returned to BBJ in good conditions.

d) | All monthly bills should accompany a reconciliation statement.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

SCC-3
SPECIAL CONDITION OF THE CONTRACT

18.

TIME EXTENSION:

If there is delay for reasons not attributable to the Sub-Contractor, BBJ, upon receipt
of written request from the Sub-Contractor may extend the Completion time as
suitable and fit reasonable to BBJ. No extra claim other than granting suitable
extension of time of delivery of Sub-Contractor will be entertained in such cases of
time extension being granted.

19.

CLAIM/ EXTRA WORKS:

a)

No claim will be tenable in case there is delay in providing facilities/services/supply
by BBJ.

b) | In case any extra works are to be carried out by the Sub-Contractor as per instructions
of Site-In-Charge/BBJ, Manoharpur Site, the rate of the same will be derived:

1) | From the rate of the existing similar items;

i) | In case no similar items are available in the contract, from existing market cost
followed by an overhead and profit of 10%.

1) | However, BBJ’s decision for the above will be final and binding on the Sub-
Contractor in this regard.

20. | IDLE CHARGES:
NO IDLE CHARGES for Labour, Plant, Establishment etc. is tenable under this
contract for whatsoever the reasons be.

21. | SUB-LETTING:
The Sub-contractor shall not sub-let any part of the job as detailed in the Scope of
Work of this tender document. In case it is felt absolutely necessary, the same may be
allowed subject to prior written approval from Site-In-Charge/ BBJ, Manoharpur Site.

22. | LIQUIDATED DAMAGE:
Failure to achieve overall completion (Clause No. 4 & 18 of SCC): 0.5% (half) of the
order value per week subject to a maximum of 05% (five) of the total order value.

23. | ARBITRATION

In the event of any questions arising out of the Contract or ancillary/ incidental to
the terms and conditions of it or relate to any matter for execution and/or performance
of the contract, the same shall in-so-facto be referred to the appropriate Authority and
the interpretation made by the said authority shall be final and binding upon the
parties. Notwithstanding the above, should there be any, disputes or differences by
and between the parties arising out of anything under the contract, the same within 30
days of its occurrence shall first be referred to the said authority for conciliation
and/or determination by the said authority if at all any disputes or difference is
existing , the findings of the said authority should be accepted by parties to the
contract, communicated in writing within the next following 30 days of making
reference to it .Nevertheless, the parties at their sole option shall within the next
following 30 days choose to refer or cause the matter to be referred to the Arbitrator of
Person in writing, whereupon the appropriate Authority shall within two weeks

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

SCC-4
SPECIAL CONDITION OF THE CONTRACT

hence shall take steps for appointment of Arbitrator of Person from amongst the
officers whether or not connected in the matter and the same shall be communicated in
writing to the parties making reference within the next following two weeks and the
same shall be final and binding upon the parties. The Arbitrator shall enter into the
reference by appropriate notice of communication to be served or cause the said notice
to be served upon the parties summoning the respective parties to attend the
proceedings at the date time and venue. The proceedings of Arbitration shall be at per
with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction
of the matter shall be within the appropriate Courts of kolkata. Acceptance of Order/
LOI of the concerned agency shall be deemed to be the Free Consent given by party
under the law towards execution of these covenants under the Contract of Arbitration.

24,

RISK PURCHASE

TERMINATION OF CONTRACT

a) If the Sub-Contractor persistently disregard the instructions of BBJ/S.E.RLY or
whatever any of the providers of the contract and fails to adhere to the agreed
programme by a margin of 10% (Ten) of the stipulated period or failed to deploy
competent or additional staff and labourers as required by BBJ for project crashing,
BBJ shall be at liberty terminate the contract in full of part as would be applicable by
issuing first seven days and then 48 hours notice.

b)In case of failure to complete the work as per requirement and within the stipulated
completion period, BBJ reserves the right to cancel the order, either in part or full as
the situation demands and get the work done by deploying other agency / agencies.
Additional cost if incurred shall be recovered from the Sub-Contractor’s bill and
Security Deposit.

25.

JURISDICTION OF COURT
The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any,
arising out of this agreement between the parties.

26.

GENERAL

In case certain clauses of SCC and GCC are found identical, the clause of SCC will
prevail. However, if during the course of execution of job some development occurs
and areas not covered elsewhere, the RELEVANT CLAUSES OF G.C.C will be
applicable.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

PRE CONTRACT INTEGRITY PACT

PCIP-1

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of 20....., between on one hand, THE
BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 27,
Rajendra Nath Mukherjee Road, Kolkata — 700 001 (hereinafter called the “BUYER?”,
which expression shall mean and include, unless the contest otherwise requires, its
successors in  office and assigns) of the First Part and M/s
represented by Sri
(Designation) (hereinafter called the “BIDDER/Seller”
which expression shall mean and include, unless the context otherwise requires, his
successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/CIVIL
WORK/MOU-BNDM/2146/3127 dated 18.01.2016 and the BIDDER/Seller is willing to
offer/has offered the same and

WHEREAS the BIDDER is a private company/public company/Government
undertaking/partnership/registered export agency, constituted in accordance with the
relevant law in the matter and the BUYER is a PSU performing its function on behalf of
the President of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency of
the contract to be entered into with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the BUYER will commit to prevent
corruption, in any form, by its officials by following transparent procedures.

The parties hereto herby agree to enter into this Integrity Pact and agree as follows:

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

PCIP-2

Commitments of the BUYER

1.1

1.2

1.3

The BUYER undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any

material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will
provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to other BIDDERSs.

All the officials of the BUYER will report to the appropriate Government Office
any attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by
the BIDDER to the BUYER with full and verifiable facts and the same is prima
facie found to be correct by the BUYER, necessary disciplinary proceedings, or any
other action as deemed fit, including criminal proceedings may be initiated by the
BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the BUYER
the proceedings under the contract would not be stalled.

Commitments of the BIDDERs

3.

3.1

3.2

The BIDDER commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or during any
pre-contract or post-contract stage in order to secure the contract or in furtherance to
secure it and in particular commit itself to the following :-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees brokerage or inducement to any official of the BUYER, connected
directly or indirectly with the bidding process, or to any person, organisation or
third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees brokerage or inducement to
any official of the BUYER or otherwise in procuring the Contract or forbearing to
do or having done any act in relation to the obtaining or execution of the contract or
any other contract with the Government/the Company for showing or forbearing to
show favour or disfavour to any person in relation to the contract or any other
contract with the Government/the Company.
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3.3*

3.4*

3.5*

3.6

3.7

3.8

3.9

3.10

3.11

PCIP-3

BIDDERs shall disclose the name and address of agents and representatives
and Indian BIDDERSs shall disclose their foreign principals or associates.

BIDDERs shall disclose the payments to be made by them to agents/brokers or any
other intermediary, in connection with this bid/contract.

The BIDDER further confirms and declares to the BUYER that the BIDDER is

the original manufacturer/integrator/authorized government sponsored export entity
of the defence stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to the
BUYER or any of its functionaries, whether officially or unofficially to the award of
the contract to the BIDDER, nor has any amount been paid, promised or intended to
be paid to any such individual, firm or company in respect of any such intercession,
facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed
to or intends to make to officials of the BUYER or their family members, agents,
brokers or any other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BUYER as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or thorough
any other manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any
of the actions mentioned above.
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3.12 If the BIDDER or any employee of the BIDDER or any persons acting on behalf of

3.13

4.2

5.2

5.3

(i)
(i)

the BIDDER, either directly or indirectly, is a relative of any of the officers of the
BUYER, or alternatively, if any relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at
the time of filing of tender.
The terms ‘relative’ for this purpose would be as defined in Section 6
of the Companies Act 1956.
The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of the
BUYER.

Previous Transgression
The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any
country in respect of any corrupt practices envisaged hereunder or with any Public
Sector Enterprise in India or any Government Department in India that could justify
BIDDER’s exclusion from the tender process.
The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER
can be disqualified from the tender process or the contract, if already awarded, can
be terminated for such reason.
Earnest Money (Security Deposit)
While submitting commercial bid, the BIDDER shall deposit an amount Rs.
2,50,000/- (Rupees Two Lakh Fifty Thousand only) (to be specified in RFP) as
Earnest Money/Security Deposit, with the BUYER through any of the following
instruments :
Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop
Construction Co. Ltd.” payable at Kolkata.
A confirmed guarantee by an Indian Nationalised Bank, promising payment
of the guaranteed sum to the BUYER on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever.
The demand for payment by the BUYER shall be treated as conclusive proof
of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP)

The Earnest Money/Security Deposit shall be valid upto a period of five years or the
complete conclusion of the contractual obligations to the complete satisfaction of
both the BIDDER and the BUYER including warranty period, whichever is earlier.

In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of
Sanctions of Violation shall be applicable for forfeiture of Performance Bond in
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5.4

(i)

(i)

(iii)
(iv)

(vi)

(vii)

PCIP-5

case of a decision by the BUYER to forfeit the same without assigning any reason
for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the BUYER to take all or any one of the following actions, wherever
required :-

To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with other BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/performance Bond (after the contract is signed) shall stand forfeited
either fully or partially, as decided by the BUYER and the BUYER shall not be
required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank Of India, while in case of a BIDDER from a country other
than India with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to the BIDDER from the BUYER in connection with any other
contract for any other stores, such outstanding payment could also be utilised to
recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
BUYER, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the BUYER resulting from
such cancellation/rescission and the buyer shall be entitled to deduct the amount
so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processed of the
Government of India/the Company for a minimum period of five years which
may be further extended at the discretion of the BUYER.
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(viii) To recover all sums paid in violation of this Pact by BIDDER(S) to any

(ix)
(x)

6.2

6.3

8.2

8.3

middleman or agent or broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with BIDDER, the same shall not be opened.
Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit
the same without assigning any reason for imposing sanction for violation of this
Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para
6.1(i) to (x) of this pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge of the
BIDDER) of an offence as defined in chapter 1X of the Indian Penal code, 1860 or
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of
corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact
has been committed by the BIDDER shall be final and conclusive on the BIDDER.
However, the BIDDER can approach the Independent Monitor(s) appointed for the
purposes of this Pact.

Fall Clause

The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the present bid
in respect of any other Ministry/Department of the Government of India or PSU and
if it is found at any stage that similar product/systems or sub systems was supplied
by the BIDDER to any other Ministry/Department of the Government of India or a
PSU at a lower price, then that very price, with due allowance for elapsed time, will
be applicable to the present case and the difference in the cost would be refunded
by the BIDDER to the BUYER, if the contract has already been concluded.

Independent Monitors

The BUYER will appoint Independent Monitors (hereinafter referred to as
Monitors) for this Pact in consultation with the Central Vigilance Commission
(Names and Addresses of the Monitors to be given).

The task of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact.

The monitors shall not be subject to instructions by the representatives of the parties
and perform their functions neutrally and independently.
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8.4
8.5

8.6

8.7

8.8

10.

11.

12.
12.1

PCIP-7

Both the parties accept that the Monitors have the right to access all the documents
relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he
will so inform the Authority designated by the BUYER.

The BIDDERC(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the BUYER including that provided by the
BIDDER. The BIDDER will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his
project documentation. The same is applicable to Subcontractors. The Monitor shall
be under contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

The BUYER will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the parties. The parties will offer to the
Monitor the option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of
BUYER/Secretary in the Department/within 8 to 10 weeks from the date of
reference or intimation to him by the BUYER/BIDDER and should the occasion
arise, submit proposals for correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the
documents including the Books of Account of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all
possible help for the purpose of such examination.

Law and Place of Jurisdiction
This Pact is subject to Indian law. The place of performance and jurisdiction is the
seat of the BUYER.

Other legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

Validity

The validity of this Integrity Pact shall be from date of its signing and extend up to 5
years or the complete execution of the contract to the satisfaction of both the
BUYER and the BIDDER/Seller, including warranty period, whichever is later. In
case BIDDER is unsuccessful this Integrity Pact shall expire after six months from
the date of the signing of the contract.
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12.2 Should one or several provisions of this Pact turn out to be invalid, the reminder of
this Pact shall remain valid. In this case, the parties will strive to come to an
agreement to their original intentions.

13.  The parties hereby sign this integrity Pact at on

BUYER BIDDER

Name of the Officer CHIEF EXECUTIVE OFFICER
Designation

PSU

Witness Witness

1. 1.

2. 2.

* Provisions of these clauses would need to be amended/ deleted in line with the
policy of the BUYER in regard to involvement of Indian agents of foreign suppliers.

TENDERER BBJ



THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

ANNEXURE-I

LIST OF DEVIATIONS

SL. BBJ NIT TENDER BIDDER’S DEVIATED
NO. CLAUSE NO. CONDITIONS

(1) (2) (3)
1.

NOTE: IN CASE OF NO DEVIATIONS FROM BBJ TENDER CONDITIONS, THE
TENDERER MUST STRIKE OUT THE COLUMN (3) ABOVE & WRITE NIL
DEVIATION;
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FORMAT
CERTIFICATE

(ON COMPANY LETTER HEAD)

REF.: DATE:

SUB: DEPLOYMENT OF WORKMEN AT MANOHARPUR SITE,
MANOHARPUR (ODISHA & JHARKHAND)
REF.: BBJ WORK ORDER NO. NIT/DGM(P-V)/CIVIL WORK/MOU-
BNDM /2146/3127 DATED 18.01.2016

This is to certify that we have complied with all the Statutory Obligation for our
workmen engaged for the subject work which includes payment of Minimum Wages,
P.F. & E.S.I. contribution and other benefits as per prevailing Labour Laws and other
Statutes/Rules in the State of ODISHA & JHARKHAND

We hereby indemnify our employer M/s. THE BRAITHWAITE BURN &
JESSOP CONSTRUCTION COMPANY LIMITED regarding compliance of all
Statutory requirement of Labour Laws as stated above. M/s. THE BRAITHWAITE
BURN & JESSOP CONSTRUCTION COMPANY LIMITED will have no
responsibility in this regard.

(Authorized Signatory)
Signature with Office Seal
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CHECK LIST
ANNEXURE-III
PAGE-1
SL. DESCRIPTION REMARKS DOCUMENTS
NO. ATTACHED BY THE
BIDDER
1. | TECHNO-COMMERCAIL BID
a) |The Tender shall be | A Letter in this effect to
signed by the person|be submitted by the
legally authorized to | bidder.
enter into commitment on
behalf of the Tenderer.
b) | Cost of Tender | Original D.D./ Pay order
Document or Photo-copy of BBJ’s
Money receipt to be
attached.
c) | The Original / All the documents to be
Downloaded Tender signed and sealed with
document issued to the company’ seal.
bidders (Excluding BILL
OF QUNTITY-BOQ)
duly signed and sealed in
each page.
d) | Documents in support of | All the documents to be
ELIGIBILITY signed and sealed with
CRITERIA as mentioned | company’ seal.
in Clause No.3 above.
e) |[Copy of PAN number | All the documents to be
and VAT registration | signed and sealed with
number should be | company’ seal.
furnished along with the
Techno-commercial bid.
f) | Copy of P.F/ESI | All the documents to be
registration certificate. signed and sealed with
company’ seal.
g) | Company’s audited | Last three years audited
Balance Sheet for last 3 | balance sheet to be
(three) years. attached.
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CHECK LIST

DATE: 18.01.2016

ANNEXURE-I1I

PAGE-2

h)

Earnest Money Deposit
(EMD) of Rs.2,50,000/-
(Rupees TWO LACS
FIFTY THOUSAND
only), in the form of pay
order/ demand draft
drawn in favour of “The
Braithwaite Burn and
Jessop Construction Co.
Ltd.” and payable at
Kolkata.

Original E.M.D. to be
attached.

LIST OF DEVIATIONS
duly filled as per BBJ
format.

To be submitted as per
BBJ format duly signed
& sealed.

Agency’s Familarization

To be submitted as per
BBJ format duly signed
& sealed.

PRICE BID

Properly filled up BILL
OF QUANTITY
(BOQ-1 ) issued to the
bidders in the tender
document duly sealed
and signed

Original BOQ-1 duly
signed and sealed

TENDERER




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

ANNEXURE-IV

AGENCY'S FAMILARIZATION

(ON COMPANY LETTER HEAD)

Name of work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER
ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE GIRDER), 156
(SPAN 1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN
1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN
4X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S. E. RAILWAY.

I/We hereby solemnly declare that I/we have visited the site of above work and have
familiarized myself/ourselves of the working conditions there in all respects and in
particular the following:

e Topography of the area and existing Road network (highways & Village, Pucca
& Kacha) and availability of Service Roads.

e Soil Conditions at the site of the work.
e Sources and availability of construction material.
e Rates for Construction materials.

e Availability of local labour, both skilled and unskilled and the prevailing labour
rates.

e Availability of Water, Electricity and communication facilities.

e Availability of space for putting up labour camps, offices Store Godowns,
Engineering yards etc.
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PRICE
PART
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER
ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE GIRDER), 156
(SPAN 1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN
1X24.4M COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN
4X18.3M COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S. E. RAILWAY.

BOO-1
ABSTRACT OF SCHEDULE OF ITEMS OF WORKS AND ESTIMATED COST
SI. Description of works Unit Basic Cost | %age of rate Amount
No. (Rs.) in figures &
words
1 | Schedule-A %age | 7,26,92,155.00
Foundation and Sub - Structure Above/
below /
at par
2 | Schedule-B %age | 1,49,33,274.00
Reinforcement Work Above/
below /
at par
Total Amount in Rs. 8,76,25,429.00
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Name of Work: EARTHWORK IN EXCAVATION AND RCC WORK ALONG WITH OTHER
ASSOCIATED WORKS FOR BRIDGE NOS.150 (SPAN 3X12.2M COMPOSITE GIRDER), 156 (SPAN
1X24.4M COMPOSITE GIRDER), 162 (SPAN 3X12.2M COMPOSITE GIRDER), 166 (SPAN 1X24.4M
COMPOSITE GIRDER), 168 (SPAN 2X12.2M COMPOSITE GIRDER) & 184 (SPAN 4X18.3M
COMPOSITE GIRDER) IN CHAKRADHARPUR DIVISION OF S. E. RAILWAY.

BOO-1

Sl . : Rate Amt.
No Description Qty uUnit (Rs)) (Rs))

@) @ @ 1 @& | 6 6)

Schedule "A""

1 | Earth work in excavation for foundations and
floors of the bridges, retaining walls etc.,
including setting out, dressing of sides, ramming
of bottom, getting out the excavated material,
back filling in layers with approved material and
consolidation of the layers by ramming and
watering etc. incl. all lift, disposal of surplus soil
up to a lead of 300M, all types of shoring and
strutting with all labour and material complete as
per drawing and technical specification as
directed by Engineer in charge.

(a) All kinds of soils 3600 Cum 235.68 | 848448.00

(b) | Ordinary rock 500 Cum 329.22 164610.00

(c) | Hard rock (blasting prohibited) 7110 Cum | 701.29 | 4986171.00

2 | Extra for the quantity of works, executed in or
underwater and/ or liquid mud including
pumping out water as required

(a) All kinds of soils 1800 Cum 47.13 84834.00

(b) | Ordinary rock 100 Cum 65.84 6584.00

(c) | Hard rock (blasting prohibited) 700 cum 14026 98182.00

3 | Providing, Driving and installing Bored cast in
situ reinforced cement concrete piles of specified
diameter and length below pile cap in M-35
grade design mix cement concrete, using 20mm
graded crushed stone aggregate and coarse sand
of approved quality, to carry a safe working load
not less than specified, excluding the cost of
casing pe but including the cost of shoe and
length of pile to be embedded in pile cap etc.
complete, concreting by machine batching,
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Sl.
No.

Description

Qty

Unit

Rate
(Rs.)

Amt.
(Rs.)

1)

(2)

(3)

(4)

()

(6)

Schedule "A™

machine mixing, scaffolding, using Admixture in
recommended proportion (as per 1S:9103), if
approved in design mix, placing with tremie
pipe, chipping off of pile top to remove laitance
concrete above cut off level etc. pumping and
bailing out water, with all labour material
complete including crossing of tracks if required,
as per approved drawing, specification and
direction of the Engineer in charge. Length of
the pile for payment shall be measured up to the
bottom of pile cap excluding the mud mat.
Payment for cement, casing pipe &
reinforcement shall be paid extra.

(a)

1200mm diameter

300

Metre

12815.07

3844521.00

Extra for chiselling in addition to boring of piles
if chiselling is resorted to in hard rock or big
stone boulders larger than 30cm depth by any
means i.e. by chisel or manual chisel and
hammer method.

(a)

1200mm diameter

160

Metre

1780.53

284884.80

Providing, fabricating and installing of casing
pipe for bored piles for all diameters with
specified thickness of steel plate including all
labour, materials, pumping and bailing out water
where ever required, complete as per technical
specifications as directed by Engineer in charge.
This will include the weight of plate only and no
cognizance will be given for the fittings i.e.
rivets and welding etc.

35

MT

62537.54

2188813.90

Pulse Echo Test (PET) for integrity testing of
piles with contractor’s men, materials and
machines. The rate includes cost of Inspection of
site, preparation of pile head and any other
unforeseen cost required for the test, submission
of reports in triplicate as per satisfaction of the
Engineer in Charge at site.

12

Each

44021.93

528263.16
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Sl.
No.

Description

Qty

Unit

Rate
(Rs.)

Amt,
(Rs.)

(1)

(2)

(3)

(4)

()

(6)

Schedule "A™

Conducting load testing of a single pile Up to
following capacity in accordance with 1S:2911
(Part 1V) including installation of loading
platform and preparation of pile head or
construction of test cap and dismantling of test
cap after test etc. with all labour, material, tool &
plants, equipment, machinery, etc. complete as
per drawing and specification, as directed by the
Engineer.

(a)

Initial load test above 100 ton capacity up to 250
ton capacity pile.

Each

93986.87

187973.74

(b)

Extra for every increase of 50 ton in pile
capacity or part thereof over 250 ton

Each

11220.33

44881.32

(©)

Routine load test above 100 ton capacity up to
250 ton capacity pile.

Each

73516.74

73516.74

Providing and laying Plain Cement Concrete
1:3:6 with graded stone aggregate of 40 mm
nominal size, in foundation and floors, retaining
walls of bridges including mechanical mixing,
vibrating, pumping and bailing out water where
ever required with all materials and labour
complete but excluding the cost of cement and
shuttering as per drawings and technical
specifications as directed by Engineer.

230

Cum

1664.07

382736.10

Providing and laying in position machine mixed,
machine vibrated and machine batched Design
Mix Cement Concrete M20/25 grade (Cast - in
Situ) using 20 mm graded crushed stone
aggregate and coarse sand of approved quality in
Drop & curtain wall and alike structures below
bed level, including the cost of centring,
shuttering and finishing complete as per
drawings and technical specifications as directed
by Engineer in charge. Payment for cement,
reinforcement and shuttering shall be paid extra.

1760

Cum

2028.83

3570740.80

10

Deduct if 40mm graded stone aggregate is used
in place of 20mm graded stone aggregate in any
grade of concrete. (Deduction to be made for
guantity of concrete)

670

Cum

79.88

53519.60
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Sl.
No.

Description

Qty

Unit

Rate
(Rs.)

Amt,
(Rs.)

(1)

(2)

(3)

(4)

()

(6)

Schedule "A™

11

Providing and laying in position machine mixed,
machine vibrated and machine batched Design
Mix Cement Concrete M35 grade (Cast - in Situ)
using 20 mm graded crushed stone aggregate and
coarse sand of approved quality in RCC raft
foundation & pile cap including finishing, using
admixtures in recommended proportions (as per
1S:9103), if approved in mix design to accelerate
or retard setting of concrete and/or improve
workability without impairing strength and
durability complete as per specifications and
direction of the Engineer in charge. Payment for
cement, reinforcement and shuttering shall be
paid extra.

3140

Cum

2028.83

6370526.20

12

Providing and laying in position machine mixed,
machine vibrated and machine batched Design
Mix Cement Concrete M35 grade (Cast - in Situ)
using 20 mm graded crushed one aggregate and
coarse sand of approved quality for the following
Reinforced cement concrete structural elements
up to height of 10M from foundation top level
including  finishing, using admixture in
recommended proportions ( as per 1S:9103), if
approved in Mix Design to accelerate or retard
setting of concrete and/or improve workability
without impairing strength and durability
complete as per specifications and direction of
the Engineer in charge. Payment for cement,
reinforcement and shuttering shall be paid extra.

(a)

Abutment & Pier

1880

Cum

2130.27

4004907.60

(b)

Wing wall and Return wall

3480

Cum

2231.71

7766350.80

(©)

Abutment cap, Pier cap, Inspection Platform &
Pedestal over pier cap, Fender wall, Diaphragm
wall, etc.

350

Cum

2333.15

816602.50

(d)

Approach slab at formation level, Dirt wall/
ballast wall at formation level

500

Cum

2434.60

1217300.00

TENDERER
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Sl.
No.

Description

Qty

Unit

Rate
(Rs.)

Amt,
(Rs.)

1)

(2)

(3)

(4)

()

(6)

Schedule "A™

e)

Extra for every increase of 1 M or part thereof in
the height above 10M & 20M

850

Cum/m
height

34.46

29291.00

13

Centering and shuttering including strutting,
propping etc. and removal of form for:

(a)

RCC raft foundation & pile cap.

1750

Sgm

161.07

281872.50

(b)

Abutment, pier, wing walls and return walls

15590

Sgm

265.98

4146628.20

(©)

Abutment cap, Pier cap, Inspection Platform &
Pedestal over pier cap, Fender wall, Diaphragm
wall, etc.

550

Sgm

256.61

141135.50

(d)

Approach slab at formation level, Dirt wall/
ballast wall at formation level.

440

Sgm

161.07

70870.80

€)

In bottom/top slab, side walls, toe wall and
sumps haunch filling head walls or any other
component.

4180

Sgm

265.98

1111796.40

14

Providing and fixing of Drainage Spouts of 100
mm UPVC complete as per drawing and
Technical specification

204

Metre

313.74

64000.96

15

Providing and laying of filter media consisting of
granular materials of GW, GP, SW groups as per
IS: 1498-1970 in required profile behind boulder
filling of abutments, wing alls/return walls etc.
above bed level with all labour and material
complete job as per drawing and technical
specification of RDSO guidelines.

9820

Cum

2066.97

20297645.40

16

Providing weep holes by making suitable
opening or drilling in existing Brick
masonry/Plain/ Reinforced concrete abutment,
wing wall/ return wall with 200mm dia AC pipe,
extending through the full width of the structure
complete

4000

Metre

354.57

1418280.00

17

Providing and laying pitching with stone
boulders weighing not less than 35 Kg each with
voids filled with cement sand mortar 1:4 on
slopes laid over prepared filter media including
boulder apron laid dry in front of toe of
embankment complete as per drawing and
technical specifications (Filter media to be paid
separately under the relevant item) .

1580

Cum

1748.38

2762440.40
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SL'. Description Qty Unit (Rl_it (; '(A‘ert)
(1) (2) 3) (4) (5) (6)
Schedule "A"
18 | Providing and laying filter material as per RDSO | 900 Cum | 1694.44 | 1524996.00
specifications underneath pitching in slopes
complete as per drawing and technical
specification.
19 | Providing boulder backing behind wing wall | 2580 Cum 184.89 | 477016.20
sreturn wall retaining wall with hand packed
boulders & cobbles with smaller size boulders
towards the back including all lead, lift, labour
and other incidental charges as complete work in
all respect. Payment of boulder/cobbles will be
done extra.
20 | Supply of Stone boulder weighing minimum 35| 4460 Cum 623.17 | 2779338.20
Kg each.
21 | Demolishing plain cement concrete including
disposal of material within 50m lead
(@) | 1:2:4 or richer mix with max. 20 mm coarse | 300 Cum 565.04 169512.00
aggregate
Total of Schedule "A™ 7,26,92,154.52
Schedule "B
1 | Reinforcement (TMT bars) for RCC work | 1400000 |  Kg 10.67 | 14933274.38
including straightening, cutting, bending, placing
in position and binding in complete
Total of Schedule "B 1,49,33,274.38
TENDERER BBJ
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GCC-1
GENERAL CONDITION OF THE CONTRACT

1.0

DEFINATION: In the contract, as herein under defined, the following words and
expressions shall have the meanings hereby assigned to them, except where the
context otherwise requires:-

“OWNER” shall mean the Authority through whom the project is being financed.

i)

The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR,
BBJ, 27, RN. MUKHERJEE ROAD, KOLKATA - 700 001, AS THE CASE
MAY BE.

i)

“OWNER”/”CLIENT” means SOUTH EASTERN RAILWAY or their authorized
representative.

The “SUB-CONTRACT” shall mean the notice inviting the tender, the tender and
acceptance thereof and the formal agreement if any, executed between BBJ and Sub-
Contractor together with the documents referred to therein including these conditions
with appendices and any schedule of items, quantities and rates. All these documents
taken together shall be deemed to form one contract and shall be complementary to
one another.

The “TENDER DOCUMENT” means the form of tender, the applicable schedule
and/or additional conditions, the conditions and the specifications and /or drawings as
referred to in the tender documents and as may be referred for the execution of works.

Vi)

The “Works’ shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extras of additional, altered or
substituted works or temporary and urgent works as required for performance of the
Sub-Contractor.

vii)

The “SUB-CONTRACTOR”/”AGENCY” shall mean individual or firm or
company whether incorporated or not, undertaking the works and shall include legal
representatives or such individual or persons composing such firm or unincorporated
company, or successors of such firm or company as the case may be and permitted
assigns of such individual or firm or company.

viii)

The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the
schedule of quantities as will be arrived on the basis of item rate quoted by the
tenderers for various items.

A “DAY?” shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in the day.

“ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering
Officer appointed by BBJ or his duly authorized representative who shall direct,
supervise and be In-Charge of the works for purposes of this contract.

“FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage,
lockouts, strikes, work shutdowns imposed by Government Acts or Legislature or
other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or any
other acts or events whatsoever which are beyond the control of the Sub-Contractor
and which shall directly or indirectly prevent the execution of work within the time
specified in the agreement.

TENDERER BBJ
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GENERAL CONDITION OF THE CONTRACT

xii)

“SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s)
of work and quantity annexed to the tender papers by BBJ or the standard schedule
of rates prescribed by BBJ and the amendments thereto issued from time to time.

xiii)

The “SITE” shall mean the lands and/or other places on/under/in or through which
the work is to be executed under the contract including any other lands or places
provided by BBJ for the purpose of execution of the contract.

Xiv)

“TEMPORARY WORKS” shall mean all the temporary works of every kind
required for the execution, completion or maintenance of the work.

XV)

“URGENT WORKS” shall mean any urgent measures which in the opinion of the
Engineer-In-Charge, becomes necessary during the progress of the work to obviate
any risk of accident or failure or which become necessary for security.

XVi)

A “WEEK?” shall mean seven days without regard to the number of hours worked in
any day in that week.

XVil)

“APPROVED” and “DIRECTED” means the approval or direction of the
Managing Director, BBJ or the person authorized by him for the particular purpose.

XViii)

The “DATE OF COMPLETION?” is the date or dates for completion of the work
or any part of the works set out in or ascertained in accordance with the individual
work order and the tender documents or any subsequent agreed agreement thereto.

XiX)

“SPECIFICATION” shall mean the specifications for materials of work in the
special condition or in drawings. “Drawings” shall mean the maps, drawings, plans
and tracings or prints thereof annexed to the contract and shall include any
modification of such drawings and further drawings as may be issued by the
Engineer-In-Charge from time to time.

XX)

“CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works or
temporary works (as hereinbefore defined) but do not include materials or other
things intended to form or forming part of the permanent work.

XXi)

“PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve)
months maintenance from the date of completion of the Works certified by the
Engineer-In-Charge.

XXii)

Words importing the singular number shall also include the plural and vice-versa
where the context requires.

XXiii)

The headings and marginal headings in these general conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof or of the
contract.

XXIV)

“COST”- The word cost shall be deemed to include all costs related to
establishment, labour, material, transport, all taxes duties octroi and levies etc.

TENDERER BBJ
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2.0

EXPERIENCE CRITERIA:
The tenderer must have adequate past experience of work of similar nature, the
documentary evidence of which need to be furnished along with the bid documents.

3.0 |SUBMISSION OF BID:

The Tender should be submitted in a two bid system with the following manner :

i) | TECHNO-COMMERCIAL BID:

The techno-commercial bid should be submitted in a sealed envelope duly signed
and sealed super-scribing “TECHNO-COMMERCIAL BID” and

also name of the job, tender reference and name of the bidder and the

following documents to be enclosed:-

e RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”.

e INCOME TAX CLEARANCE CERTIFICATE.

e SALES TAX CLEARANCE CERTIFICATE.

e SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED.

e DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME
OF CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF COMPLETION.
e EARNEST MONEY DEPOSIT.

e A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS, MACHINERIES
AND DIFFERENT CATEGORIES OF MANPOWER.

A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-CONTRACTOR
WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF THE PROVISIONS OF THIS
TENDER AND WITHOUT ANY DEVIATION.

ii) | PRICE BID: The tender document issued to the Tenderer should be submitted duly
signed and sealed on all the pages by the Sub-Contractor completed in all respects
including properly filled up “BILL OF QUANTITY”. All rates quoted should be in
figures as well as words neatly written in proper space. All documents along with
“BILL OF QUANTITY” should be enclosed in one envelope super-scribing
“PRICE BID” and also the name of the job, tender reference and name of the
bidder, duly sealed with sealing wax.

4.0 | BBJ reserve the right to accept or reject any tender either wholly or partly or to
distribute the work among more than one tenderers without assigning any reason
whatsoever.

5.0 | EXECUTION OF WORK:

a) |SUB-CONTRACTOR’S UNDERSTANDING:

It is understood and agreed that the Sub-Contractor has by careful examination,
satisfied as to the nature and location of the work, the configuration of the ground,
the character, quality and quantity of the materials to be encountered, the character
of equipment as facilities needed preliminary to and during the execution of the
works, the general and local conditions, availability of materials, the labour
conditions prevailing therein and all other matters which can in any case affect the
work under the contract.

TENDERER BBJ
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b)

COMMENCEMENT OF WORK:

The date of commencement will be considered-the date of issue of LOI/Date of issue
of 1% Set of detail drawings/ date of issue of 1% lot of steel whichever is later. If the
Sub-Contractor commits default in commencing execution of the work as aforesaid,
BBJ shall, without prejudice to any other right or remedy, be at liberty to forfeit the
earnest money absolutely.

No compensation shall be allowed for any delay caused in the starting of the work on
account of any acquisition of land or delay in according sanction to estimates or
drawings etc. or issuing drawings.

COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS:

The Engineer-In-Charge shall direct the order in which the several parts of the works
shall executed and the Sub-Contractor shall execute without delay all orders given by
the Engineer-In-Charge from time to time but the Sub-Contractor shall not be
relieved thereby from responsibility for the due performance of the works in all
respects.

d)

ALTERATIONS TO BE AUTHORISED:

No alterations or addition to or omission or abandonment of any part of the works
shall be deemed authorized except under instructions from the Engineer and the Sub-
Contractor shall be responsible to obtain in writing such instruction in each and every
case.

EXTRA WORKS: Should works over and above those included in the contract
require to be executed at the site, the Sub-Contractor shall have no right to be
entrusted with the execution of such works which may be carried out by another Sub-
Contractor or Sub-Contractors or by any other means at the option of BBJ.

VARIATION IN QUANTITIES:

The BBJ reserves the right to alter the designs and drawings. If due to change in the
drawing or design or for other reasons, there be variations, resulting in increase or
decrease in quantities, payment will be made only for the actual quantities executed
at the ordered rates. If there be sufficient cause, the BBJ may grant extension of the
date of completion suitably. Such circumstance, shall in no way affect or vitiate the
contract or alter the character thereof, or entitle the Sub-Contractor to damages or
compensation there for except as provided for in this contract.

BBJ reserves the right to split the total quantity of work as mentioned in the B.O.Q.
among 2 (two) or more agencies depending on the situation. The Agency cannot
object or be entitled to any claim in the event of reduction in the actual quantity.

i)

In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN
THE B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall not
be entitled to any compensation, but shall be paid only for the actual amount of work
done.

TENDERER BBJ
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The rate quoted by the bidder will stand unchanged in case of variation (+ or - ) of
guantities upto any extent.

The quantities of each item of work furnished in the schedule are approximate and
are intended for the guidance of tenderers / Sub-Contractors. In actual execution of
work there may be some increase in the quantities specified, such variation shall in
no degree effect the validity of the contract and it shall be performed by the Sub-
Contractor as provided therein and be subject to the same conditions, stipulations and
obligations originally and expressly included and provided for in the specifications
and drawings and the amounts to be paid therefore shall be calculated in accordance
with the accepted schedule of rates.

9)

SEPARATE CONTRACTS IN CONNECTION WITH WORKS:

The BBJ shall have the right to let out our contracts in connection with the works.
The Sub-Contractor shall afford to the other Sub-Contractors reasonable opportunity
of storage of their materials and the execution of their work and shall properly
connect and co-ordinate his work with theirs. If any part of the Sub-Contractor’s
work depends on proper execution or depends upon the work of another Sub-
Contractor, the Sub-Contractor shall inspect and promptly report to the Engineer-In-
Charge any defects in such work that render it unsuitable for proper execution of his
portion of work. The Sub-Contractor’s failure to so inspect or so report shall
constitute an acceptance of the Sub-Contractor’s work. However, for defect/defects,
which may develop in the other Sub-Contractor’s work after the execution of his
work, he will be not responsible.

h)

INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE:

Any instructions or approval given by the Engineer-In-Charge’s representative to the
Sub-Contractor in connection with the work shall bind the Sub-Contractor as though
it had been given by the Engineer-In-Charge provided as follows:-

Failure of the Engineer-In-Charge’s representative to disapprove any work or
materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to
disapprove such work of materials and to order the removal or breaking up thereof.

i) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-
In-Charge’s representative, he shall be entitled to refer the matter to the Engineer-In-
Charge, he shall thereupon confirm or alter/modify such decisions.

i) ADHERENCE TO SPECIFICATION AND DRAWINGS:

The whole of the works shall be executed in conformity with the specifications and
drawings. If the Sub-Contractor performs any work in a manner contrary to the
specifications or drawings or both without obtaining the approval of the Engineer-In-
Charge he shall bear all the consequences and costs arising or ensuing there from,
and shall be responsible for all loss to BBJ and their client.

TENDERER BBJ
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)

DRAWINGS AND SPECIFICATION OF THE WORKS:

The Sub-Contractor shall keep one copy of drawings and specifications at the site, in
good order and such other contract documents as may be necessary to the Engineer-
In-Charge and or the Engineer-In-Charge’s representative.

K)

OWNERSHIP OF DRAWINGS AND SPECIFICATIONS:

All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used on other
works, and with the exception of the signed contract, shall be returned by the Sub-
Contractor to BBJ on completion of the works or termination of the contract.

SHEDS, STORE HOUSES AND YARDS:

The Sub-Contractor shall on his own expense shall provide himself with sheds,
storehouses and yards in such situations and in such numbers as in the opinion of the
Engineer-In-Charge is requisite for carrying out the works and the Sub-Contractor
shall keep at each of such sheds, storehouses and yards, a sufficient quantity of
material and plant in much as not to delay the carrying out of the works with due
expedition and the Authorized Representative/Engineer-In-Charge and the Engineer-
In-Charge’s Representative shall have free access to the said sheds, storehouse and
yards at any time for the purpose of inspecting the stock of materials and plant so
kept in hand and any materials or plant which the Engineer-In-Charge may object to
shall not be brought upon or used in works, but shall be forthwith removed from the
sheds, storehouses or yards by the Sub-Contractor. The Sub-Contractor shall at his
own expense provide and maintain suitable mortar mills, soaking vats steel treatment
bath or any other equipment necessary for the execution of the work.

PROVISION OF EFFICIENT AND COMPETENT STAFF:

The Sub-Contractor shall place and keep on the works at all times efficient and
competent staff to give necessary directions to his workmen and to see that they
execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labours, in or about the execution of any of the works as
are careful and skilled in their various trades and callings. The Sub-Contractor shall
at once remove from the works any agent, permitted sub-Sub-Contractor, supervisor,
workmen or labourer who shall be objected to by the Engineer-In-Charge and if and
whenever required by the Engineer-In-Charge he shall submit correct return showing
the names of all staff and workmen as necessary for the proper completion of the
works within the time prescribed. The Sub-Contractor shall forthwith on receiving
intimation to this effect take on the additional number of staff and labour specified by
the Engineer-In-Charge within seven days of being so required and failure on the part
of the Sub-Contractor to comply with such instruction will entitle the BBJ to rescind
the Sub-Contractor under these conditions.

TENDERER BBJ
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WORKMANSHIP AND TESTING:

The whole of the work and/or supply of materials specified and provided in the contract
or that may be necessary to be done in order to form and complete any part thereof shall
be executed in the best and most substantial workman — like manner with materials of
the best and most approved quality of their respective kinds agreeable to the particulars
contained in or implied by the specifications and as referred to in and represented by the
drawings or in such other additional particulars, instructions and drawings as may be
found requisite to be given during the carrying out of the works to the entire satisfaction
of the Engineer-In-Charge according to the instruction and direction which the Sub-
Contractor may from time to time receive from the Engineer-In-Charge. The material
may be subjected to test by means of such machines, instruments and appliances as the
Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor.

REMOVAL OF IMPROPER WORK AND MATERIALS:
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled
to order from time to time.

The removal from the site within the time specified or any materials which in his
opinion are not in accordance with the specifications or drawing.

the use of proper and suitable substitute materials in place of specified material if the
same is not easily available or the substitute material is better and

the removal and proper re-execution (not withstanding any previous tests thereof or
“on account” payments thereof) of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications

in case of default on the part of the Sub-Contractor in carrying out such order BBJ
shall be entitled to rescind the contract under these conditions.

FACILITIES FOR INSPECTION:

The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-
Charge’s representative and any other authorised representative of owners every
facility for entering in and upon every portion of the work at all hours for the purpose
of inspection or otherwise and shall provide all labours, materials, planks, ladders,
pumps, appliances and things of every kind for the purpose and the Engineer and the
representative shall at all times have free access to every part of the works and to all
places at which materials for the work are stored or being prepared.

a)

EXAMINATION OF WORKS: (BEFORE COVERING UP)

The Sub-Contractor shall give seven days notice to the Engineer-In-Charge or the
Engineer-In-Charge’s representative whenever any work or materials are intended to
be covered up in the earth, in bodies or walls or otherwise to be placed beyond the
reach of measurement in order that the work may be inspected or that correct
dimensions may be taken before being so covered placed beyond the reach of
measurement in default whereof the same shall, at the opinion of the Engineer-In-
Charge or the Engineer-In-Charge’s representative, be uncovered and measured at
the Sub-Contractor’s expense or no payment shall be made for such work or
materials.

TENDERER BBJ
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TEMPORARY WORKS:

All temporary works necessary for the project execution of the works shall be
provided and maintained by the Sub-Contractor and subject to the consent of the
Engineer-In-Charge shall be removed by him at his expense when they are no longer
required and in such manner as the Engineer-In-Charge shall direct. In the event of
failure on the part of the Sub-Contractor to remove the temporary works, the
Engineer-In-Charge will cause them to be removed and the cost as increased by
supervision and other incidental charges shall be recovered from the Sub-Contractor.
If temporary huts are provided by the Sub-Contractor on the land owned by client for
labour engaged by him for the execution of the works, the Sub-Contractor shall
arrange for handing over vacant possession of the said land after the work is
completed, if the Sub-Contractor’s labour refuse to vacate, and have to be erected by
client, the expenses incurred by BBJ in connection therewith shall be borne by the
Sub-Contractor. The Sub-Contractor shall, not construct any hutment an the client of
Government land without the written approval of the Competent Authority.

RATES FOR ITEM OF WORKS:

The rates entered in the accepted schedule of rates of the contract are intended to
provide for works duly and properly completed in accordance with the general and
special (if any) conditions of contract and the specification and drawings together
with such enlargements, extensions, diminutions, reductions, alterations or additions
as may be ordered by the Engineer-In-Charge and as required without prejudice to the
cenerality thereof and shall be deemed to include and cover superintendence and
labour supply, including full freight of materials of stores, patterns, profiles, moulds,
fitting, centerings, scaffoldings, shoring props, timber, machinery, derricks, trucks,
ropes, pegs, posts, tools and all apparatus and plant required on the works, except
such tools, plants or materials as may be specified in the contract to be supplied to the
Sub-Contractor by BBJ, the erections, maintenance and removal of all temporary
works and buildings and also the following:-

All watching, lighting, bailing, pumping and draining.

All prevention of or compensation for trespass.

All barriers and arrangements for the safety of the public or of employees during the
execution of works.

All sanitary and medical arrangements for labour camps as may be prescribed by the
BBJ the setting of all work and of the construction, repair and upkeep of centre lines,
bench marks and level pegs thereon site clearance.

Cost of testing of materials supplied by the Sub-Contractor and provision of testing
facilities for the compaction of soil if required.

TENDERER BBJ
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HANDING OVER OF WORKS:

The Sub-Contractors shall be bound to handover the works executed under the
contract to BBJ or any other authority so authorised by BBJ complete in all respect
to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall
determine, from time to time, the date on which the work is considered to have been
completed, in support of which considered to have been completed, in support of
which his certificate shall be regarded as sufficient evidence for all purposes. The
Engineer-In-Charge shall determine from time to time the date on which any
particular section of the work shall have been completed, and the Sub-Contractor
shall be bound to observe any such determination of the Engineer-In-Charge.

CLEARANCE OF SITE ON COMPLETION:

On the completion of the works the Sub-Contractor shall clear away and remove from
the site all construction plants surplus materials rubbish and temporary works of every
kind and leave the whole of the site and works clean to the satisfaction of the
Engineer-In-Charge. No final payment in settlement of the account of the work shall
be made to the Sub-Contractor till that period in addition to any other condition
necessary for such final payment, site clearance shall have been effected by him, and
such clearance may be made by the Engineer-In-Charge at the expense of the Sub-
Contractor in the event of his failure to comply with this provision within seven days
after receiving notice to that effect. Should it become necessary for the Engineer-In-
Charge to have the site cleared at the expense of the Sub-Contractor, then BBJ shall
not be liable for any loss or damage to such of the Sub-Contractor’s property as may
be on site due to such removal there from, which removal may be effected by means
of public sale of such materials and property or in such a way as deemed fit and
convenient to the Engineer-In-Charge.

QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT:

The quantities set out in the accepted schedule of rates with items of works quantified
are the estimated quantities of the works and they shall not be taken as the actual
correct quantities of work to be executed by the Sub-Contractor in fulfillment of his
obligation under the Sub-contract. However, BBJ reserves the right to reduce the
quantity and in that event the agency will not have any claim for such reduction.

MEASUREMENT OF WORKS:

The Sub-Contractor shall be paid for the works executed in the accepted schedule of
rates and according to the terms of payment of the contracts or the measurements
taken by the Engineer-In-Charge or Engineer-In-Charge’s representative in
accordance with the relevant Indian Standard Specification. Code of practice. Such
measurement will be taken of the work in progress from time to time and at such
intervals as in the opinion of the Engineer-In-Charge shall be proper having regard to
the progress of the works. The date and time on which the “On-Account” or final
measurement are to be made shall be communicated to the Sub-Contractor who shall
be present at the site and shall sign the results of the measurements (which shall also
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be signed by the Engineer-In-Charge or Engineer-In-Charge’s representative)
recorded in the official measurement book as an acknowledgement of his acceptance
of the accuracy of the measurement. Failing the Sub-Contractor’s attendance the work
may be measured up in his absence and such measurements shall notwithstanding
such absence, be binding upon the Sub-Contractor whether or not he shall have the
measurement book.

y)

MAINTENANCE OF WORKS:

The Sub-Contractor shall at all times during the progress and continuance of the
works and also for the period of maintenance specified in the contract and after the
date of passing of the certificate of completion by the Engineer-In-Charge or any
other earlier date subsequent to the completion of the work that may be fixed by the
Engineer-In-Charge be responsible for and effectually maintain and uphold in good
substantial, sound and perfect condition all and every part of the works and shall
make good from time to time and at all times as often as the Engineer-In-Charge shall
require, any damage or defect that may, during the above period, arise in or be
discovered or be in any way connected with the works, and the Sub-Contractor shall
be liable for and shall pay and make good to the BBJ or other persons legally entitled
thereto whenever required by the Engineer-In-Charge so to do, all losses, damages,
costs and expenses they or any of them may incur or be put or be liable to, by reason
or in consequence of the operations of the Sub-Contractor of his failure in any
respect.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer-In-Charge the works shall have been
substantially completed and shall have satisfactorily passed any final test or tests that
may be prescribed the Engineer-In-Charge shall issue a certificate of completion in
respect of the works and the period of maintenance of the works shall commence
from the date if such certificate.

XXVil)

SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE:
The certificate of completion with respect of the works referred to in Sub-Clause (i)
of this clause shall not absolve the Sub-Contractor from his liability to make good any
defects, imperfections, shrinkage of faults which may appear during the period of
maintenance arising in the opinion of the Engineer-In-Charge from materials or
workmanship not in accordance with the drawings or specifications or construction
defects. All such defects need to be amended and made good by the Sub-Contractor at
his own cost and in case of default on the part of the Sub-Contractor, the Engineer-In-
Charge may employ labour and materials, or appoint another Sub-Contractor to
amend and make good such defects, imperfections, shrinkage and faults and all
expenses consequent thereon and incidental thereto shall be borne by the Sub-
Contractor and shall be recoverable from any money due to him under the contract.
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6.0

“ON ACCOUNT” PAYMENT:

The Sub-Contractor be shall entitled to be paid from time to time by way of “On
Account” payments only for such works, as in the opinion of the Engineer-In-Charge,
he has executed in terms of the contract. All payments be on the Engineer-In-Charge
or the Engineer-In-Charge’s representative’s certificates of measurements shall be
subjected to any deductions which may be made under these presents provided always
that the Engineer-In-Charge may by any certificate made any correction or
modification in any previous certificate which shall never have been be issued by him
and that the Engineer-In-Charge may withhold any certificate if the works or any part
thereof are not being carried out to his satisfaction.

7.0

ROUNDINGS OFF AMOUNTS:

In the case of schedule of rates given in decimal coinage, individual items will not be
rounded off, but the total amounts only, on each certificate, shall be rounded off to
nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise
and more shall be reckoned as one rupee.

8.0

ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT:
“On Account” payments made to the Sub-Contractor shall be without prejudice to the
final making up of the accounts (except where measurements are specifically noted in
the measurement book as final measurements and as such have been signed by the
Sub-Contractor) and shall in no respect be considered or used as evidence of any facts
stated in or to be inferred from such accounts nor of any particular quantity or work
having been executed nor of the manner of its execution being satisfactory.

9.0

MANNER OF PAYMENT:
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque .

10.0

PAYMENT TO BE MADE BY BBJ:

The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment
proportionate to the part of the work then approved and passed by the Engineer-In-
Charge whose certificate of such approval and passing of the sum so payable shall be
final and conclusive against the Sub-Contractor. All such intermediate payments shall
be regard as payments by way of advance against the final payments only and not as
payments as work actually done and completed and shall not preclude the Engineer-
In-Charge from requiring bad, unsound, imperfect or unskillful work to be dismantled
and removed from the site and reconstructed, or re-erected as per specifications. No
payment shall be considered as an admission of the due performance of the contract
or any part thereof in any respect or the occurring of any claim, nor shall it conclude
determine or affect in any way the powers of the Engineer-In-Charge as to the final
settlement and adjustment of the contract. The final bill shall be submitted by the
Sub-Contractor within one month of the date of the completion of work. The
certificate of the Engineer-In-Charge of the measurement value of the total amount
payable for the work shall be final and binding on all parties.

TENDERER BBJ




THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

NIT/DGM (P-V)/CIVILWORK/MOU-BNDM/2146/3127 DATE: 18.01.2016

GCC-12
GENERAL CONDITION OF THE CONTRACT

11.0

FINAL PAYMENT:

On the Engineer-In-Charge’s certificate of completion in respect of the works, an
adjustment shall be made and the balance of account based on the Engineer-In-Charge
or the Engineer-In-Charge’s representative’s certified measurements of the quantity
of work executed by the Sub-Contractor up to the date of completion and on the
accepted schedule of rates shall be paid to the Sub-Contractor subject always to any
deduction which may be made under agreement and subject to the Sub-Contractor
having delivered to the Engineer-In-Charge a full account in detail of all claims he
may have or BBJ in respect of the works or having delivered a “No Claim” certificate
and the Engineer-In-Charge having after the receipt of such account given a
certificate, in writing that such claims are correct, that the whole of the works to be
done under the provisions of the contract have been completed, that they have been
inspected by him since their completion and bound to be in good and substantial
order, that all properties and the things removed, the work, have been properly
replaced and made good all expenses and demands incurred by or made upon or in the
respect of damage or loss by, from or in consequence of the woks, have been satisfied
agreeably and in conformity with the contract.

12.0

TAXES, DUTIES AND OCTROI ETC.

The Sub-Contractor agreed to and hereby accept full and exclusive liability for the
payment of any and all taxes, duties, octroi etc., now or hereafter imposed, increased,
or modified, and all the sales tax, from time to time in respect of works and materials
and all contributions and taxes for employment compensation, insurance and also age
pension or annuities now or thereafter imposed on Central or State Government
authorities which are imposed with respect to or covered by the wages/salaries or
other compensations paid to the persons employed by the Sub-Contractor and the
Sub-Contractor shall be responsible for the compliance with all obligations and
restrictions imposed by the labour law or any other law effecting employer-employee
relationship and the Sub-Contractor further agreed to comply, and to secure the
compliance of all Sub-Sub-Contractor with all applicable Central, State, Municipal or
local laws and regulations and requirements of any Central, State or Local
Government agency or authority. Sub-Contractor further agreed to defend, indemnify
and hold owner harmless from any liability or penalty which may be imposed by the
Central, State or local authorities by reason of any violation or requirements and also
from all claim suit of proceeding that may be brought against the owner arising under,
growing out of or by reason of the work provided for by this Contract, by third
parties, or Central or State Government authority or any other Sub-division thereof.

14.0

COMPLIANCE OF LABOUR LAWS:
The Sub-Contractor shall comply with the following Labour Laws during the
execution of the contract:
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a) | MINIMUM WAGES ACT, 1948
Sub-Contractors are required to pay minimum wages as per Central Government
Notification/State Government Notification whichever is higher at the time of
payment of wages. Representative of Principal Employer and recording his signature
on the wages register is required.

b) | PAYMENT OF WAGES ACT, 1976

c) |E.S.I. Act, 1948

d) | Compliance of BOCW Act in case 50 or more workers are engaged by the Sub-
contractor.

e) | CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970
Sub-Contractor shall comply with the provision of the Contract Labour (Regulation
and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition)
Act, 1971 as modified from time to time wherever applicable and shall also indemnify
BBJ from and against only claim under the aforesaid Act and Rule.

f) | WORKMEN’S COMPENSATION ACT, 1923

g) | INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO
TIME.

h) | EMPLOYEES PROVIDENT FUND ACT, 1971

15.0 | COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR
The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for the
time being in force pertaining to the employment of local or imported labour and shall
take all necessary precautions to ensure and preserve the health and safety of all staff
employed directly or through the petty Sub-Contractors or sub-Sub-Contractors on the
works.

a) | PERTAINING TO LICENCE
A copy of Labour License to be displayed by the Sub-Contractor at the Site.

b) | PERTAINING TO NOTICE
Notice pertaining to the following are required to be displayed at the work site in
English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage
period (d) Date of payment (e) Name and Address of the Inspector (f) Date of
payment of wages and date of unpaid wages (g) Place and time of disbursement of
wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about the
commencement/completion (j) weekly holiday and rest day (k) Hours of week.

c) | PERTAINING TO REGISTERS

The following Registers are to be maintained at the works at :-

o Register of persons employed in Form XI1I.

o Employment Card in Form XIV to be issued to each worker.
o Master Roll In Form XVI.
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Register of wages in Form XVII.

Register of Fines in Form XXI.

Register of Advance in Form XXII.

Register of Overtime in Form XXIII.

o Wages Slip in Form XIX is to be issued to each worker.

d)

PERTAINING TO RETURNS

Half-Yearly Return ending on 30" June and Annual Return ending on 31% December
to be submitted to Licensing Officer within 30 days of the completion of half annual
ending.

16.0

LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate
arrangements for the housing, supply of drinking water and provisions of latrines and
urinals for his staff and workmen, directly or through the petty agencies employed on
the work and for temporary creche (Bal Mandar) where 50 or more women are
employed at a time. All camp sites shall be maintained in clean sanitary conditions by
the Sub-Contractor at his own cost.

17.0

WATER SUPPLY:The Sub-Contractor shall arrange at his own cost water both for
drinking purpose and for the purpose of execution of work.

18.0

ELECTRICITY: Any electrical supply required at site for whatsoever purpose shall
be arrange by the Sub-Contractor at his own cost. If electricity cannot be arranged, the
Sub-Contractor shall maintain generator set of suitable capacity for each purpose of
uninterrupted progress of work.

19.0

SANITARY ARRANGEMENTS

The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures
that may form from time to time be prescribed by the concerned Medical Authority
and permit inspection of all sanitary arrangements at all times by the Company’s Site-
In-Charge and/or his representatives.

20.0

WELFARE & HEALTH
First Aid facilities to be provided as per specification laid down under Rules. Canteen
facilities and Rest Room to be provided as per Rules.

21.0

MEDICAL FACILITIES AT SITE

The Sub-Contractor shall provide medical facilities at the site as may be prescribed by
the Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident
staff and workmen directly or through the petty Sub-Contractors or sub-Sub-
Contractors employed on the work. First Aid facilities at site should be as prescribed
under C.L. (R&A) Act and Rules.

22.0

OUT BREAK OF INFECTIOUS DISEASE

The Sub-Contractor shall remove from his camp such labour and their families who
have protective inoculation and vaccination when called upon to do so by the
Engineer-In-Charge or the Engineer-In-Charge’s representative.
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23.0 | PRESERVATION OF PEACE

The Sub-Contractor shall take requisite precautions and use his best endeavors to
prevent any riotous or unlawful behavior by or amongst his workmen and other
employed directly or through the petty agencies on the works.

24.0 | USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE
WORK

The sale of ardent spirits or other intoxicating beverages on the work site or in any of
the buildings, encampments or tenements owned, occupied by or within the control of
the Sub-Contractor or any of his employee directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work shall be forbidden and the
Sub-Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition.

25.0 | NON EMPLOYMENT OF FEMALE LABOUR AT SITE:
The Sub-Contractor shall see that the employment of female labour directly or
through the petty agencies employed on the work at Site should be avoided.

26.0 | NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15

The Sub-Contractor shall not employ children below the age of 15 as labours directly
or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work
for the execution of the work.

27.0  EMPLOYMENT OF LABOUR FROM SCARCITY AREA

If the Government declares a state of scarcity of famine to exist in any village situated
within 10miles of the work, piece worker/Sub-Contractor shall employ upon such
parts of the work as the suitable for unskilled labour any person certified to him by
the Engineer-In-Charge or by any other person to whom the Engineer-In-Charge may
have delegated this in writing to be in need to relief and shall be bound to pay to such
person wages not below the minimum which Government may have fixed in the
behalf. Any dispute which may arise in connection with the implementation of this
clause shall be decided by the General Manager (Projects) whose decision shall be
final and binding on the piece worker/Sub-Contractor.

28.0 | INSURANCE
Sub-Contractors shall at his own expense carry and maintain insurance with reputable
Insurance Companies to the satisfaction of the Owner as follows:-

a) | EMPLOYEES STATE INSURANCE ACT

The Sub-Contractor agrees to and does hereby accept full exclusive liability for the
compliance with all obligations imposed by the Employee State Insurance Act, 1948
and Sub-Contractor further agrees to defend, indemnify and hold owner harmless
from any liability or penalty which may be imposed by the Central, State or local
authority by the reason or any asserted violation by Sub-Contractor or Sub-
Contractor of the Employee’s State Insurance Act, 1948 and also from all claims,
suits or proceedings that may be brought against the owner arising under, growing out
of or by reason of the work provided for by this contract.
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Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the
declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is Rs.660.00
per month or less who are employed in the work provided of those covered by ESI from
time to time under the Agreement. The Sub-Contractor shall deduct and secure the
agreement of the Sub-Sub-Contractor to deduct the employee’s contribution as per the
first schedule of the Employee’s State Insurance Act from wages and affix the
Employee’s contribution cards at wages payments intervals. The Sub-Contractor agrees
to maintain all cards and records as required under the Act in respect of employees and
payments and the Sub-Contractor shall secure the agreement of the Sub-Sub-Contractor
to maintain such records. Any expenses incurred for the contributions, making
contributions of maintaining records shall be to the Sub-Contractor’s or Sub-Contractor’s
account. The owner shall retain such sum as may be necessary from the total Sub-
Contractor value until the Sub-Contractor shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948 have been paid.
This will be pending on the Sub-Contractor when the Employee’s State Insurance Act is
extended to the place of work.

WORKMEN’S COMPENSATION _AND __EMPLOYER’S LIABILITY
INSURANCE

Insurance shall be effected for all the Sub-Contractor’s employees engaged in the
performance of this contract. If any of the work is sublet, the Sub-Contractor shall
require the Sub-Sub-Contractor to provide workmen’s compensation and employee’s
liability insurance for the latter’s employees, if such employees are not covered under
the Sub-Contractor’s insurance.

Sub-Contractor shall be responsible for making good to the satisfaction of the owner
any loss or any damage to structure and properties belonging to the owner or being
executed or procured or being procured by the owner or of other agencies within the
premises of all the works of the owner, if such loss or damage is due to fault and/or
the negligence or willful acts or omission of the Sub-Contractor, his employees,
agents, representative or Sub-Sub-Contractor.

d)

The Sub-Contractor shall take sufficient care in moving his plants, equipment’s and
materials from one place to another so that they do not cause any damage to third
party including overhead and underground cables and in the event of any damage
resulting to the property of the owner or of a third party during the movement of the
aforesaid plant, equipment or materials the cost of such damage including eventual
loss of production, operation or services in any plant or establishment as estimated by
the owner or ascertained or demanded by the third party shall be borne by the Sub-
Contractor.

The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for
damages to property other than owner’s property arising under or by reason of this
contract if such claims result from the fault and/or negligence or willful acts or
omission of the Contract, agent’s representatives or Sub-Contractor.
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f)

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS
OR_BY OWNER

Sub-Contractor shall also carry and maintain any other insurance, which he may be
required under law or regulation from time to time. He shall also carry and maintain
any other insurance, which may be required by the owner.

9)

ACCIDENT OR INJURY TO WORKMEN

The owner shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen
or other person in the employment of the Sub-Contractor or any Sub-Sub-Contractor
save and except an accident or injury resulting from any act or default of the owner,
his agent or servants and the Sub-Contractor shall indemnify and keep indemnified
the owner against all such damages and compensation (save and except as aforesaid)
and against all claims, demands, proceedings, cost charges and expenses whatsoever
In respect or in relation thereto.

h)

TRANSIT INSURANCE

In respect of all items to be transported by the Sub-Contractor to the site of work, the
cost of transit insurance should be borne by the Sub-Contractor and the quoted price
shall be inclusive of the cost.

The Sub-Contractor must submit a photocopy each of the above Insurance Policies to
the Site-In-Charge/BBUNL, MOU-BNDM Site before commencement of the work.
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