The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

Regd. Office: 27, Rajendra Nath Mukherjee Road,
P.O. Box No. 264, Kolkata — 700 001 (West Bengal)
Phone No. (033) 2248 5841-44; Fax: (033) 22103961
E-MAIL: bbj@india.com ; info@bbjconst.com
Website: www.bbjconst.com

| Tender No. | NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 | Date| 16.07.2016 |

NOTICE INVITING TENDER

Sealed Tenders under two-part bidding system (i.e. Techno-Commercial Bid & Price Bid) are
invited from Contractors who are technically & financially capable to execute the job and who
will fulfil the Qualifying Requirements (QR) given under are eligible to quote against the above

NIT:

01.

NAME OF THE WORK

ENGAGEMENT OF CONTRACTOR(S) FOR REPAIR OF RAILWAY
WAGON AT RAILWAY’'S WAGON CENTRE, MUGHALSARAI UNDER
EAST CENTRAL RAILWAY, HAJIPUR.

(NON-REFUNDABLE)

02| QUANTITY AS PER BOQ (1)

03, PERIOD OF 12 (TWELVE) MONTHS FROM THE DATE OF ISSUE OF LOl/
CONTRACT ORDER.

04.| COST OF TENDER RS.1,000/- (RUPEES ONE THOUSAND ONLY) BY PAY ORDER/
DOCUMENT DEMAND DRAFT/ BANKER'S CHEQUE IN FAVOUR OF “THE

BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY
LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH NSIC
REGISTRATION ARE EXEMPTED FROM SUBMITTING TENDER
FEE.

05.

EARNEST MONEY
DEPOSIT

RS.2,50,000/- (RUPEES TWO LAC FIFTY THOUSAND ONLY) BY
PAY ORDER/ DEMAND DRAFT/ BANKER’'S CHEQUE IN FAVOUR
OF “THE BRAITHWAITE BURN & JESSOP CONSTRUCTION
COMPANY LIMITED” PAYABLE AT KOLKATA. SSI UNITS WITH
NSIC REGISTRATION ARE EXEMPTED FROM SUBMITTING EMD.
EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE
EMD FROM THEIR PENDING BILLS.

TENDER (TECHNO
COMMERCIAL PART)

06. ISSUE OF TENDER BETWEEN 18.07.2016 AND 01.08.2016 DURING OFFICE
DOCUMENT HOURS AT BBJS REGISTERED OFFICE. THE TENDER
DOCUMENMENT MAY ALSO BE DOWNLOADED FROM THE
WEBSITES www.bbjconst.com or www.eprocure.gov.in (CPP
PORTAL). “CORRIGENDUM”, IF ANY. WILL APPEAR ONLY IN THE
BBJ WEBSITE AND WILL NOT BE PUBLISHED IN ANY
NEWSPAPER.
07. LAST DATE & TIME RECEIPT UP TO 15:00 HRS. ON 02.08.2016 AT BBJS
OF RECEIPT OF REGISTERED OFFICE
TENDER
08. OPENING OF ON 02.08.2016 AT BBJ'S REGISTERED OFFICE AT 16:00 HRS.

(A.Neogi)
DGM(P-V)
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

1.0

2.0

3.0

3.1

IB-1
INSTRUCTION TO BIDDERS

SUBMISSION OF TENDER

Tenders shall be read in conjunction with General Commercial Terms & Conditions
and any other documents forming part of this tender document wherever the
context so requires. Notwithstanding the sub-division of the documents into the
separate section, every part of each shall be deemed to be supplementary to and
complementary to every other part AND SHALL be read with the document so far
as it may be practicable to do so wherever it is mentioned that the Sub-Contractor
shall perform certain work or provide certain facilities, it is understood that the
Sub-Contractor shall do so at their cost.

LANGUAGE

Bids and all accompanying document shall be in English. In case any
accompanying documents are in other language, it shall be accompanied by an
English translation The English version shall prevail in matter of interpretation.

ELIGIBILITY CRITERIA
Technical Criteria:

Vendors should have experience of having successfully completed similar works
(defined below) during last seven financial years ending on 31° March, 2016
fulfilling any of the following criteria;

(@) Three similar works each costing not less than Rs.152.00 lac each OR
executed three similar works of Fabrication involving welding not less than
1000 MT of Fabrication against each such job.

OR

(b) Two similar works each costing not less than Rs.190.00 lac each OR
executed three similar works of Fabrication involving welding not less than
1250 MT of Fabrication against each such job.

OR

(©) One similar work each costing not less than Rs.304.00 lac each OR
executed three similar works of Fabrication involving welding not less than
2000 MT of Fabrication against each such job.

The term similar works shall mean works of following nature:

Experience in structural steel fabrication involving welding
preferably in Railway Wagon repair.

Besides, following additional conditions are applicable:
o Time period [i.e. start date & end date] for execution of each qualifying work

[against Clause no. 3.1 (a/b/c)] must be indicated by the bidder. Documentary
evidence in support of the same shall be submitted.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

3.2

3.3

3.4

4.0

1B-2
INSTRUCTION TO BIDDERS

e The bidder should submit supporting document with respective to the jobs
carried out as a proof of experience duly inspected by renowned inspection
agencies like RDSO, RITES, Zonal Railways, PSUs, Govt. Deptt.

e The job may be carried out either in registered wagon builder’s premises or
any other premises duly inspected by RDSO/ RITES/ Railways own inspection
as a sub -contractor, the bidder shall submit relevant traceable documents in
support of such experience/ claim. However, manufacturers of different wagon
components which generally bought out items shall not be considered as
similar works.

Financial Criteria:

Vendors should have average annual turnover of Rs.114.00 lac during last 3
(three) financial year ending 31% March, 2016. Bidder must have earned net profit
in any of the last 3 (three) financial years ending 31° March, 2016 and should
have positive net worth positive net worth as on 31% March, 2016.

Audited Balance Sheet and Profit & Loss accounts for last 3 (three) financial year
ending 31° March, 2016 need to be submitted in support of above requirement.

Earnest Money Deposit (EMD): Deposit of Earnest Money amounting to
Rs.2,50,000/- (Rupees twenty-five lac only) may be made in the form of Pay
Order/ Demand Draft drawn in favour of “The Braithwaite Burn And Jessop
Construction Company Ltd.”, payable at Kolkata and shall be valid for a period of
90 (ninety days) from the date of opening of the tender. In case the tenderer
withdraws their offer within validity period of their offer or fails to undertake the
contract after acceptance of their tender, the full amount of EMD shall be forfeited.
Tender(s) submitted without EMD or with less deposit of EMD than specified in the
Techno-Commercial bid shall be rejected.

EMD will be converted to Security Deposit and will be kept till completion of Defect
Liability Period for the successful bidder. For unsuccessful bidder, EMD shall be
refunded immediately after finalization of the tender. EMD shall be interest free.

Any firm who is financially qualified but does not qualify technically may enter into
a TECHNICAL TIE-UP/ MOU with another firm having technical expertise and past
experience of doing similar work through an agreement. The partners of the said
MOU to be jointly or individually responsible for fulfilment of the contractual
obligation.

DISTRIBUTION OF ORDER
The order shall be distributed in the following manner;

o L1/L2/L.3/L4 Bidder — Each bidder shall get 25%b (twenty-five percent)
of the job quantity as mentioned in “BOQ-1".

TENDERER Page 4 of 62 BBJ



The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

5.0

51

52

5.3

53.1

5.3.2

5.3.3

1B-3
INSTRUCTION TO BIDDERS

In such scenario L2/L3/L4 bidder shall have to accept the price quoted & accepted
by L1 bidder. In case L2/L3/L4 bidder does not accept the L1 price, the offer shall
be passed on to the next bidder who will accept the L1 price.

SUBMISSION OF BID

All the pages of the Tender document to be signed with Company’s seal by the
bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender
should be properly filled in both in figures and words. No overwriting, use of
correction fluid will be allowed. Any correction will be done by scoring out the
incorrect entry and inserting the new entry in a legible manner. Both the
correction and new entry to be signed and sealed with Company’s seal. In the
event of any difference between figure & words of the quoted rates, the rate in
word shall be considered for evaluating the tender.

The Tender shall be signed by the person legally authorized to enter into
commitment on behalf of the tenderer. All the pages of the Tender Document to
be signed with Company’s seal by the tenderer. The rates in the appropriate space
in the BILL OF QUANTITIES should be properly filled, both in figures and words.
No overwriting, use of correction fluid will be allowed. Any correction will be done
by scoring out the incorrect entry and inserting the new entry in a legible manner.
Both the correction and new entry to be signed and sealed with company’s seal.
In the event of any difference between figure & words of the quoted rates, the
rate in word shall be considered for evaluating the tender. Tenders to be
submitted in two parts as per following:

TECHNO-COMMERCIAL PART:
The Techno-Commercial bid should contain the following:

List of work completed in the last seven financial years giving description of work,
organization for whom executed, approximate value of contract at the time of
award, date of award and date of scheduled completion of work, date of actual
start, actual completion and final value of contract should also be given.

List of works on hand indicating description of work, contract value, approximate
value of balance work yet to be done and date of award.

In case of items (56.3.1) & (5.3.2) above, supportive documents/ experience
certificates pertaining to job/ similar nature of job from the organizations with
whom they worked/ are working should be enclosed.

Note: Certificates from private individuals for whom such works are executed/
being executed shall not be accepted. Certificates only from Indian Railways,
Central/ State Government/ Union Territories Organizations/ PSUs/
Corporations shall be accepted.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

1B-4
INSTRUCTION TO BIDDERS

5.3.4 List of Plant & Machinery available on hand (Own) and proposed to be inducted
(Own & hired to be given separately) for the subject work.

5.3.5 Details showing that he has an established proper supervisory control organization
to ensure that there is adequate control at all stages of execution of the contract.

5.3.6 Signed copy of PAN and VAT registration certificates should be furnished along
with the Techno-commercial bid.

5.3.7 License regarding engagement of workers in the contract works from Labour
Department or to submit undertaking.

5.3.8 Signed copy of P.F. & ESI Registration Certificate.
5.3.9 Company’s audited Balance Sheet for last 3 (three) years.

5.3.10 Earnest Money Deposit (EMD) of Rs.2,50,000/- (Rupees two lac fifty thousand
only) in the form of Demand Draft/ Pay Order from Nationalised Bank at Kolkata,
drawn in favour of “The Braithwaite Burn and Jessop Construction Co. Ltd.” and
payable at Kolkata. For the case of successful bidder, this EMD will be converted
to Security Deposit till completion of Defect Liability Period.

5.3.11 The above documents are to be put in a sealed envelope superscribing
“TENDERNOTICE NO. AND TECHNO-COMMERCIAL PART” to be submitted to BBJ.

5.4 PRICE PART
The tender documents issued by the bidders duly signed and sealed in each page
along with properly filled up BILL OF QUANTITY to be put in a sealed envelope
superscribing “TENDER NOTICE NO.” and “PRICE PART”.

5.5 The above two sealed envelope i.e. ‘TECHNO-COMMERCIAL PART and ‘PRICE-
PART’ shall be put in a sealed envelope superscribing “TENDER NOTICE NO./NAME
OF WORK?” to be submitted to BBJ Please refer CHECK LIST (Annexure-IIl) in this
regard.

6.0 EXEMPTION FOR MICRO & SMALL ENTERPRISES:

)] Micro & Small Enterprises units registered with National Small Industries
Corporation (NSIC) will be given following benefits:

a) Issue of Tender set free of cost
b) Exemption from payment of Earnest Money Deposit

i) Firms registered with NSIC under its “Single Point Registration Scheme”.

(Exemption will apply only to items/ services indicated under description of work/
supplies/ services & value up to which the firms are registered with NSIC).
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

IB-5
INSTRUCTION TO BIDDERS

To obtain above benefits, firms should necessarily submit signed copy of valid
Registration Certificate issued by NSIC. Firms who are in the process of obtaining
NSIC Registration will not be considered for the benefits.

7.0 All costs and expenses incidental to preparation of the tender, discussion,
conference, pre-award discussion with BBJ shall be to the account of the Tenderer
and BBJ shall bear no liability whatsoever on such cost expenses.

8.0 Conditional tenders may be rejected and no additional clause will be
entertained.

9.0 The award of the order or rejection of the Tenderer’s offer and/or cancellation of
the tender will be made at the absolute discretion of BBJ. BBJ reserves the right to
cancel or accept or reject any or all tender(s), whether lowest or otherwise,
without assigning any reason(s) whatsoever thereof. A tenderer, whose tender is
not accepted shall not be entitled to claim any cost, charges or expenses
incidental to or incurred by him through or in connection with the preparation and
submission of the Tender/Offer to BBJ.

10.0 CURRENCIES OF BID AND PAYMENT

The tenderer shall submit his price bid/ offer in Indian Rupees and payment under
this contract will be made in Indian Rupees.

11.0 All duties, taxes, fees and other levies payable by the sub-contractor under the
contract or any other cause shall be included in the quoted prices. However, all
the applicable tax component(s) should be clearly mentioned by the sub-
contractor in the quotation (both techno-commercial & price bid).

12.0 VALIDITY OF TENDER

90 (NINETY) days from the date of opening of tender or for a further period if
mutually accepted. BBJ reserves the right to ask for the extension of validity, if
any.

13.0 ORDER OF PRIORITY OF CONTRACT DOCUMENTS

Where there is any conflict between the various documents in the contract, the
following order of priority shall be followed i.e. a document appearing earlier shall
override the document appearing subsequently:

1) Work order

2) Letter of Acceptance of Tender

3) Notice Inviting Tender

4) Instructions to the Bidders (IB)

5) Scope of Work (SOW)

6) Special Conditions of the Contract(SCC)

7) Technical Specifications (TS)

8) General Conditions of Contract
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

1B-6
INSTRUCTION TO BIDDERS

9) Relevant codes and Standards
10) Drawings
11) Bill of Quantities
14.0 IMPORTANT NOTES;
BBJ reserves the right to:

14.1 Accept or reject any bid received at its discretion without assigning any reasons
whatsoever.

14.2 Increase/ decrease/ alter the job description/ scope of work with corresponding
change in the value of contract.

14.3 Postpone or extend the above mentioned date, split and distribute the work
among more than one bidder without assigning any reason what so ever.

14.4 May ask for further qualification during techno commercial scrutiny of bids
received.

14.5 BBJ shall not be responsible for any delay, loss, damage for bids sent by post.

14.6 BBJ shall not be liable for any expenses incurred by bidder in preparation of bid
irrespective of whether it is accepted or not.

14.7 Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly
prohibited and any bidder found to have engaged in canvassing shall be liable to
have his bid rejected summarily.

14.8 If the bidder deliberately gives any wrong information in his tender to create

circumstances for the acceptance to his bid, BBJ reserves the right to reject such
application.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

1.0

2.0

3.0

4.0

5.0

SOW-1
SCOPE OF WORKS
NAME OF WORK:

Engagement of contractor(s) for repair of Railway Wagon at Railway’s
Wagon Care Centre, Mughalsarai under East Central Railway, Hajipur.

The scope described hereunder is only indicative in nature and shall be deemed to
be inclusive of all items to be executed for successful completion of the work as
per Specifications and Drawings.

NOTE:

a) The RDSO drawing series as mentioned in this tender document may be
changed by East Central Railway, Hajipur. In that case the fabrication
agency shall be bound to carry out the fabrication work as per the said
changed RDSO drawing series without any other claim to BBJ on account of
such changes.

b) Target dates indicated above may be modified by BBJ as per requirement of
East Central Railway, Hajipur and no claim will be entertained on this
account.

PLACE OF WORK

The works shall be carried out at designated site location at Railway’s Wagon Care
Centre, Mughalsarai under East Central Railway, Hajipur.

MANPOWER:

The Agency should deploy sufficient number of man power for repairing at least
10 wagons or more per day.

SCOPE OF WORK:

a. Supply of all labours required for receiving, carrying, returning all items
from/to BBJ store/ designated places, for carrying out all the works required
for preparing of Railway Wagons like cutting, welding, fabricating, fixing etc.

b. Preparation and maintenance of all records.

C. Arranging inspections, obtaining IC from the Railway.

RESOURCES TO BE DEPLOYED/ARRANGED BY CONTRACTOR:

a. All tools, plants, machineries, small handling equipment required for the
work.

b. Welding machines with accessories, Bolts, Gas Cutting machines including
Pug Cutter, Grinder.

C. Safety gears for workers.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

SOW-2
SCOPE OF WORKS

6.0 FACILITIES TO BE PROVIDED BY BBJ:

0)
(i)

Giii)
(iv)

Crane for lifting of heavy items will be supplied by BBJ.

Consumables like cutting gasses, welding electrodes/ wires/ CO2/ 02/ LPG,
different components of Railway Wagons, paint and steel required for the
work will be supplied by BBJ. However, the said items are subject to
reconciliation.

Power will be provided free of cost by BBJ up to one tapping point and
further distribution to be done by the party.

Compressed Air will be supplied free of cost.

7.0 GENERAL WORK PROCEDURE:

Repair will be done as per pre-inspection sheet jointly prepared by authorized
representative of Sr.DME/MGS and representative of the contractor. This will
include identification of damages to Side panel, End panel, Floor, Door, Door
mediator etc.

A. Work of repair shall broadly include:

0)
(i)

Giii)
(iv)

V)
(vi)
(vii)

(viii)
(ix)

)
(xi)

(xii)
(xiii)

(xiv)

(xv)

TENDERER

Gas cutting and removal of the damaged parts.

Surface preparation, including straightening for proper fitment and removal
of rust by wire brushing of the surface on which welding is to be done.
Cutting of MS sheets to pre-determined sizes.

Fixing the patch by means of tack welding followed by continuous welding
(either lap or butt as the case may be) of the patch by MMAW (Manual
Metal Arc Welding). The weld should be free from visible defects, such as
discontinuities, cracks, undercut etc.

Chipping of slag after welding and cleaning with wire brush.

Painting of the repaired area with coat of red-oxide primer.

Marking on repaired patches as per “Marking diagram” RDSO Drawing No.

WD- 80007-S/21.

Riveting operation, as required.
Collection of scrap generated in work place and stacking the same at
nominated place.

Any other miscellaneous welding works as required to make wagon loadable.
In general, instructions for fabrication/ repair contained in RDSO
Specification No. G-72 Rev.-3 should be followed.

Specification of electrode should conform to IRSM 28/12 IS 814 2004
IS/AWS Code 4112

Supply items as detailed in schedule below will have to be got inspected by
inspecting authority.

Quantity supplied for each items should match with progress of work and
actual consumption. So that overstocking as well as issue of security of
material is minimised. No payment shall be made against supply of any
items.

The Panel patching and other repairs will be carried out as per instruction of
authorized representative of Sr.DME(C&W)/MGS.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

SOW-3
SCOPE OF WORKS

B. Welding Procedure:

()
(i)

Giii)

(iv)
)

(vi)

In general, instructions for welding, edge preparation, procedure of welding
etc. contained in RDSO Specification No. G-72 Rev.-3 should be followed.
Earthing of wagons trolley should be ensured before starting welding work.
Method of earthing is as under:

If any welding work is done after assembly of wagons proper earthing shall
be ensured so that electric current does not pass through the bearings. The
earthing should be done very close to welding area and the earthing wire
should be tightly secured at both ends. Alternatively, the earthing can be
done with an earthing wire/strip running parallel to the track instead of
earthing with rails. If wagons are not properly earthed the current passing
through the bearings will cause arcing in between the rollers and the race
ways leading to failure. All the earthing ports may be properly grounded
through periodically calibrated earth pits. Earthing wires and conductors
shall be arranged by contractor itself.

Details of the edge preparation for welding shall be in accordance with
1S:9595-1980 "Recommendations for Metal Arc Welding of Carbon
Manganese Steels”.

Only those electrodes and wire-flux combinations which have been
approved by RDSO shall be used for welding.

All welds shall be homogenous and show physical properties similar to those
of parent metal. Finished welds shall be perfectly free from all defects such
as porosity, burnt metal, inclusions etc. and shall present as smooth
appearance.

Welded joints defect specially due to the use of equipment and /or filler
material shall not be accepted. After welding the welded parts or assemblies
should correspond to the dimensions required as per mentioned in drawings.

8.0 DETAILED WORK PROCEDURE (ITEM WISE):

(A) Repair of corroded, broken & cracked wall portion of wagons by
replacement with new 5mm thick patches.

()
(i)

Giii)
(iv)

V)
(vi)
(vii)

TENDERER

Removing the damaged side wall/ End wall/ribs and preparing the work
area for fixing the new Patch of suitable size.

Cutting and fixing the new side wall/ End wall/ribs patch on the wagon by
tack welding.

Continuous lap welding of the side wall/ End wall/ribs patch on both side.
Painting and Marking as per “Marking diagram” of the repaired area with
single coat of red-oxide primer.

Component arrangement should confirm to RDSO Drawing No. WD 80007-
S-05 & 06 And BOXN/Sketch./MGS/02

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

sSow-4
SCOPE OF WORKS

(B) Repair of corroded, broken & cracked floor portion and covering plate of
top coping of wagons by replacement with new 6mm thick patches

()
(i)

(i)
(iv)

V)
(vi)
(vii)

Removing the damaged floor panel/covering plate for top coping and
preparing the work area for fixing the new Patch of suitable size.

Cutting and fixing the new floor panel/covering plate patches on the wagon
by tack welding.

Continuous lap welding of the floor/covering plate for top coping on the top.
Painting and Marking as per “Marking diagram” of the repaired area with
single coat of red-oxide primer.

Component arrangement should confirm to RDSO Drawing No. WD 80007-
S-04 & 05 And BOXN/Sketch./MGS/01

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work

Collection and disposal of scrap at nominated place.

(C) Repair of corroded, broken& cracked Channel of ISMC-100 at floor stinger,
side middle coping, Top Coing and doorway stiffener:

Q)

(D)

Giii)
(iii)
(iv)
V)
(vi)

(vii)

Cutting the channel ISMC-100 of required length.

Fixing the ISMC — 100 as required as per Drg. No: WD-80007-S-05 &
WDS0007-S-04

Complete welding of the couping bar (ISMC — 100)

Attending any other unforeseen and exigency repairs.

Welding of covering plate along with replaced top couping as per Drg. No:
WD-80007-S-05

Attending Painting and stencilling on the repaired portions.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work

Collection and disposal of scrap at nominated place.

(D) Repair of corroded, broken & cracked crib angles (ISA 50X50X6) of
wagon body

(M
(D)
Giii)
(iv)
V)

(vi)

Cutting the angles of required length.

Fixing the angles as required as per Drg. No: WD-80007-S-14 & WD-
S0007-S-04

Attending any other unforeseen and exigency repairs.

Attending Painting and stencilling on the repaired portions.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work

Collection and disposal of scrap at nominated place.

(E) Supply and Replacement of Corner stanchion for BOXN Wagon:

Q)
(D)
Giii)
(iv)

TENDERER

Supply and fixing the new Corner Angle with the end panel by riveting.
Complete welding of the corner angle with the end panel & side panel on
the

wagon both from inside & outside.

Providing stiffener, bend plate and corner connecting bend plate on the top
corner as per drawing No. WD-80007-S-05

Attending any other unforeseen and exigency repairs.
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The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

)

(vi)
(vii)
(viii)
(ix)

SOW-5
SCOPE OF WORKS

Attending Painting and stencilling on the repaired portion as per RDSO
Drawing No: WD-80007-S-21

Attending to riveting as required.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority

(F) Replacement of Broken Side Stanchion for BOXN Wagons:

Q)
(D)
Giii)
(iv)
V)

(vi)
(vii)

Removing the broken Side Stanchion and preparing the work area for fixing
the new one.

Supply and fixing the new Side Stanchion on the wagon as per Drawing No:
WD- 80007-S-17

Attending any other unforeseen and exigency repairs.

Attending Painting on the repaired portion

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work

Collection and disposal of scrap at nominated place

Supply items will have to be got inspected by inspecting authority.

(G) Renewal of Top Corner:

Q)
(D)
Giii)
(iv)
V)

(vi)
(viii)

Removing the top corner and preparing the work area for fixing the new
one.

Supply and fixing the new Top corner components like corner bend plate,
top corner stiffener and corner connecting plate as per drawing no. WD-
80007-S-040n the wagon.

Attending any other unforeseen and exigency repairs.

Attending Painting on the repaired portion.

Supply of consumables like electrode, cutting gases, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.

(H) Renewal of Door Mediator:

()

(i)
(iii)
(iv)
(V)
(vi)
(vii)

(viii)
(ix)

TENDERER

Removing the Door pressing and side body sheet as required as indicated in
sketch BOXN/Sketch./MGS/05.

Preparing the work area for fixing the new one.

Supply and fixing the new Door pressing on the wagon by welding.

Supply and fixing of new door locking bracket and door cotter.

Supply and fixing of side body sheet (indicated as ‘B3’ in sketch).

Painting of the repaired area with one coat of red-oxide primer, as required.
Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.
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SOW-6
SCOPE OF WORKS

(1) Procedure for Renewal of Wagon Door:

Q)
(D)
Giii)

(iv)
)

Removing the broken/defective Door and preparing the work area for fixing
the new one.

Supply and fixing of painted, new door on the wagon as per Drawing No:
WD- 90007-S-1. And BOXN/Sketch./MGS/04.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.

(J) Renewal of Wagon Door Hinge foot:

Q)
(i)
Giii)
(iv)
V)

(vi)
(vii)

Removing the broken Door Hinge Foot and preparing the work area for
fixing the new one.

Fixing the new Door Hinge Foot on the wagon as per Drawing No: WD-
90007-S-1.

Attending any other unforeseen and exigency repairs.

Attending Painting on the repaired portion.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.

(K) Repair of cross bar:

()
(i)

Giii)
(iv)
V)

(vi)
(vii)

Supply and welding of reinforcement plate.

Broken Cross Bar is to be repaired by welding reinforcement plate,
thickness of 6 mm of size 40x20 mm 02 in no. one on each side.

If required reinforcement plate may be bend in L-shape such that one leg is
welded to cross bar and other to sole bar.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Painting of repaired portion

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.

(L) Renewal of Ladder:

Q)
(D)
Giii)
(iv)
V)

(vi)
(vii)

TENDERER

Removing the broken Hand Hold, Ladder Pipe and Foot step and preparing
the work area for fixing the new one.

Supply and fixing the new one on the wagon as per Drg. No: WD-80007-S-
06.

Attending any other unforeseen and exigency repairs.

Attending Painting and stencilling on the repaired portion.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.
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SOW-7
SCOPE OF WORKS

(M) Renewal of Pershad Label Holder:

Q)
(D)
Giii)
(iv)
V)

(vi)
(vii)

Removing the Rivets, label board and preparing the work area for fixing the
new one.

Supply and fixing the new label holder and rivets by riveting operation on
the wagon as per drawing no WD-80007-S-05.

Attending any other unforeseen and exigency repairs.

Attending Painting and stencilling on the repaired portion.

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

Supply items will have to be got inspected by inspecting authority.

(N) Repair of Body Bulged out (Side or End Panel) by Chain Pulling:

()
(i)

Giii)

(iv)
)

(vi)
(vii)

Pulling the bulge causing side pillers/end pillers by chain & fixture.
Complete welding of the body pillers/ end pillers with floor by providing
stiffener (from outside &inside).

Welding of any open welding joint/panel throughout bulged body to
maintain its shape from both inside & outside.

Attending any other unforeseen and exigency repairs.

Attending Painting on the repairs attended as per RDSO Drg.No: WD-
80007-S-21

Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

Collection and disposal of scrap at nominated place.

(O) Fitment of door locking component.

@

(®)

TENDERER

Bracket and Pin:

(i) Removal of bend distorted bracket and pin.

(i) Preparing surface for fixing of new one.

(ii)  Supply and fixing of new Bracket and pin as per drawing no. WD-
90007-S-1.

(iv) Attending painting of repaired area.

(v)  Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

(vi) Collection and disposal of scrap at nominated place.

(vii) Supply items will have to be got inspected by inspecting authority
mentioned in Para-6.

Gravity Cotter with Rivets:

(i) Removal of bend, distorted gravity cotter.

(i) Preparing surface for fixing of new one.

(ii)  Supply and fixing of new Gravity cotter and rivet as per drawing no.
WD- 90007-S-1.

(iv) Attending painting of repaired area.

(v)  Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

(vi) Collection and disposal of scrap at nominated place.

(vii) Supply items will have to be got inspected by inspecting authority
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(Q

(R

)

SOwW-8
SCOPE OF WORKS

Door Check Spring:

(i) Removal of bend, distorted Door Spring.

(i) Preparing surface for fixing of new one.

(ii)  Supply and fixing of new Door Check Spring and rivet as per drawing
no. WD-90007-S-1.

(iv) Attending painting of repaired area.

(v)  Supply of consumables like electrode, cutting gas, electricity etc. for
carrying out the repair work.

(vi) Collection and disposal of scrap at nominated place.

(vii) Supply items will have to be got inspected by inspecting authority.

Supply of paints as per ISC 446 to RDSO specification
M&P/PCN/122/2006

Under this schedule contractor will have to supply paint as per ISC 446 to RDSO
specification M&P/PCN/122/2006 for attending painting requirement of repaired
items. Payment shall be made as per actual consumption.

Miscellaneous welding

It will involve all other welding as required and not covered in any of the above
schedules.

Supply of steel item for miscellaneous items not covered in above
schedule:

(i) Supply will include various shapes of sheets, angles and channels to meet
requirement of wagons.
(i) Supply items will have to be got inspected by inspecting authority.
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1.0

2.0

3.0

4.0

5.0

SCC-1
SPECIAL CONDITION OF THE CONTRACT

WORKMANSHIP:

The workmanship for the fabrication operations, Testing, Material shifting etc.
shall be closely monitored by The Agency’s supervisory staff as per the
specification and as directed by Engineer/ Engineer in-charge of BBJ/ RAILWAY
and/or RITES and/or any other authorised agency of RAILWAY. Any work done by
the Agency, which is found unsatisfactory, should be rectified/ redone as per the
instructions, immediately after notifying to the Agency. If the Agency fails to do so
and the same is done by RAILWAY and RAILWAY deducts the cost pertaining to
the same from BBJ, then BBJ will also recover the same amount from any due
payment of the Agency.

Any rejection on grounds of quality shall be re-done at the Agency’s cost.
TESTING OF WELDING

Type of testing & frequency of testing will be as per the latest version of approved
QAP/technical specification and the Agency will bear all the cost towards testing.
The testing & inspection percentage (for example RT/UT percentage) can vary to
any extent. BBJ/ RAILWAY decision will be final and binding to all the parties. In
case, welding fails to meet the accepting criteria of the testing, the Agency will do
the rework on his cost and risk.

QUANTITY OF WORK TO EXECUTE

Total quantity of work to be executed shall be distributed evenly among 4 (four)
qualified bidders matching L1 rates. However, a single vendor shall have to
execute the quantity as per BOQ-1. Total quantity of work (as per “BOQ-1"") can
vary to any extent but the rate finalized will not change up to the completion of
the project.

COMMENCEMENT OF WORKS:

The repair work should be started at nominated location(s) as soon as possible
but not later than 15 (fifteen) days from the date of issue of Letter of Intent
(LOD/Order failing which, the contract will be terminated and EMD/SD forfeited.
This period can be extended on merit on application by contractor.

PERIOD OF CONTRACT

Time is the essence of this contract. Period of Contract shall be for 12 (twelve)
months and the date of commencement will be considered the date of issue of
letter of intent (LOI) or work order whichever is earlier.

NOTE:
a) The RDSO drawing series may be changed by East Central Railway, Hajipur.
In that case the fabrication agency shall be bound to carry out the
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SCC-3
SPECIAL CONDITION OF THE CONTRACT

fabrication work as per the said changed RDSO series without any other
claim to BBJ on account of such changes.

b) Target dates indicated above may be modified by BBJ as per requirement of
East Central Railway, Hajipur and no claim will be entertained on this
account.

If the overall completion schedule needs to be extended due to any reason which
is solely beyond the control of the agency and causing hindrance to work progress
the said extension of completion schedule shall be granted without L.D. subject to
the receipt of extension of completion schedule by BBJ and/or from RAILWAY
without L.D.

6.0 UNIT PRICE
Unit rate of the work will be per items mentioned in BOQ.

Price shall be inclusive of mobilization, demobilization, manpower, consumables
cost, all cost of infrastructure, plant & equipment, all charges towards labour and
supervisory charges, transportation, tools and tackles, consumables, POL,
enabling & protection works, scaffolding, testing and all applicable taxes,
insurance, statutory, incidental charges, supervision, overheads, profit, obtaining
permissions from local bodies and any other charges that may be necessary to be
incurred for successful completion of your scope of work of fabrication on time.

7.0 VALIDITY

The Rates for fabrication will be valid and remain firm for the entire duration of
the work order. No revision / alterations of unit rates shall be entertained.

8.0 TAXES & DUTIES

)] The price is inclusive of all taxes and duties (including Service Tax) and
incidental charges and all other local taxes, duties including WCT etc. No
escalation or any variation in the prices is payable to the agency on account
of any increase or modification in the tax structure or introduction/
modification of existing levy structure. Income Tax & WCT at prevailing rate
shall be deducted from the Agency’s bills. BBJ will issue necessary TDS
certificate for such deductions.

i) If any Entry Tax is leviable, the same should be paid by The Agency on
behalf of the purchaser for which no reimbursement will be made by
Railway.

iii) Bidders are required to clearly mention all the applicable tax in their
quotation.
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SPECIAL CONDITION OF THE CONTRACT

9.0 SUBMISSION OF BILLS AND TERMS OF PAYMENTS

Payment will be made progressively on receipt of bills after completion of works
duly certified by Engineer In-Charge of BBJ/Railway in the following manner;

A Tax Invoice shall be submitted by the Agency twice in a month for the
work completed during previous two weeks on or before the date fixed by
BBJ. Payment will be released stage wise based on the fortnightly certified
bill basis and after receipt of corresponding payment from RAILWAY by BBJ.

i)

i)

a.

95% (ninety-five percent) of the accepted bill value will be released
after receipt of corresponding payment from Principal Client/Railway.

Balance 5% (five percent) of the accepted bill value will be released
after submission and approval of reconciliation statement of raw steel
and return of surplus steel and scraps to BBJ's desighated place.
However, the agency must submit part reconciliation statement after
completion of the 50% (fifty percent) of the scope of work.

The Agency has to submit pre-receipted bill in triplicate along with
necessary Inspection certificates to BBJ.

The amount payable to The Agency against the final bill shall be released
only on submission of the following document;

No Claim Undertaking confirming that the “The Agency" has no claims of
any nature against the work order and/ or the work done against the
work order.

Unconditional acceptance of the final bill and measurements entered
therein.

Unconditional Undertaking that The Agency' has complied in full with the
Legal / Statutory obligations with regard to the labour engaged by him
on the job including payment of terminal benefits, if any, and that he
indemnifies BBJ of any obligation / liability that may arise owing to any
representation of any workmen employed by him.

A Clearance Certificate from BBJ confirming no short-fall of any material
issued to him for the purpose of the work.

10.0 FREE ISSUE AND RECONCILIATION OF RAW STEEL

Consumables like cutting gasses, welding electrodes/wires/C0O2/02/LPG, different
components of Railway Wagons, paint and Raw Steel required for the work will be
supplied by BBJ. However, the said items are subject to reconciliation.

Raw steel will be supplied by BBJ at designated site located at Mughalsarai and
the work to be carried out by the Agency at the same place. Safe keeping of raw
steel materials will be fabricator’s responsibility.

TENDERER
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SCC-5
SPECIAL CONDITION OF THE CONTRACT

Mode of Reconciliation of Raw Steel:

a) Wastage: 5% (five percent) of material list weight shall be allowed as
wastage of steel in the process of fabrication work.

b) Reconciliation: The fabricator shall prepare reconciliation statement as per
the following table and got the same approved by BBJ.

SI.
no.

Raw steel received Steel consumed in fabrication Quantity of steel
from BBJ work = Material List weight + | to be returned by

5% of Material List weight as fabricator to BBJ
irrecoverable wastage

@

(b) ©) (d) = (b) = (©)

Mode of Reconciliation of Consumables Etc.:

SI.

No.

Item Qty. issued | Qty. consumed Balance, if Remarks
Description by BBJ by Contractor | any, returned
by contractor

11.0

Reconciliation of steel shall be done on completion of 50% of fabrication and
subsequently on completion of entire scope of work. Reconciliation of steel shall
deemed to be completed only after receipt of surplus steel as indicated in column
(d) above to BBJ's designated place.

The agency shall be liable to return all surplus steel beyond the said quantity to
BBJ in the form of scrap and off-cut and full length steel within 3 (three) months
from the date of completion of the work. If the agency fails to return the aforesaid
surplus steel, BBJ shall recover the cost of surplus steel based on prevailing
market price on or about the date of completion plus cost of transportation of
steel from agency’s work shop to BBJ's premises in Kolkata/ other place plus
clerkage charge @ 5% of total value of steel/consumables and transportation cost
thereof.

Bidder should visit site as assigned by Railway before quoting the rate for
assessment of accessibility for carrying out the aforementioned scope of
work.

PERFORMANCE GUARANTEE

As security for proper and faithful fulfilment of the obligation under the order, the
contractor shall furnish to us Performance Guarantee equivalent to 5% (five
percent) of the total Contract Value of the Order by Bank Draft or in the form of a
Bank Guarantee of equivalent amount from a Nationalized Bank (as per format to

TENDERER Page 20 of 62 BBJ




The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

SCC-6
SPECIAL CONDITION OF THE CONTRACT

be provided by BBJ) within 15 (fifteen) days from the date of issuance of LOIl/
order in favour of “The Braithwaite Burn And Jessop Construction Company
Limited”. The Performance Guarantee should be kept valid for further 6 (six)
months from the date of completion of entire work vis-a-vis on acceptance of last
consignment by BBJ/ Railway i.e. up to end of Defect Liability Period.

12.0 SECURITY DEPOSIT:

As security for proper and faithful fulfilment of the obligation under the order,
Security Deposit shall be Rs.2,50,000/- (Rupees two lac fifty thousand only)
and should be kept valid for further 6 (six) months from the date of completion
of entire work vis-a-vis on acceptance of last consignment by BBJ/ Railway i.e. up
to end of Defect Liability Period. Security Deposit shall be in the following manner;

a) The Earnest Money deposited by the contractor along with the tender will be
retained by the BBJ as Security Deposit.

Security Deposit & Performance Guarantee shall be returned to the contractor
after completion of entire Order plus 06 (six) months i.e. after the end of Defect
Liability Period and subsequent to the following:

a. After passing the final bill based on “No Claim Certificate” with the approval
of the Competent Authority.

b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from
the concerned contractor. This certificate, inter alia, should mention that
the work has been completed in all respects and that all the contractual
obligations have been fulfilled by the contractor and that there is no due
from the contractor to BBJ against the contract concerned.

13.0 WORKING HOURS

1) The Agency has to work for 24 hrs., 7 days a week in open in all-weather
condition to achieve the target. In case of any change in the timings,
permission shall be taken from Sr.DME/C&W/MGS.

2) Adequate staff, supervisor, operator shall be provided by The Agency at his
own cost. The Agency will take care of all local issues and environment for
the work shop. The staff deployed should be capable of attending all the
body repairs, so as to make the wagon fit within 48 hrs.

14.0 WATCH & WARD
The contractor is responsible for watch and ward of the materials. The price
quoted by The Agency are inclusive the watch and ward expenses and no extra

claim will be entertained for deployment of watch and ward or loss, damage of
machinery/ materials at work shop.
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18.0

SCC-7
SPECIAL CONDITION OF THE CONTRACT

BBJ shall not be liable for the loss or damage of any of The Agency's equipment,
machineries and temporary works.

INSURANCE

THE AGENCY shall be responsible for making good to the satisfaction of BBJ any
loss or damages to properties belonging to BBJ or being executed or being
procured by RAILWAY if such loss or damages have occurred due to The Agency’s
work. The Agency at his own cost shall take out, maintain and arrange for the
provisions of the following insurance in such terms and of such duration and of
such limits as shall be acceptable during the performance of his obligations under
the contract within 30 days from the start of work, failing which no RA bill
payment will be made to him. The Agency shall secure insurance for the Plant and

machinery deployed under Construction Plant and Machinery Policy and submit the
copy of the policy to BBJ/ RAILWAY prior to commencement of the work.

Group Personnel Accident Insurance covering The Agency's employees will be
arranged by The Agency. Any such other insurance as may be required of The
Agency by statutory bodies and local law in area of his operation will be the
responsibility of The Agency.

DELIVERY SCHEDULE:

Following delivery schedule to be adhered by the Agency to meet the target
completion schedule by the successful bidder:

For L1/12/13/14 Bidder: To meet the requirement, all the Bidders/Agency
should carryout fabrication work within 48 (forty-eight) hours from taking over
a Railway Wagon.

However, it may be noted that delivery schedule for all the above bidder (i.e.
L1/L2/L3/L4) shall vary in case of repair job to be re-done and suitable
arrangement to be done to meet the delivery criteria.

WORKMEN COMPENSATION INSURANCE

The Agency shall submit proof of Workmen Compensation Policy for all their
workmen/ supervisor and any other personnel whom The Agency will deploy for
our Project work prior to commencement of the work.

DEFECT LIABILITY PERIOD

The Agency shall fully guarantee all work as per scope of this tender/ order
perform strictly in accordance with the drawings, specifications etc. The work shall
be free from all defects. Should any work not performed as intended or proved
defective within a period of 6 (six) months from the date of completion of entire
or vis-a-vis receipt of last accepted consignment, the work shall upon notification
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SCC-8
SPECIAL CONDITION OF THE CONTRACT

of deficiency/ defect be promptly rectified by the Agency to the satisfaction of
RAILWAY and/or RITES and/or any other Inspection Agency appointed by
RAILWAY without any delay and at no extra cost to BBJ. If the Agency fails to
effect proper replacement within a reasonable time of receipt of BBJ's notification
to this effect, BBJ shall be free to take such corrective action at the Agency’s risk
and cost.

PROVIDENT FUND

The Agency will be required to cover all their workmen engaged by them under
provident fund from the commencement of the work. The Agency will have to
submit the challan of payment made towards P.F. for their labour and staff to
BBJ's Accounts department every month failing which no RA bill payment will be
made.

STATUTORY COMPLIANCE

THE AGENCY shall ensure strict compliance of all labour laws, Minimum Wages Act,
Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Contract
Labour (Abolition & Regulation) Act, ESI Act, PF Acts, Industrial Safety regulations,
laws pertaining to use/ storage of explosives for the work. The Agency shall
submit to BBJ the required documents as a proof.

DOCUMENTATIONS

Sub-Contractor/ fabrication agency/ fabricator is to maintain required
documentation in registers as per RDSO standard B1- latest revision pertaining to
Fabrication Work to be carried out in his workshop in consultation to Engineer In-
Charge.

QUALITY PLAN:

The execution of awarded work shall be as per the approved QAP & WPS of the
wagon.

CONFIDENTIALITY OF DOCUMENTS

THE AGENCY shall treat all documents, specifications, drawings and contents
therein as private and confidential.

SUBLETTING OF WORK
No part of Work Order nor any share or interest thereof shall in any manner of

degree be transferred, assigned or sublet by THE AGENCY directly or indirectly to
any firm or corporation whatsoever without the prior consent in writing of BBJ
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INSPECTION OF WORKS

BBJ/ RAILWAY'S/RITES’s representatives or Engineer-In-Charge will have full
power and authority to inspect the works at work shop or site, at any time and
THE AGENCY shall afford or provide for Engineer-In-Charge every facility and
assistance to carry out such inspection. The Agency shall at all times during the
usual working hours and all other times at which reasonable notice of the
intention of Engineer-In-Charge or his representative to visit the works shall have
been given, The Agency’s representative duly accredited in writing, be present for
the purpose.

ORGANIZATION CHART

The Agency will submit his organization Chart showing the name, designation and
experience of the personnel.

SAFETY AND ENVIRONMENT AT SITE

The Agency shall strictly abide by all safety standards, specification, practices,
rules and regulations in construction and also the instruction of our safety (EHS)
Engineer. Any kind of unsafe action or unsafe method of work by The Agency’s
workmen, which may lead to injury to The Agency’s workmen, will be viewed
seriously and penalty for the same will be levied on The Agency for such unsafe
actions. The Agency will be responsible for the safety of The Agency’s staff and
employees of other agencies working in The Agency’s area of operation. The
Agency shall delegate the responsibility of implementation of safety rules to one of
The Agency’s staff. All safety appliances required like safety helmets, safety belts,
shoes, retro reflective jackets and other Safety PPE, etc., shall be arranged by The
Agency at The Agency’s cost. In the event of non-availability of such safety
gadget at required point of time, we may, at the sole discretion of the Site in
charge, procure such gadgets and issue the same to The Agency on chargeable
basis on actual plus 20 % over head charges.

The Agency’s authorized representative shall attend all safety meetings convened
by site safety (EHS) Engineer, and abide by his instructions and follow the site
safety practices without failure.

Night working: Utmost care shall be taken during night operations with proper
illuminations and safety.

GENERAL
The Work Order shall be deemed to be effective only after The Agency
e Submits Performance Guarantee

e License regarding engagement of workers in the contract works from Labour
Department or to submit undertaking

TENDERER Page 24 of 62 BBJ



The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

SCC-10
SPECIAL CONDITION OF THE CONTRACT

e Submits ESI, PF, Group Insurance Certificate and other statutory
requirements.

Submit proof for Insurance of Construction Plant & Machinery

Sign the work order/ LOI

Submits State VAT Registration Certificate

Submits Service Tax Registration Certificate

27.0 LIQUIDATED DAMAGES

The fabricator/ agency/ fabrication agency/ sub-contractor shall submit a detailed
construction delivery program for completion of work as per order along with
schedule of matching resources deployment proposed within 7 (seven) days from
issue of LOI/Order.

In order to ensure progress during execution of the work, the agency will be
expected to achieve the milestone targets ahead of dates including overall
monthly targets. Failure to accomplish milestone targets within allocated time

frame shall create and constitute ground for failure on the part of agency for
maintaining progress of the work as per agreed programme sufficient enough to
recover liquidated damage as per following(s);

(a) The penalty for detaining a wagon under fabrication/repair on contractor’s
account for more than 48 hrs. (from handing over of wagon) shall be
Rs.50/- (Rupees Fifty) per wagon per hour.

(b) In case of poor workmanship repair work will have to be re-done besides
penalty for detention of wagons as above will also be imposed.

(©) In case of delays beyond control of the contractor, waiving off of the
penalties may be considered by BBJ and/or Sr. DME/C&W/MGS on merit.
(d) In case of any damage to the Railway property due to rough handling in the

course of attention of repairs or fire on contractor’s fault, the cost of
damage will be recovered as per the extent of damage assessed by the
respective Depot In-charge.

(e) The decision of BBJ and/or Sr. Divisional Mechanical Engineer, MGS
division, East Central Railway regarding the imposition of penalties shall be
final and binding on the contractor.

In the event of work cannot be completed within the specified overall completion
schedule due to reasons solely attributable to the agency, extension of time may
be granted with LD @ 0.5% of contract value per week of delay subject to
maximum 5% of contract value.

28.0 VARIATION IN QUANTITY

+/- 30% (thirty percent) of the ordered quantity.

TENDERER Page 25 of 62 BBJ



The Braithwaite Burn and Jessop Construction Co. Ltd.
(A Govt. of India Enterprise)

NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129 Date: 16.07.2016

29.0

30.0

31.0

32.0

SCC-11
SPECIAL CONDITION OF THE CONTRACT

RISK PURCHASE:

In the event of failure on the part of the contractor to complete the job within the
reasonable period of time as decided by BBJ, BBJ reserves the right to get the job
done by other Agency/ Agencies as per the order on Risk Purchase basis and shall
recover the extra cost thereof, if incurred, from the contractor.

TERMINATION OF CONTRACT

In the event The Agency’s progress is consistently found to be below the accepted
pace based on the program as indicated of this document and/or if the quality of
works being executed by The Agency falls below the expected standards laid down
by us, in such cases, in the interest of timely and successful completion of the
project and to maintain the high quality of work, we reserve the right to delete
The Agency’s scope of work, or, the entire balance work to be taken away from
The Agency and BBJ shall be at liberty to get such works executed by other
agencies and in such case we shall not be liable to pay any compensation or make
good any damage/s or effect any other payment to The Agency for anticipated
reduction in profit or any other ground whatsoever.

All statuary obligations including maintaining the RTO rule, rules of local Govt.
bodies should be abide by The Agency and any consequence comes out from The
Agency’s act which can result stoppage of work, BBJ will consider the same as
non-performance of The Agency. BBJ reserves the right to terminate the contract
with that effect and no compensation will be paid for the same.

RESOLUTION OF DISPUTES AND ARBITRATION

All disputes or difference of opinion on account of interpretation of clauses,
Technical specification etc., shall be resolved through direct and mutual
discussions at site level. In the case of differences of opinion still persisting, the
agency shall refer the same to the Managing Director /BBJ for amicable solution/
settlement. Managing Director/BBJ and/or his authorized representative shall take
up the same with concerned official of RAILWAY for settlement.

In case of difference in opinion still persists, the same shall be referred to the sole
arbitrator, to be appointed by IC head of Transportation Infrastructure IC,
RAILWAY for adjudication as per arbitration and conciliation Act, 1996 and the
effect of the result shall be passed on to the agency.

OTHER IMPORTANT CONDITOINS OF CONTRACT:

1) The contractor shall submit the detail of manpower (with particulars like,
Name, Father’s name, Address, Age, Passport size photo) that would be
utilized for the work to the depot in-charge and any change in the
manpower shall be communicated to the depot in-charge in writing. This
should be submitted before taking of the job inside the Depot/Yard
premises at the beginning of the work as well as in between as and when
any of his employees is replaced with the new employee.
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2)

3)

4)

5)

6)

7)

8)

9)

10)
11)
12)
13)
14)

15)

16)

17)

TENDERER

SCC-12
SPECIAL CONDITION OF THE CONTRACT

The contractor shall provide identity card to all those employees deputed to
work who shall carry out the said work. The ID card shall carry the
photograph, name, father’s name, address, contact no. etc. The contractors
name, address and contact no. shall also be printed on the back side of the
identity card. The concerned Depot/Yard in charge shall inform RPF
authority regarding the contractor’s employee deputed to work inside the
Depot/Yard premises as per the said bio-data. Those employees carrying
proper identity card, details of which have been submitted to concern
Depot/Yard in charge will be only allowed to work inside the Depot/Yard
premises.

The contactor shall not allow anybody to use the premises for any purpose
other than that is permitted under the contract.

The contractor shall ensure that the workmen engaged by him do not
indulge in any indecent behaviour or create disturbance in the workplace
during the course of work, failing which the contract shall be liable to be
terminated.

No accommodation shall be given to any contractor(s) staff/supervisors for
the purpose of stay. No railway Pass/PTO shall be admissible to the men
engaged by the contractor.

The contractor shall provide safety equipment, Industrial helmet and safety
shoes to all the employees and shall ensure the use of the same by his staff
while on duty.

The contractor shall be responsible for the safety of the staff deployed
during the course of the work. No claim/compensation would be entertained
by the railway for any type of accident/incident involving his staff. Any
compensation, as required under the law would be payable by the
contractor.

The cost of damage to the railway property, if caused by the contractor
during the execution of work will be charged on the contractor.

Any misuse of Railway property will be viewed seriously and the actual cost
with penalty will be recovered from the contractor’s bills.

The contractor shall follow the instructions of depot in charge/his
representative in execution of the services.

The stationery required for maintaining the daily formats and other
registers are to be supplied by the contractor.

The entire work area including the railway track shall be kept free of any
obstruction / debris released from the wagons repaired by the contractor
(for placement and drawals of wagons) on the same day.

The contractor must ensure compliance of all labour laws and safety
measures for his staff as applicable.

Sufficient stock of material on site should be ensured by the contractor.
Road Permit shall be issued by Sr.DME(C&W)/MGS as and when required.
However, payment of all types of taxes/duties, etc. or any other cost
associated with issuing of the Road Permit shall be borne by the contractor.
Contractor will be responsible for safety & security of stores/stored material
to be used for repair of wagons.

In case wagons are not offered due to unforeseen circumstances contractor
will have no claim for compensatory payment.
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18)

19)

20)

21)

22)

23)

TENDERER

SCC-13
SPECIAL CONDITION OF THE CONTRACT

Length of welding to be done for each patch or elsewhere will be as per
instruction of Railway Representative. Payment for welding will be made
based on actual welding length as measured and certified during final
inspection by Railway Representative.

“Engineer” as referred in GCC shall be read as “Sr. Divisional Mechanical
Engineer/ C&W/ MGS” or “Divisional Mechanical Engineer/ C&W/ MGS” or
“Asst. Mechanical Engineer/ C&W/MGS” or BBJ's Engineer.

The Contractor shall adhere to the Labour Rules, Workmen Compensation
Act and Payment of minimum wages Act and other Labour legislation’s.

The Contractor shall furnish complete details of the personnel to be
deployed with supervisor(s) giving the working timings. The name/list of all
the employees along with supervisor should be submitted.

The contractor shall comply with the provision of the hours of the
employment regulations in respect of the staff employed, by him in the
manner decided upon by the appropriate authorities.

All direct or indirect costs and obligations pertaining to employment of
specialized manpower if any will be borne by the contractor.
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PRE CONTRACT INTEGRITY PACT

PCIP-1
General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of 20....., between on one hand, THE BRAITHWAITE
BURN & JESSOP CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road,
Kolkata — 700 001 (hereinafter called the “BUYER”, which expression shall mean and
include, unless the contest otherwise requires, its successors in office and assigns) of the
First Part and M/s represented by Sri
(Designation) (hereinafter called the “BIDDER/Agency”
which expression shall mean and include, unless the context otherwise requires, his
successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to procure/contract for NIT/DGM(P-V)/WAGON
REPAIR/MUGHALSARAI/2148/3129 Dated 8™ April, 2016 and the BIDDER/Agency is
willing to offer/has offered the same and

WHEREAS the BIDDER is a Private Company/ Public Company/ Government
Undertaking/ Partnership/ Registered Export Agency, constituted in accordance with the
relevant law in the matter and the BUYER is a PSU performing its function on behalf of
the President of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to: -

Enabling the BUYER to obtain the desired said stores/ equipment/ contract at a
competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also
abstain from bribing and other corrupt practices and the BUYER will commit to prevent
corruption, in any form, by its officials by following transparent procedures.

The parties hereto herby agree to enter into this Integrity Pact and agree as follows:
Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.
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PCIP-2

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and wiill
provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to other BIDDERSs.

1.3 All the officials of the BUYER will report to the appropriate Government Office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the BUYER with full and verifiable facts and the same is prima
facie found to be correct by the BUYER, necessary disciplinary proceedings, or any
other action as deemed fit, including criminal proceedings may be initiated by the
BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the
BUYER the proceedings under the contract would not be stalled.

Commitments of the BIDDERSs

3. The BIDDER commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or during
any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the following: -

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees brokerage or inducement to any official of the
BUYER, connected directly or indirectly with the bidding process, or to any person,
organisation or third party related to the contract in exchange for any advantage
in the bidding, evaluation, contracting and implementation of the contract.

3.2 The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees brokerage or inducement
to any official of the BUYER or otherwise in procuring the Contract or forbearing to
do or having done any act in relation to the obtaining or execution of the contract
or any other contract with the Government/the Company for showing or
forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Government/the Company.

3.3* BIDDERs shall disclose the name and address of agents and representatives and
Indian BIDDERSs shall disclose their foreign principals or associates.

3.4* BIDDERs shall disclose the payments to be made by them to agents/brokers or
any other intermediary, in connection with this bid/contract.

3.5* The BIDDER further confirms and declares to the BUYER that the BIDDER is the
original manufacturer/integrator/authorized government sponsored export entity
of the defence stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to
the BUYER or any of its functionaries, whether officially or unofficially to the award
of the contract to the BIDDER, nor has any amount been paid, promised or
intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.
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3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or

3.7

3.8

3.9

3.10

3.11

3.12

3.13

4.1

4.2

before signing the contract, shall disclose any payments he has made, is
committed to or intends to make to officials of the BUYER or their family members,
agents, brokers or any other intermediaries in connection with the contract and
the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain,
or pass on to others, any information provided by the BUYER as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is
divulged.

The BIDDER commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit
any of the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any persons acting on behalf of
the BIDDER, either directly or indirectly, is a relative of any of the officers of the
BUYER, or alternatively, if any relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at
the time of filing of tender.
The terms ‘relative’ for this purpose would be as defined in Section 6
of the Companies Act 1956.
The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of the
BUYER.

Previous Transgression

The BIDDER declares that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact, with any other company in
any country in respect of any corrupt practices envisaged hereunder or with any
Public Sector Enterprise in India or any Government Department in India that
could justify BIDDER'’s exclusion from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER
can be disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason.
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51

52

53

54

6.1

PCIP-4
Earnest Moneyv (Security Deposit

While submitting commercial bid, the BIDDER shall deposit an amount Rs.

2,50,000/- (Rupees two lac fifty thousand only) (to be specified in RFP) as Earnest

Money/ Security Deposit, with the BUYER through any of the following instruments:

(i) Bank Draft or a Pay Order in favour of “The Braithwaite Burn and Jessop
Construction Co. Ltd.” payable at Kolkata.

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment
of the guaranteed sum to the BUYER on demand within three working days
without any demur whatsoever and without seeking any reasons
whatsoever. The demand for payment by the BUYER shall be treated as
conclusive proof of payment.

(ii)  Any other mode or through any other instrument (to be specified in the RFP)

The Earnest Money/ Security Deposit shall be valid up to a period of five years or

the complete conclusion of the contractual obligations to the complete satisfaction

of both the BIDDER and the BUYER including warranty period, whichever is earlier.

In case of the successful BIDDER a clause would also be incorporated in the Article

pertaining to Performance Bond in the Purchase Contract that the provisions of

Sanctions of Violation shall be applicable for forfeiture of Performance Bond in

case of a decision by the BUYER to forfeit the same without assigning any reason

for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest

Money/Security Deposit for the period of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the BUYER to take all or any one of the following actions, wherever
required: -

() To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with other BIDDER(S) would continue.

(i) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/
performance Bond (after the contract is signed) shall stand forfeited either
fully or partially, as decided by the BUYER and the BUYER shall not be
required to assign any reason therefore.

(i) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv) To recover all sums already paid by the BUYER, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank of India, while in case of a BIDDER from a country other
than India with interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to the BIDDER from the BUYER in connection
with any other contract for any other stores, such outstanding payment could
also be utilised to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond,
if furnished by the BIDDER, in order to recover the payments, already made
by the BUYER, along with interest.
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6.2

6.3

7.1

8.1

8.2

8.3

8.4

PCIP-5

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the BUYER resulting
from such cancellation/rescission and the buyer shall be entitled to deduct
the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processed of the
Government of India/the Company for a minimum period of five years which
may be further extended at the discretion of the BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(sS) to any
middleman or agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of
any contract signed by the BUYER with BIDDER, the same shall not be
opened.

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit
the same without assigning any reason for imposing sanction for violation of
this Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i)

to (X) of this pact also on the Commission by the BIDDER or any one employed by

it or acting on its behalf (whether with or without the knowledge of the BIDDER)
of an offence as defined in chapter IX of the Indian Penal code, 1860 or

Prevention of Corruption Act, 1988 or any other statute enacted for prevention of

corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact

has been committed by the BIDDER shall be final and conclusive on the BIDDER.

However, the BIDDER can approach the Independent Monitor(s) appointed for the

purposes of this Pact.

Eall Clause

The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the present
bid in respect of any other Ministry/Department of the Government of India or
PSU and if it is found at any stage that similar product/systems or sub systems
was supplied by the BIDDER to any other Ministry/Department of the Government
of India or a PSU at a lower price, then that very price, with due allowance for
elapsed time, will be applicable to the present case and the difference in the cost
would be refunded by the BIDDER to the BUYER, if the contract has already been
concluded.

Independent Monitors

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors)
for this Pact in consultation with the Central Vigilance Commission (Names and
Addresses of the Monitors to be given).

The task of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact.

The monitors shall not be subject to instructions by the representatives of the
parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of meetings.
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8.5

8.6

8.7

8.8

10.

11.

12.

12.1

12.2

PCIP-6

As soon as the Monitor notices, or has reason to believe, a violation of this Pact,
he will so inform the Authority designated by the BUYER.

The BIDDER(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the BUYER including that provided by the BIDDER.
The BIDDER will also grant the Monitor, upon his request and demonstration of a
valid interest, unrestricted and unconditional access to his project documentation.
The same is applicable to Subcontractors. The Monitor shall be under contractual
obligation to treat the information and documents of the BIDDER/Subcontractor(s)
with confidentiality.

The BUYER will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the parties. The parties will offer to
the Monitor the option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of
BUYER/Secretary in the Department/within 8 to 10 weeks from the date of
reference or intimation to him by the BUYER/BIDDER and should the occasion
arise, submit proposals for correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the
documents including the Books of Account of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all
possible help for the purpose of such examination.

Law and Place of Jurisdiction

This Pact is subject to Indian law. The place of performance and jurisdiction is the
seat of the BUYER.

Other legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other
legal action that may follow in accordance with the provisions of the extant law in
force relating to any civil or criminal proceedings.

Validity

The validity of this Integrity Pact shall be from date of its signing and extend up to
end of Defect Liability Period or the complete execution of the contract to the
satisfaction of both the BUYER and the BIDDER/Seller, including warranty period,
whichever is later. In case BIDDER is unsuccessful this Integrity Pact shall expire
after six months from the date of the signing of the contract.

Should one or several provisions of this Pact turn out to be invalid, the reminder
of this Pact shall remain valid. In this case, the parties will strive to come to an
agreement to their original intentions.
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13. The parties hereby sign this integrity Pact at on

BUYER BIDDER

Name of the Officer CHIEF EXECUTIVE OFFICER

Designation

PSU

Witnhess Witnhess

1. 1.

2. 2.

* Provisions of these clauses would need to be amended/ deleted in line with the

policy of the BUYER in regard to involvement of Indian agents of foreign suppliers.
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ANNEXURE-1

FORMAT

CERTIFICATE
(ON COMPANY LETTER HEAD)

REF.:
DATE:

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK OF WAGON AT
MUGHALSARAI

REF: BBJ WORK TENDER NO. NIT/DGM(P-V)/WR/MUGHALSARAI/LC/2148/3129
DATED 16.07.2016

This is to certify that we have complied with all the Statutory Obligation for our workmen
engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I.
contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules
in the State of BIHAR.

We hereby indemnify our employer M/s. THE BRAITHWAITE BURN AND JESSOP
CONSTRUCTION CO. LTD. regarding compliance of all Statutory requirement of Labour
Laws as stated above. M/s. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO.
LTD. will have no responsibility in this regard.

(Authorized Signatory)
Signature with Office Seal
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ANNEXURE-11

PAGE-1

SL.
NO.

DESCRIPTION

REMARKS

DOCUMENTS ATTACHED
BY THE BIDDER

TECHNO-COMMERCAIL BID

The Tender shall be
signed by the person
legally  authorized to
enter into commitment on
behalf of the Tenderer.

A Letter in this effect to
be submitted by the
bidder.

b)

Cost of Tender Document

Original D.D./ Pay order
or Photo-copy of BBJ's
Money receipt to be
attached.

The Original /
Downloaded Tender
document issued to the
bidders (Excluding BILL
OF QUNTITY-BOQ) duly
signed and sealed in each

page.

All the documents to be
signed and sealed with
company’ seal.

d)

Documents in support of
ELIGIBILITY CRITERIA as
mentioned in Clause No.3
above.

All the documents to be
signed and sealed with
company’ seal.

Copy of PAN number and
VAT registration number
should be furnished along
with the Techno-
commercial bid.

All the documents to be
signed and sealed with
company’ seal.

f

Copy of P.F/ESI
registration certificate.

All the documents to be
signed and sealed with
company’ seal.

9)

Company’s audited
Balance Sheet for last 3
(three) years.

Last three years audited
balance sheet to be
attached.

h)

License regarding
engagement of workers in
the contract works from
Labour Department or to
submit undertaking

All the documents to be
signed and sealed with
company’ seal.
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CHECK LIST

Date: 16.07.2016

ANNEXURE-11

PAGE-2

)] Earnest Money Deposit | Original E.M.D. to be
(EMD) of Rs.2,50,000/- | attached.

(Rupees TWO LAKH
FIFTY THOUSAND only),
in the form of pay
order/demand draft
drawn in favour of “The
Braithwaite Burn and
Jessop Construction Co.
Ltd.” and payable at
Kolkata.

1) LIST OF DEVIATIONS | To be submitted as per
duly filled as per BBJ | BBJ format duly signed
format. & sealed.

2. PRICE BID

a) | Properly filled up BILL OF | Original BOQ-1 duly
QUANTITY (BOQ-1) | signed and sealed
issued to the bidders in
the tender document duly
sealed and signed
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PRICE
PART
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Name of Work: -

Date: 16.07.2016

ENGAMENT OF CONTRACTOR FOR REPAIR OF RAILWAY WAGON AT RAILWAY’S
WAGON CARE CENTRE, MUGHALSARAI UNDER EAST CENTRAL RAILWAY, HAJIPUR

BOQ-1

Sl.
no

Description

Qty.

Unit

Rate
(Rs.)

Taxes

(Rs.)

Amt. (Rs.)

@

2

3)

4)

(©)]

(6)

7=(5+6)*3

Repair of wall of wagons by
replacement with new 5mm thick
Patches of various size including
painting.

77854760

length
of weld
in CM

Repair of floor and covering plate
for top coping of wagons by
replacement with new 6mm thick
MS Patches of various size
including painting.

22050512

length
of weld
in CM

Repair of ISMC 100 of wagon body
by replacement with new channels
including painting.

194559.1

Metre

Repair of crib angles (ISA
50X50X6) of wagon body by
replacement with new angles
including painting.

93990

Metre

Replacement of broken corner
stanchion as per RDSO Drg. No.
WD-80007-S-06, including
painting.

136

Nos.

Replacement of Broken side
stanchion. Component
arrangement to confirm RDSO Drg.
No. WD-80007-S-17 consist of 10
item Alt 15, including painting.

6936

Nos.

Repair of Top corner with corner
connecting bend plate, corner
connecting plate & top corner
stiffener as per RDSO Drg. No.
WD-80007-S-06, including
painting.

9640

Nos.

Replacement Door Mediator.
Component arrangement to
confirm RDSO Drg. No. WD-
90007-S-01&WD-80007-S-05,
including painting.

9020

Nos.

Replacement of damaged door as
per RDSO Drg. No. WD-90007-S-1
item no. 1to 11, Alt 13, including
painting.

10380

Nos.

TENDERER
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Date: 16.07.2016

Sl. Description Qty. Unit Rate | Taxes | Amt. (Rs.)
no. (Rs.) | (Rs.)
(1) (2) 3) (4) %) (6) 7=(5+6)*3
10 | Replacement of door hinge foot as 1668 Nos.
per IRS Drg. No. W/DW-287, alt
No.-6, including painting.
11 | Repair of broken cross Dbar 8280 Nos.
including painting.
12 | Repair/ replacement | Ladder 340 Nos.
of ladder component | Hand Hold
as per RDSO Drg. | Ladder Pipe 17000 Nos.
No. WD-80007-S- | Foot step 3400 Nos.
06, including
painting.
13 | Fitment of Pershad Label Holder as 6800 Nos.
per RDSO Drg. No. WD-80007-S-
05 Item No.-10, Alt. 23 Ref. Drg.
W/ML-11, including painting.
14 | Repair of Body Bulged out with 340 Nos.
chain pulling as per procedure laid
down in scope of work including
painting.
15 | Fitment of Door | Bracket & 111200 Nos.
Lock component AS | Pin
per Drg. No. WD- | Gravity 19400 Nos.
90007-S-01, Cotter with
including painting. Rivet
16 | Fitment of Door Check Spring 5832 Nos.
asper Drg. No. WD- 90007-S-01,
including painting.
17 | Miscellaneous welding (other than | 2070000 CM
specified above)

Taxes Considered on above (to be clearly mentioned by bidder):

1.
2.

Note to BOQ-1:

1.

TENDERER

All tools, plants, machineries, small handling equipment, welding machines with
accessories, Bolts, Gas Cutting machines including Pug Cutter, Grinder, Safety
gears for workers as required for the work would be arranged by the agency.

The RDSO drawing series may be changed by RAILWAY. In that case the fabrication
agency shall be bound to carry out the fabrication work as per the said changed
RDSO drawing series without any other claim to BBJ on account of such changes.
The agency shall be liable to return all surplus steel & consumables etc. beyond the
said quantity to BBJ in the form of scrap and off-cut and full length steel within 3
months from the date of completion of the work. If the agency fails to return the
aforesaid surplus steel & consumables, BBJ shall recover the cost of surplus steel
etc. based on prevailing market price on or about the date of completion plus
clerkage charge @ 5% of total value of steel.
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GCC-1
GENERAL CONDITION OF THE CONTRACT

1.0

DEFINITION: In the contract, as herein under defined, the following words and
expressions shall have the meanings hereby assigned to them, except where the
context otherwise requires: -

“OWNER” shall mean the Authority through whom the project is being financed.

The “ACCEPTING AUTHORITY” shall mean the MANAGING DIRECTOR, BBJ,
27, R. N MUKHERJEE ROAD, KOLKATA — 700 001, AS THE CASE MAY BE.

“OWNER™”/ “CLIENT” / “RAILWAY” means EAST CENTRAL RAILWAY, HAJIPUR

The “SUB-CONTRACT/CONTRACTOR/AGENCY” shall mean the notice inviting
the tender, the tender and acceptance thereof and the formal agreement if any,
executed between BBJ and Sub-Contractor together with the documents referred
to therein including these conditions with appendices and any schedule of items,
quantities and rates. All these documents taken together shall be deemed to form
one contract and shall be complementary to one another.

The “TENDER DOCUMENT” means the form of tender, the applicable schedule
and/or additional conditions, the conditions and the specifications and /or drawings
as referred to in the tender documents and as may be referred for the execution of
works.

Vi)

The “Works” shall mean the works to be executed in accordance with the contract
or part(s) thereof as the case may be and shall include all extras of additional,
altered or substituted works or temporary and urgent works as required for
performance of the Sub-Contractor.

vii)

The “SUB-CONTRACTOR”/ “AGENCY”/ “FABRICATOR”/ “FABRICATION
AGENCY/ BIDDER” shall mean individual or firm or company whether
incorporated or not, undertaking the works and shall include legal representatives
or such individual or persons composing such firm or unincorporated company, or
successors of such firm or company as the case may be and permitted assigns of
such individual or firm or company.

viii)

The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the
schedule of quantities as will be arrived on the basis of item rate quoted by the
tenderers for various items.

A “DAY” shall mean a day of 24 hours from midnight to midnight irrespective of
the number of hours worked in the day.
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GCC-2
GENERAL CONDITION OF THE CONTRACT

“ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering
Officer appointed by BBJ or his duly authorized representative who shall direct,
supervise and be In-Charge of the works for purposes of this contract.

Xi)

“FORCE MAJEURE” shall mean war, invasion, revolution, riots, sabotage,
lockouts, strikes, work shutdowns imposed by Government Acts or Legislature or
other authorities, act of God, epidemics, fires, earth-quakes, floods, explosions or
any other acts or events whatsoever which are beyond the control of the Sub-
Contractor and which shall directly or indirectly prevent the execution of work
within the time specified in the agreement.

xii)

“SCHEDULE(S)” referred to in these condition shall mean the relevant
schedule(s) of work and quantity annexed to the tender papers by BBJ or the
standard schedule of rates prescribed by BBJ and the amendments thereto issued
from time to time.

xiii)

The “SITE” shall mean the lands and/or other places on/under/in or through
which the work is to be executed under the contract including any other lands or
places provided by BBJ for the purpose of execution of the contract.

Xiv)

“TEMPORARY WORKS” shall mean all the temporary works of every kind
required for the execution, completion or maintenance of the work.

XV)

“URGENT WORKS” shall mean any urgent measures which in the opinion of the
Engineer-In-Charge, becomes necessary during the progress of the work to
obviate any risk of accident or failure or which become necessary for security.

XVi)

A “WEEK” shall mean seven days without regard to the number of hours worked
in any day in that week.

XVii)

“APPROVED” and “DIRECTED” means the approval or direction of the
Managing Director, BBJ or the person authorized by him for the particular
purpose.

XViii)

The “DATE OF COMPLETION? is the date or dates for completion of the work or
any part of the works set out in or ascertained in accordance with the individual
work order and the tender documents or any subsequent agreed agreement
thereto.
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GCC-3
GENERAL CONDITION OF THE CONTRACT

Xix) | “SPECIFICATION” shall mean the specifications for materials of work in the
special condition or in drawings. “Drawings” shall mean the maps, drawings,
plans and tracings or prints thereof annexed to the contract and shall include any
modification of such drawings and further drawings as may be issued by the
Engineer-In-Charge from time to time.

xX) | “CONSTRUCTIONAL PLANT” shall mean all appliances or things of whatsoever
nature required for the execution, completion or maintenance of the works or
temporary works (as hereinbefore defined) but does not include materials or
other things intended to form or forming part of the permanent work.

xxi) | “PERIOD OF MAINTENANCE”/ “DEFECT LIABILITY PERIOD” shall mean the
specified period of 6 (six) months from the date of completion of entire
order vis-a-vis receipt of last accepted consignment certified by the
Engineer-In-Charge.

xxil) | Words importing the singular number shall also include the plural and vice-versa
where the context requires.

xxiii) | The headings and marginal headings in these general conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof or of the
contract.

XxXiv) | “COST”- The word cost shall be deemed to include all costs related to
establishment, labour, material, transport, all taxes duties octroi and
levies etc.

2.0 | EXPERIENCE CRITERIA:

The tenderer must have adequate past experience of work of similar nature, the
documentary evidence of which need to be furnished along with the bid
documents.

3.0 | SUBMISSION OF BID:
The Tender should be submitted in a two bid system with the following
manner :

i) TECHNO-COMMERCIAL BID:

The techno-commercial bid should be submitted in a sealed envelope duly signed
and sealed super-scribing “TECHNO-COMMERCIAL BID” and

also name of the job, tender reference and name of the bidder and the

following documents to be enclosed: -

o RELEVANT DOCUMENTS CERTIFYING “EXPERIENCE CRITERIA”.
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GCC-4
GENERAL CONDITION OF THE CONTRACT

INCOME TAX CLEARANCE CERTIFICATE.

SALES TAX CLEARANCE CERTIFICATE.

SOLVENCY CERTIFICATE FROM BANKER TO BE ENCLOSED.

DETAILS OF SIMILAR WORK DONE DURING LAST 3 YEARS INDICATING NAME
OF CLIENT, DESCRIPTION OF WORK, VALUE OF WORK AND YEAR OF
COMPLETION

e EARNEST MONEY DEPOSIT.

e A DETAIL MONTH WISE SCHEDULE OF DEPLOYMENT OF PLANTS,
MACHINERIES AND DIFFERENT CATEGORIES OF MANPOWER.

e A DECLARATION THAT IN CASE THE JOB IS AWARDED, THE SUB-
CONTRACTOR WILL EXECUTE THE JOB IN STRICT COMPLIANCE OF THE
PROVISIONS OF THIS TENDER AND WITHOUT ANY DEVIATIO

ii) | PRICE BID: The tender document issued to the Tenderer should be submitted
duly signed and sealed on all the pages by the Sub-Contractor completed in all
respects including properly filled up “BILL OF QUANTITY”. All rates quoted
should be in figures as well as words neatly written in proper space. All documents
along with “BILL OF QUANTITY” should be enclosed in one envelope super-
scribing “PRICE BID” and also the name of the job, tender reference and name
of the bidder, duly sealed with sealing wax.

4.0 | BBJ reserve the right to accept or reject any tender either wholly or
partly or to distribute the work among more than one tenderers without
assigning any reason whatsoever.

5.0 | EXECUTION OF WORK:

a) SUB-CONTRACTOR’S UNDERSTANDING:

It is understood and agreed that the Sub-Contractor has by careful examination,
satisfied as to the nature and location of the work, the configuration of the
ground, the character, quality and quantity of the materials to be encountered,
the character of equipment as facilities needed preliminary to and during the
execution of the works, the general and local conditions, availability of materials,
the Ilabour conditions prevailing therein and all other matters which can in any
case affect the work under the contract.
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GCC-5
GENERAL CONDITION OF THE CONTRACT

b)

COMMENCEMENT OF WORK:

i)

The date of commencement will be considered from the date of issue of LOI/ Date
of issue of 1 Set of detail drawings/ date of issue of 1% lot of steel whichever is
later. If the Sub-Contractor commits default in commencing execution of the work
as aforesaid, BBJ shall, without prejudice to any other right or remedy, be at
liberty to forfeit the earnest money absolutely.

No compensation shall be allowed for any delay caused in the starting of the work
on account of any acquisition of land or delay in according sanction to estimates
or drawings etc. or issuing drawings.

COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS:

The Engineer-In-Charge shall direct the order in which the several parts of the
works shall executed and the Sub-Contractor shall execute without delay all
orders given by the Engineer-In-Charge from time to time but the Sub-Contractor
shall not be relieved thereby from responsibility for the due performance of the
works in all respects.

d)

ALTERATIONS TO BE AUTHORISED:

No alterations or addition to or omission or abandonment of any part of the works
shall be deemed authorised except under instructions from the Engineer and the
Sub-Contractor shall be responsible to obtain in writing such instruction in each
and every case.

EXTRA WORKS: Should works over and above those included in the contract
require to be executed at the site, the Sub-Contractor shall have no right to be
entrusted with the execution of such works which may be carried out by another
Sub-Contractor or Sub-Contractors or by any other means at the option of BBJ.

VARIATION IN QUANTITIES:

The BBJ reserves the right to alter the designs and drawings. If due to change in
the drawing or design or for other reasons, there be variations, resulting in
increase or decrease in quantities, payment will be made only for the actual
quantities executed at the ordered rates. If there be sufficient cause, the BBJ may
grant extension of the date of completion suitably. Such circumstance, shall in no
way affect or vitiate the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for in this
contract.
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GCC-6
GENERAL CONDITION OF THE CONTRACT

BBJ reserves the right to split the total quantity of work as mentioned in the
B.0.Q. among 2 (two) or more agencies depending on the situation. The Agency
cannot object or be entitled to any claim in the event of reduction in the actual
quantity.

i)

In the event of any reduction in the quantity OR OMISSION OF ANY ITEM IN THE
B.O.Q. to be executed for any reasons whatsoever, the Sub-Contractor shall not
be entitled to any compensation, but shall be paid only for the actual amount of
work done.

The rate quoted by the bidder will stand unchanged in case of variation (+ or -)
of quantities up to any extent.

The quantities of each item of work furnished in the schedule are approximate and
are intended for the guidance of tenderers / Sub-Contractors. In actual execution
of work there may be some increase in the quantities specified, such variation
shall in no degree effect the validity of the contract and it shall be performed by
the Sub-Contractor as provided therein and be subject to the same conditions,
stipulations and obligations originally and expressly included and provided for in
the specifications and drawings and the amounts to be paid therefore shall be
calculated in accordance with the accepted schedule of rates.

ag)

SEPARATE CONTRACTS IN CONNECTION WITH WORKS:

The BBJ shall have the right to let out our contracts in connection with the works.
The Sub-Contractor shall afford to the other Sub-Contractors reasonable
opportunity of storage of their materials and the execution of their work and shall
properly connect and co-ordinate his work with theirs. If any part of the Sub-
Contractor’s work depends on proper execution or depends upon the work of
another Sub-Contractor, the Sub-Contractor shall inspect and promptly report to
the Engineer-In-Charge any defects in such work that render it unsuitable for
proper execution of his portion of work. The Sub-Contractor’s failure to so inspect
or so report shall constitute an acceptance of the Sub-Contractor’'s work.
However, for defect/defects, which may develop in the other Sub-Contractor’s
work after the execution of his work, he will be not responsible.

h)

INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE:
Any instructions or approval given by the Engineer-In-Charge’s representative to
the Sub-Contractor in connection with the work shall
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GENERAL CONDITION OF THE CONTRACT

h)

bind the Sub-Contractor as though it had been given by the Engineer-In-Charge
provided as follows:-

Failure of the Engineer-In-Charge’s representative to disapprove any work or
materials shall not prejudice the power of the Engineer-In-Charge, thereafter, to
disapprove such work of materials and to order the removal or breaking up
thereof.

If the Sub-Contractor shall be dissatisfied by reasons of any decision of the
Engineer-In-Charge’s representative, he shall be entitled to refer the matter to
the Engineer-In-Charge, he shall thereupon confirm or alter/modify such
decisions.

ADHERENCE TO SPECIFICATION AND DRAWINGS:

The whole of the works shall be executed in conformity with the specifications and
drawings. If the Sub-Contractor performs any work in a manner contrary to the
specifications or drawings or both without obtaining the approval of the Engineer-
In-Charge he shall bear all the consequences and costs arising or ensuing
therefrom, and shall be responsible for all loss to BBJ and their client.

),

DRAWINGS AND SPECIFICATION OF THE WORKS:

The Sub-Contractor shall keep one copy of drawings and specifications at the site,
in good order and such other contract documents as may be necessary to the
Engineer-In-Charge and or the Engineer-In-Charge’s representative.

K)

OWNERSHIP OF DRAWINGS AND SPECIFICATIONS:

All drawings and specifications and copies thereof furnished by BBJ to the Sub-
Contractor are deemed to be the property of BBJ. They shall not be used on other
works, and with the exception of the signed contract, shall be returned by the
Sub-Contractor to BBJ on completion of the works or termination of the contract.

SHEDS, STORE HOUSES AND YARDS:

The Sub-Contractor shall on his own expense shall provide himself with sheds,
storehouses and yards in such situations and in such numbers as in the opinion of
the Engineer-In-Charge is requisite for carrying out the works and the Sub-
Contractor shall keep at each of such sheds, storehouses and yards, a sufficient
quantity of material and plant in much as not to delay the carrying out of the
works with due expedition and the Authorized Representative/Engineer-In-Charge
and the
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GENERAL CONDITION OF THE CONTRACT

D Engineer-In-Charge’s Representative shall have free access to the said sheds,
storehouse and yards at any time for the purpose of inspecting the stock of
materials and plant so kept in hand and any materials or plant which the
Engineer-In-Charge may object to shall not be brought upon or used in works, but
shall be forthwith removed from the sheds, storehouses or yards by the Sub-
Contractor. The Sub-Contractor shall at his own expense provide and maintain
suitable mortar mills, soaking vats steel treatment bath or any other equipment
necessary for the execution of the work.

m) | PROVISION OF EFFICIENT AND COMPETENT STAFF:

The Sub-Contractor shall place and keep on the works at all times efficient and
competent staff to give necessary directions to his workmen and to see that they
execute their work in sound and proper manner and shall employ only such
supervisors, workmen and labours, in or about the execution of any of the works
as are careful and skilled in their various trades and callings. The Sub-Contractor
shall at once remove from the works any agent, permitted sub-Sub-Contractor,
supervisor, workmen or labourer who shall be objected to by the Engineer-In-
Charge and if and whenever required by the Engineer-In-Charge he shall submit
correct return showing the names of all staff and workmen as necessary for the
proper completion of the works within the time prescribed. The Sub-Contractor
shall forthwith on receiving intimation to this effect take on the additional number
of staff and labour specified by the Engineer-In-Charge within seven days of being
so required and failure on the part of the Sub-Contractor to comply with such
instruction will entitle the BBJ to rescind the Sub-Contractor under these
conditions.

n) | WORKMANSHIP AND TESTING:

The whole of the work and/or supply of materials specified and provided in the
contract or that may be necessary to be done in order to form and complete any
part thereof shall be executed in the best and most substantial workman — like
manner with materials of the best and most approved quality of their respective
kinds agreeable to the particulars contained in or implied by the specifications and
as referred to in and represented by the drawings or in such other additional
particulars,
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GENERAL CONDITION OF THE CONTRACT

n) |instructions and drawings as may be found requisite to be given during the
carrying out of the works to the entire satisfaction of the Engineer-In-Charge
according to the instruction and direction which the Sub-Contractor may from time
to time receive from the Engineer-In-Charge. The material may be subjected to
test by means of such machines, instruments and appliances as the Engineer-In-
Charge may direct and wholly at the expense of the Sub-Contractor.

0) | REMOVAL OF IMPROPER WORK AND MATERIALS:

The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be
entitled to order from time to time

i) | the removal from the site within the time specified or any materials which in his
opinion are not in accordance with the specifications or drawing.

ii) | the use of proper and suitable substitute materials in place of specified material if
the same is not easily available or the substitute material is better and

iili) | the removal and proper re-execution (not withstanding any previous tests thereof
or “on account” payments thereof) of any work which in respect of materials or
workmanship is not in his opinion in accordance with the specifications

iv) | in case of default on the part of the Sub-Contractor in carrying out such order BBJ
shall be entitled to rescind the contract under these conditions.

p) | EACILITIES FOR INSPECTION:

The Sub-Contractor shall afford the Engineer-In-Charge and the Engineer-In-
Charge’s representative and any other authorised representative of owners every
facility for entering in and upon every portion of the work at all hours for the
purpose of inspection or otherwise and shall provide all labours, materials, planks,
ladders, pumps, appliances and things of every kind for the purpose and the
Engineer and the representative shall at all times have free access to every part of
the works and to all places at which materials for the work are stored or being
prepared.

q) | EXAMINATION OF WORKS: (BEFORE COVERING UP)

The Sub-Contractor shall give seven days’ notice to the Engineer-In-Charge or the
Engineer-In-Charge’s representative whenever any work or materials are intended
to be covered up in the earth, in bodies or walls
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q) | or otherwise to be placed beyond the reach of measurement in order that the work
may be inspected or that correct dimensions may be taken before being so
covered placed beyond the reach of measurement in default whereof the same
shall, at the opinion of the Engineer-In-Charge or the Engineer-In-Charge’s
representative, be uncovered and measured at the Sub-Contractor’s expense or no
payment shall be made for such work or materials.

r) | TEMPORARY WORKS:

All temporary works necessary for the project execution of the works shall be
provided and maintained by the Sub-Contractor and subject to the consent of the
Engineer-In-Charge shall be removed by him at his expense when they are no
longer required and in such manner as the Engineer-In-Charge shall direct. In the
event of failure on the part of the Sub-Contractor to remove the temporary works,
the Engineer-In-Charge will cause them to be removed and the cost as increased
by supervision and other incidental charges shall be recovered from the Sub-
Contractor. If temporary huts are provided by the Sub-Contractor on the land
owned by client for labour engaged by him for the execution of the works, the
Sub-Contractor shall arrange for handing over vacant possession of the said land
after the work is completed, if the Sub-Contractor’s labour refuse to vacate, and
have to be erected by client, the expenses incurred by BBJ in connection therewith
shall be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any
hutment the client of Government land without the written approval of the
Competent Authority.

s) RATES FOR ITEM OF WORKS:

The rates entered in the accepted schedule of rates of the contract are intended to
provide for works duly and properly completed in accordance with the general and
special (if any) conditions of contract and the specification and drawings together
with such enlargements, extensions, diminutions, reductions, alterations or
additions as may be ordered by the Engineer-In-Charge and as required without
prejudice to the centrality thereof and shall be deemed to include and cover
superintendence and labour supply, including full freight of materials of stores,
patterns, profiles, moulds, fitting, centrings, scaffoldings,
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s) | shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and
all apparatus and plant required on the works, except such tools, plants or
materials as may be specified in the contract to be supplied to the Sub-Contractor
by BBJ, the erections, maintenance and removal of all temporary works and
buildings and also the following:-

i) | All watching, lighting, bailing, pumping and draining.

ii) | All prevention of or compensation for trespass.

iii) | All barriers and arrangements for the safety of the public or of employees during
the execution of works.

iv) | All sanitary and medical arrangements for labour camps as may be prescribed by
the BBJ the setting of all work and of the construction, repair and upkeep of centre
lines, bench marks and level pegs thereon site clearance.

v) | Cost of testing of materials supplied by the Sub-Contractor and provision of testing
facilities for the compaction of sail if required.

u) | HANDING OVER OF WORKS:

The Sub-Contractors shall be bound to handover the works executed under the
contract to BBJ or any other authority so authorised by BBJ complete in all respect
to the satisfaction of the Engineer-In-Charge. The Engineer-In-Charge shall
determine, from time to time, the date on which the work is considered to have
been completed, in support of which considered to have been completed, in
support of which his certificate shall be regarded as sufficient evidence for all
purposes. The Engineer-In-Charge shall determine from time to time the date on
which any particular section of the work shall have been completed, and the Sub-
Contractor shall be bound to observe any such determination of the Engineer-In-
Charge.

Vv) | CLEARANCE OF SITE ON COMPLETION:

On the completion of the works the Sub-Contractor shall clear away and remove
from the site all construction plants surplus materials rubbish and temporary works
of every kind and leave the whole of the site and works clean to the satisfaction of
the Engineer-In-Charge. No final payment in settlement of the account of the work
shall be made to the Sub-Contractor till that period in addition to any other
condition necessary for such final payment, site clearance shall have been effected
by him, and such clearance may be made by the Engineer-In-
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Charge at the expense of the Sub-Contractor in the event of his failure to comply
with this provision within seven days after receiving notice to that effect. Should it
become necessary for the Engineer-In-Charge to have the site cleared at the
expense of the Sub-Contractor, then BBJ shall not be liable for any loss or damage
to such of the Sub-Contractor’s property as may be on site due to such removal
there from, which removal may be effected by means of public sale of such
materials and property or in such a way as deemed fit and convenient to the
Engineer-In-Charge.

QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT:

The quantities set out in the accepted schedule of rates with items of works
quantified are the estimated quantities of the works and they shall not be taken as
the actual correct quantities of work to be executed by the Sub-Contractor in
fulfilment of his obligation under the Sub-contract. However, BBJ reserves the
right to reduce the quantity and in that event the agency will not have any claim
for such reduction

MEASUREMENT OF WORKS:

The Sub-Contractor shall be paid for the works executed in the accepted schedule
of rates and according to the terms of payment of the contracts or the
measurements taken by the Engineer-In-Charge or Engineer-In-Charge’s
representative in accordance with the relevant Indian Standard Specification Code
of practice. Such measurement will be taken of the work in progress from time to
time and at such intervals as in the opinion of the Engineer-In-Charge shall be
proper having regard to the progress of the works. The date and time on which the
“On-Account” or final measurement are to be made shall be communicated to the
Sub-Contractor who shall be present at the site and shall sign the results of the
measurements (which shall also be signed by the Engineer-In-Charge or Engineer-
In-Charge’s representative) recorded in the official measurement book as an
acknowledgement of his acceptance of the accuracy of the measurement. Failing
the Sub-Contractor’s attendance the work may be measured up in his absence and
such measurements shall notwithstanding such absence, be binding upon the Sub-
Contractor whether or not he shall have the measurement book.
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Y)

MAINTENANCE OF WORKS:

The Sub-Contractor shall at all times during the progress and continuance of the
works and also for the period of maintenance specified in the contract and after
the date of passing of the certificate of completion by the Engineer-In-Charge or
any other earlier date subsequent to the completion of the work that may be
fixed by the Engineer-In-Charge be responsible for and effectually maintain and
uphold in good substantial, sound and perfect condition all and every part of the
works and shall make good from time to time and at all times as often as the
Engineer-In-Charge shall require, any damage or defect that may, during the
above period, arise in or be discovered or be in any way connected with the
works, and the Sub-Contractor shall be liable for and shall pay and make good to
the BBJ or other persons legally entitled thereto whenever required by the
Engineer-In-Charge so to do, all losses, damages, costs and expenses they or
any of them may incur or be put or be liable to, by reason or in consequence of
the operations of the Sub-Contractor of his failure in any respect.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer-In-Charge the works shall have been
substantially completed and shall have satisfactorily passed any final test or
tests that may be prescribed the Engineer-In-Charge shall issue a certificate of
completion in respect of the works and the period of maintenance of the works
shall commence from the date if such certificate.

XXVii)

SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE:

The certificate of completion with respect of the works referred to in Sub-Clause
(i) of this clause shall not absolve the Sub-Contractor from his liability to make
good any defects, imperfections, shrinkage of faults which may appear during
the period of maintenance arising in the opinion of the Engineer-In-Charge from
materials or workmanship not in accordance with the drawings or specifications
or construction defects. All such defects need to be amended and made good by
the Sub-Contractor at his own cost and in case of default on the part of the Sub-
Contractor, the Engineer-In-Charge may employ labour and materials, or appoint
another Sub-Contractor to amend and make good such defects, imperfections,
shrinkage and faults and all expenses consequent thereon and incidental thereto
shall be borne by the Sub-Contractor and shall be recoverable from any money
due to him under the contract.
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6.0

“ON ACCOUNT” PAYMENT:

The Sub-Contractor be shall entitled to be paid from time to time by way of “On
Account” payments only for such works, as in the opinion of the Engineer-In-
Charge, he has executed in terms of the contract. All payments be on the
Engineer-In-Charge or the Engineer-In-Charge’s representative’s certificates of
measurements shall be subjected to any deductions which may be made under
these presents provided always that the Engineer-In-Charge may by any certificate
made any correction or modification in any previous certificate which shall never
have been be issued by him and that the Engineer-In-Charge may withhold any
certificate if the works or any part thereof are not being carried out to his
satisfaction.

7.0

ROUNDINGS OFF AMOUNTS:

In the case of schedule of rates given in decimal coinage, individual items will not
be rounded off, but the total amounts only, on each certificate, shall be rounded
off to nearest rupee i.e. sum of less than 50 paise shall be omitted out and sums
of 50 paise and more shall be reckoned as one rupee.

8.0

ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT:

“On Account” payments made to the Sub-Contractor shall be without prejudice to
the final making up of the accounts (except where measurements are specifically
noted in the measurement book as final measurements and as such have been
signed by the Sub-Contractor) and shall in no respect be considered or used as
evidence of any facts stated in or to be inferred from such accounts nor of any
particular quantity or work having been executed nor of the manner of its
execution being satisfactory.

9.0

MANNER OF PAYMENT:
Unless otherwise specified, payment to the Sub-Contractor will be made by
cheque.

PAYMENT TO BE MADE BY BBJ:

The Sub-Contractor shall on submitting a monthly bill be entitled to receive
payment proportionate to the part of the work then approved and passed by the
Engineer-In-Charge whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the Sub-Contractor. All such
intermediate payments shall be regard as payments by way of advance against the
final payments only and not as payments as work actually done and completed
and shall not preclude the Engineer-In-Charge from requiring bad, unsound,
imperfect or unskilful work to be dismantled and removed from the site and
reconstructed, or re-erected as per
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specifications. No payment shall be considered as an admission of the due
10. | performance of the contract or any part thereof in any respect or the occurring of
0 any claim, nor shall it conclude determine or affect in any way the powers of the
Engineer-In-Charge as to the final settlement and adjustment of the contract. The
final bill shall be submitted by the Sub-Contractor within one month of the date of
the completion of work. The certificate of the Engineer-In-Charge of the
measurement value of the total amount payable for the work shall be final and
binding on all parties.

11. | EINAL PAYMENT:

O | On the Engineer-In-Charge’s certificate of completion in respect of the works, an
adjustment shall be made and the balance of account based on the Engineer-In-
Charge or the Engineer-In-Charge’s representative’s certified measurements of the
quantity of work executed by the Sub-Contractor up to the date of completion and
on the accepted schedule of rates shall be paid to the Sub-Contractor subject
always to any deduction which may be made under agreement and subject to the
Sub-Contractor having delivered to the Engineer-In-Charge a full account in detail
of all claims he may have or BBJ in respect of the works or having delivered a “No
Claim” certificate and the Engineer-In-Charge having after the receipt of such
account given a certificate, in writing that such claims are correct, that the whole
of the works to be done under the provisions of the contract have been completed,
that they have been inspected by him since their completion and bound to be in
good and substantial order, that all properties and the things removed, the work,
have been properly replaced and made good all expenses and demands incurred
by or made upon or in the respect of damage or loss by, from or in consequence of
the woks, have been satisfied agreeably and in conformity with the contract.

12. | TAXES, DUTIES AND OCTROI ETC.

O | The Sub-Contractor agreed to and hereby accept full and exclusive liability for the
payment of any and all taxes, duties, octroi etc. (including Service Tax), now or
hereafter imposed, increased, or modified, and all the sales tax, from time to time
in respect of works and materials and all contributions and taxes for employment
compensation, insurance and also age pension or annuities now or thereafter
imposed on Central or State Government authorities which are imposed with
respect to or covered by the wages/salaries or other compensations paid to the
persons employed by the Sub-Contractor and the Sub-Contractor shall be
responsible for the
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compliance with all obligations and restrictions imposed by the labour law or any
other law effecting employer-employee relationship and the Sub-Contractor further
agreed to comply, and to secure the compliance of all Sub-Sub-Contractor with all
applicable Central, State, Municipal or local laws and regulations and requirements
of any Central, State or Local Government agency or authority. Sub-Contractor
further agreed to defend, indemnify and hold owner harmless from any liability or
penalty which may be imposed by the Central, State or local authorities by reason
of any violation or requirements and also from all claim suit of proceeding that
may be brought against the owner arising under, growing out of or by reason of
the work provided for by this Contract, by third parties, or Central or State
Government authority or any other Sub-division thereof.

DETDUCTION OF INCOME TAX, SALES TAX AND ANY OTHER TAXES AND
DUTIES OCTROI ETC.: All Statutory Taxes and Duties will be deducted at source
from Sub-Contractor’s on- account bills. Further the Sub-Contractor will be liable
to pay themselves any taxes and duties to the respective authorities if payable by
the Sub-Contractor over and above the amount deducted at source. Necessary
papers indicating the deduction made at source will be given to the Sub-Contractor
on request.

14.

COMPLIANCE OF LABOUR LAWS:
The Sub-Contractor shall comply with the following Labour Laws during the
execution of the contract:

MINIMUM WAGES ACT, 1948

Sub-Contractors are required to pay minimum wages as per Central Government
Notification/State Government Notification whichever is higher at the time of
payment of wages. Representative of Principal Employer and recording his
sighature on the wages register is required.

b)

PAYMENT OF WAGES ACT, 1976

c)

E.S.1. Act, 1948

d)

Compliance of BOCW Act in case 50 or more workers are engaged by the Sub-
contractor.

CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970
Sub-Contractor shall comply with the provision of the Contract Labour (Regulation
and Abolition) Act, 1970 and the Sub-Contractor Labour (Regulation and Abolition)
Act, 1971 as modified from time to time wherever applicable and shall also
indemnify BBJ from and against only claim under the aforesaid Act and Rule.
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d) | WORKMEN’S COMPENSATION ACT, 1923

e) | INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME.

f) | EMPLOYEES PROVIDENT FUND ACT, 1971

15. | COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR

O | The Sub-Contractor shall conform to all laws, by laws, rules and regulations, for
the time being in force pertaining to the employment of local or imported labour
and shall take all necessary precautions to ensure and preserve the health and
safety of all staff employed directly or through the petty Sub-Contractors or sub-
Sub-Contractors on the works.

a) | PERTAINING TO LICENCE
A copy of Labour Licence to be displayed by the Sub-Contractor at the Site.

b) | PERTAINING TO NOTICE

Notice pertaining to the following are required to be displayed at the work site in
English/Hindi or local language viz. (a) Rates of wages (b) Hours of work (c) Wage
period (d) Date of payment (e) Name and Address of the Inspector (f) Date of
payment of wages and date of unpaid wages (g) Place and time of disbursement of
wages (h) An abstract of the Act & Rules of C.L. (R&A) Act, (i) Intimation about
the commencement/completion (j) weekly holiday and rest day (k) Hours of week.

c) | PERTAINING TO REGISTERS

The following Registers are to be maintained at the works at :-

o Register of persons employed in Form XIlI.

Employment Card in Form XIV to be issued to each worker.
Master Roll In Form XVI.

Register of wages in Form XVII.

Register of Fines in Form XXI.

Register of Advance in Form XXII.

Register of Overtime in Form XXIII.

Wages Slip in Form XIX is to be issued to each worker.

d) | PERTAINING TO RETURNS

Half-Yearly Return ending on 30™ June and Annual Return ending on 31%
December to be submitted to Licensing Officer within 30 days of the completion of
half annual ending.
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16.0 | LABOUR CAMP: The Sub-Contractor shall at his own expense make adequate
arrangements for the housing, supply of drinking water and provisions of latrines
and urinals for his staff and workmen, directly or through the petty agencies
employed on the work and for temporary creche (Bal Mandar) where 50 or more
women are employed at a time. All camp sites shall be maintained in clean
sanitary conditions by the Sub-Contractor at his own cost.

17.0 | WATER SUPPLY: Water shall be provided free of cost for drinking purpose and
for the purpose of execution of work.

18.0 | ELECTRICITY: One Tapping point for electricity will be provided by Railway. At
present cost of electricity is Rs. 6.75 /unit. The prevailing cost will be charged
from contractor. The connection charge as applicable will have to be borne by the
contractor. However, if considered necessary, more than one tapping points may
also be provided.

19.0 | SANITARY ARRANGEMENTS
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary
measures that may form from time to time be prescribed by the concerned
Medical Authority and permit inspection of all sanitary arrangements at all times
by the Company’s Site-In-Charge and/or his representatives.

20.0 | WELFARE & HEALTH
First Aid facilities to be provided as per specification laid down under Rules.
Canteen facilities and Rest Room to be provided as per Rules.

21.0 | MEDICAL FACILITIES AT SITE
The Sub-Contractor shall provide medical facilities at the site as may be
prescribed by the Engineer-In-Charge in relation to the strength of the Sub-
Contractor’s resident staff and workmen directly or through the petty Sub-
Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at
site should be as prescribed under C.L. (R&A) Act and Rules.

22.0 | OUT BREAK OF INFECTIOUS DISEASE
The Sub-Contractor shall remove from his camp such labour and their families
who have protective inoculation and vaccination when called upon to do so by the
Engineer-In-Charge or the Engineer-In-Charge’s representative.

23.0 | PRESERVATION OF PEACE

The Sub-Contractor shall take requisite precautions and use his best endeavours
to prevent any riotous or unlawful behaviour by or amongst his workmen and
other employed directly or through the petty agencies on the works.
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24.0

USE OF INTOXICANTS AT WORKSITE AND ENCAMPMENTS FOR THE
WORK

The sale of ardent spirits or other intoxicating beverages on the work site or in
any of the buildings, encampments or tenements owned, occupied by or within
the control of the Sub-Contractor or any of his employee directly or through the
petty Sub-Contractors or sub-Sub-Contractors employed on the work shall be
forbidden and the Sub-Contractor shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition.

25.0

NON EMPLOYMENT OF FEMALE LABOUR AT SITE:
The Sub-Contractor shall see that the employment of female labour directly or
through the petty agencies employed on the work at Site should be avoided.

26.0

NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15

The Sub-Contractor shall not employ children below the age of 15 as labours
directly or through the petty Sub-Contractors or sub-Sub-Contractors employed
on the work for the execution of the work.

27.0

EMPLOYMENT OF LABOUR FROM SCARCITY AREA

If the Government declares a state of scarcity of famine to exist in any village
situated within 10miles of the work, piece worker/Sub-Contractor shall employ
upon such parts of the work as the suitable for unskilled labour any person
certified to him by the Engineer-In-Charge or by any other person to whom the
Engineer-In-Charge may have delegated this in writing to be in need to relief and
shall be bound to pay to such person wages not below the minimum which
Government may have fixed in the behalf. Any dispute which may arise in
connection with the implementation of this clause shall be decided by the
General Manager (Projects) whose decision shall be final and binding on the piece
worker/Sub-Contractor.

28.0

INSURANCE
Sub-Contractors shall at his own expense carry and maintain insurance with
reputable Insurance Companies to the satisfaction of the Owner as follows:-
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a) EMPLOYEES STATE INSURANCE ACT

The Sub-Contractor agrees to and does hereby accept full exclusive liability for
the compliance with all obligations imposed by the Employee State Insurance
Act, 1948 and Sub-Contractor further agrees to defend, indemnify and hold
owner harmless from any liability or penalty which may be imposed by the
Central, State or local authority by the reason or any asserted violation by Sub-
Contractor or Sub-Contractor of the Employee’s State Insurance Act, 1948 and
also from all claims, suits or proceedings that may be brought against the owner
arising under, growing out of or by reason of the work provided for by this
contract.

Sub-Contractor agreed to fill in with the Employee State Insurance Corporation,
the declaration forms and all forms, which may be required in respect of the Sub-
Contractor’s or Sub-Contractor’'s employee, where aggregate remuneration is
Rs.660.00 per month or less who are employed in the work provided of those
covered by ESI from time to time under the Agreement. The Sub-Contractor shall
deduct and secure the agreement of the Sub-Sub-Contractor to deduct the
employee’s contribution as per the first schedule of the Employee’s State
Insurance Act from wages and affix the Employee’s contribution cards at wages
payments intervals. The Sub-Contractor agrees to maintain all cards and records
as required under the Act in respect of employees and payments and the Sub-
Contractor shall secure the agreement of the Sub-Sub-Contractor to maintain
such records. Any expenses incurred for the contributions, making contributions
of maintaining records shall be to the Sub-Contractor’'s or Sub-Contractor’s
account. The owner shall retain such sum as may be necessary from the total
Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that
all contributions as required by the Employees State Insurance Act, 1948 have
been paid. This will be pending on the Sub-Contractor when the Employee’s State
Insurance Act is extended to the place of work.

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE
Insurance shall be effected for all the Sub-Contractor’'s employees engaged in the
performance of this contract. If any of the work is sublet, the Sub-Contractor
shall require the Sub-Sub-Contractor to provide workmen’s compensation and
employee’s liability insurance for the latter’'s employees, if such employees are
not covered under the Sub-Contractor’s insurance.
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Sub-Contractor shall be responsible for making good to the satisfaction of the
owner any loss or any damage to structure and properties belonging to the
owner or being executed or procured or being procured by the owner or of other
agencies within the premises of all the works of the owner, if such loss or
damage is due to fault and/or the negligence or wilful acts or omission of the
Sub-Contractor, his employees, agents, representative or Sub-Sub-Contractor.

d)

The Sub-Contractor shall take sufficient care in moving his plants, equipment and
materials from one place to another so that they do not cause any damage to
third party including overhead and underground cables and in the event of any
damage resulting to the property of the owner or of a third party during the
movement of the aforesaid plant, equipment or materials the cost of such
damage including eventual loss of production, operation or services in any plant
or establishment as estimated by the owner or ascertained or demanded by the
third party shall be borne by the Sub-Contractor.

The Sub-Contractor shall indemnify and keep to the owner harmless of all claims
for damages to property other than owner’s property arising under or by reason
of this contract if such claims result from the fault and/or negligence or wilful
acts or omission of the Contract, agent’s representatives or Sub-Sub-Contractor.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR
BY OWNER

Sub-Contractor shall also carry and maintain any other insurance, which he may
be required under law or regulation from time to time. He shall also carry and
maintain any other insurance, which may be required by the owner.

ag)

ACCIDENT OR INJURY TO WORKMEN

The owner shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the Sub-Contractor or any Sub-
Sub-Contractor save and except an accident or injury resulting from any act or
default of the owner, his agent or servants and the Sub-Contractor shall
indemnify and keep indemnified the owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands,
proceedings, cost charges and expenses whatsoever in respect or in relation
thereto.

h)

TRANSIT INSURANCE

In respect of all items to be transported by the Sub-Contractor to the site of
work, the cost of transit insurance should be borne by the Sub-Contractor and
the quoted price shall be inclusive of the cost.

The Sub-Contractor must submit a photocopy each of the above Insurance Policy
to the Site-In-Charge/BBJ, RAILWAY-KHARSIA  Bridge Site before
commencement of the work.
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