

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM(P-V)/SURVEY/677 DT. 29.05.2014

(A Government of India Undertaking and Subsidiary of BBUNL)

27, RAJENDRA NATH MUKHERJEE ROAD

KOLKATA - 700 001 (WEST BENGAL)

PHONE NO. (033) 2248 5841-44; FAX: (033) 2210 3961

E-MAIL: bbjproj@vsnl.net ; bbj@india.com

TENDER NO.	NIT/DGM(P-V)/SURVEY/677	DATE	29.05.2014
------------	-------------------------	------	------------

NOTICE INVITING TENDER

Sealed Tenders are invited from reputed agencies for the following item:

01.	NATURE OF WORK	DEPLOYMENT OF AGENCY FOR SURVEY WORK INCLUDING LAYOUT OF ALIGNMENT AFTER REMOVAL OF EARTH AND MARKING THE PILE POINTS TO START THE PILE DRIVING, CHECKING OF LEVEL OF PILE CAP, ABUTMENT, RETURN WALL ETC. AND ALSO CHECKING OF LEVEL OF ROAD DECK AND FINAL ALIGNMENT OF ENTIRE STRETCH OF THE ROB ALONG WITH FORMATION AND ROAD TO BE CONSTRUCTED AT CHAIBASA ROB(No. 27B), JHARKHAND.
02	PERIOD OF CONTRACT	FOR 20 DAYS IN A PHASED MANNER AT DIFFERENT OCCASION AS AND WHEN REQUIRED BASIS OVER A PERIOD OF 3(THREE) MONTHS.
03.	COST OF TENDER DOCUMENT (NON-REFUNDABLE)	NIL
04.	EARNEST MONEY DEPOSIT	An amount of Rs.5,000.00 (Rupees five thousand only) in form of account payee Demand Draft/Pay Order/Banker's Cheque in favour of "The Braithwaite Burn And Jessop Construction Company Limited" payable at Kolkata. Unsuccessful bidders will be refunded the Earnest Money Deposit amount after the award of the contract/order to the successful bidder. The EMD amount of successful bidder will be released within 30 days after completion of total supply/service without any interest subject to receipt of request from the successful bidder. The Units registered with National Small Industries

Tenderer(s)

For BBJ

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM(P-V)/SURVEY/677 DT. 29.05.2014

		Corporation(NSIC) are exempted from payment of EMD subject to :- (a). The NSIC Registration Certificate still remains valid up to the date of validity quotation (b). The bid is accompanied with a copy of valid NSIC Registration Certificate. (c). Photocopy of application for registration as NSIC for renewal of NSIC will not be acceptable. Such offers will be treated as offers received without EMD.
05.	ISSUE OF TENDER DOCUMENT	BETWEEN 29 TH MAY,2015 11 TH JUNE,2015 DURING OFFICE HOURS
06	LAST DATE & TIME OF RECEIPT OF TENDER	RECEIPT UPTO 11.00 A.M. ON 12 TH JUNE,2015.
07	OPENDING OF TENDER	AT 2.30 P.M. ON 12 TH JUNE,2015

(A.Neogi)
Dy.GM(P-V)

Tenderer(s)

For BBJ

INSTRUCTION TO THE BIDDERS

1.	<p><u>SUBMISSION OF BID</u> –</p> <p>The Tender shall be signed by the person legally authorized to enter into commitment on behalf of the Tenderer. All the pages of the tender document to be signed with Company's seal by the Tenderer. The rates in the appropriate space in the BILL OF QUANTITIES should be properly filled. No overwriting, using of correction fluid will be allowed. Any correction will be done by scoring out the incorrect entry and testing the new entry in a legible manner. Both the correction and new entry to be signed and sealed with Company's seal.</p> <p>The tender is to be submitted in a sealed cover and super scribed with Tender Reference, Due Date marked to the Deputy General Manager(P-V), The Braithwaite Burn And Jessop Construction Company Limited, 27, R. N. Mukherjee Road, Kolkata-700 001. (West Bengal).</p> <p>All costs and expenses incidental to preparation of the tender, discussion, conference, pre-tender site / work shop visit, pre-award discussion with BBJ shall be to the account of the tenderer and BBJ shall bear no liability whatsoever on such cost expenses.</p>
2.	The tender documents issued to the bidders duly signed and sealed in each page along with properly filled up BILL OF QUANTITY (BOQ) duly sealed and signed.
3.	Conditional tenders may be rejected and no additional clause will be entertained.
4.	BBJ administration reserves the right to accept/reject any or all of the tenders and split the scope of work to more than one agency/agencies without assigning any reason whatsoever. No claim will be entertained on account of this.
5.	All duties, taxes, fees and other levies payable by the Agency under the contract or any other cause shall be included in the quoted prices.
6.	<u>VALIDITY OF TENDER</u> : – 90 (Ninety) days from the date of opening of tender or for a further period if mutually accepted.

SPECIAL CONDITION OF CONTRACT

7	<u>Scope of work :</u>
a)	Mobilization of one (1) Survey Team along with one (1) Electronic Total Station and other allied accessories to Chaibasa Site, Jharkhand and demobilization of the same on completion of field work in each phase
b)	Deployment of one (1) Survey Team consisting of two (2) Surveyors, two (2) Assistant Surveyors and Two (2) Survey Helpers along with one (1) Electronic Total Station with 1" accuracy and 0.5" Least Count (capable of measuring a distance of approx. 500 mtrs. in reflector less mode and approx. 6 km with single prism under good weather condition) Prism Pole, Prism Stand and allied accessories in two phases
c)	Laying of Bridge Centre-line vis-à-vis checking of the same along with fixing & checking the pedestal points on each pier of ROB No. 27B at Chaibasa Site, Jharkhand, the superstructure of which is under construction.
d)	Marking of levels on pier cap as obtained by the electronic total stations as above.
e)	A jointly signed survey report to be submitted as per agreed format and frequency showing the coordinates with cardinal points and levels of the item/ location surveyed will be submitted by the agency.
<u>8. Terms and Conditions</u>	
(a).The site will be handed over to the Agency free from any dispute or local disturbances. Necessary permission required from various statutory bodies / owners of land would be made available to the Agency prior to the commencement of work.	
(b).Necessary conveyance for bringing the Survey Team (6 to 7 Nos.) of the Agency from Station to the Project site and back on completion of field work will be provided by BBJ free of cost to the Agency.	
(c).Suitable accommodation near the project site with the minimum facilities of charging the survey Instruments will be provided by BBJ free of cost to the Agency.	
(d).Necessary conveyance of the Surveyors of the Agency from their place of stay to the site of work and back will be provided by BBJ free of cost to the Agency.	
(e).All the necessary assistance at site for movement of the surveyors of the Agency from one pier to another will be provided by BBJ to the Agency free of cost.	
(f).Payment will be made for all days from the date of reaching the Survey Team of the Agency at site to the date of leaving the site irrespective of Sundays and Holidays.	
(g)The co-ordinates of the cardinal points will be checked by the authorized representative of BBJ/ Railway or their authorized representative at frequent intervals on receipt of intimation from the Surveyor of the Agency.	
9	<u>Payment Term</u>
a)	Ninety percent (90%) payment will be made at fortnightly interval on submission

Tenderer(s)

For BBJ

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM(P-V)/SURVEY/677 DT. 29.05.2014

	of bill duly certified by SIC- Chaibasa Site, Jharkhand
b)	Balance ten percent (10%) payment will be made on approval of the work by the competent authority
10	Quantity Variation
	Quantities of BOQ items (1) & (2) are subjected to a variation of $\pm 50\%$.
11	PERIOD CONTRACT :- WITHIN 20 DAYS AT DIFFERENT OCCASION AS AND WHEN BASIS OVER A PERIOD OF THREE MONTHS.
12	PLACE OF WORK :- AT CHAIBASA ROB (NO. 27B) SITE, JHARKHAND
13	RATE: Your quoted rate must be valid for a period of 12(twelve) months or completion of total work whichever is later. Your rate should be inclusive of all taxes and duties.
14	PRICE VARIATION: No price-variation of any kind will be allowed in this contract under any circumstances. Price shall remain firm for entire scope of work.
15	ARBITRATION: In the event of any questions arising out of the Contract or ancillary/incidental to the terms and conditions of it or relate to any matter for execution and/or performance of the contract, the same shall ip-so-facto be referred to the appropriate Authority and the interpretation made by the said authority shall be final and binding upon the parties. Notwithstanding the above, should there be any, disputes or differences by and between the parties arising out of any thing under the contract, the same with in 30 days of it's occurrence shall first be referred to the said authority for conciliation and/or determination by the said authority if at all any disputes or difference is existing , the findings of the said authority should be accepted by parties to the contract, communicated in writing with in the next following 30 days of making reference to it. Nevertheless, the parties at their sole option shall with in the next following 30 days choose to refer or cause the matter to be referred to the Arbitrator of Person in writing, whereupon the appropriate Authority shall with in two weeks hence shall take steps for appointment of Arbitrator of Person from amongst the officers whether or not connected in the matter and the same shall be communicated in writing to the parties making reference with in the next following two weeks and the same shall be final and binding upon the parties. The Arbitrator shall enter into the reference by appropriate notice of communication to be served or cause the said notice to be served upon the parties summoning the respective parties to attend the proceedings at the date time and venue . The proceedings of Arbitration shall be at per with the Arbitration and Conciliation Act 1996 as amended up to date and jurisdiction

Tenderer(s)

For BBJ

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED
NIT/DGM(P-V)/SURVEY/677 DT. 29.05.2014

	of the matter shall be with in the appropriate Courts of Kolkata. Acceptance of Order/ LOI of the concerned agency shall be deemed to be the Free Consent given by party under the law towards execution of these covenants under the Contract of Arbitration.
16	<u>JURISDICTION OF COURT:</u> The Courts at Kolkata shall have the exclusive jurisdiction to try all disputes, if any, arising out of this agreement between the parties.

(A.Neogi)
DGM(P-V)

Tenderer(s)

For BBJ

BILL OF QUANTITY

Item	Description of Item	Qty.	Unit	Rate (Rs.)	Amount (Rs.)
1.	Mobilization of one (1) Survey Team along with one (1) Electronic Total Station and other allied accessories to Chaibasa Site, Jharkhand and demobilization of the same on completion of field work in each phase	2	Round Trips		
2.	Deployment of one (1) Survey Team consisting of two (2) Surveyors, two (2) Assistant Surveyors and Two (2) Survey Helpers along with one (1) Electronic Total Station with 1" accuracy and 0.5" Least Count (capable of measuring a distance of approx. 500 mtrs. in reflector less mode and approx. 6 km with single prism under good weather condition) Prism Pole, Prism Stand and allied accessories in two phases as per the scope of the work enclosed and as per direction of SIC/BBJ/Chaibasa site and/or their representative(s)	20	Days		
TOTAL:-					

(A.Neogi)
DGM(P-V)

Tenderer(s)

For BBJ