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Registered Office: 27, Rajendra Nath Mukherjee Road,  

Kolkata – 700 001, West Bengal.  

Phone: (033) 2248 5841-44 Fax: 033-2210 3961 

Email: info.bbjconst@bbjconst.com; Website: www.bbjconst.com; 

 

e-TENDER 

NO. 

eNIT/DGM(P-V)/FABRICATION/RVNL-

ALLAHABAD/2154/63-2021 
DATE 06-Oct-2021 

 

NOTICE INVITING e-TENDER 

 

Sealed Tenders under Two Bid System (Fee/Technical & Financial) are invited from reputed 

fabricators/ Agencies for the following work: - 

  

01. NAME OF THE WORK FABRICATION, METALIZING, PAINTING & TRANSPORTATION OF 

6X76.2M SPAN FOR BRIDGE OVER RIVER GANGA AT ALLAHABAD 

BETWEEN JHUSI AND DARAGANJ STATION OF NER IN THE STATE OF 

UTTAR PRADESH, INDIA.  

 

02. QUANTITY AS PER THE BILL OF QUANTITY (BOQ) 

 

03. APPROX. VALUE OF 

THE WORK 

RS.17.00 CR. (APPROX.) 

03. COMPLETION PERIOD 12 (TWELVE) MONTHS FOR THE ENTIRE WORK FROM THE DATE OF LETTER 

OF AWARD (LOA) OR WORK ORDER, WHICHEVER IS EARLIER. 

 

04. COST OF TENDER 

DOCUMENT  

(NON-REFUNDABLE) 

RS.10,000/- (RUPEES TEN THOUSAND ONLY) BY NEFT/ RTGS/ DEMAND 

DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 

BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 

PAYABLE AT “KOLKATA”. 

  

TENDER DOCUMENTS WITHOUT THE COST OF TENDER SHALL BE 

REJECTED. 

 

MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID AT LEAST UP 

TO TENDER OPENING TIME) FOR THE BOQ ITEMS ARE EXEMPTED FROM 

PROVIDING COST OF TENDER SUBJECT TO SUBMISSION OF 

DECLARATION OF UDYOG AADHAR MEMORANDUM/ UDYAM 

NUMBER ON CPPP. COPY OF UAM CERTIFICATE NEED TO SUBMIT. 

APPLICATION OF NEW REGISTRATION NO. WITH NSIC WILL NOT BE 

ENTERTAINED. 

 

05. EARNEST MONEY 

DEPOSIT (EMD) 

RS.20,00,000/- (RUPEES TWENTY LAKH ONLY) BY NEFT/ RTGS/ DEMAND 

DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN FAVOUR OF “THE 

BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” 

PAYABLE AT “KOLKATA”. 

  

TENDER DOCUMENTS WITHOUT EMD SHALL STRAIGHTWAY BE REJECTED. 

 

MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID AT LEAST UP 

TO TENDER OPENING TIME) FOR THE BOQ ITEM ARE EXEMPTED FROM 

PROVIDING EMD SUBJECT TO SUBMISSION OF DECLARATION OF 

UDYOG AADHAR MEMORANDUM/ UDYAM NUMBER ON CPPP. COPY 

mailto:info.bbjconst@bbjconst.com
http://www.bbjconst.com/
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OF UAM CERTIFICATE NEED TO SUBMIT. APPLICATION OF NEW 

REGISTRATION NO. WITH NSIC WILL NOT BE ENTERTAINED. 

 

FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED AFTER THE 

FINALIZATION OF THE ORDER, WITHOUT ANY INTEREST. 

 

FOR A SUCCESSFUL BIDDER, THE ABOVE EMD AMOUNT WILL BE 

CONVERTED INTO A SECURITY DEPOSIT AND WILL BE RETAINED BY BBJ 

TILL SUCCESSFULLY COMPLETING OF ENTIRE JOB, WITHOUT ANY 

INTEREST. 

 

08. MODE OF 

SUBMISSION OF e-

TENDER  

ONLINE THROUGH THE E-PROCUREMENT SYSTEM OF CPPP (CENTRAL 

PUBLIC PROCUREMENT PORTAL).  

 

A HARD COPY OF THE UPLOADED BID SHALL HAVE TO BE SUBMITTED TO 

BBJ-HO (ONLY EMD & TECHNO-COMMERCIAL PART) BEFORE OPENING 

OF TECHNICAL BID. 

 

CORRIGENDUM, IF ANY, WILL BE PUBLISHED ON CPPP AND BBJ’S 

WEBSITE. 

 

  09. DATE & TIME 

SCHEDULE: 

 

DATE OF PUBLISHING NIT & TENDER 

DOCUMENTS  
06.10.2021 

DOCUMENT DOWNLOAD START DATE 06.10.2021 AT 10:00 HRS. 

START DATE OF UPLOADING OF BID 

DOCUMENT 
28.10.2021 AT 10:00 HRS. 

END DATE FOR UPLOADING OF BID 

DOCUMENT 
05.11.2021 AT 15:00 HRS. 

DATE OF OPENING OF TECHNICAL BID 06.11.2021 AT 15:00 HRS. 

DATE OF OPENING OF FINANCIAL BID TO BE NOTIFIED LATER 

 

 

(A NEOGI) 

DY. GENERAL MANAGER (P-V) 
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SECTION – I 

 

INSTRUCTION TO BIDDERS 
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INSTRUCTION TO BIDDERS 

 

1. REGISTRATION OF CONTRACTOR 

Any bidder willing to take part in the process of e-Tendering will have to be enrolled & 

registered with the Government e-Procurement system, through logging on to 

https://eprocure.gov.in/eprocure/app 

 

2. DIGITAL SIGNATURE CERTIFICATE (DSC) 

Each bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) 

for submission of tenders, from the approved service provider of the National 

Information’s Centre (NIC) on payment of the requisite amount. Details are available at 

the website (https://eprocure.gov.in/eprocure/app) in Clause 2 of Guideline to the 

bidder. DSC is given as a USB e-Token. 

 

3. SUBMISSION OF TENDER: ONLINE MODE IN CPPP’S PORTAL 

Bids are to be submitted online through the e-Procurement system of Central Public 

Procurement Portal (CPPP) (https://eprocure.gov.in/eprocure/app). Hardcopy of the 

uploaded/ submitted bid (only Technical part) shall have to be submitted to our office 

physically along with the EMD, Tender cost & all other documents. Tender document to 

be digitally signed with Company’s seal by the bidders. The rates in the appropriate 

space in the Bill of Quantity should be properly filled in.  

 

4. INTEGRITY PACT: 

The Bidder/ Contractor is required to enter into an Integrity Pact with the Employer, in the 

Format at Annexure-I. The Integrity Pact enclosed as Annexure-I will be signed by BBJ for 

and on behalf of Employer as its Agent/ Power of Attorney Holder at the time of execution 

of Agreement with the successful Bidder. While submitting the Bid, the Integrity Pact shall 

be signed by the duly authorized signatory of the Bidder. In case of failure to submit the 

Integrity Pact duly signed and witnessed, along with the Bid, the Bid is likely to be rejected. 

 

In case of any contradiction between the Terms and Conditions of the Bid Document 

and the Integrity Pact, the former will prevail. For monitoring of the Integrity Pact, BBJ has 

appointed the following eminent personality as Independent External Monitor(s) (IEM) : 

 

Shri M. N. Krishnamurthy 

IPS (Retd.) 

3C-910, HRBR Layout, 

Kalyan Nagar,  

Bangalore - 560043 

Karnataka 

E-Mail: krishnamurthymn19@gmail.com 

 

5. LANGUAGE 

Bids and all accompanying documents shall be in English. In case any accompanying 

documents are in another language, they shall be accompanied by an English 

translation The English version shall prevail in the matter of interpretation. 

 

6. THE FOLLOWING DOCUMENTS SHALL FORM PART OF THE CONTRACT:- 

i. Tender document. 

ii. General Conditions of Contracts and Special Conditions of Contracts of RVNL 

based on Standard Bidding Document updated up to 26/12/2018. 

iii. Works requirement of RVNL (based on Standard Bidding Documents) updated up 

to 26/12/2018. 

iv. Special Conditions and Special Specifications for the work of RVNL. 

mailto:krishnamurthymn19@gmail.com
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7. ELIGIBILITY CRITERIA  

 

A. Technical Criteria: 

a. Firms must have experience of completion of single work of fabrication of welded 

steel girder of 61.0m or above span of Railways/ Government Agencies/ Listed 

Private Organizations executed under Railways/ Siding. The firm should have 

experience of fabrication of girder components which includes welding by SAW 

machine and under the strict quality procedure, during last 7 (seven) years ending 

last day of month previous to the one in which applications are invited. The 

executed work should have been inspected and cleared by RDSO/ any Govt. 

Agencies and the bidder(s) should be either of the following: 

 

(i) Three completed works each costing not less than the amount equal to Rs.6.80 

Cr. i.e. 40% of the estimated cost. 

Or 

(ii) Two completed works each costing not less than the amount equal to Rs.8.50 

Cr. i.e. 50% of the estimated cost. 

Or 

(iii) One completed work costing not less than the amount equal to Rs.13.60 Cr. 

i.e. 80% of the estimated cost. 

 

b. Girders should be fabricated by a firm that has a full-fledged RDSO approved 

fabrication workshop and should have a valid certification of RDSO (STR complied) 

for fabrication of open-web girders. 

c. No banning/ blacklisting/ declaration as a poor performer by RVNL is in force on the 

bidder/ proposed subcontractor (on the date of grant of consent by the Engineer 

of RVNL); 

d. No contract of the bidder/ proposed subcontractor has been terminated by RVNL 

during the last two years (to be reckoned from the date of grant of consent by the 

Engineer of RVNL); 

  

(a checklist of all the above and other documents to be provided which should be 

signed and stamped by the bidder with an undertaking – if any of the documents 

mentioned above/ below are not found with the bid or the bidder fails to produce 

the same to tender inviting authority i.e. BBJ may render their bid invalid and BBJ’s 

decision will be final and binding) 

 

Note: Succesful completion certificate(s) of orders as per the above criteria to 

be submitted by the bidder. 

 

B. Financial Criteria Of The Bidder: 

a. Average Annual financial turnover during the last 03 (three) financial years, ending 

31st March of the previous financial year (i.e. 2017-18, 2018-19 & 2019-20), should be 
at least ₹5.10 crores or above.  

b. Submission of audited balance sheets for the last 03 (three) financial years to 

demonstrate the current soundness of the Bidders financial position. As minimum 

criteria, Net Worth should be positive for at least two financial years out of the last 

03 (three) financial years. 

c. As proof of bidder’s capability to submit Bank Guarantee of requisite amount as per 

the NIT and order, Banker’s certificate in ORIGINAL from all bankers of the bidder to 

be submitted with the techno-commercial bid mentioning/ indicating the 

sanctioned amount of bank guarantee limit of the bidder, limit utilised therein and 

free limit of bank guarantee available. Bankers’ certificates should not be older 
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than the NIT publication date Bank guarantee from the bidder only will be 

acceptable. No bank guarantee from a third party will be acceptable. 

d. Authentic Certificates shall be produced by the bidder(s) to this effect which may 

be an attested Certificate from the employer/ client, Audited Balance Sheet duly 

certified by the Chartered Accountant etc. 

Note: If the audited accounts for the latest concluded Financial Year are not 

available, the Bidder shall furnish information pertaining to the last three 

financial years after ignoring the latest concluded financial year. In case 

the bidder submits audited financial information for the last four or more 

years, only the figures for the latest three years shall be considered for 

evaluation. 

 

(a checklist of all the above and other documents to be provided which should be 

signed and stamped by the bidder with an undertaking – if any of the documents 

mentioned above/ below are not found with the bid or the bidder fails to produce 

the same to tender inviting authority i.e. BBJ may render their bid invalid and BBJ’s 

decision will be final and binding) 

 

8. SUBMISSION OF BID 

a) All the pages of the Tender document are to be signed with Company’s seal by the 

bidders. The rates in the appropriate space in the BILL OF QUANTITY of the tender 

should be properly filled in both in figures and words. No overwriting, use of 

correction fluid will be allowed. Any correction will be done by scoring out the 

incorrect entry and inserting the new entry legibly. Both the correction and new 

entry are to be signed and sealed with Company’s seal. In the event of any 

difference between the figure & words of the quoted rates, the rate in words shall 

be considered for evaluating the tender.  

b) The Tender shall be signed by the person legally authorized to enter into a 

commitment on behalf of the tenderer. Tenders are to be submitted in two parts as 

per following: 

c) FEE PART:  

Scanned copy of the EMD, Cost of Tender and other documents, as stated below, 

are to be uploaded in CPPP’s portal and a hard copy of the same to be addressed 

to DGM(P-V) at BBJ’s Head office in a sealed envelope, superscribing “TENDER 

NOTICE NO.” & “FEE PART”:  

i) Earnest Money Deposit (EMD) of ₹20,00,000/- (Rupees twenty lakh only) in the 

form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 

Schedule Bank drawn in favour of “The Braithwaite Burn And Jessop 

Construction Company Limited” payable at “Kolkata”. For the case of a 

successful bidder, this EMD will be converted to Security Deposit and will be 

retained by BBJ till the completion of the entire job, without any interest. 
ii) Cost of Tender (Non-refundable) of ₹10,000/- (Rupees ten thousand only) in 

the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or 

schedule Bank drawn in favour of “The Braithwaite Burn And Jessop 

Construction Company Limited” payable at “Kolkata”.   

Bank Details for NEFT/ RTGS: 

Name of Beneficiary: THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 

COMPANY LIMITED. 

Bank Name:  STATE BANK OF INDIA 

Branch:   DALHOUSIE SQUARE (CALCUTTA) 

Bank Address:  2, B.B.D. BAGH (EAST), KOLKATA – 700001 (W.B.) 

Bank Account No.: 11175160292 

Bank Account Type: Current 

IFS Code:   SBIN0001401 
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PS: In the case of EMD & Tender Fee submitted through NEFT/ RTGS, necessary 

documents need to be uploaded in CPP Portal and submitted along with 

the bid. 

d) TECHNO-COMMERCIAL PART:  

Scanned copy of the EMD, Cost of Tender and other documents, as stated below, 

are to be uploaded in CPPP’s portal and a hard copy of the same to be addressed 

to DGM(P-V) at BBJ’s Head office in a sealed envelope, superscribing “TENDER 

NOTICE NO.” and “TECHNO-COMMERCIAL PART:  

i)  Bidder’s EXPERIENCE CERTIFICATE pertaining to required job/ similar nature of 

the job as per Eligibility Criteria. 

ii)  As proof of the bidder’s capability to submit a Bank Guarantee, Bidder’s 

Bankers’ certificate in ORIGINAL to be submitted with this part of the bid as 

mentioned in the Eligibility Criteria. 

iii) Proof of having RDSO approved workshop with validity at least up to 3 (three) 

months beyond completion period as per NIT. 

iv)   Other documents in support of Eligibility Criteria of this tender. 

v)  Signed copy of PAN, Goods & Service Tax (GST) registration certificates. 

vi) Signed copy of Provident Fund and Employees State Insurance (ESI) 

Registration Certificate. 

vii)  Company’s audited Balance Sheet and Profit & Loss Account for last 3 (three) 

years ending as on 31st March 2020.  

vii) Downloaded Tender document (without quoting any price in Techno-

commercial bid) duly signed with an official stamp on each page. 

e) PRICE PART: 

Properly filled up BILL OF QUANTITIES (BOQ) is to be uploaded to CPPP’s website. 

Price bid of only those bidders will be opened whose Techno-commercial offers are 

found to be qualified & acceptable to BBJ and subject to acceptance of the 

techno-commercial bids by the Principal Employer i.e. RVNL. 

f) The above two sealed envelopes i.e. ‘TECHNO-COMMERCIAL PART’ and ‘FEE PART’ 

shall again be put into another sealed envelope superscribing “TENDER NOTICE 

NO./ NAME OF WORK” to be addressed to DGM(P-V) at BBJ’s Head office.  

 

9. EXEMPTION FOR MICRO & SMALL ENTERPRISES: (validity of exemption certificate should 

be at least up to one month beyond the validity of the bid) 

(a) MSME/ NSIC/ SSI units will be waived from submitting EMD subject to submission of 

the declaration of UDYOG AADHAR MEMORANDUM/ UDYAM number on CPPP. 

(b) Micro & Small Enterprises units registered with National Small Industries Corporation 

(NSIC) will be given the following benefits:  

(i)  Exemption from payment of Tender Document Fee 

(ii)  Exemption from payment of Earnest Money Deposit 

(c) Firms registered with NSIC under its “Single Point Registration Scheme”. 

 

(Exemption will apply only to items/ services indicated under the description of work/ 

supplies/ services & value up to which the firms are registered with NSIC). To obtain the 

above benefits, firms should necessarily submit a signed copy of a valid Registration 

Certificate issued by NSIC. Firms that are in the process of obtaining NSIC Registration will 

not be considered for the benefits. 

 

9.1 The following procedure is adopted for bidders of MSMEs registered with NSIC: The MSEs 

who intent to claim benefits under the MSME act, shall fulfil the following, otherwise, 

they run the risk of their bid being passed over as “INELIGIBLE” for the benefits 

applicable to MSEs and their bid will not be considered for evaluation.  
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9.1.1 The items of Products/ Services mentioned under the NSIC certificate should be the 

same or similar to be tendered items (Schedule of Items of Tendered). 

 

9.1.2 The monetary limit stipulated in the NSIC certificate of MSEs should be equal or more 

than the value of work(s)/ supply(s)/ are “in hand (progress)” awarded under MSME 

benefits during the financial year plus the estimated cost of this tender for availing EMD 

exemption.  

 

9.1.3 If the monetary limit is less than the value of work(s)/ supply(s)/ are “in hand (progress)” 

awarded under MSME benefits during the financial year plus estimated cost of this 

tender, they should obtain “Competency Certificate” from NSIC for participating in this 

tender as well as to avail MSME benefits. The completion certificate should be 

uploaded to the Pre-Qualification folder. 

 

9.1.4 During the bid evaluation, EMD exemption shall be granted to the NSIC/ MSEs registered 

firm. In case the NSIC/ MSEs registration certificate is found invalid during evaluation, 

the bid of such bidder shall be rejected.  

 

10. All costs and expenses incidental to the preparation of the tender, discussion, 

conference, pre-award discussion with BBJ shall be to the account of the bidder and 

BBJ shall bear no liability whatsoever on such cost expenses.  

 

11. Tender inviting authority (i.e. BBJ, JV partner of ITD Cement-BBJ Joint Venture, the 

Contractor to RVNL) shall submit the proposal for subcontracting with the name, 

particulars and the relevant experience of the proposed subcontractor to Employer i.e. 

Chief Project Manager, Rail Vikas Nigam Ltd. 3rd Floor, Royal Pavillion, (Near Bajaj 

Sewashram), Modhaila to Manduadih, Varanasi (U.P.), India Pin-221108 and/or their 

representative(s). Price Bids of the techno-commercially eligible bidders shall be 

opened after approval from the Principal Employer i.e. RVNL. 

 

12. No deviation from the tender conditions shall be accepted. Conditional and Incomplete 

tenders shall be rejected and no additional clause shall be entertained. All rights 

reserved upon BBJ in this regard. 

 

13. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the 

tender will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or 

accept or reject any or all tender(s), whether lowest or otherwise, without assigning any 

reason(s) whatsoever thereof. A tenderer, whose tender is not accepted shall not be 

entitled to claim any cost, charges or expenses incidental to or incurred by him through 

or in connection with the preparation and submission of the Tender/ Offer to BBJ. BBJ 

also reserves the absolute right to split up and award the requirement between two or 

more Tenderers/bidders.  

 

14. SPLITTING OF SCOPE OF WORK  

BBJ reserve the absolute right to split the SCOPE OF WORK in respect of NUMBER & 

QUANTITY among the Techno-commercially qualified bidders as per BBJ’s requirement 

and decision. In case of splitting L-1 bidder will get at least 4 spans and the L-2 bidder 

will get at least 2 spans if the L-2 bidder matches the final accepted rates and other 

terms & conditions of the L-1 bidder.  

 

However, any bidder will not have any claim towards reduction of such quantity from 

their scope of supply and such splitting of Scope of Supply will be done at negotiated 

Lowest accepted rate only.  
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Order quantity will be reviewed periodically by BBJ and considering the status of 

production, quantities may be revised/reduced as per BBJ’s requirement to suit the 

project work.  

 

BBJ’s decision, in this regard, will be final and binding on the bidder(s) and no claim will 

be entertained on this account. 

 

15. CURRENCIES OF BID AND PAYMENT 

The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this 

contract will be made in Indian Rupees. 

 

16. Firm price order: Price shall remain firm till completion of work as per order including 

modification thereof and no claim for variation in quantities, labour & materials prices 

etc will be entertained. 

 

17. All duties (excluding GST), taxes, fees and other levies payable by the successful bidder 

under the contract or any other clause shall be included in the quoted prices. 

 

18. VALIDITY OF TENDER 

120 (one hundred twenty) days from the date of opening of tender or for a further period 

if mutually accepted. BBJ reserves the right to ask for the extension of validity if any. 

 

19. ORDER OF PRIORITY OF DOCUMENTS: 

Where there is any conflict between the various documents in the contract, the following 

order of priority shall be followed i.e. a document appearing earlier shall override the 

document appearing subsequently: 

1)  Work order 

2)  Letter of Award (LOA) 

3) Schedule of Items, Rates & Quantities 

4)  Special Conditions of the Contract (SCC) 

5)  Technical Specifications (TS) 

6)  Scope of Work (SOW) 

7)  Drawings 

8)  Relevant Codes & Standards 

9)  Notice Inviting Tender 

10)  Instructions to the Bidders (IB) 

11)  General Conditions of Contract 

 

Copy of General Arrangement Drawing (GAD) 2018-19/J-844/ST-01 - STRUCTURAL 

GENERAL ARRANGEMENT OF TYPICAL 78.8M SPAN (C/C OF BEARING) SUPERSTRUCTURE 

of the bridge is attached with the tender document. Other drawings are available at 

our Head Office and tenderers may visit our Head Office to see the same during working 

days & hours. 
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SECTION – II 

 

SCOPE OF WORKS 
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SCOPE OF WORKS 

 

1. NAME OF WORK: 

Fabrication, Metalizing, Painting & Transportation of 6x76.2M span for the bridge over 

river Ganga at Allahabad between Jhusi and Daraganj station of NER in the state of 

Uttar Pradesh, India.  

 

The indicative scope described hereunder is only indicative and shall be deemed to be 

inclusive of all items to be executed for successful completion of the work as per 

Specifications and Drawings. 

 

Indicative scope of work: Fabrication, trial assembly, blasting, metallizing, painting of 8 

nos. 76.2m span open web truss girder as per relevant fabrication drawing and transport 

of finished products from fabricator’s shop to bridge sites.  

 

2. BRIEF SCOPE OF WORK OF THE AGENCY: 

The scope of work will include but not be limited to the following and the quoted rate 

should take into consideration the following: 

 

a) Preparation of QAP/ WPSS/ WPQR based on drawings issued by BBJ and getting 

approval from RDSO and Railway. 

b) Arranging Welders’ qualification tests and necessary testing associated with 

them & get it approved by RVNL and/or RDSO and/or any other authorised 

agency of RVNL. 

c) Getting approval for brand and quality of consumables as per QAP from RVNL 

and/or RDSO and/or any other authorized agency of RVNL. 

d) Testing of all input items except raw steel materials will be the responsibility of the 

agency. If the material fails to meet the approved specifications, it will be the 

successful bidder’s responsibility to arrange for proper replacement. 

e) A clear demarcated area (Fabrication Shop) will be identified and production 

for this job will be done in that area. 

f) Arranging accommodation and conveyance for your workmen and staff. 

g) Arranging Power and Water required for the job. 

h) Making the necessary layouts, master plates, templates, jigs & fixtures to 

complete fabrication work by providing bushes, drifts etc. for drilling. 

i) All necessary drifts, nuts & service bolts for trial assembly. 

j) Necessary processing of raw materials including straightening & cleaning. 

k) Complete welding as per approved drawing and specification with marking for 

assembly. 

l) Testing of welded joints as per technical specification & QAP (latest editions) 

provided. 

m) Obtaining approval from RVNL and/or RDSO and/or any other authorized 

agency of RVNL for the quality & workmanship of the material and fabricated 

structures will be the responsibility of the fabrication agency. 

n) Any testing equipment, if required, will be arranged by the bidder. 

o) Trial assembly & dismantling after RDSO clearance. 

p) Fabrication and Metalizing of components including sand/grit blasting and 3 

coats of painting and getting them approved by RDSO/ RVNL including their 

authorized agent. 

q) Loading the fabricated, metallized & painted components to trailer/ truck with 

proper wooden platform/packing & tying arrangement for dispatch to site. A 

necessary trailer/truck shall be arranged by the agency for transportation and 

delivery to the site. 
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r) Making necessary arrangements at Fabrication shop to ensure all safety and 

security of personnel/agency authorized by BBJ/ RVNL. Plant & Machinery, 

materials etc. 

s) Arranging necessary inspection & testing and getting the subject work approved 

by RVNL and/or RDSO and/or their authorised agent. 

t) Only Steel, HSFG Bolts, if any, for permanent work will be supplied by BBJ. All 

Workshop structures, Labour, Plants & Machineries, handling equipment, welding 

consumables, copper slag/ grit, cutting gases and other inputs, consumable, 

aluminium metalizing wire, paint etc. required for successful completion of the 

work will be supplied/ provided by the fabrication agency/ fabricator/ sub-

contractor/ the successful bidder. Welding consumables & paint should be 

purchased only from the approved vendor list of RVNL. 

u) The bidder has to take care of any local, Regional, National level law & order 

issues at the workshop for smooth functioning. 

v) Necessary insurances as per the provision of the NIT and RVNL’s requirements are 

included in the bidder’s scope of work. 

w) The rate should also include cutting of plates to flats, unequal angles to equal 

angles, reducing the length of the leg of angle/flange of channels etc. 

x) Two types of steel plates will be used, therefore each type will be colour marked 

with one particular colour before and after cutting of plates. Each type will have 

one particular colour different from another type. 

y) Heat no. and plate no. should be transferred from the plate to each component 

of the girder so that at a later stage girder components could be traced to the 

plate no. and heat no. 

z) Office room measuring a minimum area of 100 sq. ft. with proper ventilation and 

lighting, chairs, tables, laptop, printers, internet connectivity, stationery etc. are 

to be provided to the Staffs & Engineers of BBJ/ RVNL/ RDSO. Transportation 

facilities to be provided by the fabricator for pickup and drop of BBJ’s Staffs & 

Engineers from their place of residence.  

aa) Free issue steel shall be supplied by BBJ to the successful bidder’s workshop. The 

fabricated bridge component will be delivered to the Allahabad site with his own 

transportation by the successful bidder. However, the unloading shall be done 

by BBJ at the site. 
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SPECIAL CONDITION OF THE CONTRACT 
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SPECIAL CONDITION OF THE CONTRACT 

 

1. DEFINITIONS AND INTERPRETATION: 

In this Tender Document, as hereinafter defined, the following words and expressions shall 

have the meaning as under: 

a) “BBJ” shall mean The Braithwaite Burn And Jessop Construction Company Limited 

having its registered office at 27, R. N. Mukherjee Road, Kolkata- 700 001. 

b) “TENDER” shall mean the proposal submitted by the Tenderer/ Bidder/ Supplier/ 

Dealer/ Agency in response to BBJ’s Notice of Invitation to this Tender Document. 

c) “ORDER” shall mean a written Work/ Purchase Order issued by BBJ. 

d) “TENDERER/ BIDDER” shall mean the firm or Company (hereinafter called Tenderer/ 

Bidder) who duly submits the tender after accepting all the terms & conditions of 

the tender document. 

e) “SUCCESSFUL BIDDER” whose tender has been finally accepted by BBJ. 

 

2. TECHNICAL SPECIFICATION 

The work should strictly be done in accordance with the relevant technical specification 

mentioned in this document as well as per relevant extracts from tender documents of 

BBJ Raw material, consumables, etc. should be strict as per relevant specification and as 

laid down in QAP and shall be used after approval of RVNL and/or RDSO and/or any 

other authorised agency of RVNL. 

 

3. WORKMANSHIP: 

The workmanship for the fabrication operations, Testing, Material shifting etc shall be 

closely monitored by the successful bidder’s supervisory staff as per the specification and 

as directed by the Engineer/ Engineer in charge of RVNL and/or RDSO and/or any other 

authorised agency of RVNL. Any work done by the successful bidder is found 

unsatisfactory or any major mismatch is observed at the time of erection at the site that 

should be rectified/ redone as per the instructions, immediately after notifying the 

successful bidder. If the successful bidder fails to do the rectification, the cost of 

recertification will be received from the successful bidder’s bill. Any rejection on grounds 

of quality shall be re-done at the successful bidder/ fabricator’s cost. 

 

4. TESTING OF WELDING  

Type of testing & frequency of testing will be as per the latest version of approved QAP/ 

WPSS/ WPQR/ technical specification etc. The testing & inspection percentage (for 

example RT/UT percentage) can vary to any extent. BBJ/ RVNL decision will be final and 

binding to all the parties. In case, welding fails to meet the acceptance criteria of the 

testing, the Successful bidder will do the rework at his cost and risk. 

 

5. QUANTITY OF WORK TO EXECUTE 

The total quantity of work as per Bill of Quantity (BOQ) can vary to any extent but the unit 

rate finalized will not change up to the completion of the project. 

 

6. DURATION OF WORK 

Time is the essence of this contract. Duration of work is 12 (twelve) months and the date 

of commencement will be considered the date of issue of Letter of Award (LOA).  

 

If the overall completion schedule needs to be extended due to any reason which is 

solely beyond the control of the successful bidder, the said extension of the completion 

schedule shall be granted without L.D. subject to the receipt of extension of completion 

schedule by BBJ from RVNL without L.D. 
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7. UNIT PRICE 

The unit rate of the work will be per MT. Price shall be inclusive of material, mobilization, 

demobilization, manpower, consumables cost, all cost of infrastructure, water, electricity, 

plant & equipment, all charges towards labour and supervisory charges, transportation, 

tools and tackles, consumables, POL, enabling & protection works, scaffolding, testing 

and all applicable Taxes & duties (excluding GST), insurance, statutory, incidental 

charges, supervision, overheads, profit, obtaining permissions from local bodies and any 

other charges that may be necessary to be incurred for successful completion of your 

scope of work of fabrication on time.  

 

8. VALIDITY 

The Rates for fabrication will be valid and remain firm for the entire duration of the work 

including extension granted if any. No revision/ alterations of unit rates shall be 

entertained. 

 

9. PRICE VARIATION 

No price variation is allowed in the contract. If any price variation clause appears in any 

part of the contract, the same should be treated as not applicable to this contract.  

 

10. TAXES & DUTIES 

The successful bidder shall be exclusively responsible for payment of all Taxes, Royalties 

etc. (except Goods and Service Tax) that may be levied from time to time according to 

the Laws & regulations now in force & also hereafter to be imposed, increased or 

modified from time to time. Nothing will be payable extra by the Company in respect of 

any duties/ taxes to be imposed on the procurement of materials for execution of the 

contract. 

 

10.1 Goods and Service Tax (GST) 

Without prejudice to the stipulation in General Conditions of Contract, the quoted price 

shall be exclusive of Goods and Service Tax. The GST as legally leviable & payable by the 

successful bidder under the provisions of applicable law/act shall be paid extra by BBJ 

as per the successful bidder’s bill. Bidders shall quote their rate after considering the input 

tax credit on their input materials and services.  

 

The bidders shall get registered with the GST authorities and the registration certificate 

shall be submitted along with the bid documents (techno-commercial). Bid without GST 

number shall be cancelled.  

 

At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced 

from the running bills at the rates prescribed. The GST (i.e. SGST, CGST or IGST) amount 

shall be shown separately in invoice and also submit proper Tax Invoice as per section 

31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by BBJ.  

 

The successful bidder shall raise their tax invoice in the regular interval as per contract 

condition and uploaded their supply invoice in GSTN Portal through GSTR-1 return with 

10th of next month. Mismatch in return of BBJ due to any reason attributable to the bidder, 

the same shall be recovered from the successful bidder’s bill. 

 

10.2 New Levies / Taxes 

In case Government imposes any new levy/ tax after awarding of the work during the 

tenure of the contract, BBJ shall reimburse the same at actual on submission of 

documentary proof of payment subject to the satisfaction of BBJ that such new levy/ tax 

is applicable to this contract. 
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11. SUBMISSION OF BILLS AND PAYMENTS 

A Tax Invoice based on monthly running account bill showing up to date, since previous 

and month in consideration work done quantities and values shall be submitted by the 

fabricator/ successful bidder monthly on or before the date fixed by BBJ for all works 

executed in the period of the month. Payment will be released stage-wise based on the 

monthly certified bill based on the weight of fabricated girder components. 

a) 50% (fifty per cent) of the accepted rate will be released within 45 (forty-five) days 

after fabrication of bridge components in black condition, span-wise complete in 

all respect as per approved drawing/material list duly inspected by BBJ, RVNL and 

RDSO and/or their authorised agents and after receipt of I.C. from RDSO and/or 

RVNL and their authorized agency. 

b) 40% (forty per cent) of the accepted rate will be released within 45 (forty-five) days 

after delivery of fabricated, metalized and painted bridge components complete 

in all respect span-wise at the site or it may be relaxed (only span wise delivery) at 

the discretion of the Engineer-in-Charge and after receipt of documents/ records 

as per the requirement of RDSO and RVNL and their authorised representatives 

including Railway duly signed by authorised personnel of fabricator, BBJ and RDSO/ 

RVNL/ Railway and their authorised representatives 

c) 5% (five per cent) of the accepted rate will be released within 45 (forty-five) days 

after erection or six months after delivery at site whichever is earlier.  

d) Balance 5% (five per cent) of the accepted rate will be released within 45 (forty-

five) days after submission and approval of reconciliation statement of raw steel 

and return of surplus steel and scraps to BBJ’s Allahabad project site or any other 

designated place.  

 

However, the successful bidder must submit a part reconciliation statement after the 

completion of 50% of the scope of work. 

                          

The amount payable to the fabricator/ successful bidder against the final bill shall be 

released only on submission of the following documents. 

i) No Claim Undertaking confirming that the “The Successful bidder" has no claims of 

any nature against the work order and/ or the work done against the work order. 

ii) Unconditional acceptance of the final bill and measurements entered therein 

iii) Unconditional Undertaking that The Successful bidder has complied in full with the 

Legal/ Statutory obligations with regard to the labour engaged by him on the job 

including payment of terminal benefits if any, and that he indemnifies BBJ of any 

obligation/ liability that may arise owing to any representation of any workmen 

employed by him. 

iv) A Clearance Certificate from BBJ confirming no short-fall of any material issued to 

him for the purpose of the work. 

 

12. METHOD OF MEASUREMENT 

Measurement of girder components will be done as per the material statement. The 

material statement will be prepared as per the actual shape and size of plates used in 

the girder components on the theoretical weight of the steel i.e. 7850 Kg/Cum. Weight 

of Sections, Structural Angles, Channels, Pipes etc. will be taken as per relevant IS code. 

No additional weight for weld etc. will be taken into account. The above weight will also 

be used for material reconciliation. 

 

13. QUANTITY VARIATION 

a)  There may be quantity variation during the actual execution of work.  

b)  If due to change in design/ drawing/ specification, there is any increase/ decrease 

in items/ quantities up to any extent of +/- 50% (plus/minus fifty per cent) of both, 
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payment will be made only for the actual work done with the same rate, terms and 

conditions of the original order on the successful bidder by BBJ duly certified by the 

Site In-Charge/BBJ, Prayagraj (Allahabad) Site, U.P. 

 

14. FREE ISSUE AND RECONCILIATION OF RAW STEEL 

Raw steel will be supplied by BBJ against the Bank Guarantee of the requisite value of 

steel to run the work smoothly as the work will be carried out at the successful bidder/ 

fabricator’s premises. 

 

Successful bidder should submit a bank guarantee of ₹10 crores issued by any 

Nationalised or Schedule Bank within 20 (twenty) days of receipt of LOA and before the 

start of the lifting of steel materials whichever is earlier, otherwise, LOA shall stand 

cancelled and EMD amount will be forfeited. Steel beyond ₹10 Cr. of initial BG will also 

be issued on submission of additional BG to the required value of steel.  

 

Free issue steel shall be supplied by BBJ to the successful bidder’s workshop. The 

fabricated bridge component will be delivered to the Allahabad site with his own 

transportation by the successful bidder. However, the unloading shall be done by BBJ at 

the site. 

 

Safekeeping of raw steel materials will be the fabricator’s responsibility. The steel and 

other free issue material supplied by BBJ will be used in the BBJ job only. Under no 

circumstances, the material supplied by BBJ shall be used in works other than BBJ. If it is 

found, then the value of the material with 2 times that value as penal charges shall be 

recovered from the successful bidder. 

 

(A) Wastage:  

(i) 0.50% (zero decimal five-zero per cent) weight of girder components as per 

actual shape & size of girder components as irreversible wastage and not to be 

returned. 

(ii) Cutting of plates will be based on the cutting plan given by BBJ and maximum 

wastage allowed is up to 4% (four per cent) including irrecoverable wastage, 

however, higher wastage may be allowed at the sole discretion and certification 

of Engineer-in-charge certifying with detail why more wastage has taken place 

with the proper record.  

 

Reconciliation of steel shall be done on completion of 50% of fabrication and 

subsequently on completion of the entire scope of work. Reconciliation of steel shall be 

deemed to be completed only after receipt of surplus steel and wastage to BBJ’s 

designated place at the Allahabad project site. 

 

The successful bidder shall be liable to return all surplus steel and scraps to BBJ in the form 

of scrap and off-cut and full-length steel within 3 months from the date of completion of 

the work. If the successful bidder fails to return the aforesaid surplus steel, BBJ shall recover 

the cost of surplus steel based on the prevailing market price on or about the date of 

completion or invoice value whichever is higher plus the cost of transportation of steel 

from the successful bidder’s work shop to BBJ’s premises in Allahabad/ other place plus 

clerkage charge @ 5% of the total value of steel and transportation cost thereof. 

 

Definition of Scraps & Offcuts: 

Sections: Anything less than 1m will be considered as Scrap and more than 1m & 

above it will be considered as Offcuts. 

Plate: Anything less than 0.25 Sq.M. will be considered as Scrap otherwise Offcuts.  
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Bidder should visit Bridge Sites at Allahabad before quoting the rate for the assessment of 

accessibility to bridge points for delivery of finished girder components.  

      

15. PERFORMANCE GUARANTEE 

(a) For due and faithful fulfilment of the contractual obligations, the successful bidder 

shall furnish a Performance Guarantee (PG) for an amount equivalent to 3% (three 

per cent) of the contract price/value of work order either by Bank Draft or in the 

form of Bank Guarantee. In the event, the Performance Guarantee is submitted in 

the form of Bank Guarantee the same should be from any Nationalized/ Scheduled 

Bank in the prescribed format of BBJ. The aforesaid Bank Guarantee should be 

submitted within 45 (forty-five) days from the date of issue of Letter of Acceptance 

(LOA). BBJ administration reserves the right to cancel the bid and withdraw the LOA 

if the PG is not submitted within 45 days.  

(b) Provided further that on specific request from the successful bidder, the said period 

of 45 (forty-five) days for submission of PG may be extended up to 75 (seventy-five) 

days from the date of issue of LOA at the sole discretion of the Competent Authority 

of BBJ. However, a penal interest of 15% (fifteen per cent) per annum shall be 

charged for the delay beyond 45 (forty-five) days, i.e. from the 46th day after the 

date of issue of LOA. In case the successful bidder fails to submit the PG even within 

the extended period, the aforesaid bid of the successful bidder shall be liable for 

rejection by the BBJ administration and the LOA shall stand withdrawn.    

(c) The P.G. shall be initially valid up to the stipulated date of completion plus 60 days 

beyond that. In case, the time for completion of work gets extended, the successful 

bidder shall get the validity of P.G. extended to cover such extended time for 

completion of work plus 60 days. 

(d) In case the successful bidder fails to submit the requisite Performance Guarantee 

(PG) within the stipulated period of 45 days or an extended period up to 75 days, 

as the case may be, from the date of issue of LOA, and his bid is consequentially 

cancelled and the LOA is withdrawn the defaulting successful bidder shall be 

debarred from participating in Re-Tender for that work and his EMD shall be forfeited.  

(e) The formal Work Order shall be issued/ contract agreement shall be executed within 

a reasonable time only after receipt of PG from the successful bidder. Till such time 

the work order is issued/ contract agreement is executed the successful bidder shall 

execute the work on the strength of LOA but no payment shall be made to the 

contractor without work order/ contract agreement. In the event, the bid is 

cancelled and LOA is withdrawn due to non-submission of PG, the successful bidder 

shall have no claim for the executed work if any as aforesaid.  

(f) The value of PG originally submitted by the successful bidder need not be changed 

for a variation of contract price/ work order value up to 25% (either increase or 

decrease). In case during the course of execution, the value of the contract 

increases beyond 25% of the original value, an additional Performance Guarantee 

amounting to 3% (three per cent) for the excess value over the original contract 

value shall be deposited by the successful bidder.  

(g) The Performance Guarantee (PG) shall be released after the physical completion 

of the work plus after completion of 60 days thereafter based on the 'Completion 

Certificate' issued by the competent authority stating that the contractor has 

completed the work in all respects satisfactorily. The Security Deposit shall, however, 

be released only after the expiry of the maintenance period/ defect liability period 

and after passing the final bill based on the 'No Claim Certificate' from the 

successful bidder.  

(h) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the 

Performance Guarantee shall be encashed. The balance work shall be got done 

independently without risk & cost of the failed successful bidder. The failed 

successful bidder shall be debarred from participating in the tender for executing 
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the balance work. If the failed successful bidder is a JV or a Partnership firm, then 

every member/ partner of such a firm shall be debarred from participating in the 

tender for the balance work in his/her individual capacity or as a partner of any 

other JV/partnership firm. 

(i) BBJ shall make a claim under the Performance Guarantee for which the BBJ is 

entitled under the Contract (notwithstanding and/or without prejudice to any other 

provisions in the Contract agreement) in any of the event occurs: 

(i) Failure by the successful bidder to extend the validity of the Performance 

Guarantee as described herein above, in which event BBJ may claim the full 

amount of the Performance Guarantee. 

(ii)  Failure by the successful bidder to pay BBJ any amount due, either as agreed 

by the contractor or determined under any of the Clauses/ Conditions of the 

Agreement, within 30 days of the service of notice to this effect by BBJ. 

(iii)  In the event of the Contract being rescinded under provisions of any of the 

clause/conditions of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the BBJ. 

 

16. SECURITY DEPOSIT: 

As security for the proper and faithful fulfilment of the obligation under the order, a 

Security Deposit equivalent to 5% (five per cent) of the Total Contract Value shall be 

deducted and should be kept valid till completion of the entire contract period plus 12 

(twelve) months i.e. up to end of Defect Liability Period. Security Deposit shall be in the 

following manner; 

 

The Earnest Money deposited by the successful bidder along with the tender will be 

retained by the BBJ as part of the Security Deposit. The balance amount to make up for 

the total amount of the Security Deposit may be deposited by the successful bidder in 

the form of a Demand Draft/ Pay Order or may be recovered by percentage deduction 

from the contractor’s bills.  

 

Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery 

shall be as under: 

(i) Security Deposit for work should be 5% (five per cent) of the Contract value and 

shall be recovered from the bill. 

(ii) The rate of recovery should be at the rate of 5% (five per cent) of the gross bill 

amount till the full security deposit is recovered. 

(iii) Security deposits will be recovered only from the bills of the contractor and no 

other mode of collecting SD such as SD in the form of instruments like BG etc., shall 

be accepted towards security Deposit. 

 

Security Deposit shall be returned to the contractor after completion of the entire Order 

plus 12 (twelve) months i.e. after the end of Defect Liability Period and subsequent to the 

following:  

a. After passing the final bill based on the “No Claim Certificate” with the approval of 

the Competent Authority. 

b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the 

concerned contractor. This certificate, inter alia, should mention that the work has 

been completed in all respects and that all the contractual obligations have been 

fulfilled by the contractor and that there is no due from the contractor to BBJ 

against the contract concerned.  

 

17. WORKING HOURS 

The fabricator/ sub-contractor/ the successful bidder has to work for 24 hrs to achieve 

the target. Adequate staff, supervisors, operators shall be provided by the fabricator/sub-
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contractor at his own cost. The fabricator/ sub-contractor/ the successful bidder will take 

care of all local, Regional, National level issues and environment for the workshop. In this 

regard compliance with Labour Laws is to be ensured. 

 

18. WATCH & WARD 

The fabricator/ sub-contractor/ the successful bidder is responsible for the watch and 

ward of the materials. The price quoted by the successful bidder is inclusive of the watch 

and ward expenses and no extra claim will be entertained for the deployment of watch 

and ward or loss, damage of machinery/materials at the work shop. BBJ shall not be 

liable for the loss or damage of any of the fabricator/ sub-contractor/ the successful 

bidder's equipment, machinery and temporary works. 

 

19. INSURANCE 

a) The successful bidder shall be responsible for making good to the satisfaction of BBJ 

any loss or damages to properties belonging to BBJ or being executed or being 

procured by RVNL if such loss or damages have occurred due to the successful 

bidder’s work. 

b) The successful bidder at his own cost shall take out, maintain and arrange for the 

provisions of the following insurance in such terms and of such duration and of such 

limits as shall be accepted during the performance of his obligations under the 

contract within 30 days from the start of work, failing which no RA bill payment will 

be made to him. 

c) The successful bidder shall secure insurance for the Plant and machinery deployed 

under Construction Plant and Machinery Policy and submit a copy of the policy to 

BBJ/ RVNL before the commencement of the work. 

d) Group Personnel Accident Insurance covering the successful bidder's employees 

will be arranged by the successful bidder. 

e) Any such other insurance as may be required of the successful bidder by statutory 

bodies and local law in the area of its operation will be the responsibility of the 

successful bidder. 

 

20. DEFECT LIABILITY PERIOD 

The successful bidder shall fully guarantee all work as per the scope of this tender/ order 

perform strictly in accordance with the drawings, specifications etc. The work shall be 

free from all defects. Should any work is not performed as intended or proved defective 

within a period of 12 (twelve) months from the date of receipt of the last consignment of 

the fabricated component at the site, the work shall upon notification of deficiency/ 

defect be promptly rectified by the successful bidder to the satisfaction of RVNL and/or 

RDSO and/or any other Inspection Agency appointed by RVNL without any delay and 

at no extra cost to BBJ.  

 

If the successful bidder fails to effect proper replacement within a reasonable time of 

receipt of BBJ’s notification to this effect, BBJ shall be free to take such corrective action 

at the successful bidder’s risk and cost. 

 

21. EMPLOYEES COMPENSATION INSURANCE 

The successful bidder shall submit proof of Employees Compensation Policy for all their 

workmen/ supervisors and any other person whom the successful bidder will deploy for 

our Project work before the commencement of the work.  

 

Workmen’s Compensation and Employer’s Liability Insurance: WC Policy/ Insurance shall 

be effected for all the employees of the successful bidder. If any of the work is sublet, the 

successful bidder shall require their Sub-Contractor to provide workmen’s compensation 
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and employee’s liability insurance for the latter’s employees, if such employees are not 

covered under the Sub-Contractor’s Insurance. 

 

22. PROVIDENT FUND 

The successful bidder will be required to cover all their workmen engaged by them under 

provident fund (P.F.) from the commencement of the work. The successful bidder will 

have to submit the challan of payment made towards P.F. for their labour and staff to 

BBJ’s Accounts department every month failing which no RA bill payment will be made. 

 

23. STATUTORY COMPLIANCE 

The successful bidder shall ensure strict compliance with all applicable labour laws 

including Minimum Wages Act, Payment of Wages Act, Industrial Disputes Act, Payment 

of Bonus Act, Contract Labour (Abolition & Regulation) Act, E.S.I. Act, P.F. Acts, Industrial 

Safety regulations, laws pertaining to use/storage of explosives for the work. The 

successful bidder shall submit to BBJ the required documents as proof. 

 

24. DOCUMENTATIONS 

The successful bidder is to maintain required documentation in registers as per RDSO 

standard B1- the latest revision pertaining to Fabrication Work to be carried out in his 

workshop in consultation with Engineer In-Charge. 

 

25. CONFIDENTIALITY OF DOCUMENTS 

The successful bidder shall treat all documents, specifications, drawings and contents 

therein as private and confidential. 

 

26. SUBLETTING OF WORK 

No part of Work Order nor any share or interest thereof shall in any manner of degree be 

transferred, assigned or sublet by the successful bidder/ the successful bidder directly or 

indirectly to any firm or corporation whatsoever without the prior consent in writing of 

BBJ/ RVNL. 

 

27. INSPECTION OF WORKS 

BBJ/ RVNL's/ RDSO’s representatives or Engineer-In-Charge will have full power and 

authority to inspect the works at workshop or site, at any time and the successful bidder 

shall afford or provide for Engineer-In-Charge every facility and assistance to carry out 

such inspection the successful bidder shall at all times during the usual working hours and 

all other times at which reasonable notice of the intention of Engineer-In-Charge or his 

representative to visit the works shall have been given, The successful bidder’s 

representative duly accredited in writing, be present for the purpose. 

 

28. ORGANIZATION CHART 

The successful bidder will submit his organization Chart showing the name, designation 

and experience of the personnel. 

 

29. SAFETY AND ENVIRONMENT AT SITE 

a) The successful bidder shall strictly abide by all safety standards, specifications, 

practices, rules and regulations in construction and also the instruction of our safety 

(EHS) Engineer. Any kind of unsafe action or unsafe method of work by the 

successful bidder’s workmen, which may lead to injury to the successful bidder’s 

workmen, will be viewed seriously and a penalty for the same will be levied on the 

successful bidder for such unsafe actions.  

b) The successful bidder will be responsible for the safety of their staff and employees 

of other agencies working in the successful bidder’s area of operation.  
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c) The successful bidder shall delegate the responsibility of implementation of safety 

rules to one of the successful bidder’s staff.  

d) All safety appliances required like safety helmets, safety belts, shoes, retro-reflective 

jackets and other Safety PPE, etc., shall be arranged by the successful bidder at the 

successful bidder’s cost.  

e) In the event of non-availability of such safety gadgets at the required point of time, 

we may, at the sole discretion of the Site in charge, procure such gadgets and issue 

the same to the successful bidder on a chargeable basis on actual plus 20% 

overhead charges. 

f) The successful bidder’s authorized representative shall attend all safety meetings 

convened by the site safety (EHS) Engineer and abide by his instructions and follow 

the site safety practices without failure. 

g) Night working: Utmost care shall be taken during night operations with proper 

illuminations and safety. 

h) Necessary COVID-19 precautionary measures have to be complied with by the 

successful bidder. 

 

30. GENERAL:  The Work Order shall be deemed to be effective only after the successful 

bidder 

 Submits Performance Guarantee 

 Submits bank guarantee of an equal amount of steel as per Work Order/ LOA from 

any Nationalised/ Scheduled Bank within India. In case of non-compliance LOA shall 

stand cancelled and EMD will be forfeited. 

 Submits Factory License 

 Submits ESI, PF, Group Insurance Certificate and other statutory requirements. 

 Submit proof for Insurance of Construction Plant & Machinery 

 Sign the work order/ LOA 

 

31. LIQUIDATED DAMAGES 

a) The time for the execution of the work shall be deemed to be the essence of the 

contract and the works must be completed not later than the date(s) as specified in 

the contract.  

b) If the contractor fails to complete the works within the time as specified in the contract 

for the reasons not attributable to the successful bidder, BBJ may, if satisfied, allow the 

successful bidder to complete the work for further extension of time without imposing 

LD. 

c) If the contractor fails to complete the works within the time as specified in the contract 

for the reasons attributable to the successful bidder, BBJ allows, if satisfied that the 

works can be completed within a reasonable short time thereafter, the successful 

bidder for further extension of time. On such extension, BBJ will recover from the bills of 

the successful bidder, as agreed damages, a sum equivalent to ½ (half) of 1% of the 

contract value per week or part of the week of any supplied equipment/services not 

delivered within stipulated time period or total order value in the case where part 

delivery is of no use to the purchaser, subject to a maximum limit of 10% for contract 

value up to 2 (two) lakh and 5% for contract value above 2 (two) lakh. 

d) For the purpose of this Clause, the contract value of the works shall be taken as the 

value of work as per contract agreement including any supplementary work 

order/contract agreement issued.  

e) Provided further, that if BBJ is not satisfied that the works can be completed by the 

successful bidder and in the event of failure on the part of the successful bidder to 

complete the work within the further extension of time allowed as aforesaid, BBJ shall 

be entitled to encash the successful bidder's Security Deposit and Performance 

guarantee and also rescind the contract, whether or not actual damage is caused 

by such default. 
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32. TERMINATION OF CONTRACT 

In the event, BBJ finds that the successful Bidder’s progress is consistently below the 

accepted pace based on the program scheduled mentioned in this document or fixed 

by BBJ and/or if the quality of works being executed by the successful Bidder falls below 

the expected standards laid down by BBJ, in such cases, in the interest of timely and 

successful completion of the project and to maintain the high quality of work, BBJ reserve 

the right to delete the Scope of Work of the successful Bidder, or, the entire balance work 

to be taken away from the successful bidder and BBJ shall be at liberty to get such works 

done/executed by any other agency/ agencies. Moreover, BBJ shall not be liable to pay 

any compensation or make good any damage/s or to effect any other payment to the 

present successful bidder for any ground whatsoever. 

 

The successful bidder shall be debarred from participating in the tender for executing 

the balance work. If the successful bidder is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the 

balance work in his/her individual capacity or as a partner of any other JV/ partnership 

firm. 

 

The defaulting successful bidder shall not be issued any completion certificate for the 

contract. 

 

All the statuary obligations including maintaining the all other local rules & regulations/ 

rules of local Govt. bodies should abide & complied by the successful Bidder and any 

consequence comes out from the act or omission of the successful Bidder which can 

result stoppage of work or the successful bidder fails to comply any of its respective 

Contractual obligation(s) within the stipulated time frame, in that event BBJ reserves the 

right to terminate the contract and to take any action against the successful bidder (such 

as forfeiture of EMD/ Security Deposit, encashment of Performance Bank Guarantee, 

non-payment/ forfeiture of RA Bills etc.) and the decision of BBJ in this respect shall be 

final. 

 

In the above situations, BBJ reserves the right to issue a notice in writing to that effect and 

if the successful bidder does not within seven days after the delivery to him of such notice 

proceed to make good his default in so far as the same is capable of being made good 

and carry on the work or comply with such directions as aforesaid of the entire 

satisfaction of the BBJ, then BBJ shall be entitled after giving 48 hours notice in writing to 

rescind the contract as a whole or in part or parts (as may be specified in such notice) 

and after the expiry of 48 hours’ notice, a final termination notice should be issued by BBJ. 

 

33. RESOLUTION OF DISPUTES AND ARBITRATION 

In case a dispute or difference of any kind whatsoever arises out of or relates to the 

Contract or ancillary/incidental as to the terms and conditions of it or relates to any 

matter for execution and/or performance of the Contract, between the parties to the 

Contract, it is a term of the agreement by and between the parties herein that before 

invoking arbitration, the aggrieved party shall first & foremost refer the matter to the 

Competent Authority of BBJ and the decision/ recommendation/ interpretation made 

by the said Competent Authority of BBJ shall be final & binding upon both the parties. 

  

On the failure of the procedure prescribed above or if a party is dissatisfied with the 

decisions/recommendations aforesaid, and notwithstanding anything else contained 

elsewhere, the aggrieved party may by notice in writing to the Competent Authority of 

BBJ clearly evince the intention to refer the disputes and differences that have arisen 

between the parties to Arbitration by the constitution of an Arbitral Tribunal. The Arbitral 



The Braithwaite Burn And Jessop Construction Company Limited 
(A Govt. of India Enterprise) 

eNIT/DGM(P-V)/FABRICATION/RVNL-ALLAHABAD/2154/63-2021  DATE: 06-Oct-2021 
 

TENDERER(S)                                             Page 24 of 60                                                           BBJ 

Tribunal shall consist of three Arbitrators, one each to be nominated by the respective 

parties and the third to be appointed by the nominated arbitrators. 

  

Pending submission of and/or decision on a dispute or difference as aforesaid or until the 

Arbitral Award is published, the parties (if the Contract is not terminated/cancelled) shall 

continue to perform all of their obligations under this Agreement and the Contract, 

without prejudice to a final adjustment in accordance with such award.       

  

The decision of the Arbitral Tribunal arrived at after hearing the parties shall be final and 

binding upon the parties. The Arbitration Proceedings shall be conducted in accordance 

with the Arbitration and Conciliation Act, 1996 or any statutory modifications or re-

enactments thereof. 

  

It is also agreed by the parties that the Arbitration Proceedings shall be conducted in the 

English language. The venue of Arbitration shall be Kolkata only and any proceedings 

arising out of this Agreement / Contract shall be subject to the jurisdiction of Courts at 

Kolkata. 

 

34. FORCE MAJEURE:  

If any time,  during the continuance of this contract, the performance in whole or in part 

by either party under obligation as per this contract is prevented or delayed by reasons 

of any war or hostility, the act of the public enemy, civil commotion, sabotage, fire,  flood, 

explosion, epidemic, quarantine restrictions, strike, lockout or acts of God (hereinafter 

referred to as “eventuality”), provided notice of happening of any such eventuality is 

given by either party to the other within 21 (Twenty) days of the date of occurrence 

thereof, neither party shall because of such an  “eventuality” be entitled to terminate this 

contract nor shall either party have any claim or damages against the other in respect 

of such non-performance or delay in performance and deliveries under the contract. 

The contract shall be resumed as soon as practicable after such “eventuality” has come 

to an end or ceased to exist.   

 

In case of any dispute, the decision of BBJ shall be final and conclusive, provided further 

that if the performance in whole or part of any obligation under this contract is prevented 

or delayed because of any such eventuality for a period exceeding 60 (Sixty) days, either 

party may at its options, terminate the contract.  

 

Provided that if the contract is terminated under this clause, the Purchaser shall be at 

liberty to take over from the supplier at a price to be fixed by the purchaser, which shall 

be final, all unused, undamaged and acceptable equipment, bought out components 

and other stores in the course of manufacture which may be in the possession of the 

Supplier at the time of such termination,  or such portion thereof as BBJ may deem fit 

except such equipment, as the Supplier may, with the concurrence of the Purchaser, 

elect to retain. 

 

35. NON-SCHEDULE ITEM OF WORK 

Settlement of rate of the extra item(s) of work which is/are not covered by the schedule: 

 

The Successful bidder shall notify any extra item(s) of work to BBJ immediately after he 

comes across the same during the execution of work and submits the rate for the same. 

Based on merit, BBJ shall take up with RVNL for settlement of the rate of the extra item(s) 

of work. If RVNL admits the said extra item(s) of work and settles the rate thereof then BBJ 

shall also admit the said extra item of work for the successful bidder and pass on 90% of 

the rate settled by RVNL. 
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36. Additional Special Condition/ Technical Conditions as incorporated by RVNL is enclosed 

at Annexure-A and shall be an integral part of the tender document.   

 

37. IMPORTANT NOTES; 

 

(A) BBJ reserves the right to: 

(i) Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 

(ii) Cancel tender at its discretion without assigning any reasons whatsoever.  

(iii) Increase/ decrease/ alter the job description/ scope of work with the 

corresponding change in the value of the contract. 

(iv) Postpone or extend the above-mentioned date, split and distribute the work 

among more than one bidder without assigning any reason whatsoever.  

(v) May ask for further qualification during techno commercial scrutiny of bids 

received. 

(vi) BBJ shall not be responsible for any delay, loss, damage for bids sent by post. 

(vii) BBJ shall not be liable for any expenses incurred by the bidder for delivery of 

materials or during the preparation of bid irrespective of whether it is accepted 

or not. 

(viii) Canvassing i.e. soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable 

to have his bid rejected summarily.  

(ix)  If the bidder deliberately gives any wrong information in his tender to create 

circumstances for the acceptance of his bid, BBJ reserves the right to reject such 

application.  
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PRE-CONTRACT INTEGRITY PACT 

 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _______ 

day of the month of _______ 20….., between on one hand, THE BRAITHWAITE BURN & JESSOP 

CONSTRUCTION COMPANY LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata – 700 001 

(hereinafter called the “BUYER”, which expression shall mean and include, unless the contest 

otherwise requires, its successors in office and assigns) of the First Part and M/s 

____________________________  represented by Sri _________________________ (Designation) 

(hereinafter called the “BIDDER/Seller” which expression shall mean and include, unless the 

context otherwise requires, his successors and permitted assigns) of the Second Part. 

 

WHEREAS the BUYER proposes to execute for this eNIT and the BIDDER/Seller is willing to offer/has 

offered the same and WHEREAS the BIDDER is a private company/public 

company/Government undertaking/partnership/registered export agency, constituted in 

accordance with the relevant law in the matter and the BUYER is a PSU performing its function 

on behalf of the President of India. 

 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract 

to be entered into with a view to:- 

 

Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and 

 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 

the contract by providing assurance to them that their competitors will also abstain from bribing 

and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 

officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the BUYER 

 

1. The BUYER undertakes that no official of the BUYER, connected directly or indirectly with 

the contract, will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any 

other advantage from the BIDDER, either for themselves or for any person, organization or 

third party related to the contract in exchange for an advantage in the bidding process, 

bid evaluation, contracting or implementation process related to the contract. 

 

1.1 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all 

BIDDERs the same information and will not provide any such information to any particular 

BIDDER, which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs. 

1.2 All the officials of the BUYER will report to the appropriate Government Office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with full and verifiable facts and the same is prima facie found to be 

correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed 
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fit, including criminal proceedings may be initiated by the BUYER and such a person shall 

be debarred from further dealings related to the contract process. In such a case while an 

enquiry is being conducted by the BUYER the proceedings under the contract would not 

be stalled.  

 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following:- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift consideration, 

reward, favour, any material or immaterial benefit or other advantages, commission, fees 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with 

the bidding process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation 

of the contract.  

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit 

or other advantages, commission, fees brokerage or inducement to any official of the 

BUYER or otherwise in procuring the Contract or forbearing to do or having done any act 

in relation to the obtaining or execution of the contract or any other contract with the 

Government/the Company for showing or forbearing to show favour or disfavour to any 

person in relation to the contract or any other contract with the Government/the 

Company. 

3.3*  BIDDERs shall disclose the name and address of agents and representatives and Indian 

BIDDERs shall disclose their foreign principals or associates. 

3.4*  BIDDERs shall disclose the payments to be made by them to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

3.5* The BIDDER further confirms and declares to the BUYER that the BIDDER is the original 

manufacturer/integrator/authorized government-sponsored export entity of the defence 

stores and has not engaged any individual or firm or company whether Indian or foreign 

to intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries, 

whether officially or unofficially to the award of the contract to the BIDDER, nor has any 

amount been paid, promised or intended to be paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation.  

3.6 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends 

to make to officials of the BUYER or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.  

3.7 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

3.8 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

3.9 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the BUYER as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained 

in any electronic data carrier. The BIDDER also undertakes to exercise due and adequate 

care lest any such information is divulged. 

3.10 The BIDDER commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.11 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 
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3.12  If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the BIDDER, 

either directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, 

if any relative of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the 

same shall be disclosed by the BIDDER at the time of filing of tender. The terms ‘relative’ for 

this purpose would be as defined in the Companies Act 2013. 

3.13 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the BUYER. 

 

4.     Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country 

in respect of any corrupt practices envisaged hereunder or with any Public Sector 

Enterprise in India or any Government Department in India that could justify BIDDER’s 

exclusion from the tender process. 

  4.2 The BIDDER agrees that if it makes an incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract if already awarded, can be 

terminated for such reason. 

 

5.     Earnest Money Deposit (Security Deposit) 

5.1 While submitting a commercial bid, the BIDDER shall deposit an amount Rs.20,00,000/- 

(Rupees Twenty Lakhs only) as Earnest Money /Security Deposit, with the BUYER through 

any of the following instruments: 

(i) ‘Demand Draft’ or ‘Pay Order’ in favour of “The Braithwaite Burn and Jessop 

Construction Company Limited.” payable at “Kolkata”. 

(ii) A confirmed guarantee by an Indian Nationalised/Scheduled Bank, promising 

payment of the guaranteed sum to the BUYER on-demand within three working days 

without any demur whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instrument.  

5.2 The Earnest Money/Security Deposit shall be valid up to a period of five years or the 

complete conclusion of the contractual obligations to the complete satisfaction of both 

the BIDDER and the BUYER including warranty period, whichever is earlier. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Work Contract that the provisions of Sanctions of 

Violation shall be applicable for forfeiture of Performance Bond in case of a decision by 

the BUYER to forfeit the same without assigning any reason for imposing a sanction for 

violation of this Pact. 

5.3 No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit 

for the period of its currency. 

 

6.   Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or anyone employed by it or acting 

on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER 

to take all or any one of the following actions, wherever required:- 

(i) To immediately call off the pre-contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with other 

BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 

Performance Bond (after the contract is signed) shall stand forfeited either fully or 

partially, as decided by the BUYER and the BUYER shall not be required to assign any 

reason, therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
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(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of 

India, while in case of a BIDDER from a country other than India with interest thereon 

at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from 

the BUYER in connection with any other contract for any other stores, such 

outstanding payment could also be utilised to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to 

pay compensation for any loss or damage to the BUYER resulting from such 

cancellation/rescission and the buyer shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of India/the Company for a minimum period of five years which may 

be further extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing a sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) 

of this pact also on the Commission by the BIDDER or anyone employed by it or acting on 

its behalf (whether with or without the knowledge of the BIDDER) of an offence as defined 

in chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 

other statute enacted for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 

BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

sub-systems at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU and if it is found at any stage that 

similar product/systems or subsystems were supplied by the BIDDER to any other 

Ministry/Department of the Government of India or a PSU at a lower price, then that very 

price, with due allowance for elapsed time, will be applicable to the present case and the 

difference in the cost would be refunded by the BIDDER to the BUYER if the contract has 

already been concluded. 

 

8. Independent Monitors 

8.1 The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this 

Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 

Monitors to be given).  

8.2 The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. 

8.3 The monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently. 

8.4 Both parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the BUYER. 
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8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the BUYER including that provided by the BIDDER. The BIDDER 

will also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same applies to 

Subcontractors. The Monitor shall be under contractual obligation to treat the information 

and documents of the BIDDER/ Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all meetings amongst all 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the Monitor the option 

to participate in such meetings. 

8.8 The Monitor will submit a written report to the designated Authority of BUYER/Secretary in 

the Department within 8 to 10 weeks from the date of reference or intimation to him by 

the BUYER/ BIDDER and should the occasion arise, submit proposals for correcting 

problematic situations. 

 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of a 

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Account of the BIDDER and the BIDDER shall provide necessary 

information and documents in English and shall extend all possible help for the purpose of 

such examination. 

 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian law. The place of performance and jurisdiction is the seat of 

the BUYER. 

 

11. Other legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 

civil or criminal proceedings. 

 

12. Validity  

12.1 The validity of this Integrity Pact shall be from the date of its signing and extend up to 5 

(five) years or the complete execution of the contract to the satisfaction of both the BUYER 

and the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is 

unsuccessful this Integrity Pact shall expire after six months from the date of the signing of 

the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement with 

their original intentions.  

 

13. The parties hereby sign this integrity Pact at ___________________ on _________ 

 

BUYER       BIDDER 

 

Name of the Officer:____________________            CHIEF EXECUTIVE OFFICER 

Designation:            ____________________                      _____________________ 

 

Witness       Witness 

1.  __________________________________  1._________________________________ 

2.  __________________________________  2._________________________________ 

      * Provisions of these clauses would need to be amended and/or deleted in line with the 

policy of the BUYER in regard to the involvement of Indian agents of foreign suppliers. 
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SECTION – V 

 

TENDER FORMS & FORMATS 
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ANNEXURE-I 

LIST OF DEVIATIONS 

 

SL. 

NO. 

BBJ’S eTENDER 

CLAUSE NO. 
BIDDER’S DEVIATED CONDITIONS 

(1) (2) (3) 

1.  

 

NIL 

 

 

 

2. 

3. 

4. 

5. 
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ANNEXURE-II 

FORMAT 

 

CERTIFICATE 

(TO BE SUBMITTED ON SUB-CONTRACTOR’S LETTERHEAD) 

REF.:                                                                                    DATE: 

 

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION WORK   

OF RVNL-ALLAHABAD PROJECT AT UTTAR PRADESH STATE 

 

 

This is to certify that we have complied with all the Statutory Obligations for our workmen 

engaged for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. 

contribution and other benefits as per prevailing Labour Laws and other Statutes/Rules in 

the State of CHHATTISGARH. 

  

We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 

CO. LTD. regarding the compliance of all statutory requirements of Labour Laws as stated 

above. THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. will have no 

responsibility in this regard. 

 

 

(Authorized Signatory) 

Signature with Office Seal 
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ANNEXURE-III 

  (TENDER FORM FIRST SHEET) 

 

TENDER NO: eNIT/DGM(P-V)/FABRICATION/RVNL-ALLAHABAD/2154/63-2021 Dt. 06-Oct-2021 

 

NAME OF WORK: FABRICATION, METALIZING, PAINTING & TRANSPORTATION OF 6X76.2M 

SPAN FOR BRIDGE OVER RIVER GANGA AT ALLAHABAD BETWEEN JHUSI 

AND DARAGANJ STATION OF NER IN THE STATE OF UTTAR PRADESH, INDIA  

 

Approx. Value (Tender Value) = Rs.17.00 CR. 

 

TO 

THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED 

27, RAJENDRA NATH MUKHERJEE ROAD, 

KOLKATA – 700001 

 

1. I/We .………………………… have read the various conditions to tender attached hereto 

and hereby agree to abide by the said conditions.  I/We also agree to keep this tender 

open for acceptance for a period of 120 days from the date fixed for opening the same 

and in default thereof.  I/We will be liable for forfeiture of my/our “Earnest Money”.  I/We 

offer to do the work at the rates quoted in the attached Schedules and hereby bind 

myself/ourselves to complete the work in all respects within 12 (twelve) months from the 

date of issue of letter of acceptance of the tender. 

 

2. I/We ……………………………also hereby agree to abide by the (i) Railway General 

Conditions of Contracts and Standard Special Conditions of Contracts, 1998 (ii) Unified 

Standard Specification works & materials 2010 (iii) Special Conditions and Specifications 

attached with the tender & (iv) United Schedule of Rates (for Works and Materials) of 

Railway, 2010 edition corrected up to date. 

 

3. A sum of Rs.20,00,000.00 is hereby forwarded as earnest money. The full value of the 

earnest money shall stand forfeited without prejudice to any other rights or remedies, if: 

(a) I/We do not execute the contract, within seven days after receipt of notice 

issued by the BBJ that such documents are ready, or  

(b)  I/We do not commence the work within ten days after receipt of the orders to 

this effect 

(c) I/We withdraw or modify my/our offer within the validity date of the tender. 

 

4. Once the acceptance of the tender is communicated to us a legal and enforceable 

contract comes into being.  If in accordance with the letter of the acceptance I/We fail 

to commence work within the period stipulated in the acceptance letter and fail to 

execute the formal agreement, I/We shall be liable for breach of the contract and the 

consequences of breach of any of the conditions of the contract shall entitle BBJ 

Administration to have work/job executed at my/our risk and cost and to claim extra 

cost/expenditure sustained by the BBJ Administration. 

 

Signature of Witnesses  

1.     Address 

 

2                                                        Address 
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ANNEXURE-IV 

(A) Experience: 

(i) No. of years the firm has been in operation under its: 

present name. 

  

(ii) Details of work executed/being executed by the tenderer: 

in the last seven years. 

  

(iii) Testimonials from Clients Company on various works: 

Executed/being executed for the last ten years (with documentary proof). 

 

 

(Details of works executed/under execution in the last seven years) 

 

Sl. 

No. 

Name of work & 

W/O number 

Clients Address Executed/ 

Contract 

value 

Specified 

date of 

completion 

Present status/ 

completed on 

   

 

 

   

 

(B) Financial Position: 

(i) Financial Turnover during the last three years (Copies of Audited Annual report, 

Accounts or a statement duly certified by chartered accountants or Authenticated 

payment record of Railway should be enclosed). 

 

Year Turnover (Rs. in lakhs) 

2017 - 18  

2018 - 19  

2019 - 20  

 

(C) Technical Capability: 

(i) List of tools, Plants, equipment and machinery available with the tenderer along 

with their value (A copy approved Assessor's Certificate to be enclosed).  

 

(ii) Name, qualifications of the technical Supervisors and staff under the employment 

of the tenderer and organization on hand and proposed to be engaged for the 

subject work (Authenticated by a Chartered Accountant). 

 

(iii) Other facilities available with the tenderer not covered hitherto: 

 

(D) Any other details that the tenderer may like to furnish to substantiate their financial and 

technical ability to undertake this work and complete the same within the stipulated 

period of completion.  
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ANNEXURE-V 

 

Following documents are required to be submitted along with the tender by the tenderer(s) 

for consideration of BBJ. 

 

Documents to be submitted with the Tender 

 

Sl. No. Item 
Document Format 

 

1 Company Profile 
Proforma – I 

 

2 

Details of contractual payments received during last 

seven years (i.e. current year & four previous financial 

years) 

Proforma – II, IIA & IIB 

 

 

3 

Details of fabrication machinery, tools & plants, 

vehicles etc. available on hand and proposed to be 

utilized in work. 

Proforma – III 

4 

Details of Technical and other Key Personnel 

available on hand and proposed to be engaged in 

work. 

Proforma – IV 

5 Details of Court Cases during the last four years. Proforma – V 

6 Details of Arbitration if any (in last 5 years) Proforma – VI 

7 
Broad plan of execution of this work within the 

stipulated completion period. 
Proforma – VII 

8 Comprehensive Organizational Chart Proforma –VIII 

 

 

PROFORMA - I 

COMPANY PROFILE 

Sl. No. Item Details 

1 Full name of the contractor/construction firm 

and year of establishment 

 

2 Registered Head Office Address: with 

Telephone/fax/e-mail 

 

3 Branch Office in India Address: with 

Telephone/fax/e-mail 

 

4 Constitution of the firm: 

(Copy of full details including Memorandum 

and articles of Association, registered 

partnership deed and power of attorney 

holder etc. to be enclosed) 

 

5 Particulars of registration: with 

Government/semi Government Organisation: 

(copy to be enclosed) 
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PROFORMA-II 

 

DETAILS OF CONTRACTUAL PAYMENTS RECEIVED DURING LAST SEVEN YEARS (i.e.  CURRENT 

YEAR & THREE PREVIOUS FINANCIAL YEARS) 

 

Sl. No Financial 

Year 

Contractual 

payments 

received 

Name of the 

employer/client with 

full postal address& 

Telephone no & Fax 

No 

Documentary proof regarding 

contractual payments (enclose 

a copy of letter/statement 

separately for each work year 

wise and indicate Annexure 

No. in the column) 

1 2 3 4 5 

 

 

 

2017-18    

 2018-19 

 

 

   

 2019-20 

 

 

   

 

PROFORMA- IIA 

 

STATEMENT OF WORKS IN PROGRESS 

 

Tenderer(s) should furnish information as per the proforma given below for the 

firm/company and for each member (in case of a joint venture) on their current 

commitments on all contracts that have been awarded, or for which letter of acceptance 

has been received, or for the contracts approaching completion, but for which an 

unqualified, full completion certificate is yet to be issued.    

 

SL. 

NO 

Name 

of 

work 

Date 

of 

award 

Contract 

No & 

date 

Name & 

Address of 

Client 

(including 

Tel./Fax 

No.) 

Contract 

value (in Rs.) 

Original/ 

Revised 

Date of 

Completion 

Original/ 

Revised 

Total 

payment 

received 

1 2 3 4 5 6 7 8 

1 

 

       

2 

 

       

3 

 

       

 

NB:  

1)  If any one or more of the detailed information furnished in the tenderer’s documents is 

proved to be false at any stage, the contractor/ firm will be debarred then and there, 

from all the commitments connected with the tender and his/their tender/contract will 

be rejected/terminated and further action will be taken as per extant rules. 

2)   Separate sheet may be used for furnishing the above information, if necessary. 
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PROFORMA-IIB 

 

STATEMENT OF WORKS ABANDONED/LEFT INCOMPLETE 

 

Tenderer(s) should furnish the information as per proforma given below for the firm/ 

company for the last seven years ending 31.03.2018. 

 

Sl.

No

. 

Name 

of the 

work 

Date 

of 

award 

of 

work 

Contract 

No.& 

date 

Name & 

address of 

Client 

(including 

Tel./Fax 

No. 

Contrac

t value 

in (Rs.) 

Original/ 

Revised 

Percentag

e of work 

executed 

Month & 

year since 

abandoned 

Reason for 

abandonin

g the work 

1 2 3 4 5 6 7 8 9 

1  

 

       

2  

 

       

3  

 

       

4  

 

       

5  

 

       

6  

 

       

7  

 

       

8  

 

       

9  

 

       

10  

 

       

 

       NB:  

 

1) If any one or more of the detailed information furnished in the tenderer’s documents is 

proved to be false at any stage, the contractor/ firm will be debarred then and there, 

from all the commitments connected with the tender and his/their tender/contract will 

be rejected/terminated and further action will be taken as per extant rules. 

 

2) Separate sheet may be used for furnishing the above information, if necessary. 
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PROFORMA-III 

 

DETAILS OF TOOLS & PLANTS, VEHICLES ETC. 

AVAILABLE ON HAND AND PROPOSED TO BE UTILIZED IN WORK 

 

Sl. 

No

. 

Description 

of 

equipment 

Number 

available 

(Owned/ 

hired) 

Date of 

purchase 

Date of 

manufa

cture 

Mak

e 

How 

driven (i. 

e) Petrol/ 

Diesel 

/ 

electrical 

Conditio

n of the 

equipme

nt 

Where the 

equipment 

can be 

inspected 

1 2 3 4 5 6 7 8 9 

         

         

         

         

 

NB:  

1) The agency will preferably be required to deploy one more machine each of the above 

descriptions as standby to ensure that the minimum above-mentioned scale of machines is 

working at all times. 

 

2) Failure to deploy the above equipment as per mutually agreed programme shall attract 

penalty @ Rs.10,000/- per day of delay for each equipment at S. No.1 to 6 & @ Rs.5,000/- per 

day for other machines. 

 

 

 

PROFORMA-IV 

 

DETAILS OF TECHNICAL AND OTHER PERSONNEL’S AVAILABLE ON HAND & PROPOSED TO BE 

ENGAGED IN WORK 

 

Sl. 

No

. 

Name Ag

e 

Technical 

qualification(s) 

Position 

with the 

tenderer 

Commencemen

t of present 

employment 

Total 

experien

ce 

Emolument

s 

1 2 3 4 5 6 7 8 
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PROFORMA-V 

 

LIST OF COURT CASES DURING LAST 5 YEARS 

 

Sl 

No. 

Name 

of work 

Value 

of 

work 

Name of 

Client 

Deptt. 

Name of 

the Court 

Date of the 

institution 

of the case 

The 

relief 

sought 

from 

the 

Court 

Brief 

reason 

of 

dispute 

Final/ 

Present 

position 

of the 

case 

1 2 3 4 5 6 7 8 9 

  

 

 

       

  

 

 

 

       

  

 

 

       

         

 

 

         

 

 

 

 

PROFORMA-VI 

LIST OF ARBITRATION CASES DURING THE LAST 5 YEARS. 

 

Sl 

No. 

Name of 

work 

Value of 

work 

Name of 

Client 

Deptt. 

Amount 

and date 

of claim 

preferred 

The 

claim of 

Deptt. if 

any 

Brief 

reasons for 

disputes 

Final/ 

The 

present 

position of 

the case 

1 2 3 4 5 6 7 8 
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PROFORMA-VII 

 

        BROAD PLAN OF EXECUTION OF THIS WORK WITHIN THE STIPULATED COMPLETION PERIOD 

 

Sl.No Activity Period of completion in months 
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PROFORMA-VIII 

COMPREHENSIVE ORGANISATIONAL CHART 

AGENCY’S FAMILIARIZATION 

 

NAME OF WORK: FABRICATION, METALIZING, PAINTING & TRANSPORTATION OF 6X76.2M 

SPAN FOR BRIDGE OVER RIVER GANGA AT ALLAHABAD BETWEEN JHUSI 

AND DARAGANJ STATION OF NER IN THE STATE OF UTTAR PRADESH, INDIA.  

 

  

I/We hereby solemnly declare that I/we have visited the site of the above work and have 

familiarized myself/ourselves with; 

 

 Topography of the area and existing Road network (highways & Village, Pucca & 

Kacha) and availability of Service Roads. 
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SECTION – VI 

 

GENERAL CONDITION OF THE CONTRACT 
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GENERAL CONDITION OF THE CONTRACT                   GCC-1 

1.0 DEFINITION: In the contract, as defined under, the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires:- 

i) “OWNER” shall mean the Authority through whom the project is being financed. 

ii) The “ACCEPTING AUTHORITY” shall mean the CHAIRMAN & MANAGING DIRECTOR, BBJ, 27, 

R. N MUKHERJEE ROAD, KOLKATA – 700 001. 

iii) “OWNER”/ “CLIENT” / “PRINCIPAL CONTRACTOR” / “IRCON/ SEC RAILWAY” means IRCON/ 

SEC RAILWAY International Limited. 

iv) The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY shall mean 

individual or firm or company whether incorporated or not, undertaking the works and shall 

include legal representatives or such individual or persons composing such firm or 

unincorporated company, or successors of such individual, firm or company, as the case 

may be and permitted assigns of such individual or firm or company.  

The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY to be selected 

by means of BBJ’s Notice Inviting e-Tender (eNIT) i.e. this e-tender document and 

acceptance of LOI/Work order thereof and the formal agreement of execution of work 

between BBJ and Sub-Contractor together with all documents referred to therein including 

all applicable conditions with appendices and any schedule of items, quantities and rates. 

All these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

v) The “TENDER DOCUMENT” means the form of e-tender, the applicable clause, schedule 

and/or additional conditions, the conditions and the specifications and /or drawings as 

referred to in the tender documents and as may be referred for the execution of works.   

vi) The “Works” shall mean the works to be executed in accordance with the contract or part(s) 

thereof as the case may be and shall include all extras of additional, altered or substituted 

works or temporary and urgent works as required for the performance of the Sub-Contractor. 

vii) The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of quantities 

/ Bill of quantity (BOQ) arrived on the basis of item rate quoted & acceptable to BBJ by the 

bidder for various items. 

viii) A “DAY” shall mean a day of 24 hours starting from midnight to midnight irrespective of the 

number of hours worked in the day. 

ix) “ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer appointed 

by BBJ or his duly authorized representative who shall direct, supervise and be In-Charge of 

the works for purposes of this contract. 

x) “FORCE MAJEURE” shall mean War, Invasion, Revolution, Riots, Sabotage, Lockouts, Strikes, 

work shutdowns imposed by Government Acts or Legislature or other authorities, Act of God, 

Epidemics, Fires, Earth-Quakes, Floods, Explosions or any other acts or events whatsoever 

which are beyond the control of the Sub-Contractor and which shall directly or indirectly 

prevent the execution of work within the time specified in the agreement. 

xi) “SCHEDULE(S)” referred to in these conditions shall mean the relevant schedule(s) of work 

and quantity annexed to the tender document by BBJ or the standard schedule of rates 

prescribed by BBJ and the amendments thereto issued from time to time. 

xii) The “SITE” shall mean the lands and/or other places on/under/in or through which the work 

is to be executed under the contract including any other lands or places provided by BBJ 

for the purpose of execution of the contract. 

xiii) “TEMPORARY WORKS” shall mean all the temporary works of every kind required for the 

execution, completion or maintenance of the work.  

xiv) “URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-In-

Charge, becomes necessary during the progress of the work to obviate any risk of accident 

or failure or which become necessary for security.   
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GENERAL CONDITION OF THE CONTRACT           GCC-2 

xv) A “WEEK” shall mean seven days without regard to the number of hours worked on any day 

in that week. 

xvi) “APPROVED” and “DIRECTED” means the approval or direction of the Chairman & Managing 

Director (CMD), BBJ or the person authorized by him for the particular purpose. 

xvii) The “DATE OF COMPLETION” is the date or dates for completion of the work or any part of 

the works set out in or ascertained in accordance with the individual work order and the 

tender documents or any subsequent agreed agreement thereto. 

xviii) “SPECIFICATION” shall mean the specifications for materials of work in the special condition 

or in drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints 

thereof annexed to the contract and shall include any modification of such drawings and 

further drawings as may be issued by the Engineer-In-Charge from time to time. 

xix) “CONSTRUCTIONAL PLANT” shall mean all appliances or items of whatsoever nature required 

for the execution, completion or maintenance of the works or temporary works (as 

mentioned in the tender document) but does not include materials or other things intended 

to form or forming part of the permanent work. 

xx) “PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months 

maintenance from the date of completion of the Works certified by the Engineer-In-Charge. 

xxi) Words importing the singular number shall also include the plural and vice-versa where the 

context requires. 

xxii) The headings and marginal headings in these general conditions are solely for the purpose 

of facilitating reference and shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the contract. 

xxiii) “COST”- The word cost shall be deemed to include all costs related to the establishment, 

labour, material, transport, all taxes & duties and levies etc. applicable to the execution of 

the entire job;  

2.0 EXPERIENCE CRITERIA: The bidder must have adequate past experience of work of similar 

nature as defined in Instruction to Bidder, the documentary evidence of which need to be 

furnished. 

3.0 SUBMISSION OF BID: Bids to be submitted online on CPPP’s website in a two-bid system: 

i) TECHNO-COMMERCIAL BID: 

Scanned copy of the EMD, Cost of Tender and other documents, as stated in the Instruction 

to Bidder section of this eNIT, are to be uploaded in CPPP portal (https:// 

eprocure.gov.in/eprocure) and hard copies of all documents including physical instrument 

(EMD & Cost of Tender in original) are required to put into a sealed envelope superscribing 

“TENDER NOTICE NO.” and “TECHNO-COMMERCIAL PART” and addressed to DGM (P-V), The 

Braithwaite Burn & Jessop Construction Company Limited.  

ii) PRICE BID:  

Properly filled up Schedule of Rate / BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP 

website and hard copy of the same put into a separate sealed envelope duly signed with 

an official stamp to be sent to BBJ’s Office, superscribing “TENDER NOTICE NO.” and “PRICE 

PART” and sent to DGM (P-V), The Braithwaite Burn & Jessop Construction Company Limited.  

Price bid of only those bidders will be opened whose Techno-commercial offers are found 

to be qualified and acceptable to BBJ. 

All applicable duties, taxes, fees and other levies payable by the Sub-Contractor under the 

contract or any other cause shall be included in the quoted prices. 

4.0 BBJ reserve the right to accept or reject any tender either wholly or partly or to distribute the 

work among more than one bidder without assigning any reason whatsoever. 
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5.0 EXECUTION OF WORK: 

a) SUB-CONTRACTOR’S UNDERSTANDING: 

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied 

as to the nature and location of the work, the configuration of the ground, the character, 

quality and quantity of the materials to be encountered, the character of equipment as 

facilities needed preliminary to and during the execution of the works, the general and local 

conditions, availability of materials, the labour conditions prevailing therein and all other 

matters which can, in any case, affect the work under the contract. 

b) COMMENCEMENT OF WORK: 

i) The date of commencement will be considered from the date of issue of LOI/Date of issue 

of 1st Set of detail drawings/ date of issue of 1st lot of steel whichever is earlier. If the Sub-

Contractor commits default in commencing execution of the work as aforesaid, BBJ shall, 

without prejudice to any other right or remedy, be at liberty to forfeit the Earnest Money 

Deposit (EMD), Performance Guarantee and any other dues belongs to them absolutely. 

 ii) No compensation shall be allowed for any delay caused in the starting of the work on 

account of any acquisition of land or delay in according sanction to estimates or drawings 

etc. or issuing drawings. 

c) COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS: 

The Engineer-In-Charge shall direct the order in which the several parts of the works shall 

execute and the Sub-Contractor shall execute without delay all orders given by the 

Engineer-In-Charge from time to time but the Sub-Contractor shall not be relieved thereby 

from responsibility for the due performance of the works in all respects. 

d) ALTERATIONS TO BE AUTHORISED: 

No alterations or addition to or omission or abandonment of any part of the works shall be 

deemed authorised except under instructions from the Engineer and the Sub-Contractor 

shall be responsible to obtain in writing such instruction in each and every case. 

e) EXTRA WORKS: Should work over and above those included in the contract requirements to 

be executed at the site, the Sub-Contractor shall have no right to be entrusted with the 

execution of such works which may be carried out by another Sub-Contractor or Sub-

Contractors or by any other means at the option of  BBJ. 

f) VARIATION IN QUANTITIES: 

i) The BBJ reserves the right to alter the designs and drawings. If due to change in the drawing 

or design or for other reasons, there be variations, resulting in increase or decrease in 

quantities, payment will be made only for the actual quantities executed at the ordered 

rates, subject to getting approval of the same from the principal client. If there is sufficient 

cause, BBJ may grant an extension of the date of completion suitably. Such circumstance, 

shall in no way affect or vitiate the contract or alter the character thereof or entitle the Sub-

Contractor to damages or compensation therefore except as provided for in this contract. 

ii) BBJ reserves the right to split the total quantity of work as mentioned in the BOQ among 2 

(two) or more sub-contractors depending on the situation. The sub-contractor cannot 

object or be entitled to any claim in the event of a reduction in the actual quantity. 

iii) In the event of any reduction in the quantity or omission of any item in the BOQ to be 

executed for any reasons whatsoever, the sub-contractor shall not be entitled to any 

compensation, but shall be paid only for the actual amount of work done. 

iv) The unit rate quoted by the bidder will stand unchanged, in case of variation (+/-) of 

quantities up to any extent. 

 v) The quantities of each item of work furnished in BOQ are approximate and are intended for the 

guidance of bidder / sub-contractors. In actual execution of work, there may be some increase in 

the quantities specified, such variation shall in no degree affect the validity of the contract and it 

shall be performed by the Sub-Contractor and be subject to the same conditions, stipulations and 

obligations originally and expressly included and provided for in the specifications and drawings and 

the amounts to be paid therefore shall be calculated in accordance with the accepted BOQ rates. 
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g) SEPARATE CONTRACTS IN CONNECTION WITH WORKS: 

The BBJ shall have the right to let out our contracts in connection with the works. The Sub-

Contractor shall afford to the other Sub-Contractors reasonable opportunity of storage of 

their materials and the execution of their work and shall properly connect and co-ordinate 

his work with theirs. If any part of the Sub-Contractor’s work depends on proper execution 

or depends upon the work of another Sub-Contractor, the Sub-Contractor shall inspect and 

promptly report to the Engineer-In-Charge any defects in such work that render it unsuitable 

for the proper execution of his portion of work. The Sub-Contractor’s failure to inspect or 

report shall constitute an acceptance of the other Sub-Contractor’s work. However, for 

defect/s, which may develop in the other Sub-Contractor’s work after the execution of his 

work, he will be not responsible. 

h) INSTRUCTIONS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE: 

Any instructions or approval given by the Engineer-in-Charge’s representative to the Sub-

Contractor in connection with the work shall bind to the Sub-Contractor as though it had 

been given by the Engineer-In-Charge provided as follows:- 

i) Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall 

not prejudice the power of the Engineer-In-Charge, thereafter, to disapprove such work of 

materials and to order the removal or breaking up thereof. 

ii) If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-

Charge’s representative, he shall be entitled to refer the matter to the Engineer-In-Charge, 

he shall thereupon confirm or alter/modify such decisions. 

i) ADHERENCE TO SPECIFICATION AND DRAWINGS: 

The whole of the works shall be executed in conformity with the specifications and drawings. 

If the Sub-Contractor performs any work in a manner contrary to the specifications or 

drawings or both without obtaining the approval of the Engineer-In-Charge, he shall bear 

all the consequences and costs arising or ensuing therefrom and shall be responsible for all 

loss to BBJ and their client. 

j) DRAWINGS AND SPECIFICATION OF THE WORKS: 

The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good 

order and such other contract documents as may be necessary to the Engineer-In-Charge 

and or the Engineer-In-Charge’s representative. 

k) OWNERSHIP OF DRAWINGS AND SPECIFICATIONS: 

All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor 

are deemed to be the property of BBJ. They shall not be used for other works and with the 

exception of the signed contract, shall be returned by the Sub-Contractor to BBJ on 

completion of the works or termination of the contract. 

l) SHEDS, STOREHOUSES AND YARDS: 

The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses 

and yards in such situations and in such numbers as in the opinion of the Engineer-In-Charge 

is requisite for carrying out the works and the Sub-Contractor shall keep at each of such 

sheds, storehouses and yards, a sufficient quantity of material and plant in much as not to 

delay the carrying out of the works with due expedition and the Engineer-In-Charge and/or 

the authorised representative of the Engineer-In-Charge shall have free access to the said 

sheds, storehouse and yards at any time for the purpose of inspecting the stock of materials 

and plant so kept in hand and any materials or plant which the Engineer-In-Charge may 

object to shall not be brought upon or used in works, but shall be forthwith removed from 

the sheds, storehouses or yards by the Sub-Contractor. The Sub-Contractor shall at his own 

expense provide and maintain suitable mortar mills, soaking vats steel treatment bath or any 

other equipment necessary for the execution of the work. 
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m) PROVISION OF EFFICIENT AND COMPETENT STAFF/SUPERVISOR/WORKMEN: 

The Sub-Contractor shall place and keep on the works at all times efficient and competent 

staff/supervisor to give necessary directions to his workmen and to see that they execute 

their work in sound and proper manner. The Sub-Contractor shall employ only such 

supervisors, workmen and labours, in or about the execution of any of the works are careful 

and skilled in their various trades and callings. The Sub-Contractor shall at once remove from 

the works any agent, supervisor, workmen or labourer who shall be objected to by the 

Engineer-In-Charge and if and whenever required by the Engineer-In-Charge, he shall 

submit correct return showing the names of all staff, supervisor and workmen as necessary 

for the proper completion of the works within the time prescribed. The Sub-Contractor shall 

forthwith on receiving intimation to this effect take on the additional number of staff and 

labour specified by the Engineer-In-Charge within seven days of being so required and 

failure on the part of the Sub-Contractor to comply with such instruction will entitle the BBJ  

to rescind the Sub-Contractor under these conditions.  

n) WORKMANSHIP AND TESTING: 

The whole of the work and/or supply of materials specified and provided in the contract or 

that may be necessary to be done in order to form and complete any part thereof shall be 

executed in the best and most substantial workmanlike manner with materials of the best 

and most approved quality of their respective kinds agreeable to the particulars contained 

in or implied by the specifications and as referred to in and represented by the drawings or 

in such other additional particulars, instructions and drawings as may be found requisite to 

be given during the carrying out of the works to the entire satisfaction of the Engineer-In-

Charge according to the instruction and direction which the Sub-Contractor may receive 

time to time from the Engineer-In-Charge. The material may be subjected to test by means 

of such machines, instruments and appliances as the Engineer-In-Charge may direct and 

wholly at the expense of the Sub-Contractor. 

o) REMOVAL OF IMPROPER WORK AND MATERIALS: 

The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order 

from time to time -- 

i) the removal from the site within the time specified of any materials which in his opinion are 

not in accordance with the specifications or drawing. 

ii) the use of proper and suitable substitute materials in place of specified material removed if 

the same is not easily available or the substitute material is better;  

iii) the removal and proper re-execution (notwithstanding any previous tests thereof or “on 

account” payments thereof) of any work which in respect of materials or workmanship is not 

in his opinion in accordance with the specifications. 

iv) in case of default on the part of the Sub-Contractor in carrying out such order, BBJ shall be 

entitled to rescind the contract under these conditions. 

p) FACILITIES FOR INSPECTION: 
The Sub-Contractor shall afford the Engineer-In-Charge and/or the Engineer-In-Charge’s 

representative and any other authorised representative of Principal clients every facility for entering 

in and upon every portion of the work at all hours for the purpose of inspection or otherwise and shall 

provide all labours, materials, plants, ladders, pumps, appliances and things of every kind for this 

purpose and the Engineer and/or the representative shall at all times have free access to every part 

of the works and to all places at which materials for the work are stored or being prepared. 

q) EXAMINATION OF WORKS: (BEFORE COVERING UP) 
The Sub-Contractor shall give seven (7) days notice to the Engineer-In-Charge or the Engineer-In-

Charge’s representative whenever any work or materials are intended to be covered up in the earth, 

in bodies or walls or otherwise to be placed beyond the reach of measurement in order that the work 

may be inspected or that correct dimensions may be taken before being so covered placed beyond 

the reach of measurement in default whereof the same shall, at the opinion of the Engineer-In-

Charge or the Engineer-In-Charge’s representative, be uncovered and measured at the Sub-

Contractor’s expense or no payment shall be made for such work or materials. 
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r) TEMPORARY WORKS: 

All temporary works necessary for the project execution of the works shall be provided and 

maintained by the Sub-Contractor and subject to the consent of the Engineer-In-Charge 

shall be removed by him at his expense when they are no longer required and in such 

manner as the Engineer-In-Charge shall direct. In the event of failure on the part of the Sub-

Contractor to remove the temporary works, the Engineer-In-Charge will cause them to be 

removed and the cost as increased by supervision and other incidental charges shall be 

recovered from the Sub-Contractor. If temporary huts are provided by the Sub-Contractor 

on the land owned by the client for labour engaged by him for the execution of the works, 

the Sub-Contractor shall arrange for handing over vacant possession of the said land after 

the work is completed, if the Sub-Contractor’s labour refuses to vacate and have to be 

erected by the client, the expenses incurred by BBJ in connection therewith shall be borne 

by the Sub-Contractor. The Sub-Contractor shall, not construct any hutment in the client’s / 

Government’s land without the written approval of the Competent Authority. 

s) RATES FOR ITEM OF WORKS: 

The rates entered in the accepted schedule of rates/ Bill of quantities of the contract are 

intended to provide for works duly and properly completed in accordance with the general 

and special (if any) conditions of the contract and the specification and drawings together 

with such enlargements, extensions, diminutions, reductions, alterations or additions as may 

be ordered by the Engineer-In-Charge and as required without prejudice to the generality 

thereof and shall be deemed to include and cover superintendence and labour supply, 

including full freight of materials of stores, patterns, profiles, moulds, fitting, scaffoldings, 

shoring props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus 

and plant required on the works, except such tools, plants or materials as may be specified 

in the contract to be supplied to the Sub-Contractor by BBJ, the erections, maintenance 

and removal of all temporary works and buildings and also the following:- 

i) All watching, lighting, bailing, pumping and draining. 

ii) All prevention of or compensation for trespass. 

iii) All barriers and arrangements for the safety of the public or employees during the execution 

of works. 

iv) All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ 

the setting of all work and of the construction, repair and upkeep of centre lines, 

benchmarks and level pegs thereon site clearance. 

v) Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities 

for the compaction of soil, if required. 

u) HANDING OVER OF WORKS: 
The Sub-Contractors shall be bound to hand over the works executed under the contract to BBJ or 

any other authority so authorised by BBJ, complete in all respect to the satisfaction of the Engineer-

In-Charge. The Engineer-In-Charge shall determine, from time to time, the date on which the work is 

considered to have been completed, in support of which his certificate shall be regarded as sufficient 

evidence for all purposes. The Engineer-In-Charge shall determine from time to time the date on 

which any particular section of the work shall have been completed, and the Sub-Contractor shall 

be bound to observe any such determination of the Engineer-In-Charge. 

v) CLEARANCE OF SITE ON COMPLETION: 
On the completion of the works, the Sub-Contractor shall clear away and remove from the site all 

construction plants surplus materials rubbish and temporary works of every kind and leave the whole 

of the site and works clean to the satisfaction of the Engineer-In-Charge. No final payment in 

settlement of the account of the work shall be made to the Sub-Contractor till that period in addition 

to any other condition necessary for such final payment, site clearance shall have been affected by 

him, and such clearance may be made by the Engineer-In-Charge at the expense of the Sub-

Contractor in the event of his failure to comply with this provision within seven days after receiving 

notice to that effect. Should it become necessary for the Engineer-In-Charge to have the site cleared 

at the expense of the Sub-Contractor, then BBJ shall not be liable for any loss or damage to such of  
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v) the Sub-Contractor’s property as may be on site due to such removal therefrom, which 

removal may be effected by means of public sale of such materials and property or in such 

a way as deemed fit and convenient to the Engineer-In-Charge. 

w) QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT: 

The quantities set out in the accepted schedule of rates with items of works quantified are 

the estimated quantities of the works and they shall not be taken as the actual correct 

quantities of work to be executed by the Sub-Contractor in fulfilment of his obligation under 

the Sub-contract. However, BBJ reserves the right to reduce the quantity and in that event, 

the agency will not have any claim for such reduction. 

x) MEASUREMENT OF WORKS: 

The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates 

and according to the terms of payment of the contracts or the measurements taken by the 

Engineer-In-Charge or Engineer-In-Charge’s representative in accordance with the relevant 

Indian Standard Specification Code of practice. Such measurement will be taken of the 

work in progress from time to time and at such intervals as in the opinion of the Engineer-In-

Charge shall be proper having regard to the progress of the works. The date and time on 

which the “On-Account” or final measurement are to be made shall be communicated to 

the Sub-Contractor who shall be present at the site and shall sign the results of the 

measurements (which shall also be signed by the Engineer-In-Charge or Engineer-In-

Charge’s representative) recorded in the official measurement book as an 

acknowledgement of his acceptance of the accuracy of the measurement. Failing the Sub-

Contractor’s attendance the work may be measured up in his absence and such 

measurements shall notwithstanding such absence, be binding upon the Sub-Contractor 

whether or not he shall have the measurement book. 

y) MAINTENANCE OF WORKS: 

The Sub-Contractor shall at all times during the progress and continuance of the works and 

also for the period of maintenance specified in the contract and after the date of passing 

of the certificate of completion by the Engineer-In-Charge or any other earlier date 

subsequent to the completion of the work that may be fixed by the Engineer-In-Charge be 

responsible for and effectually maintain and uphold in good substantial, sound and perfect 

condition all and every part of the works and shall make good from time to time and at all 

times as often as the Engineer-In-Charge shall require, any damage or defect that may, 

during the above period, arise in or be discovered or be in any way connected with the 

works and the Sub-Contractor shall be liable for and shall pay and make good to the BBJ or 

other persons legally entitled thereto whenever required by the Engineer-In-Charge so to 

do, all losses, damages, costs and expenses they or any of them may incur or be put or be 

liable to, by reason or in consequence of the operations of the Sub-Contractor of his failure 

in any respect. 

z) CERTIFICATE OF COMPLETION OF WORK: 

As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially 

completed and shall have satisfactorily passed any final test or tests that may be prescribed, 

the Engineer-In-Charge shall issue a certificate of completion in respect of the works and 

the period of maintenance of the works shall commence from the date of such certificate. 

aa) SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: 
The certificate of completion with respect of the works referred to above Sub-Clause shall not absolve 

the Sub-Contractor from his liability to make good any defects, imperfections, shrinkage of faults 

which may appear during the period of maintenance arising in the opinion of the Engineer-In-Charge 

for materials or workmanship not in accordance with the drawings or specifications or construction 

defects. All such defects need to be amended and made good by the Sub-Contractor at his own 

cost and in case of default on the part of the Sub-Contractor, the Engineer-In-Charge may employ 

labour and materials, or appoint another Sub-Contractor to amend and make good such defects, 

imperfections, shrinkage and faults and all expenses consequent thereon and incidental thereto shall 

be borne by the Sub-Contractor and shall be recoverable from any money due to him under the 

contract.   
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6.0 “ON ACCOUNT” PAYMENT: 

The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” 

payments only for such works, as in the opinion of the Engineer-In-Charge, the Sub-

Contractor has executed in terms of the contract. All payments be on the Engineer-In-

Charge or the Engineer-In-Charge’s representative’s certificates of measurements shall be 

subjected to any deductions which may be made under these presents provided always 

that the Engineer-In-Charge may by any certificate made any correction or modification in 

any previous certificate which shall never have been issued by him and that the Engineer-

In-Charge may withhold any certificate if the works or any part thereof are not being carried 

out to his satisfaction. 

 7.0 ROUNDINGS OFF AMOUNTS: 

In the case of schedule of rates given in decimal coinage, individual items will not be 

rounded off, but the total amounts only, on each certificate, shall be rounded off to nearest 

rupee i.e. sum of less than 50 paise shall be omitted out and sums of 50 paise and more shall 

be reckoned as one rupee. 

8.0 ON-ACCOUNT PAYMENTS NOT PREJUDICIAL TO FINAL SETTLEMENT: 

“On Account” payments made to the Sub-Contractor shall be without prejudice to the final 

making up of the accounts (except where measurements are specifically noted in the 

measurement book as final measurements and as such have been signed by the Sub-

Contractor) and shall in no respect be considered or used as evidence of any facts stated 

in or to be inferred from such accounts nor of any particular quantity or work having been 

executed nor of the manner of its execution being satisfactory. 

9.0 MANNER OF PAYMENT: 

Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.   

10.0 PAYMENT TO BE MADE BY BBJ: 
The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment proportionate 

to the part of the work which is approved and passed by the Engineer-In-Charge whose certificate 

of such approval and passing of the sum so payable shall be final and conclusive against the Sub-

Contractor. All such intermediate payments shall be regarded as payments by way of advance 

against the final payments only and not as payments as work actually done and completed and 

shall not preclude the Engineer-In-Charge from requiring bad, unsound, imperfect or unskilful work to 

be dismantled and removed from the site and reconstructed or re-erected as per specifications. No 

payment shall be considered as an admission of the due performance of the contract or any part 

thereof in any respect or the occurring of any claim, nor shall it conclude determine or affect in any 

way the powers of the Engineer-In-Charge as to the final settlement and adjustment of the contract. 

The final bill shall be submitted by the Sub-Contractor within one month of the date of the completion 

of work. The certificate of the Engineer-In-Charge of the measurement value of the total amount 

payable for the work shall be final and binding on all parties. 

11.0 FINAL PAYMENT: 
On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment shall be 

made and the balance of account based on the Engineer-In-Charge or the Engineer-In-Charge’s 

representative’s certified measurements of the quantity of work executed by the Sub-Contractor up 

to the date of completion and on the accepted schedule of rates shall be paid to the Sub-Contractor 

subject to any deduction which may be made under agreement and subject to the Sub-Contractor 

having delivered to the Engineer-In-Charge a full account in detail of all claims he may have or BBJ 

in respect of the works or having delivered a “No Claim” certificate and the Engineer-In-Charge after 

the receipt of such account, will give a certificate in writing that such claims are correct, that the 

whole of the works to be done under the provisions of the contract have been completed, that they 

have been inspected by him since their completion and bound to be in good and substantial order 

that all properties and the things removed during execution of the work, have been properly 

replaced and made good all expenses and demands incurred by or made upon or in the respect of 

damage or loss by, from or in consequence of the woks have been satisfied, agreeable and in 

conformity with the contract. 
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12.0 TAXES, DUTIES AND OCTROI ETC. 
The Sub-Contractor agree to and hereby accept full and exclusive liability for the payment of any 

and all taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all the sales 

tax, from time to time in respect of works and materials and all contributions and taxes for 

employment compensation, insurance and also age pension or annuities now or thereafter imposed 

on Central or State Government authorities which are imposed with respect to or covered by the 

wages / salaries or other compensations paid to the persons employed by the Sub-Contractor and 

the Sub-Contractor shall be responsible for the compliance with all obligations and restrictions 

imposed by the labour law or any other law effecting employer-employee relationship and the Sub-

Contractor further agreed to comply and to secure the compliance of all other Sub-Contractor with 

all applicable Central, State, Municipal or local laws and regulations and requirements of the Central, 

any State or Local Government agency or authority. Sub-Contractor further agreed to defend, 

indemnify and hold the owner harmless from any liability or penalty which may be imposed by the 

Central, State or local authorities by reason of any violation or requirements and also from all claim, 

suit of proceeding that may be brought against the owner arising under, growing out of or by reason 

of the work provided for by this Contract, by third parties, or Central or State Government authority 

or any other Sub-division thereof.    

 13.0 DEDUCTION OF INCOME TAX, SALES TAX, EXCISE DUTY AND ANY OTHER TAXES AND DUTIES, 

OCTROI  ETC.:  

All Statutory Taxes and Duties will be deducted at source from the Sub-Contractor’s on-

account bills. Further, the Sub-Contractor will be liable to pay themselves any taxes and 

duties to the respective authorities, if payable by the Sub-Contractor over and above the 

amount deducted at source. Necessary papers indicating the deduction made at source 

will be given to the Sub-Contractor on request. 

14.0 COMPLIANCE WITH LABOUR LAWS: 

The Contractor must comply with and fulfil all the statutory provisions/ conditions required 

under the following Acts & Rules (as applicable) including the subsequent amendments to 

the same till date therein; 

Sl. No. Acts & Rules for Compliance 

(i) The Contract Labour (Regulation & Abolition) Act, 1970, and  

The Contract Labour (Regulation & Abolition) Central Rules, 1971 

(The Contractor shall comply with the provisions of the said Act and 

Rules and indemnify BBJ from and against any claim arising therein) 

(ii) The Minimum Wages Act, 1948, and  

The Minimum Wages (Central Rules), 1950 

(Contractor is required to pay minimum wage as per central 

Government Notification / State Government Notification 

whichever is higher at the time of payment of wages. 

Representative of Principal Employer is required to record his 

signature on wages registers in compliance to above Rules. 

(iii) The Payment of Wages Act, 1936, and  

The payment of Wages (Procedure) Rules, 1937 

(iv) The Employees Provident Fund & Misc. Provisions Act, 1952, and 

Employees Provident Funds Scheme, 1952 

(v) The Employees State Insurance Act, 1948, and  

The Employees State Insurance (Central) Rules, 1950, & 

The Employees State Insurance (General) Regulations, 1950 

(As applicable to the Contractor) 

(vi) The Industrial Disputes Act, 1947, and 

The Industrial Disputes (Central) Rules, 1957 

(vii) The Employees Compensation Act, 1923, and  

The Workmen’s Compensation Rules, 1924 
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(viii) Building and Other Construction Work (BOCW) Act, 1996 

The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Central Rules, 1998 

(Compliance is necessary as per applicability) 

(ix) The Payment of Bonus Act, 1965 

The Payment of Bonus Rules, 1975 

(x) The Child Labour (Prohibition & Regulation) Act, 1986 

 Additionally, 

All other Central / State Acts & their Rules which become 

applicable to the Contractor shall be complied to by the 

Contractor 

And  

Any Act / Rule / Code as and when they become applicable 

and/or are notified as becoming operational and if applicable 

upon the Contractor shall be complied to without fail by the 

Contractor 

  

14.01 The Contractor shall submit periodical returns i.e. under ESI Act, EPFO Act, Unified 

Annual Returns under Contract Labour (R&A) Act, and any other Act under which it 

becomes legally binding to submit returns to the Principal Employer / BBJ from time to 

time.  

 

14.02 The Contractor shall maintain complete official records as per aforesaid labour 

laws/Acts in respect of all their labour deployment and produce the same if ever 

required by the Principal Employer 

 

14.03 The Contractor shall maintain a personal file in respect to their staff who are deployed. 

The personal file shall invariably consist of personal details such as name, address, date 

of birth, sex, residential address (Temporary/ Permanent) including ID Proof such as 

Aadhar Card, Voters ID card etc. 

 

14.04 Police Verification before deployment of their Manpower should be done by the 

Contractor must possess valid up-to-date Labour License and submit a copy of the 

same to Principal Employer / BBJ 

 

The contractor must maintain the following Registers: 

a) Register of persons employed in Form XII 

b) Employment card in Form XIV to be issued to each worker 

c) Muster Roll in Form XVI 

d) Register of Wages in Form XVII 

e) Register of Fines in Form XXI 

f) Register of Advance in Form XXII 

g) Register of Overtime in Form XXIII 

h) Wages slip in Form XIX to be issued to each worker 

 

14.05 Half-yearly Returns ending on 30th June and Annual Returns ending on 31st December 

to be submitted to Licensing Authority / Officer within 30 days of completion of half and 

annual ending 

 

14.06 Contractor should make due provisions in his own expense adequate arrangement for 

housing, supply of clean and uncontaminated drinking water, latrines and urinals for his 

staff/workers 
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14.07 Contractor has to supply his staff/workers invariably with adequate safety gear of good 

quality for their protection and safety 

 

14.08 Due care and necessary briefing on COVID-19 guidelines, including sanitisers, social 

distancing training/briefing, masks must be provided by the Contractor to his 

staff/workers 

 

14.09 Contractor must keep First Aid, emergency care equipment with up-to-date contents 

at the site for use in case of injuries requiring First Aid 

 

14.10 The Contractor shall not employ children/individuals below the age of 15 directly or 

through petty sub-contractors engaged by them 

 

14.11 Contractor may see to it that female labour is not engaged at the worksite either 

directly or through the petty agencies employed on the work site if any 

 

14.12 Contractor must direct his staff/workers not to consume intoxicating substances, liquor 

while on duty nor at the worksite, nor engage in such activities near the worksite. A 

breach in these guidelines may attract due action. 

 

14.13 Contractor shall display/put up Notice in Local language of the area and English / Hindi 

at the work-site of – (a) rate of Wages (b) Hours of Work (c) Wage Period (d) date of 

payment of wages and unpaid wages (e ) Name and Address of Inspector/labour 

Enforcement Officer and Authorities as applicable (f) Place and time of disbursement 

of wages (g) abstract Contract Labour (Regulation & Abolition) Act (h) Intimation on 

commencement and completion of work, weekly holiday and rest day (as applicable) 

and Hours of Work 

 

14.14 The Contractor should maintain a list of suitable manpower duly verified by Police for 

deployment as and when the need arises 

 

14.15 The Contractor should make suitable arrangements for supervision of the manpower 

deployed under him and other related works if any.  

 

14.16 The Contractor shall ensure that their workers/staff deployed for work maintain proper 

discipline and conduct and shall be available during their duty hours and they shall not 

leave their place of duty without authorization of their supervisory authority. 

 

14.17 The Contractor shall indemnify the Principal Employer / BBJ from any dispute of 

manpower deployed and/or non-compliance to law by the Contractor, and the 

manpower so deployed shall not be in any way the employees of the Principal 

Employer / BBJ.  

 

14.18 Contractor will be responsible for making the payment directly to the deployed 

manpower through bank transfer in accordance with relevant provisions under The 

Payment of Wages Act, 1936, The payment of Wages (Procedure) Rules, 1937 and The 

Minimum Wages Act 

 

14.19 The Contractor shall be responsible for all injuries and accidents to persons employed 

by him. In the event of injury, illness or mishappening to any manpower deployed, BBJ 

will not be liable to pay any compensation. The Principal Employer / BBJ shall not be 

liable for or in respect of any damage or compensation payable at law in respect or in  
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the consequence of any accident or injury to any workman/staff of the Contractor / 

Sub Contractor. Contractor and Sub-Contractor shall indemnify and keep indemnified 

the BBJ against all such damages, and compensation as against all claims, demands, 

proceedings, cost charges and expenses whatsoever in respect or in relation thereto. 

 

14.20 Contractor shall have to engage the required number of manpower and failing to do 

so might attract imposition of relevant Clauses of the Contract (as applicable)  

 

14.21 In case of disputes for non-payment / less payment of wages and other dues to the 

deployed manpower or any other connected issue, the payment due to the 

Contractor may be withheld till settlement of the disputes on the orders of the relevant 

Authority or court of law.  

 

14.22 Contractor is responsible to ensure the high integrity of the manpower deployed by him. 

Any personnel deployed by the agency, caught making theft shall be handed over to 

the local police as per law in addition to actions liable as contained in the terms and 

condition of the tender/contract. 

 

14.23 The engagement and employment of labours and payment of wages to them should 

be as per existing provisions of various labour laws and regulations and is the sole 

responsibility of the Contractor and any breach of such laws or regulations shall be 

deemed to be a breach of this contract.  

 

14.24 Principal Employer/ BBJ may at any stage may ask the contractor to produce 

documents to verify that the above provisions/laws are being complied with by the 

Contractor. 

 

14.25 The Contractor shall abide by all labour laws as stated above and all such Laws, Bye-

Laws, Rules, Regulations, Codes that may become applicable during the currency of 

the period of the contract 

 

14.26 The details of EPF/ESI in respect of their deployed employees/staff shall be submitted by 

the Contractor to Principal Employer / BBJ every month along with the bills on or before 

the 10th of the month.  

 

14.27 The Contractor shall abide including but not limited to, matters relating to the timely 

payment of wages (i.e. by 07th of the Month)  

 

14.28 The contractor shall be liable for any legal dispute/case/claims that arises or may arise 

during the currency of the contract due to non-compliance of labour or other related 

laws with regard to his labour engaged.  

 

14.29 The contractor shall be responsible for compliance of all the provisions rules/regulations 

of Contract Labour Act (R&A) Act, 1970 and State Govt. instructions that are/will be 

applicable to and aimed to protect the interest of his employees/worker engaged 

under this contract  

 

14.30 The Contractor will have to maintain the relevant statutory records in the manner 

prescribed under Law and produce the same to Principal Employer / BBJ for inspection 

as and when required.  
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14.31 The contractor shall indemnify the BBJ and hold it harmless in respect of all other / any 

expenses arising out of such injury or damage to persons property as aforesaid and also 

in respect of any claim made in respect of injury, damage under any act of the 

Government or otherwise and also in respect of any award or compensation or 

damages which may be passed consequent upon such claims.  

 

14.32 The manpower supplied by the Contractor will work under their supervision. 

 

14.33 Any injury/accident that occurred at the workplace shall immediately be reported to 

the concerned officer / Site In-Charge of BBJ and Supervisor  

 

14.34 Insurance: Contractor shall at his own expense carry and maintain insurance with 

reputable Insurance Companies to the satisfaction of the Principal Employer/ BBJ, as 

follows: 

a) Employees State Insurance Act: The Contractor agrees to and does hereby accept 

full exclusive liability for the compliance with all obligations imposed by the 

Employees State Insurance Act, 1948 and further, agrees to defend, indemnify and 

hold Principal Employer / BBJ harmless from any liability or penalty which may be 

imposed by the Central, State or local authority by the reason or any asserted 

violation by Contractor or Sub-Contractor of the Employees State Insurance Act, 

1948 and also from all claims, suits or proceedings that may be brought against the 

Principal Employer / BBJ arising thereunder, growing out of or by reason of the work 

provided for by this contract.  

 

b) Workmen’s Compensation and Employer’s Liability Insurance: WC Policy / 

Insurance shall be effected for all the employees of the Contractor. If any of the 

work is sublet, the Contractor shall require the Sub-Contractor to provide workmen’s 

compensation and employee’s liability insurance for the latter’s employees, if such 

employees are not covered under the Sub-Contractor’s Insurance 

Where work being sub-let by Contractor to Sub-Contractor, provisions with regard to 

legal compliances of labour laws detailed above shall be duly and thoroughly 

complied to by the Sb-Contractor for which Contractor has to take responsibility 

 

a) PERTAINING TO LICENCE: 

A copy of the Labour Licence is to be displayed by the Sub-Contractor at the Site. 

b) PERTAINING TO NOTICE 

Notice pertaining to the following are required to be displayed at the worksite in 

English/Hindi or local language viz. (a) Rates of wages; (b) Hours of work; (c) Wage period; 

(d) Date of payment; (e) Name and Address of the Inspector; (f) Date of payment of 

wages and date of unpaid wages; (g) Place and time of disbursement of wages; (h) An 

abstract of the Act & Rules of Contract Labour (Regulation & Abolition) Act; (i) Intimation 

about the commencement & completion of work; (j) weekly holiday and rest day; (k) 

Hours of the week; 

c) PERTAINING TO REGISTERS: The following Registers are to be maintained at the works at:- 

 Register of persons employed in Form XII. 

 Employment Card in Form XIV to be issued to each worker. 

 Master Roll in Form XVI. 

 Register of Wages in Form XVII. 

 Register of Fines in Form XXI. 

 Register of Advance in Form XXII. 

 Register of Overtime in Form XXIII. 

 Wages Slip in Form XIX is to be issued to each worker. 
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d) PERTAINING TO RETURNS 

Half-Yearly return ending on 30th June and Annual Return ending on 31st December to be 

submitted to Licensing Officer within 30 days of the completion of half & annual ending. 

16.0 LABOUR CAMP: 

The Sub-Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provisions of latrines and urinals for his staff and 

workmen, directly or through the petty agencies employed on the work and for temporary 

crèche (Bal Mandar) where 50 or more women are employed at a time. All campsites shall 

be maintained in clean sanitary conditions by the Sub-Contractor at his own cost. 

17.0 WATER SUPPLY: 

The Sub-Contractor shall arrange at his own cost water both for drinking purposes and for 

the purpose of execution of work. 

18.0 ELECTRICITY: 

Any electrical supply required at site for whatsoever purpose shall be arranged by the Sub-

Contractor at his own cost. If electricity cannot be arranged, the Sub-Contractor shall 

maintain a generator set of suitable capacity for each purpose of uninterrupted progress 

of work.  

19.0 SANITARY ARRANGEMENTS 

The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that 

may from time to time be prescribed by the concerned Medical Authority and permit 

inspection of all sanitary arrangements at all times by the Company’s Site-In-Charge 

and/or his representatives. 

20.0 WELFARE & HEALTH 

First Aid facilities to be provided as per the specification laid down under Rules. Canteen 

facilities and Rest Room to be provided as per Rules. 

21.0 MEDICAL FACILITIES AT SITE 

The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the 

Engineer-In-Charge in relation to the strength of the Sub-Contractor’s resident staff and 

workmen directly or through the petty Sub-Contractors or sub-Sub-Contractors employed 

on the work. First Aid facilities at the site should be as prescribed under the Contract Labour 

(Regulation & Abolition) Act and Rules. 

22.0 OUTBREAK OF INFECTIOUS DISEASE 

The Sub-Contractor shall remove from his camp such labour and their families who have 

protective inoculation and vaccination when called upon to do so by the Engineer-In-

Charge or the Engineer-In-Charge’s representative. 

23.0 PRESERVATION OF PEACE 

The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent 

any riotous or unlawful behaviour by or amongst his workmen and others employed 

directly or through the petty agencies on the works. 

24.0 USE OF INTOXICANTS AT WORK SITE AND ENCAMPMENTS FOR THE WORK 

The sale of ardent spirits or other intoxicating beverages on the worksite or in any of the 

buildings, encampments or tenements owned, occupied by or within the control of the 

Sub-Contractor or any of his employee directly or through the petty Sub-Contractors or 

sub-Sub-Contractors employed on the work shall be forbidden and the Sub-Contractor 

shall exercise his influence and authority to the utmost extent to secure strict compliance 

with this condition 

25.0 NON EMPLOYMENT OF FEMALE LABOUR AT SITE: 

The Sub-Contractor shall see that the employment of female labour directly or through the 

petty agencies employed on the work at Site should be avoided. 
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26.0 NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15 

The Sub-Contractor shall not employ children below the age of 15 as labours directly or 

through the petty Sub-Contractors or sub-Sub-Contractors employed on the work for the 

execution of the work. 

27.0 EMPLOYMENT OF LABOUR FROM SCARCITY AREA 

If the government declares a state of a scarcity of famine to exist in any village situated 

within 10 miles of the work, piece worker / Sub-Contractor shall employ upon such parts of 

the work as suitable for unskilled labour any person certified to him by the Engineer-In-

Charge or by any other person to whom the Engineer-In-Charge may have delegated this 

in writing to be in need to relief and shall be bound to pay to such person wages, not 

below the minimum which Government may have fixed in the behalf. Any dispute which 

may arise in connection with the implementation of this clause shall be decided by the 

General Manager (Engg.) whose decision shall be final and binding on the piece 

worker/Sub-Contractor.    

28.0 INSURANCE 

Sub-Contractors shall at his own expense carry and maintain insurance with reputable 

Insurance Companies to the satisfaction of the Owner as follows:- 

a) 

 

EMPLOYEES STATE INSURANCE ACT 

The Sub-Contractor agrees to and does hereby accept full exclusive liability for the 

compliance with all obligations imposed by the Employee State Insurance Act, 1948 and 

Sub-Contractor further agrees to defend, indemnify and hold the owner harmless from any 

liability or penalty which may be imposed by the Central, State or local authority by the 

reason or any asserted violation by Sub-Contractor or  Sub-Contractor of the Employee’s 

State Insurance Act, 1948 and also from all claims, suits or proceedings that may be 

brought against the owner arising under, growing out of or by reason of the work provided 

for by this contract. Sub-Contractor agreed to fill in with the Employee State Insurance 

Corporation, the declaration forms and all forms, which may be required in respect of the 

Sub-Contractor’s or Sub-Contractor’s employee, where aggregate remuneration is 

Rs.660.00 per month or less (as amended time to time by the Government) who are 

employed in the work provided of those covered by ESI from time to time under the 

Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-

Contractor to deduct the employee’s contribution as per the first schedule of the 

Employee’s State Insurance Act from wages and affix the Employee’s contribution cards 

at wages payments intervals.  

The Sub-Contractor agrees to maintain all cards and records as required under the Act in 

respect of employees and payments and the Sub-Contractor shall secure the agreement 

of the Sub-Sub-Contractor to maintain such records. Any expenses incurred for the 

contributions, making contributions of maintaining records shall be to the Sub-Contractor’s 

account. The owner shall retain such sum as may be necessary from the total Sub-

Contractor value until the Sub-Contractor shall furnish satisfactory proof that all 

contributions as required by the Employees State Insurance Act, 1948 have been paid. This 

will be pending on the Sub-Contractor when the Employee’s State Insurance Act is 

extended to the place of work. 

b) WORKMEN’S COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE 

Insurance shall be effective for all the Sub-Contractor’s employees engaged in the 

performance of this contract. If any of the work is sublet, the Sub-Contractor shall require 

the Sub-Sub-Contractor to provide workmen’s compensation and employee’s liability 

insurance for the latter’s employees, if such employees are not covered under the Sub-

Contractor’s insurance. 
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c) The Sub-Contractor shall be responsible for making good to the satisfaction of the owner 

any loss or any damage to structure and properties belonging to the owner or being 

executed or procured or being procured by the owner or of other agencies within the 

premises of all the works of the owner if such loss or damage is due to fault and/or the 

negligence or wilful acts or omission of the Sub-Contractor, his employees, agents, 

representative or Sub-Sub-Contractor. 

d) The Sub-Contractor shall take sufficient care in moving his plants, equipment and materials 

from one place to another so that they do not cause any damage to the third party 

including overhead and underground cables and in the event of any damage resulting 

to the property of the owner or of a third party during the movement of the aforesaid 

plant, equipment or materials the cost of such damage including eventual loss of 

production, operation or services in any plant or establishment as estimated by the owner 

or ascertained or demanded by the third party shall be borne by the Sub-Contractor. 

e) The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for 

damages to property other than the owner’s property arising under or by reason of this 

contract if such claims result from the fault and/or negligence or wilful acts or omission of 

the Contract, agents representatives or Sub-Sub-Contractor. 

f) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR  BY THE OWNER 

Sub-Contractor shall also carry and maintain any other insurance, which he may be 

required under law or regulation from time to time. He shall also carry and maintain any 

other insurance, which may be required by the owner. 

g) ACCIDENT OR INJURY TO WORKMEN 

The owner shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other 

person in the employment of the Sub-Contractor or any Sub-Sub-Contractor save and 

except an accident or injury resulting from any act or default of the owner, his agent or 

servants and the Sub-Contractor shall indemnify and keep indemnified the owner against 

all such damages and compensation (save and except as aforesaid) and against all 

claims, demands, proceedings, cost charges and expenses whatsoever in respect or in 

relation thereto. 

h) TRANSIT INSURANCE 

In respect of all items to be transported by the Sub-Contractor to the site of work, the cost 

of transit insurance should be borne by the Sub-Contractor and the quoted price shall be 

inclusive of the cost. 

i) The Sub-Contractor must submit a photocopy duly signed with an official stamp on each 

page in each of the above Insurance Policy to the Site-In-Charge/BBJ before the 

commencement of the work. 

 

 

 

 


