THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY LIMITED

(A GOVT. OF INDIA ENTERPRISE)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

REGISTERED OFFICE: 27, RAJENDRA NATH MUKHERJEE ROAD,

KOLKATA — 700001, WEST BENGAL.
PHONE: +91-33-22485841-44.

Email: info.bbjconst@bbjconst.com; Website: www.bbjconst.com;

e-TENDER
NO.

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE 15-Oct-2022

NOTICE INVITING e-TENDER

Sealed Tenders under Two Bid System (Fee/Technical & Financial) are invited from reputed fabricators/ Agencies for

the following work: -

01. | NAME OF THE WORK

SUPPLY, FABRICATION, ERECTION & CLADDING WORK OF
STEEL STRUCTURE REQUIRED FOR ADDITIONAL COAL HANDLING PLANT
(10MTPA) AT RAJMAHAL OCP, EASTERN COALFIELDS LIMITED AS PER
TECHNICAL SPECIFICATION NO. MEC/11/12/Q7NC/TS/201.

02. | QUANTITY

AS PER THE BILL OF QUANTITY (BOQ)

03. | COSTPUTTO

%28,90,90,000/- (RUPEES TWENTY-EIGHT CRORE NINETY LAKH NINETY

TENDER THOUSAND ONLY)
04. | COMPLETION 06 (SIX) MONTHS FOR THE ENTIRE WORK FROM THE DATE OF ISSUE OF
PERIOD LETTER OF ACCEPTANCE (LOA) OR WORK ORDER, WHICHEVER IS EARLIER.

TIME OF COMPLETION WILL BE REDUCED SUITABLY IN CASE THE JOB IS SPLIT
BETWEEN TWO OR MORE SUBCONTRACTORS

05. | COST OF TENDER
DOCUMENT
(NON-REFUNDABLE)

RS.10,000/- (RUPEES TEN THOUSAND ONLY) BY NEFT/ RTGS/ DEMAND
DRAFT/ PAY ORDER/ BANKER'S CHEQUE IN FAVOUR OF “THE BRAITHWAITE
BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE AT
“KOLKATA”.

TENDER DOCUMENTS WITHOUT THE COST OF TENDER SHALL BE
REJECTED.

MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID AT LEAST UP TO
TENDER OPENING TIME) FOR THE BOQ ITEMS ARE EXEMPTED FROM
PROVIDING COST OF TENDER SUBJECT TO SUBMISSION OF DECLARATION OF
UDYOG AADHAR MEMORANDUM (UAM) NUMBER ON CPPP. COPY OF UAM
CERTIFICATE NEED TO SUBMIT. APPLICATION OF NEW REGISTRATION NO.
WITH NSIC WILL NOT BE ENTERTAINED.

06. | EARNEST MONEY
DEPOSIT (EMD)

RS.20,00,000/- (RUPEES TWENTY LAKH ONLY) BY NEFT/ RTGS/ DEMAND
DRAFT/ PAY ORDER/ BANKER'S CHEQUE IN FAVOUR OF “THE BRAITHWAITE
BURN AND JESSOP CONSTRUCTION COMPANY LIMITED” PAYABLE AT
“KOLKATA”.

TENDER DOCUMENTS WITHOUT EMD SHALL STRAIGHTWAY BE
REJECTED.

EXISTING CONTRACTORS WORKING WITH BBJ MAY ADJUST THE EMD FROM
THEIR PASSED BILLS WITH BBJ.

MSME/ NSIC/ SSI UNITS (REGISTRATION SHOULD BE VALID FOR AT LEAST UP
TO TENDER OPENING TIME) FOR THE BOQ ITEM ARE EXEMPTED FROM
PROVIDING EMDSUBJECT TO SUBMISSION OF DECLARATION OF UDYOG
AADHAR MEMORANDUM (UAM) NUMBER ON CPPP. COPY OF UAM CERTIFICATE
NEED TO BE SUBMITTED. APPLICATION OF NEW REGISTRATION NO. WITH
NSIC WILL NOT BE ENTERTAINED.

TENDERER(S)
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The Braithwaite Burn And Jessop Construction Company Limited

(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED AFTER THE
FINALIZATION OF THE ORDER, WITHOUT ANY INTEREST.

FOR SUCCESSFUL BIDDER, THE ABOVE EMD AMOUNT WILL BE CONVERTED
INTO A SECURITY DEPOSIT AND WILL BE RETAINED BY BBJ TILL SUCCESSFUL
COMPLETION OF THE ENTIRE JOB, WITHOUT ANY INTEREST.

07. | MODE OF ONLINE THROUGH THE E-PROCUREMENT SYSTEM OF CPPP (CENTRAL PUBLIC
SUBMISSION OF e- | PROCUREMENT PORTAL).
TENDER
A HARD COPY (ONLY TECHNO-COMMERCIAL PART) OF THE UPLOADED
BID WILL NEED TO BE SUBMITTED TO BBJ-HO BEFORE OPENING OF
TECHNICAL BID TO BBJ'S OFFICE.
CORRIGENDUM, IF ANY, WILL BE PUBLISHED ON CPPP AND BBJ'S WEBSITE
ONLY.
08. | DATE & TIME DATE OF PUBLISHING NIT & TENDER
SCHEDULE: DOCUMENTS 15-Oct-2022
DOCUMENT DOWNLOAD START DATE 15-Oct-2022 AT 10:00 HRS.

START DATE OF UPLOADING OF BID 21-0ct-2022 AT 10:00 HRS.

DOCUMENT

END DATE FOR UPLOADING OF BID )
DOCUMENT 28-0ct-2022 AT 15:00 HRS.
DATE OF OPENING OF TECHNICAL BID 29-0ct-2022 AT 15:00 HRS.
DATE OF OPENING OF FINANCIAL BID TO BE NOTIFIED LATER

TENDERER(S)

(A NEOGI)
DY. GENERAL MANAGER (P-V)

o
o
[
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)
eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

INSTRUCTION TO BIDDERS

1. REGISTRATION OF CONTRACTOR
Any bidder willing to take part in the process of e-Tendering will have to be enrolled & registered with
the Government e-Procurement system, through logging on to https://eprocure.gov.in/eprocure/app

2. DIGITAL SIGNATURE CERTIFICATE (DSC)
Each bidder is required to obtain a Class-1l or Class-IlIl Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Information Centre (NIC)
on payment of the requisite amount. Details are available at the web Site
(https://eprocure.gov.in/eprocure/app) in Clause 2 of Guideline to the bidder. DSC is given as a USB
e-Token.

3. SUBMISSION OF TENDER: ONLINE MODE IN CPPP’'S PORTAL
Bids are to be submitted online through the e-Procurement system of Central Public Procurement
Portal (CPPP) (https://eprocure.gov.in/eprocure/app). Hardcopy (only techno-commercial part) of the
uploaded/ submitted bid will need to be submitted to our office physically along with the EMD, Tender
cost & all other documents (except price bid). Tender document to be digitally signed with Company’s
seal by the bidders. The rates in the appropriate space in the Bill of Quantity should be properly filled
in.

4. LANGUAGE
Bids and all accompanying documents shall be in English. In case any accompanying documents are in
other languages, they shall be accompanied by an English translation The English version shall prevail
in the matter of interpretation.

5. SUBMISSION OF BID
a) All the pages of the Tender document are to be signed with Company’s seal by the bidders.
The rates in the appropriate space in the BILL OF QUANTITY of the tender should be
properly filled in both in figures and words.

b) The Tender shall be signed by the person legally authorized to enter a commitment on
behalf of the tenderer.

C) TECHNO-COMMERCIAL PART:
Scanned copy of the EMD, Cost of Tender and other documents, as stated below, are to be
uploaded in CPPP’s portal and a hard copy of the same to be addressed to DGM(P-V) at
BBJ's Head office in a sealed envelope, superscribing “TENDER NOTICE NO.” and “TECHNO-
COMMERCIAL PART:

i) Earnest Money Deposit (EMD) of Rs.20,00,000/- (Rupees twenty lakh only)
in the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or
Schedule Bank drew in favour of “The Braithwaite Burn and Jessop Construction
Company Limited” payable at “Kolkata”. In the case of a successful bidder, this
EMD will be converted to Security Deposit and will be retained by BBJ till the
completion of the entire job, without any interest.

i) Cost of Tender (Non-refundable) of Rs.10,000/- (Rupees ten thousand only)
in the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised or
schedule Bank drawn in favour of “The Braithwaite Burn and Jessop Construction
Company Limited” payable at “Kolkata”.

Bank Details for NEFT/ RTGS:

Name of Beneficiary: THE BRAITHWAITE BURN AND JESSOP
CONSTRUCTION COMPANY LIMITED.

Bank Name: STATE BANK OF INDIA

Branch: DALHOUSIE SQUARE (CALCUTTA)

Bank Address: 2, B.B.D. BAGH (EAST), KOLKATA-700001 (W.B.)

Bank Account No.: 11175160292

Bank Account Type: Current

IFS Code: SBIN0001401

o
o
[
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

PS: In the case of EMD & Tender Fee submitted through NEFT/ RTGS,
necessary documents need to be uploaded in CPP Portal and submitted
along with the bid.

iii) Bidder's EXPERIENCE CERTIFICATE pertaining to required job/ similar nature of
the job as per Eligibility Criteria as at Clause No. 2 of the “Special Condition of
Contract”.

iv) Signed copy of PAN, Goods & Service Tax (GST) registration certificates.

V) Signed copy of Provident Fund & Employees State Insurance (ESI)
Registration Certificate.

vi) Company’s audited Balance Sheet & Profit & Loss Account for last 03 (three) years
ending as on 31-Mar-2021.

vii) Downloaded Tender document (without quoting any price in Techno-commercial
bid) duly signed with an official stamp on each page.

viii) An undertaking, duly notarized, towards acceptance of all terms & conditions, etc.

laid by M/s. Mecon Ltd. in their tender and/ or technical specification over and
above terms of the tender laid down by BBJ.

d) PRICE PART:
Properly filled up BILL OF QUANTITIES (BOQ) is to be uploaded to CPPP’s website. Price
bid of only those bidders will be opened whose Techno-commercial offers are found to be
qualified and acceptable to BBJ and subject to acceptance of the techno-commercial bids by
the Principal Employer i.e., MECON.

e) The above two sealed envelopes i.e., ‘TECHNO-COMMERCIAL PART' and ‘FEE PART’ shall
again be put into another sealed envelope superscribing “TENDER NOTICE NO./NAME OF
WORK” to be addressed to DGM(P-V) at BBJ's Head office.

6. EXEMPTION FOR MICRO & SMALL ENTERPRISES:

(a) MSME/ NSIC/ SSI units will be waived from submitting EMD subject to submission of the
declaration of UDYOG AADHAR MEMORANDUM (UAM) number on CPPP.

(b) Micro & Small Enterprises units registered with National Small Industries Corporation (NSIC)
will be given the following benefits:
0] Issue of Tender set free of cost
(i) Exemption from payment of Earnest Money Deposit

(© Firms registered with NSIC under its “Single Point Registration Scheme”.
(Exemption will apply only to items/ services indicated under the description of work/
supplies/ services & value up to which the firms are registered with NSIC). To obtain the
above benefits, firms should necessarily submit a signed copy of a valid Registration
Certificate issued by NSIC. Firms that are in the process of obtaining NSIC Registration will
not be considered for the benefits.

7. INTEGRITY PACT:

The Bidder/ Contractor is required to enter into an Integrity Pact with the Employer, in the Format at
Annexure-l. The Integrity Pact enclosed as Annexure-1 will be signed by BBJ for and on behalf of
Employer as its Agent / Power of Attorney Holder at the time of execution of Agreement with the
successful Bidder. While submitting the Bid, the Integrity Pact shall be signed by the duly authorized
signatory of the Bidder. In case of failure to submit the Integrity Pact duly signed and witnessed,
along with the Bid, the Bid is likely to be rejected.

In case of any contradiction between the Terms and Conditions of the Bid Document and the Integrity
Pact, the former will prevail. For monitoring of the Integrity Pact, BBJ has appointed the following
eminent personality as Independent External Monitor(s) (IEM) :

TENDERER(S)

Shri S. Srinivasan
IAS (Retd.)
Flat No. D 5 - 107, Block No. 5,

o
o
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

10.

11.

12.

13.

14.

15.

16.
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V Floor, Kendriya Vihar,

B.B. Road (Bangalore - Bellary Road),
Yelahanka, Bangalore — 64.
Karnataka
Email: s.srinivasan1980@gmail.com

All costs and expenses incidental to the preparation of the tender, discussion, conference, pre-award
discussion with BBJ shall be to the account of the bidder and BBJ shall bear no liability whatsoever on
such cost expenses.

No deviation to the tender conditions will be accepted. Conditional tenders shall be
rejected and no additional clause will be entertained. All rights reserved upon BBJ in this
regard.

The award of the order or rejection of the Tenderer’'s offer and/or cancellation of the tender will be
made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or reject any or all
tender(s), whether lowest or otherwise, without assigning any reason(s) whatsoever thereof. A
tenderer, whose tender is not accepted shall not be entitled to claim any cost, charges or expenses
incidental to or incurred by him through or in connection with the preparation and submission of the
Tender/Offer to BBJ.

SPLITTING OF SCOPE OF WORK

BBJ reserve the absolute right to split the SCOPE OF WORK in respect of NUMBER& QUANTITY
among the Techno-commercially qualified bidders as per BBJ's requirement and decision. However, in
such case, the ratio will be 60%:40% between L1:L2 bidders, if the L2 bidder matches the rate,
terms and conditions of the L1 bidder. If it is divided between three parties, the ratio will be
50%:30%:20% between L1:L2:L3 bidders, if L2 & L3 bidders match the rate, terms and conditions of
the L1 bidder.

However, any party will not have any claim towards reduction of such quantity from their scope of
supply and such splitting of Scope of Supply will be done at negotiated Lowest accepted rate only.
Order quantity will be reviewed periodically by BBJ and considering the status of production,
guantities may be revised/reduced as per BBJ's requirement to suit the project work. BBJ's decision,
in this regard, will be final and binding on the contractor and no claim will be entertained on this
account.

CURRENCIES OF BID AND PAYMENT
The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this contract will
be made in Indian Rupees.

Firm price order: Price shall remain firm till completion of work as per order including modification
thereof and no claim for variation in quantities; labour & materials prices etc. will be entertained.

All duties, taxes, fees and other levies payable by the successful bidder under the contract or any
other cause shall be included in the quoted prices.

VALIDITY OF TENDER
90 (ninety) days from the date of opening of tender or for a further period if mutually accepted. BBJ
reserves the right to ask for the extension of validity if any.

ORDER OF PRIORITY OF CONTRACT DOCUMENTS:
Where there is any conflict between the various documents in the contract, the following order of
priority shall be followed i.e. a document appearing earlier shall override the document appearing

subsequently:

a) Work order

b) Letter of Award (LOA)

C) Schedule of Items, Rates & Quantities
d) Special Conditions of the Contract (SCC)
e) Technical Specifications (TS)

o
o
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022
f) Scope of Work (SOW)
0) Drawings
h) Relevant Codes & Standards
i) Notice Inviting Tender
) Instructions to the Bidders (IB)
k) General Conditions of Contract
)} Any other documents forming part of the Contract.
17. BIDDER SHOULD SUBMIT THE DOCUMENTS IN HARD COPY (ONLY TECHNO-

COMMERCIAL PART) ON OR BEFORE AS STIPULATED IN “DATE & TIME SCHEDULE" TO
THE ADDRESS MENTIONED ABOVE.

o
0o
[

TENDERER(S) Page 6 of 42



The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

SCOPE OF WORKS

NAME OF WORK:

SUPPLY, FABRICATION, ERECTION & CLADDING WORK OF STEEL STRUCTURE REQUIRED FOR
ADDITIONAL COAL HANDLING PLANT (10MTPA) AT RAJIMAHAL OCP, EASTERN COALFIELDS LIMITED
AS PER TECHNICAL SPECIFICATION NO. MEC/11/12/Q7NC/TS/201.

BRIEF SCOPE OF WORK & SUPPLY OF THE SUCCESSFUL BIDDER:

Scope of work shall include Supply, fabrication, erection & cladding work of steel additional Coal
Handling Plant (LOMTPA) at Rajmahal, OCP, Eastern Coalfields Limited in accordance to Technical
Specification and shall include any and all works, supplies and services for construction, completion &
maintenance of entire work as detailed in the Specifications, Special Instructions, Bill of Quantities
(BOQ), Drawings given in the Technical Specification No. MEC/11/12/Q7NC/TS/201, enclosed as
Annexure-A. Scope of work shall also include procurement of all materials including components
required for completion of supplies, import of equipment/ component (if any), and coordinated
planning for manufacture, testing, surface preparation for painting, painting, inspection, packing,
marking, loading on Trucks/ Trailers and transportation to project site at ECL.

All equipment/materials will be dispatched by Road Transport on door delivery and freight pre-paid
basis. In case of dispatch through rail, your responsibility shall include taking delivery of the material
at railway siding and delivery to project site at no extra cost to MECON/ BBJ.

Provide assistance and necessary instruments, consumables and facilities for carrying out necessary
inspection and testing by BBJ/ MECON including inspection by ECL/ Consultant (herein referred to as
CMPDI- Central Mine Planning & Design Institute Ltd., Ranchi).

Obtaining all necessary clearance/ approval from BBJ/ MECON/ ECL/ CMPDI and/or any other
statutory bodies/ authorities as and when required for the execution of the work.

The successful bidder shall provide, erect and maintain his own site office, stores, godown, open
storage etc. as required for the work and arrange for maintaining in a neat manner, the area placed at
the successful bidder’s disposal. The capacity of the godown shall be such that it can store at least 15
days requirement of cement during a peak period of construction and construct & maintain open
storage for storing 15 days requirement of reinforcement steel and Steel Structure.

The successful bidder shall provide proper fencing, Notice boards, watch & ward to protect and warn
the Public and watch of all works at site and when & where necessary as decided by BBJ/ MECON/
ECL or any competent, statutory or other authority for the protection of the works or for the safety
and convenience to the Public or others, and till the work are taken over by MECON/ ECL. Adequate
lighting shall also be provided at the workplace and stores. The lighting in the storage area and in &
around the workplace shall be so arranged that there is sufficient illumination available in the
minimum area of 15 meters radius around the stores & workplace.

Accounting of all materials received at stores/ transported from the successful bidder's stores to
project site for Steel Structural works and construction power works.

Providing all labour, skilled, semi-skilled, un-skilled and supervisory personnel etc. as may be required
to complete the work within scheduled completion time.

Providing adequate tools, instruments, tackles, scaffolding, handling & construction equipment,
shuttering material etc. required for completion of the work. All temporary approach roads to the site
for carrying out construction activities shall be constructed and maintained by the successful bidder at
their own cost.

Procurement of all the materials as may be required for the work.
Taking required insurance such as Workmen Compensation Insurance, Comprehensive Automobile

Liability Insurance, Comprehensive General Liability Insurance and other Insurance coverage specified
in this work order.
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

2.12

2.13

2.14

2.15

2.16

2.17

2.18

2.19

2.20

2.21

2.22

2.23

2.24

2.25

2.26
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Timely payment of wages/ benefits to labourers, supervisory personnel engaged at the site as per
Wage Acts prevailing during the execution of work, keeping BBJ/ MECON/ ECL completely indemnified
against such payments. The successful bidder shall keep a record of such payment and produce the
same on demand by BBJ/ MECON/ ECL.

Abiding by statutory regulations, labour rules, safety codes during the execution of the order and
obtaining clearance from BBJ/ MECON/ ECL and relevant statutory authorities as & when required.
The successful bidder shall submit all statutory documents required by BBJ/ MECON/ ECL.

Abiding by all statutory obligations including ESI, EPF, etc. during the execution of the order. The
successful bidder shall submit all documentary evidence in this respect such as ESI, EPF certificates,
stamped challans, returns and Minimum Wage Certificate along with each and every bill or as required
by BBJ/ MECON/ ECL.

The successful bidder shall follow the standard practice in ECL's premises in vogue in respect of
payment of wages etc. to workmen/ contract labour employed by the successful bidder at project
sites.

Material brought to the site shall not be removed from the site without the prior written consent of
BBJ/ MECON/ ECL.

No work shall be covered up or put out of view without prior approval of BBJ/ MECON/ ECL.

Undertaking all repairs/ modification and rectification work for completeness to the satisfaction of BBJ/
MECON/ ECL.

Display of danger board signs in Hindi & English Languages, wherever necessary.

The contractor shall establish a site office at the site and keep posted an authorized representative for
the purpose of the contract. Any written order or instruction of BBJ/ MECON/ ECL or his duly
authorized representative shall be communicated to the said authorized resident representing the
contractor and the same shall be deemed to have been communicated to the contractor at his legal
address.

The successful bidder shall procure material of reputed make if specified in the technical specification/
as per approval by BBJ/ MECON/ ECL.

The material shall be procured in a phased manner to meet site requirements and take care of the 15
days reserve. Non—availability of raw material shall not be an excuse for delay in work.

Test Certificate as desired by MECON/ BBJ shall be submitted by the successful bidder for Steel
procured. Testing, if required by MECON/ ECL/ BBJ shall be carried out by the successful bidder and
all Charges for such testing shall be borne by the successful bidder.

The successful bidder shall be solely responsible for watch & ward, lighting, security and preservation
of material, equipment etc. under this custody.

The successful bidder shall maintain a complete record of all steel procured by him, consumed for the
work and lying in-store and produce the same whenever asked by BBJ/ MECON/ ECL.

The successful bidder shall not use steel procured for this work for any other work unless it is
especially permitted by BBJ/ MECON.

o
o
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)
eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

SPECIAL CONDITION OF THE CONTRACT

1. DEFINITIONS AND INTERPRETATION:
In this Tender Document, as hereinafter defined, the following words and expressions shall have the
meaning as under:

a) “BBJ” shall mean The Braithwaite Burn And Jessop Construction Company Limited having its
registered office at 27, R. N. Mukherjee Road, Kolkata- 700 001.
b) “TENDER” shall mean the proposal submitted by the Tenderer/ Bidder/ Supplier/
Dealer/Agency in response to BBJ's Notice of Invitation to this Tender Document.
C) “ORDER” shall mean a written Work/ Purchase Order issued by BBJ.
d) “TENDERER/ BIDDER” shall mean the firm or Company (hereinafter called Tenderer/
Bidder) who duly submits the tender after accepting all the terms & conditions of the tender
document.
e) “SUCCESSFUL BIDDER” whose tender has been accepted by BBJ.
2. ELIGIBILITY CRITERIA
2.1 TECHNICAL CRITERIA:
a. The bidder shall have experience of having successfully completed similar works during the

last 7 (seven) years ending the last day of the month previous to the one in which
applications are invited.

Note: Similar completed work means fabrication of any steel structures.

The bidder should furnish the following documents in support of the fulfilment of the above criteria.
The bidder shall submit the self-attested copy of the following documentary evidence issued by the
client to the bidder, as proof of meeting the prescribed eligibility criteria, with specific mention of
information required.

a) Letter of Acceptance (LOA) of work/ Work Orders/ Contract.
b) Satisfactory completion certificate/ work done certificate during last 07 (seven) years.

The bidder should clearly mention documents/ certificates, which he has submitted, as a reference to
be considered, for evaluation of technical eligibility.

2.2 FINANCIAL CRITERIA:
a. Average Annual financial turnover during the last 03 (three) financial years, ending 31st
March of the previous financial year (2018-19, 2019-20 & 2020-21), should be at least
¥20.00 Cr. or above.
b. Authentic Certificates shall be produced by the tenderer(s) to this effect which may be an
attested Certificate from the employer/client, Audited Balance Sheet duly certified by the
Chartered Accountant etc.

3. SPECIAL ADDITIONAL CONDITION

a) The bidder has to submit a Solvency Certificate of minimum of ¥5.00 Cr. from a Nationalized/
Scheduled Bank as per the format of BBJ.

b) Local agencies having working experience with MECON/ ECL shall be preferred.

C) BBJ will monitor the technical part of the work on regular basis by its Engineers and as such all
necessary arrangements for the same to be complied by the successful bidder.

d) The bidder's undertaking as per the Annexure-lll, towards familiarization regarding site
location, condition, resources available etc. As a proof of bidder’s visit, same should be signed
by BBJ’s official and submitted along with the techno-commercial part.

4. TECHNICAL SPECIFICATION
The work should strictly be done in accordance with the relevant technical specification mentioned in
this document as well as relevant extracts from tender documents.

o
0o
[
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The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

5.1

5.2

5.3

5.4

TYPE, QUALITY OF MATERIAL AND WORKMANSHIP:

All materials used in the manufacture of the equipment shall be selected from the best available for
the purpose, considering strength, durability and best engineering practice. Liberal factors of safety
shall be used throughout the design and especially in the design of all parts subject to alternating
stresses or shocks. All the work shall be performed and completed in thorough workmanship like
manner and shall follow the best modern practice in the manufacture of high-grade equipment
notwithstanding any omissions in the specifications. Castings shall be free from holes, flaws, cracks or
other defects and shall be smooth, close-grained and of true forms and dimensions. No plugged or
filled up holes or other defects will ordinarily be allowed. Such castings are liable to be rejected.
However, the successful bidder may rectify minor casting defects by welding or other methods in
accordance with the standard manufacturing practice provided such rectification does not affect the
strength of the casting or impair the efficient working of the plant and prior approval of the BBJ/
MECON/ ECL is obtained for the same.

The successful bidder shall be deemed to have carefully examined and to have knowledge of the
general & other conditions, specifications, schedules, drawings, etc. forming part of the order and also
to have satisfied himself as to the nature and character of the work to be executed and, where
necessary, of the site conditions and other relevant matters and details. Any information thus had or
otherwise obtained from BBJ/ MECON shall not in any way relieve the successful bidder from his
responsibility for executing the work of the order including all details and incidental works not
specifically mentioned in the order but necessary for ensuring complete execution of the work as per
technical specifications. If the successful bidder shall have any doubt as to the meaning of any portion
of the order, the successful bidder shall submit the same to BBJ/ MECON, in writing in order that such
doubt may be clarified/ removed.

The successful bidder's work shall be of the best quality and workmanship according to the proven
latest engineering practice in vogue at the time of entering into the order. All materials shall be new.

Brand Names/Makes, Codes and Standards referred to in Contract documents shall be followed. Brand
Names/ Makes, Codes and Standards of other countries can be followed with the prior written
approval of BBJ/ MECON provided materials, supplies and equipment according to the standard are
equal to or better than the corresponding standards specified in the order.

Any rejection on grounds of quality shall be re-done at the successful bidder’s cost.

TESTING OF WELDING
Welding should be tested as per contract condition/ relevant specification of IS code etc.

QUANTITY OF WORK TO BE EXECUTED
The total quantity of the work as per Bill of Quantity (BOQ) can vary up to 50% (fifty per cent) but
the unit rate finalized will not change up to the completion of the project.

DURATION OF WORK

Time is the essence of this contract. Duration of work is 06 (six) months including
Mobilization Period and the date of commencement will be considered the date of issue of Letter of
Acceptance (LOA) or Work Order, whichever is earlier.

Mobilization Period means the period of 15 (fifteen) days from the date of issue of Letter of
Acceptance (LOA), during which, the agency is required to mobilize his/ their resources and
commence the Works at the Site.

In order to achieve the completion period as stated above, the contractor shall submit to BBJ within
02 (two) weeks from the work order, a detailed work programme/ time schedule indicating starting
and completion dates for various activities (drawing submission & approval, QAP submission &
approval, Inspection call & Inspection date, site handing over date, completion of work, etc.) in the
form of a Bar Chart/ PERT Network to complete the entire scope of work, for approval by BBJ/ MECON.
The successful bidder shall have to comply with the PERT/ Bar Chart, as approved by BBJ/ MECON,
for completion of the entire work.
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The time of completion and mobilisation period will be reduced suitably in case the job is split
between two or more agencies.

BBJ reserves the right to terminate the Letter of Acceptance (LOA) and/or Work Order and forfeit the
Earnest Money Deposit/ Security Deposit/ Performance Bank Guarantee if the Agency fails to complete
Mobilization of any item/personnel /material within a period of four (4) weeks after the expiry of the
Mobilization Period prescribed in Clause above.

Note:

If the overall completion schedule needs to be extended due to any reason which is solely beyond the
control of the agency and causing hindrance to work progress the said extension of the completion
schedule shall be granted without L.D. by BBJ based on merit.

SITE MOBILIZATION

The successful bidder has to mobilize its resources, viz. manpower, material etc. within 15 (fifteen)
days from the date of the LOA. In case of non-compliance with the same, the LOA may lead to
cancellation.

UNIT PRICE

The unit rate of the work will be as per the total scope of work as indicated in Technical Specification
is indicated in the Price Schedule/ BOQ. The price shall be inclusive of manpower, labour and
supervisory charges and all applicable taxes & duties, insurance, statutory, incidental charges,
supervision, overheads, profit, obtaining permissions from local bodies and any other charges that
may be necessary to be incurred for successful completion of your scope of work of fabrication on
time.

The unit rate also includes all charges towards packing & forwarding, freight charges including door
delivery charges, all expenses towards various statutory & regulatory bodies, initial fill and supervision.

The unit rate/ contract price includes cost towards all handling and transport charges, tests, etc. and
cost towards all packing materials, consumables, electrodes and all other materials, tools, plants, etc.
as required for the completion of the work as specified in Technical Specification.

The unit rates for Site works are inclusive of all applicable taxes but excluding GST, expenses towards
various statutory and regulatory bodies and insurance coverage.

MEASUREMENT OF WORK

Unless otherwise specified, measurement of work shall be carried out on the basis of the drawings
issued by BBJ/ MECON. In the event of any dispute with regard to the measurement of work executed,
the decision of BBJ/ MECON shall be final and binding on the successful bidder.

EXTRA ITEMS OF WORK & RATES

Should it be found necessary to execute any item of work that is not included in the schedule of items
and for which unit rates are not available as per order, the rates for such items of work shall be
finalized as below:

Where the extra works are of similar character and/ or executed under similar conditions as any of
work appearing in the schedule of quantities, then the rates for such extra item shall be derived from
the contract rates of similar/ closest item of work provided.

Where the nature of the extra item is such that the rate for the same cannot be derived as per (i)
above, the rates for the extra item of work shall be derived by the analysis based on CPWD analysis of
rates.

Where rates for the extra item of work cannot be established by methods (10.1) or (10.2) above, the
rate for such item shall be mutually agreed upon & settled between BBJ/ MECON & the successful
bidder based on the market trend & assessment for labour, materials & other factors.

o
o
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12.5

12.6

13.

14.

15.

16.

17.

17.1

17.1.1

The overhead cost, supervision and profit shall be considered as 10% (Ten Percent) of the basic cost
of material and labour in the cases (10.1) and (10.2) if the same is not already provided for in the rate
under consideration.

However, where the extra work ordered on the successful bidder is outsourced in full and the
successful bidder claims rate for such extra work on a "Cost Plus" basis, the cost element on account
of profit including overheads payable in such situation would be limited to 5% on the direct cost.

The successful bidder must submit his claim for extra items of work in advance along with necessary
justifications in case the rate of such items cannot be derived from any of the methods as indicated
above. In no case extra claim shall be considered submitted unless the same is confirmed by BBJ/
MECON before execution of such extra work.

Note: Any extra work undertaken by the Contractor may be admissible only if it is based on the
written request of BBJ/ MECON.

VALIDITY
The rates shall remain firm for the entire duration of the work order. No revision/ alterations of unit
rates shall be entertained.

TAXES & DUTIES

The contractor shall be exclusively responsible for payment of all Taxes, Royalties etc. (except Goods
and Service Tax) that may be levied from time to time according to the Laws & regulations now in
force & also hereafter to be imposed, increased, or modified from time to time. Nothing will be
payable extra by the Company in respect of any duties/ taxes to be imposed on the procurement of
materials for execution of the contract.

GOODS AND SERVICE TAX (GST)

Without prejudice to the stipulation in General Conditions of Contract, the quoted price shall be
exclusive of Goods and Service Tax. The GST as legally leviable & payable by the bidder under
the provisions of applicable law/act shall be paid extra by BBJ as per the bidder’'s bill. Bidder shall
guote their rate after considering the input tax credit on their input materials and services.

The bidder shall get registered with the GST authorities and the registration certificate shall be
submitted along with the bid documents (techno-commercial). Bid without GST number shall be
cancelled.

At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced from the
running bills at the rates prescribed. The GST (i.e., SGST, CGST or IGST) amount shall be shown
separately in invoice and also submit proper Tax Invoice as per section 31 of CGST Act, and
Rule 46 of CGST Rules, 2017 to get Input Tax Credit by BBJ.

Bidder shall raise their tax invoice in a regular interval as per contract condition and
upload their supply invoice in GSTN Portal through GSTR-1 return with 10th of next
month. Mismatch in return of BBJ due to any reason attributable to the bidder, the same
shall be recovered from Bidder’s bill.

NEW LEVIES/ TAXES

In case Government imposes any new levy/ tax after awarding of the work during the tenure of the
contract, BBJ shall reimburse the same at actual on submission of documentary proof of payment
subject to the satisfaction of BBJ that such new levy/tax is applicable to this contract.

TERMS OF PAYMENTS
A Tax Invoice shall be submitted by the fabricator/ successful bidder monthly on or before the date
fixed by BBJ for all works executed in the period of the month and shall be as under;

SUPPLY:

Eighty-two and a half per cent (82.5%b) of the Basic price along with the applicable proportionate
GST within 45 (forty) five days from submission of the invoice shall be paid on a pro-rata basis as per
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17.1.2

17.1.3

17.1.4

17.2

17.2.1

Price Schedule/ approved Billing Schedule after receipt of material at Project site and upon receipt of
complete and correct documents listed under

In order to avoid detention/ seizure of goods at check post during transit, the successful bidder shall
send the following documents along with the equipment:

a) Delivery Challan.

b) Packing List

C) Consignment note/ Lorry Receipt (LR)
d) E-Way Bill, if applicable

In the event of any detention/ seizure of goods, the successful bidder shall depute his personnel
dealing to take up the matter with appropriate authorities to get the goods released. Without
prejudice to any other rights as provided in the contract, the successful bidder shall keep BBJ/ MECON
harmless and be responsible for any loss/ damage/ delay, etc.

Five per cent (5%0) of the total basic price along with the applicable proportionate GST shall be
payable after preliminary acceptance of the plant and within 45 (forty) five days from submission of
the invoice.

Seven and a half per cent (7.5%6) of the total basic price along with the applicable proportionate GST
shall be payable after issue of the Final Acceptance Certificate issued by BBJ/ MECON/ ECL and within
45 (forty) five days from submission of the invoice.

Five per cent (5%0) of the total basic price along with the applicable proportionate GST shall be
payable after completion of the Defect Liability Period & within 45 (forty) five days from submission of
the invoice and upon submission of the following documents:

a) Pre-receipted invoice in four copies including the original.

b) Receipted copy of Lorry Receipt/ Consignment Note evidencing receipt of the last
consignment at the site.

C) No — Claim Certificate in BBJ/ MECON'’s Format.

d) Payment reconciliation statement duly concurred by BBJ/ MECON.

e) Certificate of completion of all obligations by the successful bidder duly certified by BBJ/

MECON Site Engineer/ Project Coordinator.
ERECTION

82.5% (Eighty-two & half Percent) of the executed basic value along with the applicable
proportionate GST shall be payable within 45 (forty-five) days from submission of the invoice on a
monthly pro-rata basis subject to satisfactory progress of work upon certification by the BBJ/ MECON's
Site Engineer and upon submission of following documents:

i) Pre-receipted Tax Invoice — the successful bidder must raise Tax Invoice in terms of
provision of GST.

i) Measurement sheet duly signed by the successful bidder and certified by BBJ/ MECON's Site
Engineer/ ECL representative.

iii) Abstract of measurement sheet and work done till previous bill, current and cumulative
guantities certified by BBJ/ MECON site representative.

iv) Documentary evidence towards payment of ESI, EPF etc. as per statute.

V) Abstract sheet for ESI & EPF

vi) Undertaking that the successful bidder has complied with all statutory requirements as per
Work Order during the period for which the progress payment has been claimed.

Vii) Wage sheet of the workmen whose name appears on the wage sheet.

75% of 82.5% amount payable under clause no. 17.2.1 above shall be released on submission of
invoice & certified measurement sheet and balance 25% of 82.5% amount shall be released on
submission of documents as listed above.

IN CASE ANY OR ALL OF THE DOCUMENTS LISTED UNDER CLAUSE 17.2.1 ABOVE IS NOT
SUBMITTED ALONG WITH THE PRE-RECEIPTED R.A BILLS, PAYMENT AGAINST THE NEXT R.A BILLS
SHALL BE KEPT IN ABEYANCE TILL SUBMISSION OF THE REQUISITE DOCUMENTS. IN SUCH AN
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17.2.2

17.2.3

17.2.4

17.3

17.4

17.5

17.6

17.7

17.8

EVENT THE SUCCESSFUL BIDDER SHALL ENSURE PAYMENT OF DUE WAGES TO HIS WORKMEN AS
WELL AS PAYMENT TO STATUTORY AUTHORITIES KEEPING BBJ/ MECON/ ECL COMPLETELY
INDEMNIFIED AGAINST ANY CLAIMS.

Five per cent (5%0) of the total basic price along with the applicable proportionate GST shall be
payable after preliminary acceptance of the plant and within 45 (forty-five) days from submission of
the invoice.

Seven and a half per cent (7.5%0) of the executed basic value of work along with the applicable
proportionate GST shall be payable after issue of final acceptance certificate issued by ECL and within
45 (forty-five) days from submission of the invoice.

Five per cent (526) of the executed basic value of work along with the applicable proportionate GST
shall be payable after completion of Defect Liability Period and within 45 (forty) five days from
submission of the invoice & upon submission of the following documents:

i) Pre-Receipted Invoice

1)) No claim Certificate by the successful bidder.

iii) Documentary evidence towards payment of ESI, EPF, copy of TRRN etc. as per statute.

iv) Copies of all statutory documents as required by ECL.

V) Statement of reconciliation of all the payments and recoveries made in the progress bills

vi) Details of Recovery statement, with respect to crane hire charges etc. if any.

Vii) Site clearance including dismantling of store/office as directed by BBJ/ MECON/ ECL.

viii) Undertaking for indemnifying BBJ/ MECON/ ECL against any liability arising in future.

iX) No — Due/ Demand Certificate &/ or CLC Certificate issued by ECL for the entire period of
execution of work, if applicable.

X) Royalty certificate from appropriate authorities if required.

Xi) Certificate of completion of all obligations by the Contractor duly certified by MECON Site
Engineer/ Project Coordinator.

Note:

1. Preliminary Acceptance shall be issued by MECON/ ECL as soon as all works in respect of
integrated Start-up and trial run of the entire Plant are completed.

2. Final Acceptance Certificate shall be issued by MECON/ ECL after performance and

guarantee tests of the entire plant have been successfully completed.

All payments shall be released through Electronic Fund Transfer (NEFT/ RTGS) within 45 (forty-five)
days of submission of the pre-receipted invoice along with the correct & complete set of documents
and on receipt of corresponding payment from MECON. BBJ will not be responsible for delay in
payments in case of non-receipt of documents/ receipt of incorrect & incomplete set documents. The
successful bidder shall intimate their certified Bankers' details and Account No. etc. to Finance &
Accounts Section, BBJ as per the NEFT/ RTGS format given by BBJ.

All Bank Guarantees shall be in BBJ's proforma.

All Bank Charges shall be borne by the successful bidder. The Non-judicial paper for the Bank
Guarantee should be purchased in the name of the executing bank only and should not be
more than six (6) months old.

BBJ shall deduct Taxes at source as per the prevailing statutes from the payments to be made to the
successful bidder. BBJ shall deposit amounts thus deducted with the concerned authorities and issue
necessary certificates to the successful bidder to this effect.

All costs, charges or expenses which the successful bidder is liable to pay may be deducted by BBJ
from any money due or becoming due to the successful bidder against the subject order or any other
order being executed or may be recovered, at BBJ's sole discretion, by the action of law or otherwise
from the Contractor.

All interim/ progress payments shall be regarded as Payments by way of advance against the final
payment only and not as payment for work completed and shall not preclude defective/ imperfect/
incomplete materials to be removed. It will not be considered as an admission by BBJ of the due
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performance of the Purchase Order, or any part thereof by the successful bidder nor shall it preclude,
determine or affect in any way the powers of BBJ under these conditions or in any way vary or affect
the Contract.

17.9 The progress payment made shall not exonerate the successful bidder from liability to finally complete
the work strictly in accordance with the specification and drawings, if required, by re-constructing, re-
erecting and completing the faulty work in all respects.

17.10 GST will be reimbursed/ paid at an actual limited to amount as shown in the price schedule against
the fulfilment of the following conditions in order to ensure Input Tax Credit of GST (ITC) as
prescribed under GST Act/Rules:

The successful bidder should submit a valid Tax Invoice as prescribed in the GST Act/ Rules:
The successful bidder should file valid statutory returns for the tax period on the Goods and
Service Tax Portal that may be necessary to match the invoice on GSTN common portal and
enable BBJ to claim the input tax credit in relation to any GST payable.

The successful bidder should make the payment of Tax in time with respect to GST.

18. SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE (SDPBG)

a)

b)

c)

d)

e)

TENDERER(S)

For due and faithful fulfiiment of the contractual obligations, the successful bidder shall
furnish a SECURITY DEPOSIT CUM PERFORMANCE BANK GUARANTEE (SDPBG) for an
amount equivalent to 3% (three per cent) of the contract price/value of work order either
by Bank Draft or in the form of Bank Guarantee. In the event, the SDPBG is submitted in the
form of a Bank Guarantee the same should be from any Nationalized/ Scheduled Bank in the
prescribed format of BBJ. The aforesaid Bank Guarantee should be submitted to BBJ within
21 (twenty-one) days from the date of issue of the Letter of Acceptance (LOA). BBJ
administration reserves the right to cancel the bid, withdraw the LOA and forfeit the EMD if
the SDPBG is not submitted by the successful bidder within 21 days.

The SDPBG shall be initially valid till 90 days beyond the expiry of the Defect Liability Period
and shall be released on the contractor’'s request thereafter and based on the 'No Claim
Certificate' from the successful bidder.

In case the successful bidder fails to submit the requisite SDPBG within the stipulated period
of 21 days from the date of issue of LOA, and his bid is consequentially cancelled, and the
LOA is withdrawn the defaulting bidder shall be debarred from participating in Re-Tender for
that work and his EMD shall be forfeited.

The formal Work Order shall be issued/ contract agreement shall be executed within a
reasonable time only after receipt of SDPBG from the successful bidder. Till such time the
work order is issued/contract agreement is executed the contractor shall execute the work
on the strength of LOA, but no payment shall be made to the contractor without a work
order/ contract agreement. In the event, the bid is cancelled, and LOA is withdrawn due to
non-submission of SDPBG, the successful bidder/ contractor shall have no claim for the
executed work if any as aforesaid.

The value of SDPBG originally submitted by the successful bidder need not be changed for a
variation of contract price/ work order value up to 25% (either increase or decrease). In
case during the course of execution, the value of the contract increases beyond 25% of the
original value, an additional SDPBG amounting to 3% (three per cent) for the excess value
over the original contract value shall be deposited by the successful bidder.

Whenever the contract is rescinded, cancelled, or terminated by BBJ for any reason
whatsoever, the SDPBG shall be encashed. The failed contractor shall be debarred from
participating in the tender for executing the balance work. If the failed contractor bidder is a
JV or a Partnership firm, then every member/ partner of such a firm shall be debarred from
participating in the tender for the balance work in his/her individual capacity or as a partner
of any other JV/partnership firm.

o
o
[

Page 15 of 42



The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

19.

20.

21.

22.

22.1

22.2
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i) BBJ shall make a claim under the SDPBG for which the BBJ is entitled under the
Contract (notwithstanding and/or without prejudice to any other provisions in the
Contract agreement) in the event of:

i) Failure by the successful bidder to extend the validity of the SDPBG as described
hereinabove, in which event BBJ may claim the full amount of the SDPBG.
i) Failure by the successful bidder to pay BBJ any amount due, either as agreed by

the contractor or determined under any of the Clauses/ Conditions of the Work
Order/ Agreement, within 30 days of the service of notice to this effect by BBJ.

iii) In the event of the Contract being rescinded under provisions of any of the
clauses/conditions of the Work Order/ Agreement, the SDPBG shall stand forfeited
in full and shall be absolutely at the disposal of the BBJ.

WORKING HOURS

The fabricator/ successful bidder has to work for 24 hrs to achieve the target. Adequate staff,
supervisors, operators shall be provided by the fabricator/ successful bidder at his own cost. The
fabricator/ successful bidder will take care of all local, Regional, National level issues and environment
for the workshop.

WATCH & WARD

The fabricator/ successful bidders are responsible for watching and warding the materials. The price
guoted by the successful bidder are inclusive of the watch and ward expenses and no extra claim will
be entertained for the deployment of watch and ward or loss, damage of machinery/ materials at
workshop. BBJ shall not be liable for the loss or damage of any of the fabricator/ successful bidder or
their sub-contractor’s equipment, machinery, and temporary works.

INSURANCE

a) The successful bidder shall be responsible for making good to the satisfaction of BBJ any
loss or damages to properties belonging to BBJ or being executed or being procured by
MECONY/ ECL if such loss or damages have occurred due to The Agency’s work.

b) The successful bidder at his own cost shall take out, maintain and arrange for the provisions
of the following insurance in such terms and of such duration and of such limits as shall be
accepted during the performance of his obligations under the contract within 30 days from
the start of work, failing which no RA bill payment will be made to him.

C) Group Personnel Accident Insurance covering the successful bidder's employees will be
arranged by the successful bidder.
d) Any such other insurance as may be required of the successful bidder by statutory bodies

and local law in the area of his operation will be the responsibility of the successful bidder.

DEFECT LIABILITY PERIOD

The successful bidder shall guarantee:

The successful and satisfactory operation of the equipment fabricated, manufactured, supplied and
erected under the Order, as per the Technical Specifications. The performance and efficiencies of the
equipment shall not be less than the respective guaranteed values up to the Defect Liability Period.

The Contract work shall not show any sign of defects, cracks, settlements, disfigurations, shrinkage,
leakage, dampness or any other faults up to the Defect Liability Period.

That the equipment provided and installed by him shall be free from all defects in design, material and
workmanship and shall upon written notice from BBJ/ MECON/ ECL, fully remedy free of expenses to
BBJ/ MECON/ ECL, such defects as developed within Defect Liability Period specified in the Order.

The successful bidder shall maintain and satisfactorily execute at his own cost all such works of repair,
amendment, reconstruction, rectification, replacement, all regular schedule work and any other work
to make good the faulty work within the Defect Liability Period.

The guarantees have to be furnished in the format(s) approved by BBJ/ MECON/ ECL and shall be
signed by the successful bidder.

o
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22.3

22.4

22.5

22.6

22.7

22.8

22.9

22.10

23.

23.1

Defect Liability Period shall be a period of Twelve (12) months commencing from the
successful completion of the Performance Guarantee Test.

The contractor's liability shall be to replace any defective parts that may develop in the plant of his
own manufacture under the conditions provided for by the order under proper use and arising solely
from faulty design, materials or workmanship and non-performance provided always that such
defective parts as are not repairable at the site, and are not essential in the meantime in the
commercial use of the plant, are promptly returned to the successful bidder Works unless otherwise
arranged. All such replacements of defective parts mentioned above shall be made free of costs at the
site by the successful bidder and the return of the defective parts to the successful bidder's works
shall be the successful bidder's responsibility and shall be made at his expense. BBJ/ MECON/ ECL will,
however, render such assistance in this matter as well as expedite the same. In the case of defective
parts not repairable at the site but essential in the meantime for the commercial use of the plant, the
successful bidder shall replace at the site free of cost to ECL the said defective parts before the
defective parts are removed to his Works.

If for rectification or replacement of any part of equipment or work due to defective materials,
manufacture or design and non-performance, the services of the successful bidder personnel are
requisitioned within the Defect Liability period, these services shall be made available free of cost to
BBJ/ MECON/ ECL.

If it becomes necessary for the successful bidder to replace or renew any defective portions of the
plant under this clause, the provisions of this clause will apply to the portions of the plants so replaced
or renewed until the expiration of six (6) months from the date of such replacement or renewal or
until the end of the above-mentioned Defect Liability Period, whichever may be later.

If the repair, replacement or making good is of such a character that it may affect the efficiency of the
Facilities or any part thereof, BBJ/ MECON may give to the successful bidder a notice requiring that
tests of the defective work shall be made by the successful bidder immediately upon completion of
such remedial work, whereupon the successful bidder shall carry out such tests.

If the successful bidder does not commence the rectification either by repair or replacement of such
defects within 30 (Thirty) days from the date of notice by BBJ/ MECON/ ECL or does not complete the
said rectification with reasonable diligence and within a reasonable time, BBJ/ MECON may, at their
option rectify the defects at the Contractor's Risk & Cost. BBJ/ MECON shall, in such a case, deduct
the cost incurred by BBJ/ MECON from payments due to the Contractor for remedy of such defects
without prejudice to other rights of BBJ/ MECON under this Order.

Until the final certificate has been issued by ECL to BBJ/ MECON, the successful bidder shall have the
right of entry, at his own risk and expenses by himself or his duly authorised representatives whose
names shall previously have been communicated in writing to ECL & BBJ/ MECON, at all reasonable
working hours upon all necessary parts of the works, for the purpose of inspecting the working and
the records of the plant and taking notes there from and, if he desires, at his own expense making
any tests, subject to the approval of BBJ/ ECL/ MECON that work will not be unreasonably withheld.

If the Facilities or any part/ equipment thereof cannot be used by reason of such defect and/or
making good of such defect, the Defect Liability Period of the Facilities or such part, as the case may
be, shall be extended by a period equal to the period during which the Facilities or such part/
equipment cannot be used by ECL/ MECON because of any of the aforesaid reasons

WORKMEN COMPENSATION INSURANCE

The successful bidder shall submit proof of Workmen Compensation Policy for all their workmen/
supervisors and any other personnel whom the successful bidder will deploy for our Project work prior
to commencement of the work in case the total number of such personnel is employed are less than
10.

CAVEAT

Please note that in case of the total number of workmen/ supervisors employed exceeds 10, the
successful bidder must avail ESI Registration under the ESI Act, in which case WC Policy is not
mandatory simultaneously.
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PROVIDENT FUND
The successful bidder will be required to cover all their workmen engaged by them under provident
fund (P.F.) from the commencement of the work.

STATUTORY COMPLIANCE

The successful bidder shall ensure strict compliance with all applicable labour laws & codes as become
applicable, such as Minimum Wages Act, Payment of Wages Act, Industrial Disputes Act, Payment of
Bonus Act, Contract Labour (Abolition & Regulation) Act, E.S.1. Act as applicable, E.P.F. Act, Industrial
Safety regulations, Factory Act & Rules and any other Acts & Rules related with labour legislation &
labour welfare as applicable at the time of execution of work. The successful bidder shall submit to
BBJ the required documents as a proof.

DOCUMENTATIONS

The successful bidder is to maintain required documentation in registers as per ECL standard Bl-latest
revision pertaining to Fabrication Work is to be carried out in his workshop in consultation to Engineer
In-Charge.

CONFIDENTIALITY OF DOCUMENTS
The successful bidder shall treat all documents, specifications, drawings and contents therein as
private and confidential.

SUBLETTING OF WORK

No part of Work Order nor any share or interest thereof shall in any manner of degree be transferred,
assigned, or sublet by the Sub-contractor directly or indirectly to any firm or corporation whatsoever
without the prior consent in writing of BBJ.

INSPECTION/SUPERVISION, TEST & DESPATCH CLEARANCE
(To be read in conjunction with relevant Technical Specification Clause, if specified.)

BBJ/ MECON/ ECL/ Consultant/ Inspector (ECL's Authorised representative) shall have the right of
inspection and supervision of the manufacturing process adopted by the successful bidder for the
manufacture of equipment/ material at various stages through his authorised representatives. In case,
the manufacturing process adopted is not found suitable and commensurate with the desired quality
of the equipment, the successful bidder will be advised to adopt the correct manufacturing process
which will be binding on the successful bidder. MECON's decision regarding the quality of work and its
acceptability shall be final and binding on the Contractor.

BBJ/ MECON/ ECL/ Consultant/ Inspector (ECL's Authorised representative) shall have at all
reasonable times access to the successful bidder's premises or works and shall have the power at all
reasonable times to inspect and examine the materials and workmanship of the works during its
manufacture or erection and if part of the works is being manufactured or assembled at other
premises or works, the contractor shall obtain for the engineer and for his duly authorised
representative permission to inspect as if the works were manufactured or assembled on the
successful bidder's own premises or works.

The successful bidder shall give a minimum of fifteen (15) days’ notice in advance to BBJ/ MECON for
inspection and testing of any equipment/ material on its being ready specifying the period likely to be
required for such inspection and testing. Such tests shall be to the successful bidder's account except
for the expenses of the Inspector. BBJ/ MECON/ ECL/ Consultant/ Inspector, unless witnessing of the
tests is virtually waived, will attend such tests within fifteen (15) days of the date on which the
equipment is notified as being ready for test/ inspection. Inspection Clearance/ Waiver Certificate shall
be issued by BBJ/ MECON/ ECL/ Consultant/ Inspector within fifteen (15) days after completion of
tests but if the tests are not witnessed by BBJ/ MECON/ ECL/ Consultant/ Inspector, the certificate
shall be issued within fifteen (15) days of the receipt of the successful bidder's test certificate by BBJ/
MECON/ ECL/ Consultant/ Inspector. The successful bidder shall submit 4 sets of Internal Inspection
Reports, Material Test Certificates, etc. as per agreed QAP for arranging inspection/ issuing Inspection
Clearance/Waiver Certificate of equipment/items.
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29.5

29.6

29.7

29.8

29.9

29.10

20.11

29.12

29.13

20.14
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While sending Inspection Call, Billing Schedule No., etc. as mentioned below, shall be indicated so that
Billing Schedule No. is mentioned in the Inspection Clearance/ Waiver Certificate.

B. S. No. Contract Reference Items Unit Qty.

Break-up with details shall be issued separately.

Preliminary inspection shall be made by BBJ/ MECON/ ECL/ Consultant/ Inspector either at the
successful bidder's or at his Subcontractor's plant or work site as per case may be. Such inspections
shall be in accordance with the "Quality Assurance Plan" as per TS. If BBJ/ MECON/ ECL/ Consultant/
Inspector representative observes any non-conformance with the contract requirements is not being
corrected in accordance with the Quality Assurance Plan, BBJ/ MECON/ ECL/ Consultant/ Inspector
may so notify the Contractor in writing and the successful bidder shall take appropriate corrective
action.

Upon the arrival of an item at the place of destination and reasonable notification to MECON by the
successful bidder that the item is ready for final inspection and test, BBJ/ MECON/ ECL/ Consultant/
Inspector shall, with the assistance of the Contractor, promptly conduct a final inspection and test of
the applicable items involved and either accept the same in writing or notify the successful bidder in
writing of those particulars in respect of which the equipment is unacceptable. Upon demonstration to
BBJ/ MECON/ ECL/ Consultant/ Inspector the corrective actions, the item involved shall be accepted
by BBJ/ MECON/ ECL/ Consultant/ Inspector in writing.

Actions referred to in Sub-Articles 29.5 and 29.6 shall be accomplished by the successful bidder at his
expense upon receipt of notice thereof. If the successful bidder fails, BBJ/ MECON/ ECL/ Consultant/
Inspector may take such action as deemed fit in each case.

The successful bidder shall provide free of charge such items as labour, materials, electricity, fuel,
water, stores, apparatus and instruments as may be reasonably demanded by BBJ/ MECON/ ECL/
Consultant/ Inspector to carry out effectively such tests of the equipment in accordance with the
contract and shall be given facilities to the BBJ/ MECON/ ECL/ Consultant/ Inspector r to accomplish
the testing.

The Contractor shall perform tests in accordance with the relevant chapter of Technical Specification
and delivered test data in accordance with Technical Specification and the approved Quality Assurance
Plan. BBJ/ MECON/ ECL/ Consultant/ Inspector shall have the right to witness the tests in accordance
with Technical Specification and Quality Assurance Plan. Contractor shall intimate MECON/ Purchaser/
Consultant/ Inspector in advance the place and time of tests, enabling MECON/ Purchaser/
Consultant/ Inspector to depute its personnel for witnessing the tests

Final acceptance of the total system shall be deemed to have taken place when the technical
parameters with defined end conditions, test specifications, performance achievement as per function
requirements are complied with as per Technical Specification. The defect liability period as referred in
the clause commences from the date of this acceptance of the system and taking over by BBJ/
MECON/ ECL/ Consultant/ Inspector.

In case the inspection and tests of the equipment have been satisfactorily completed, BBJ/ MECON/
ECL/ Consultant shall issue a certificate to that effect.

Consignment shall be despatched only after receipt of Despatch Clearance from MECON.

Despatch clearance will be issued to the contractor after inspection and/ or acceptance of the
equipment is over.

Consignment despatched without Inspection Certificate from BBJ/ MECON/ ECL/ CMPDI & Despatch
Clearance from BBJ/ MECON may be liable for non-acceptance.
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29.15 The Despatch Clearance of BBJ/ MECON shall be issued to within two (2) working days from the date
of the Inspection Certificate issued by MECON/ECL.

30. PROTECTIVE PAINTING & PACKING
(To be read in conjunction with relevant clause of Technical Specification)

30.1 The successful bidder shall properly clean and/or send equipment and apply an initial coat of rust
inhibitor and a flat shop coat of paint (except shop finished equipment). All shop primer and paints
shall be subject to the approval of BBJ/ MECON/ ECL. All closely machined parts shall be covered with
an approved protective coating to prevent deterioration of surfaces during transportation and storage.

30.2 The successful bidder shall include and provide for securely protecting and packing the equipment so
as to avoid damage in transit under proper conditions and he shall be responsible for all losses or
damage caused or occasioned by any defect in packing. All equipment shall be packed in accordance
with approved packing specifications.

30.3 All equipment and parts susceptible to corrosion by exposure to moisture and all electrical equipment
shall be thoroughly protected against damage during transit and storage. BBJ/ MECON/ ECL will take
no responsibility for any damage done to the equipment en route to the "site of work", or "place of
delivery” whichever may be specified due to the packing being faulty. Special packing with
identification marks on packages should be provided for fragile materials. The identification marking
indicating the name and address of the consignee shall be clearly marked in indelible ink on two
opposite sides and top of each of the packages. In addition, the successful bidder shall include in the
marking gross and net weights, outer dimensions and cubic measurements.

30.4 Each bale or package shall be accompanied by a Packing Note quoting specifically the name of the
Contractor, the number and date of the contract, the name of the office placing the contract and
nomenclature of contents.

30.5 The shipment dimension of each package shall not exceed a maximum dimension of packing which
can be accepted for transport.

30.6 The successful bidder shall be independently responsible for any loss, damage or depreciation to the
equipment/ supplies due to faulty precaution or insecure packing or for any other cause whatsoever.

30.7 In case of consignment received at the project site in the outwardly sound condition of the package
but found shortage/ damage on being opened, the liability for free replacement will be accepted by
the Contractor.

31. ORGANIZATION CHART
The successful bidder will submit his organization Chart showing the name, designation, and
experience of the personnel.

32. SHOP ASSEMBLY AND TRIAL RUN

32.1 The successful bidder shall trial assemble the complete equipment in his shop and conduct the trial
run of the equipment. The equipment shall be match marked before disassembly, wherever necessary,
prior to despatch for the convenience of assembly at site.

32.2 The successful bidder shall undertake at his shop trial run of the assembled equipment and the trial
run shall be carried out as per the relevant standard. Upon receipt of acceptance certificate from
MECONI Inspection Agency the Contractor shall disassemble the equipment and pack the same
properly for despatch to site.

33. INSPECTION, START-UP, TRIAL OPERATION & PERFORMANCE TESTS AND GUARANTEE
(To be read in conjunction with relevant clause of Technical Specification)

33.1 INSPECTION
The Contract work shall be inspected by BBJ/ MECON / ECL/ CMPDI to ensure that the plans and
specifications are being properly executed. BBJ/ MECON/ ECL/ CMPDI shall have access and right to
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inspect the work or any part thereof at any stage. If by the above inspection, BBJ/ MECON/ ECL/
CMPDI reject any work, the successful bidder shall make good such rejections either by modifications
or repairs as may be necessary to the entire satisfaction of BBJ/ MECON. Such repair modifications
include re-erection of such of those works of other successful bidder's and/or agencies, which might
have got damaged or affected by re-work done to the successful bidder's work.

33.2 START-UP
On completion of the erection of the equipment and before start-up, each item of the equipment shall
be thoroughly cleaned and then inspected jointly by ECL/ CMPDI/ MECON/ BBJ and the successful
bidder for correctness and completeness of installation and acceptability of start-up, leading to initial
pre-commissioning tests at the site. The list of pre-commissioning tests to be performed shall be as
mutually agreed and included in the successful Tenderer's quality assurance programme.

The successful bidder's commissioning/ start-up engineers specifically identified as far as possible shall
be responsible for carrying out all the pre-commissioning tests. On completion of the inspection,
checking and after the pre-commissioning tests are satisfactorily over, the complete equipment shall
be placed on initial operation during which period the complete equipment shall be operated integral
with sub-systems/ supporting equipment and other equipment/ system (supplied under other
packages) as a complete plant referred hereinafter as the plant.

33.3 TRIAL OPERATION
The plant shall then be on trial operation during which period all necessary adjustments shall be made
while operating over the full load range enabling the plant to be made ready for performance and
guarantee tests.

The duration of trial operation of the complete equipment and plant shall be fourteen (14) days out of
which at least seventy-two (72) hours shall be continuous operation on full load or any other duration
as may be agreed to, between ECL/ CMPDIL/ MECON/ BBJ and the successful bidder. The trial
operation shall be considered successful, provided that each item of the equipment and plant can
operate continuously at the specified operating characteristics, for the period of trial operation.

For the period of trial operation, the time of operation with any load shall be counted. Minor
interruptions not exceeding four (4) hours at a time, caused during the continuous operation shall not
affect the total duration of trial operation. However, if in the opinion of ECL/ CMPDI/ MECON/ BBJ, the
interruption is long, the trial operation shall be prolonged for the period of interruption.

A trial operation report comprising of observations and recordings of various parameters to be
measured in respect of the above trial operation shall be prepared by the successful bidder. This
report, besides recording the details of the various observations during the trial run, shall also include
the dates of start and finish of the trial operations and shall be signed by the representatives of both
the parties. The report shall have sheets, recording all the details of interruptions that occurred,
adjustments made and any minor repairs done during the trial operation. Based on the observations,
necessary modifications/ repairs to the plant shall be carried out by the successful Tenderer to the full
satisfaction of ECL/ CMPDI/ MECON/ BBJ to enable the latter to accord permission to carry out
performance and guarantee tests on the plant. However, minor defects which do not endanger the
safe operation of the equipment, shall not be considered as reasons for withholding the aforesaid
permission.

33.4 PRELIMINARY ACCEPTANCE
On completion of start-up and trial operation, preliminary acceptance shall be issued by ECL for the
entire plant.

335 PERFORMANCE AND GUARANTEE TEST
The final test as to the performance and guarantees shall be conducted at the site, by ECL/ CMPDI/
MECON/ BBJ. Such tests will be commenced within a period of two (2) months after the successful
completion of trial operations. Any extension of time beyond the above two (2) months shall be
mutually agreed upon.

These tests shall be binding on both the parties of the contract to determine compliance of the
equipment with the performance guarantees.
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33.6

33.7

34.

The available instrumentation and control equipment will be used during such tests and ECL/ CMPDI/
MECON/ BBJ will calibrate all such measuring equipment and devices as far as practicable. However,
un-measurable parameters shall be taken into account in a reasonable manner by ECL/ CMPDI/
MECON/ BBJ, for the equipment of these tests. The tests will be conducted at the specified load points
and as near the specified cycle condition as practicable. ECL/ CMPDI/ MECON/ BBJ will apply proper
corrections in the calculation, to take into account conditions which do not correspond to the specified
conditions.

Any special equipment, tools and tackles required for the successful completion of the performance
and guarantee tests shall be provided by the successful bidder, free of cost.

The guaranteed performance figures of the equipment shall be proved by the successful bidder during
these performance and guarantee tests. Should the results of these tests show any decrease from the
guaranteed values, the successful bidder shall modify the equipment as required to enable it to meet
the guarantees. In such case, performance and guarantee tests shall be repeated within one month,
from the date the equipment is ready for re-tests and all cost for modifications including labour,
materials and the cost of additional testing to prove that the equipment meets the guarantees, shall
be borne by the successful bidder. Duration of performance guarantee tests will be of one month of
which 6 (six) days continuous on load operation is the minimum requirement and in case it fails, the
process of performance guarantee tests will be repeated.

The specific tests to be conducted on equipment have been brought out in the technical specifications.

Performance and guarantee test shall make allowance for instrumentation errors as may be decided
by ECL/ CMPDI/ MECON/ BBJ.

TEST CODES

The provisions outlined in the ASME performance test codes or other international and Indian
approved equivalents shall generally be used as a guide for all the above test procedures unless
otherwise specified in the technical specifications.

FINAL ACCEPTANCE
Final Acceptance certificate shall be issued by ECL when the performance guarantee tests have been
successfully completed and the guaranteed output and other parameters are met or the amount of
Liquidated Damages, if recoverable, has been recovered.

&
BBJ/ MECON submits all the final drawings & documents for the respective facilities and meets
obligations under the BBJ/ MECON/ ECL contract have been fulfilled.

SAFETY AND ENVIRONMENT AT SITE

a) The successful bidder shall strictly abide by all safety standards, specifications, practices,
rules and regulations in construction and also the instruction of our safety (EHS) Engineer.
Any kind of unsafe action or unsafe method of work by The Agency’s workmen, which may
lead to injury to the successful bidder’'s workmen, will be viewed seriously and penalty for
the same will be levied on the successful bidder for such unsafe actions.

b) The successful bidder will be responsible for the safety of their staff and employees of other
agencies working in the successful bidder's area of operation.

C) The successful bidder shall delegate the responsibility of implementation of safety rules to
one of the successful bidder’s staff.

d) All safety appliances required like safety helmets, safety belts, shoes, retro-reflective jackets
and other Safety PPE, etc., shall be arranged by the successful bidder at their cost.

e) In the event of non-availability of such safety gadgets at the required point of time, we may,

at the sole discretion of the Site in charge, procure such gadgets and issue the same to the
successful bidder on a chargeable basis on actual plus 20% overhead charges.

f) The successful bidder’'s authorized representative shall attend all safety meetings convened
by the site safety (EHS) Engineer and abide by his instructions and follow the site safety
practices without failure.

0) Night working: Utmost care shall be taken during night operations with proper illuminations
and safety.
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35. GENERAL: The Work Order shall be deemed to be effective only after The Agency
e  Submits Performance Guarantee
e Submits ESI, PF, Group Insurance Certificate, and other statutory requirements.
e Sign the work order/ LOA

36. LIQUIDATED DAMAGES

a) The time for the execution of the work shall be deemed to be the essence of the contract and the
works must be completed not later than the date(s) as specified in the contract.

b) If the successful bidder fails to complete the works within the time as specified in the contract for the
reasons not attributable to the contractor, BBJ may, if satisfied, allow the successful bidder to
complete the work for further extension of time without imposing LD.

C) If the successful bidder fails to complete the works within the time as specified in the LOA/ contract
for the reasons attributable to the contractor, BBJ allows, if satisfied that the works can be completed
within a reasonable short time thereafter, the successful bidder for further extension of time. On such
extension, BBJ will recover from the bills of the successful bidder, as agreed damages, a sum
equivalent to ¥2 (half) of 126 of the contract value per week or part of the week of any
supplied equipment/services not delivered within stipulated time period or total order value in the
case where part delivery is of no use, subject to a maximum limit of 1096 for contract value up to
2 (two) lakh and 5%b for contract value above 2 (two) lakh.

d) For the purpose of this Clause, the contract value of the works shall be taken as the value of work as
per LOA/ contract agreement including any supplementary work order/contract agreement issued.

e) Provided further, that if BBJ is not satisfied that the works can be completed by the successful bidder
and in the event of failure on the part of the successful bidder to complete the work within the further
extension of time allowed as aforesaid, BBJ shall be entitled to encash the successful bidder's Security
Deposit and Performance guarantee and also rescind the LOA/ contract, whether or not actual
damage is caused by such default. In that event, BBJ shall be entitled also to claim compensation
against such loss/ damage from the successful bidder.

37. TERMINATION OF CONTRACT
In the event, BBJ finds that the successful Bidder's progress is consistently below the accepted pace
based on the program scheduled mentioned in this document or fixed by BBJ and/or if the quality of
works being executed by the successful Bidder falls below the expected standards laid down by BBJ, in
such cases, in the interest of timely and successful completion of the project and to maintain the high
quality of work, BBJ reserve the right to delete the Scope of Work of the successful Bidder, or, the entire
balance work to be taken away from the successful Bidder and BBJ shall be at liberty to get such works
done/executed by any other agency/ agencies for which the present successful bidder herein shall be
liable to pay all the incidental & extra cost to BBJ. Moreover, BBJ shall not be liable to pay any
compensation or make good any damage/s or to affect any other payment to the present successful
bidder for any ground whatsoever.

The successful bidder shall be debarred from participating in the tender for executing the balance work.
If the successful bidder is a JV or a Partnership firm, then every member/partner of such a firm shall be
debarred from participating in the tender for the balance work in his/her individual capacity or as a
partner of any other JV /partnership firm.

The defaulting successful bidder shall not be issued any completion certificate for the contract.

All the statuary obligations including maintaining the all other local rules & regulations/ rules of local Govt.
bodies should be abide & complied by the successful Bidder and any consequence comes out from the
act or omission of the successful Bidder which can result stoppage of work or the successful bidder fails
to comply any of its respective Contractual obligation(s) within the stipulated time frame, in that event
BBJ reserves the right to terminate the contract and to take any action against the successful Bidder
(such as forfeiture of EMD/ Security Deposit, encashment of Performance Bank Guarantee, non-payment/
forfeiture of RA Bills etc.) and the decision of BBJ in this respect shall be final.

In the above situations, BBJ reserves the right to issue a notice in writing to that effect and if the
successful bidder does not within seven days after the delivery to him of such notice proceed to make
good his default in so far as the same is capable of being made good and carry on the work or comply
with such directions as aforesaid of the entire satisfaction of the BBJ, then BBJ shall be entitled after
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38.

39.

40.

41.

(A)
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giving 48 hours’ notice in writing to rescind the contract as a whole or in part or parts (as may be
specified in such notice) and after the expiry of 48 hours’ notice, a final termination notice should be
issued by BBJ.

RESOLUTION OF DISPUTES AND ARBITRATION

In case a dispute or difference of any kind whatsoever, arises out of or relates to the Contract or
ancillary/ incidental as to the terms and conditions of it or relates to any matter for execution and/or
performance of the Contract, between the parties to the Contract, it is a term of the agreement by and
between the parties herein that before invoking arbitration, the aggrieved party shall first & foremost
refer the matter to the Competent Authority of BBJ and the decision/ recommendation/ interpretation
made by the said Competent Authority of BBJ shall be final & binding upon both the parties.

If a party is dissatisfied with the decisions/ recommendations aforesaid, and notwithstanding anything
else contained elsewhere, the aggrieved party may by a notice in writing to the Competent Authority of
BBJ clearly evince the intention to refer the disputes and differences that have arisen between the parties
to Arbitration by constitution of an Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators,
one each to be nominated by the respective parties and the third to be appointed by the nominated
arbitrators.

Pending submission of and/or decision on a dispute or difference as aforesaid or until the Arbitral Award
is published, the parties (if the Contract is not terminated/ cancelled) shall continue to perform all of their
obligations under this Agreement and the Contract, without prejudice to a final adjustment in accordance
with such award.

The decision of the Arbitral Tribunal arrived at after hearing the parties shall be final and binding upon
the parties. The Arbitration Proceedings shall be conducted in accordance with the Arbitration and
Conciliation Act, 1996 or any statutory modifications or re-enactments thereof.

It is also agreed by the parties that the Arbitration Proceedings shall be conducted in English language.
The venue of Arbitration shall be Kolkata only and any proceedings arising out of this Agreement /
Contract shall be subject to the jurisdiction of Courts at Kolkata.

NON-SCHEDULE ITEM OF WORK
Settlement of rate of extra item(s) of work which is/are not covered by the schedule: -

In case BBJ notifies the Successful Bidder/ Agency for executing any extra item(s) of work rate(s) for the
same shall be settled mutually and BBJ's decision will be final and binding.

Additional Special Condition/ Technical Specifications as incorporated by ECL along with the
tender document issued by M/s. Mecon Ltd. are enclosed at Annexure-A and shall be an
integral part of the tender document.

IMPORTANT NOTES:
BBJ reserves the right to:

0] Accept or reject any bid received at its discretion without assigning any reasons whatsoever.
(i) Cancel tender at its discretion without assigning any reasons whatsoever.
(iii) Increase/ decrease/ alter the job description/ scope of work with corresponding change in the

value of contract.

(iv) Postpone or extend the above-mentioned date, split and distribute the work among more than
one bidder without assigning any reason whatsoever.

V) May ask for further clarification during techno commercial scrutiny of bids received.

(vi) BBJ shall not be responsible for any delay, loss, damage for bids sent by post.

(vii) BBJ shall not be liable for any expenses incurred by bidder for delivery of materials or during
preparation of bid irrespective of whether it is accepted or not.

(viii)  Canvassing i.e., soliciting favour, seeking advantage etc. in any form is strictly prohibited and
any bidder found to have engaged in canvassing shall be liable to have his bid rejected
summarily.

(ix) If the bidder deliberately gives any wrong information in his tender to create circumstances
for the acceptance to his bid, BBJ reserves the right to reject such application.
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Annexure-1
PRE-CONTRACT INTEGRITY PACT

General
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the month
of 20....., between on one hand, THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY

LIMITED, 27, Rajendra Nath Mukherjee Road, Kolkata — 700 001 (hereinafter called the “BUYER”, which
expression shall mean and include, unless the contest otherwise requires, its successors in office and assigns) of
the First Part and M/s represented by Sri
(Designation) (hereinafter called the “BIDDER/Seller” which expression shall mean
and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the BUYER proposes to execute for this eNIT and the BIDDER/Seller is willing to offer/has offered the
same and WHEREAS the BIDDER is a private company/public company/Government undertaking/
partnership/registered export agency, constituted in accordance with the relevant law in the matter and the
BUYER is a PSU performing its function on behalf of the President of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into
with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment/contract at a competitive price in conformity
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public
procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and
the BUYER will commit to prevent corruption, in any form, by its officials by following transparent procedures.
The parties hereto herby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1. The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, will
demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift,
reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or implementation process related to the
contract.

1.1 The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs the
same information and will not provide any such information to any particular BIDDER, which could afford
an advantage to that particular BIDDER in comparison to other BIDDERs.

1.2 All the officials of the BUYER will report to the appropriate Government Office any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may
be initiated by the BUYER and such a person shall be debarred from further dealings related to the contract
process. In such a case while an enquiry is being conducted by the BUYER the proceedings under the
contract would not be stalled.

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to
secure the contract or in furtherance to secure it and in particular commit itself to the following :-

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees brokerage or inducement to any
official of the BUYER, connected directly or indirectly with the bidding process, or to any person,

TENDERER(S) Page 25 of 42 BBJ



The Braithwaite Burn And Jessop Construction Company Limited
(A Govt. of India Enterprise)

eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022

3.2

3.3*

3.4*

3.5*

3.6

3.7

3.8

3.9

3.10

3.11

3.12

3.13

4.1

4.2

organisation or third party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any
bribe, gift consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees brokerage or inducement to any official of the BUYER or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the contract
or any other contract with the Government/the Company for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the Government/the Company.
BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall
disclose their foreign principals or associates.

BIDDERSs shall disclose the payments to be made by them to agents/brokers or any other intermediary, in
connection with this bid/contract.

The BIDDER further confirms and declares to the BUYER that the BIDDER is the original
manufacturer/integrator/authorized government sponsored export entity of the defence stores and has not
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way
to recommend to the BUYER or any of its functionaries, whether officially or unofficially to the award of the
contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any such
individual, firm or company in respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
BUYER or their family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the
contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the BUYER as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any electronic data carrier. The BIDDER
also undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or thorough any other manner without
supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

If the BIDDER or any employee of the BIDDER or any persons acting on behalf of the BIDDER, either
directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative of an
officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the
BIDDER at the time of filing of tender. The terms ‘relative’ for this purpose would be as defined in the
Companies Act 2013.

The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the BUYER.

Previous Transgression

The BIDDER declares that no previous transgression occurred in the last three years immediately before
signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India
that could justify BIDDER's exclusion from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

Earnest Money Deposit (Security Deposit)

While submitting commercial bid, the BIDDER shall deposit an amount Rs.20,00,000/- (Rupees Twenty

Lakh only) as Earnest Money/ Security Deposit, with the BUYER through any of the following instruments:

0] ‘Demand Draft’ or ‘Pay Order’ in favour of “The Braithwaite Burn and Jessop Construction Company
Limited.” payable at “Kolkata”.

(i A confirmed guarantee by an Indian Nationalised/Schedule Bank, promising payment of the
guaranteed sum to the BUYER on demand within three working days without any demur whatsoever
and without seeking any reasons whatsoever. The demand for payment by the BUYER shall be
treated as conclusive proof of payment.
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5.3
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6.2

6.3
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(iii)  Any other mode or through any other instrument.

The Earnest Money/Security Deposit shall be valid up to a period of five years or the complete conclusion
of the contractual obligations to the complete satisfaction of both the BIDDER and the BUYER including
warranty period, whichever is earlier.

In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to
Performance Bond in the Work Contract that the provisions of Sanctions of Violation shall be applicable for
forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning
any reason for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit for the period
of its currency.

Sanctions for Violations

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf

(whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of

the following actions, wherever required:-

0] To immediately call off the pre contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceedings with other BIDDER(sS) would continue.

(i)  The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/performance Bond (after
the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and the
BUYER shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER.

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank Of India, while in case of
a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to the BIDDER from the BUYER in connection with any other contract
for any other stores, such outstanding payment could also be utilised to recover the aforesaid sum
and interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the
BIDDER, in order to recover the payments, already made by the BUYER, along with interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation/rescission and
the buyer shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processed of the Government of India/the
Company for a minimum period of five years which may be further extended at the discretion of the
BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(S) to any middleman or agent or broker
with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by
the BUYER with BIDDER, the same shall not be opened.

(X)  Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without
assigning any reason for imposing sanction for violation of this Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of this pact also

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or

without the knowledge of the BIDDER) of an offence as defined in chapter 1X of the Indian Penal code,

1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the

Independent Monitor(s) appointed for the purposes of this Pact.

Fall Clause

The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or sub-systems at
a price lower than that offered in the present bid in respect of any other Ministry/Department of the
Government of India or PSU and if it is found at any stage that similar product/systems or sub systems was
supplied by the BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower
price, then that very price, with due allowance for elapsed time, will be applicable to the present case and
the difference in the cost would be refunded by the BIDDER to the BUYER, if the contract has already
been concluded.

Independent Monitors

o
o
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The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact in
consultation with the Central Vigilance Commission (Names and Addresses of the Monitors to be given).
The task of the Monitors shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Pact.

The monitors shall not be subject to instructions by the representatives of the parties and perform their
functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to the
project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to
his project documentation. The same is applicable to Subcontractors. The Monitor shall be under
contractual obligation to treat the information and documents of the BIDDER/Subcontractor(s) with
confidentiality.

The BUYER will provide to the Monitor sufficient information about all meetings amongst all the parties
related to the Project provided such meetings could have an impact on the contractual relations between
the parties. The parties will offer to the Monitor the option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of BUYER/Secretary in the Department
within 8 to 10 weeks from the date of reference or intimation to him by the BUYER/ BIDDER and should
the occasion arise, submit proposals for correcting problematic situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER
or its agencies shall be entitled to examine all the documents including the Books of Account of the
BIDDER and the BIDDER shall provide necessary information and documents in English and shall extend all
possible help for the purpose of such examination.

Law and Place of Jurisdiction
This Pact is subject to Indian law. The place of performance and jurisdiction is the seat of the BUYER.

Other legal Actions
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

Validity

The validity of this Integrity Pact shall be from date of its signing and extend up to 5 (five) years or the
complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including
warranty period, whichever is later. In case BIDDER is unsuccessful this Integrity Pact shall expire after six
months from the date of the signing of the contract.

Should one or several provisions of this Pact turn out to be invalid, the reminder of this Pact shall remain
valid. In this case, the parties will strive to come to an agreement to their original intentions.

The parties hereby sign this integrity Pact at on

BUYER BIDDER

Name of the Officer: CHIEF EXECUTIVE OFFICER
Designation:

Witness Witness
1. 1.
2. 2.

Provisions of these clauses would need to be amended and/or deleted in line with the policy
of the BUYER in regard to involvement of Indian agents of foreign suppliers.

o
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ANNEXURE-11
FORMAT
CERTIFICATE
(TO BE SUBMITTED ON BIDDER'S LETTER HEAD)
REF.: DATE:

SUB: DEPLOYMENT OF WORKMEN FOR FABRICATION AND ERECTION WORK
OF MECON PROJECT IN THE STATE OF JHARKHAND

This is to certify that we have complied with all the Statutory Obligation for our workmen engaged for the
subject work which includes payment of Minimum Wages, P.F. & E.S.I. contribution and other benefits as
per prevailing Labour Laws and other Statutes/Rules in the State of JHARKHAND.

We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD.

regarding compliance of all statutory requirement of Labour Laws as stated above. THE BRAITHWAITE
BURN AND JESSOP CONSTRUCTION CO. LTD. will have no responsibility in this regard.

(Authorized Signatory)
Signature with Office Seal
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ANNEXURE-I111

AGENCY’S FAMILIARIZATION
(ON COMPANY LETTER HEAD)

NAME OF WORK: SUPPLY, FABRICATION, ERECTION & CLADDING WORK OF
STEEL STRUCTURE REQUIRED FOR ADDITIONAL COAL HANDLING PLANT (10MTPA)
AT RAJMAHAL OCP, EASTERN COALFIELDS LIMITED AS PER TECHNICAL
SPECIFICATION NO. MEC/11/12/Q7NC/TS/201.

I/We hereby solemnly declare the 1/We have visited the of above work and have familiarized myself/ourselves
of the working conditions there in all respects and in particular the following:

e Topography of the area and existing Road Network (Highways & Village, Pucca & Kacha) and
availability of Service Roads.

Gathered full knowledge on local conditions.

Discussed with Site In-Charge/ BBJ's Official regarding prevailing situation in and out the project site.
Sources and availability of various services.

Availability of Water, Electricity, and communication facilities etc.

Availability of space for putting up labour camps, offices Store Godowns, Engineering yards etc.

All other points as mentioned in this Tender Document.

(Authorized Signatory)
Signature with Office Seal

Endorsed by Site In-Charge, BBJ
Signature with Office Seal

*hkkk

Note: For the details of site location & site visit, the bidder(s) are requested to contact Mr. Rahezul Hoque
at number +91-9800278783.

o
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[
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GENERAL CONDITION OF THE CONTRACT GCC-1
1.0 | DEFINITION: In the contract, as defined under, the following words and expressions shall have the

meanings hereby assigned to them, except where the context otherwise requires:-

i)

“OWNER” shall mean the Authority through whom the project is being financed.

i)

The “ACCEPTING AUTHORITY” shall mean the CHAIRMAN& MANAGING DIRECTOR, BBJ, 27, R. N
MUKHERJEE ROAD, KOLKATA — 700 001.

iii)

“OWNER”/ “CLIENT” /7 “PRINCIPAL CONTRACTOR” / “RVNL” means RVNL International Limited.

iv)

The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY shall mean
individual or firm or company whether incorporated or not, undertaking the works and shall include legal
representatives or such individual or persons composing such firm or unincorporated company, or successors
of such individual, firm or company, as the case may be and permitted assigns of such individual or firm or
company.

The “SUB-CONTRACTOR”/“AGENCY”/“FABRICATOR”/“FABRICATION AGENCY to be selected by
means of BBJ's Notice Inviting eTender (eNIT) i.e. this e-tender document and acceptance of LOI/Work
order thereof and the formal agreement of execution of work between BBJ and Sub-Contractor together with
all documents referred to therein including all applicable conditions with appendices and any schedule of
items, quantities and rates. All these documents taken together shall be deemed to form one contract and
shall be complementary to one another.

V)

The “TENDER DOCUMENT” means the form of e-tender, the applicable clause, schedule and/or additional
conditions, the conditions and the specifications and /or drawings as referred to in the tender documents and
as may be referred for the execution of works.

The “Works” shall mean the works to be executed in accordance with the contract or part(s) thereof as the
case may be and shall include all extras of additional, altered or substituted works or temporary and urgent
works as required for performance of the Sub-Contractor.

The “SUB-CONTRACT VALUE” shall mean the cost of works shown in the schedule of quantities / Bill of
guantity (BOQ) arrived on the basis of item rate quoted & acceptable to BBJ by the bidder for various items.

A “DAY” shall mean a day of 24 hours starting from midnight to midnight irrespective of the number of
hours worked in the day.

“ENGINEER-IN-CHARGE” or “SITE-IN-CHARGE” shall mean the Engineering Officer appointed by BBJ
or his duly authorized representative who shall direct, supervise and be In-Charge of the works for purposes
of this contract.

“FORCE MAJEURE” shall mean War, Invasion, Revolution, Riots, Sabotage, Lockouts, Strikes, work
shutdowns imposed by Government Acts or Legislature or other authorities, Act of God, Epidemics, Fires,
Earth-Quakes, Floods, Explosions or any other acts or events whatsoever which are beyond the control of the
Sub-Contractor and which shall directly or indirectly prevent the execution of work within the time specified
in the agreement.

Xi)

“SCHEDULE(S)” referred to in these condition shall mean the relevant schedule(s) of work and quantity
annexed to the tender document by BBJ or the standard schedule of rates prescribed by BBJ and the
amendments thereto issued from time to time.

xii)

The “SITE” shall mean the lands and/or other places on/under/in or through which the work is to be
executed under the contract including any other lands or places provided by BBJ for the purpose of execution
of the contract.

xiii)

“TEMPORARY WORKS” shall mean all the temporary works of every kind required for the execution,
completion or maintenance of the work.

Xiv)

“URGENT WORKS” shall mean any urgent measures which in the opinion of the Engineer-In-Charge,
becomes necessary during the progress of the work to obviate any risk of accident or failure or which
become necessary for security.
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GENERAL CONDITION OF THE CONTRACT GCC-2
XxVv) | A “WEEK” shall mean seven days without regard to the number of hours worked in any day in that week.

XVi)

“APPROVED” and “DIRECTED” means the approval or direction of the Chairman & Managing Director
(CMD), BBJ or the person authorized by him for the particular purpose.

XVii)

The “DATE OF COMPLETION?” is the date or dates for completion of the work or any part of the works set
out in or ascertained in accordance with the individual work order and the tender documents or any
subsequent agreed agreement thereto.

Xviii)

“SPECIFICATION” shall mean the specifications for materials of work in the special condition or in
drawings. “Drawings” shall mean the maps, drawings, plans and tracings or prints thereof annexed to the
contract and shall include any modification of such drawings and further drawings as may be issued by the
Engineer-In-Charge from time to time.

XiX)

“CONSTRUCTIONAL PLANT” shall mean all appliances or items of whatsoever nature required for the
execution, completion or maintenance of the works or temporary works (as mentioned in the tender
document) but does not include materials or other things intended to form or forming part of the permanent
work.

XX)

“PERIOD OF MAINTENANCE” shall mean the specified period of 12 (Twelve) months maintenance
from the date of completion of the Works certified by the Engineer-In-Charge.

XXi)

Words importing the singular number shall also include the plural and vice-versa where the context requires.

XXii)

The headings and marginal headings in these general conditions are solely for the purpose of facilitating
reference and shall not be deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

XXiii)

“COST”- The word cost shall be deemed to include all costs related to establishment, labour, material,
transport, all taxes & duties and levies etc. applicable to execution the entire job;

2.0

EXPERIENCE CRITERIA: The bidder must have adequate past experience of work of similar nature as
defined in Instruction to Bidder, the documentary evidence of which need to be furnished.

3.0

SUBMISSION OF BID: Bids to be submitted online in CPPP’s website in a two bid system:

TECHNO-COMMERCIAL BID:

Scanned copy of the EMD, Cost of Tender and other document, as stated in Instruction to Bidder section of
this eNIT, are to be uploaded in CPPP portal (https:// eprocure.gov.in/eprocure) and hard copies of all
document including physical instrument (EMD & Cost of Tender in original) are required to put into a sealed
envelope super scribing “TENDER NOTICE NO.” and “TECHNO-COMMERCIAL PART” and addressed to DGM
(P-V), The Braithwaite Burn & Jessop Construction Company Limited.

PRICE BID:

Properly filled up Schedule of Rate / BILL OF QUANTITIES (BOQ) is to be uploaded in CPPP website and hard
copy of the same put into a separate sealed envelope duly signed with official stamp to be send to BBJ's
Office, super scribing “TENDER NOTICE NO.” and “PRICE PART” and sent to DGM (P-V), The Braithwaite
Burn & Jessop Construction Company Limited.

Price bid of only those bidders will be opened whose Techno-commercial offers are found to be
qualified and acceptable to BBJ.

All applicable duties, taxes, fees and other levies payable by the Sub-Contractor under the contract or any
other cause shall be included in the quoted prices.

4.0

BBJ reserve the right to accept or reject any tender either wholly or partly or to distribute the
work among more than one bidders without assigning any reason whatsoever.
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GENERAL CONDITION OF THE CONTRACT GCC-3

5.0

EXECUTION OF WORK:

a)

SUB-CONTRACTOR’'S UNDERSTANDING:

It is understood and agreed that the Sub-Contractor has by careful examination, satisfied as to the nature
and location of the work, the configuration of the ground, the character, quality and quantity of the materials
to be encountered, the character of equipment as facilities needed preliminary to and during the execution of
the works, the general and local conditions, availability of materials, the labour conditions prevailing therein
and all other matters which can in any case affect the work under the contract.

b)

COMMENCEMENT OF WORK:

The date of commencement will be considered from the date of issue of LOI/Date of issue of 1 Set of detail
drawings/ date of issue of 1% lot of steel whichever is earlier. If the Sub-Contractor commits default in
commencing execution of the work as aforesaid, BBJ shall, without prejudice to any other right or remedy,
be at liberty to forfeit the Earnest Money Deposit (EMD), Performance Guarantee and any other dues belongs
to them absolutely.

No compensation shall be allowed for any delay caused in the starting of the work on account of any
acquisition of land or delay in according sanction to estimates or drawings etc. or issuing drawings.

COMPLIANCE TO ENGINEER-IN-CHARGE’S INSTRUCTIONS:

The Engineer-In-Charge shall direct the order in which the several parts of the works shall executed and the
Sub-Contractor shall execute without delay all orders given by the Engineer-In-Charge from time to time but
the Sub-Contractor shall not be relieved thereby from responsibility for the due performance of the works in
all respects.

d)

ALTERATIONS TO BE AUTHORISED:

No alterations or addition to or omission or abandonment of any part of the works shall be deemed
authorised except under instructions from the Engineer and the Sub-Contractor shall be responsible to obtain
in writing such instruction in each and every case.

e)

EXTRA WORKS: Should works over and above those included in the contract require to be executed at the
site, the Sub-Contractor shall have no right to be entrusted with the execution of such works which may be
carried out by another Sub-Contractor or Sub-Contractors or by any other means at the option of BBJ.

f

VARIATION IN QUANTITIES:

i)

The BBJ reserves the right to alter the designs and drawings. If due to change in the drawing or design or
for other reasons, there be variations, resulting in increase or decrease in quantities, payment will be made
only for the actual quantities executed at the ordered rates, subject to getting approval of the same from the
principal client. If there is sufficient cause, BBJ may grant extension of the date of completion suitably. Such
circumstance, shall in no way affect or vitiate the contract or alter the character thereof, or entitle the Sub-
Contractor to damages or compensation there for except as provided for in this contract.

BBJ reserves the right to split the total quantity of work as mentioned in the BOQ among 2 (two) or more
sub-contractors depending on the situation. The sub-contractor cannot object or be entitled to any claim in
the event of reduction in the actual guantity.

In the event of any reduction in the quantity or omission of any item in the BOQ to be executed for any
reasons whatsoever, the sub-contractor shall not be entitled to any compensation, but shall be paid only for
the actual amount of work done.

The unit rate quoted by the bidder will stand unchanged, in case of variation (+/-) of quantities up to any
extent.

The quantities of each item of work furnished in BOQ are approximate and are intended for the guidance of
bidder / sub-contractors. In actual execution of work, there may be some increase/ decrease in the
guantities specified, such variation shall in no degree effect the validity of the contract and it shall be
performed by the Sub-Contractor and be subject to the same conditions, stipulations and obligations
originally and expressly included and provided for in the specifications and drawings and the amounts to be
paid therefore shall be calculated in accordance with the accepted BOQ rates.
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GENERAL CONDITION OF THE CONTRACT GCC-4
0) | SEPARATE CONTRACTS IN CONNECTION WITH WORKS:

The BBJ shall have the right to let out our contracts in connection with the works. The Sub-Contractor shall
afford to the other Sub-Contractors reasonable opportunity of storage of their materials and the execution of
their work and shall properly connect and co-ordinate his work with theirs. If any part of the Sub-Contractor’s
work depends on proper execution or depends upon the work of another Sub-Contractor, the Sub-Contractor
shall inspect and promptly report to the Engineer-In-Charge any defects in such work that render it
unsuitable for proper execution of his portion of work. The Sub-Contractor’s failure to inspect or report shall
constitute an acceptance of the other Sub-Contractor's work. However, for defect/s, which may develop in
the other Sub-Contractor’'s work after the execution of his work, he will be not responsible.

h)

INSTRUCTIONS OF ENGINEER-IN-CHARGE’'S REPRESENTATIVE:

Any instructions or approval given by the Engineer-in-Charge’'s representative to the Sub-Contractor in
connection with the work shall bind to the Sub-Contractor as though it had been given by the Engineer-In-
Charge provided as follows:-

Failure of the Engineer-In-Charge’s representative to disapprove any work or materials shall not prejudice the
power of the Engineer-In-Charge, thereafter, to disapprove such work of materials and to order the removal
or breaking up thereof.

If the Sub-Contractor shall be dissatisfied by reasons of any decision of the Engineer-In-Charge’s
representative, he shall be entitled to refer the mater to the Engineer-In-Charge, he shall thereupon confirm
or alter/modify such decisions.

ADHERENCE TO SPECIFICATION AND DRAWINGS:

The whole of the works shall be executed in conformity with the specifications and drawings. If the Sub-
Contractor performs any work in a manner contrary to the specifications or drawings or both without
obtaining the approval of the Engineer-In-Charge, he shall bear all the consequences and costs arising or
ensuing there from and shall be responsible for all loss to BBJ and their client.

)

DRAWINGS AND SPECIFICATION OF THE WORKS:

The Sub-Contractor shall keep one copy of drawings and specifications at the site, in good order and such
other contract documents as may be necessary to the Engineer-In-Charge and or the Engineer-In-Charge’s
representative.

K)

OWNERSHIP OF DRAWINGS AND SPECIFICATIONS:

All drawings and specifications and copies thereof furnished by BBJ to the Sub-Contractor are deemed to be
the property of BBJ. They shall not be used for other works and with the exception of the signed contract,
shall be returned by the Sub-Contractor to BBJ on completion of the works or termination of the contract.

SHEDS, STORE HOUSES AND YARDS:

The Sub-Contractor shall on his own expense shall provide himself with sheds, storehouses and yards in such
situations and in such numbers as in the opinion of the Engineer-In-Charge is requisite for carrying out the
works and the Sub-Contractor shall keep at each of such sheds, storehouses and yards, a sufficient quantity
of material and plant in much as not to delay the carrying out of the works with due expedition and the
Engineer-In-Charge and/or the authorised representative of the Engineer-In-Charge shall have free access to
the said sheds, storehouse and yards at any time for the purpose of inspecting the stock of materials and
plant so kept in hand and any materials or plant which the Engineer-In-Charge may object to shall not be
brought upon or used in works, but shall be forthwith removed from the sheds, storehouses or yards by the
Sub-Contractor. The Sub-Contractor shall at his own expense provide and maintain suitable mortar mills,
soaking vats steel treatment bath or any other equipment necessary for the execution of the work.
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m) | PROVISION OF EFFICIENT AND COMPETENT STAFF/SUPERVISOR/WORKMEN:

The Sub-Contractor shall place and keep on the works at all times efficient and competent staff/supervisor to
give necessary directions to his workmen and to see that they execute their work in sound and proper
manner. The Sub-Contractor shall employ only such supervisors, workmen and labours, in or about the
execution of any of the works are careful and skilled in their various trades and callings. The Sub-Contractor
shall at once remove from the works any agent, supervisor, workmen or labourer who shall be objected to by
the Engineer-In-Charge and if and whenever required by the Engineer-In-Charge, he shall submit correct
return showing the names of all staff, supervisor and workmen as necessary for the proper completion of the
works within the time prescribed. The Sub-Contractor shall forthwith on receiving intimation to this effect
take on the additional number of staff and labour specified by the Engineer-In-Charge within seven days of
being so required and failure on the part of the Sub-Contractor to comply with such instruction will entitle the
BBJ to rescind the Sub-Contractor under these conditions.

WORKMANSHIP AND TESTING:

The whole of the work and/or supply of materials specified and provided in the contract or that may be
necessary to be done in order to form and complete any part thereof shall be executed in the best and most
substantial workman — like manner with materials of the best and most approved quality of their respective
kinds agreeable to the particulars contained in or implied by the specifications and as referred to in and
represented by the drawings or in such other additional particulars, instructions and drawings as may be
found requisite to be given during the carrying out of the works to the entire satisfaction of the Engineer-In-
Charge according to the instruction and direction which the Sub-Contractor may receive time to time from
the Engineer-In-Charge. The material may be subjected to test by means of such machines, instruments and
appliances as the Engineer-In-Charge may direct and wholly at the expense of the Sub-Contractor.

0)

REMOVAL OF IMPROPER WORK AND MATERIALS:
The Engineer-In-Charge or the Engineer-In-Charge’s Representative shall be entitled to order from time to
time --

the removal from the site within the time specified of any materials which in his opinion are not in
accordance with the specifications or drawing.

i)

the use of proper and suitable substitute materials in place of specified material removed if the same is not
easily available or the substitute material is better;

iii)

the removal and proper re-execution (not withstanding any previous tests thereof or “on account” payments
thereof) of any work which in respect of materials or workmanship is not in his opinion in accordance with
the specifications.

in case of default on the part of the Sub-Contractor in carrying out such order BBJ shall be entitled to rescind
the contract under these conditions.

p)

FACILITIES FOR INSPECTION:

The Sub-Contractor shall afford the Engineer-In-Charge and/or the Engineer-In-Charge’s representative and
any other authorised representative of Principal clients every facility for entering in and upon every portion of
the work at all hours for the purpose of inspection or otherwise and shall provide all labours, materials,
plants, ladders, pumps, appliances and things of every kind for this purpose and the Engineer and/or the
representative shall at all times have free access to every part of the works and to all places at which
materials for the work are stored or being prepared.

a)

EXAMINATION OF WORKS: (BEFORE COVERING UP)

The Sub-Contractor shall give seven (7) days notice to the Engineer-In-Charge or the Engineer-In-Charge’s
representative whenever any work or materials are intended to be covered up in the earth, in bodies or walls
or otherwise to be placed beyond the reach of measurement in order that the work may be inspected or that
correct dimensions may be taken before being so covered placed beyond the reach of measurement in
default whereof the same shall, at the opinion of the Engineer-In-Charge or the Engineer-In-Charge’s
representative, be uncovered and measured at the Sub-Contractor's expense or no payment shall be made
for such work or materials.
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TEMPORARY WORKS:

All temporary works necessary for the project execution of the works shall be provided and maintained by
the Sub-Contractor and subject to the consent of the Engineer-In-Charge shall be removed by him at his
expense when they are no longer required and in such manner as the Engineer-In-Charge shall direct. In the
event of failure on the part of the Sub-Contractor to remove the temporary works, the Engineer-In-Charge
will cause them to be removed and the cost as increased by supervision and other incidental charges shall be
recovered from the Sub-Contractor. If temporary huts are provided by the Sub-Contractor on the land owned
by client for labour engaged by him for the execution of the works, the Sub-Contractor shall arrange for
handing over vacant possession of the said land after the work is completed, if the Sub-Contractor’s labour
refuse to vacate and have to be erected by client, the expenses incurred by BBJ in connection therewith shall
be borne by the Sub-Contractor. The Sub-Contractor shall, not construct any hutment in the client’s /
Government’s land without the written approval of the Competent Authority.

s)

RATES FOR ITEM OF WORKS:

The rates entered in the accepted schedule of rates/ Bill of quantity of the contract are intended to provide
for works duly and properly completed in accordance with the general and special (if any) conditions of
contract and the specification and drawings together with such enlargements, extensions, diminutions,
reductions, alterations or additions as may be ordered by the Engineer-In-Charge and as required without
prejudice to the generality thereof and shall be deemed to include and cover superintendence and labour
supply, including full freight of materials of stores, patterns, profiles, moulds, fitting, scaffoldings, shoring
props, timber, machinery, derricks, trucks, ropes, pegs, posts, tools and all apparatus and plant required on
the works, except such tools, plants or materials as may be specified in the contract to be supplied to the
Sub-Contractor by BBJ, the erections, maintenance and removal of all temporary works and buildings and
also the following:-

i)

All watching, lighting, bailing, pumping and draining.

i)

All prevention of or compensation for trespass.

All barriers and arrangements for the safety of the public or employees during the execution of works.

iii)

iv)

All sanitary and medical arrangements for labour camps as may be prescribed by the BBJ the setting of all
work and of the construction, repair and upkeep of centre lines, bench marks and level pegs thereon site
clearance.

V)

Cost of testing of materials supplied by the Sub-Contractor and provision of testing facilities for the
compaction of soil, if required.

HANDING OVER OF WORKS:

The Sub-Contractors shall be bound to handover the works executed under the contract to BBJ or any other
authority so authorised by BBJ, complete in all respect to the satisfaction of the Engineer-In-Charge. The
Engineer-In-Charge shall determine, from time to time, the date on which the work is considered to have
been completed, in support of which his certificate shall be regarded as sufficient evidence for all purposes.
The Engineer-In-Charge shall determine from time to time the date on which any particular section of the
work shall have been completed, and the Sub-Contractor shall be bound to observe any such determination
of the Engineer-In-Charge.

V)

CLEARANCE OF SITE ON COMPLETION:

On the completion of the works, the Sub-Contractor shall clear away and remove from the site all
construction plants surplus materials rubbish and temporary works of every kind and leave the whole of the
site and works clean to the satisfaction of the Engineer-In-Charge. No final payment in settlement of the
account of the work shall be made to the Sub-Contractor till that period in addition to any other condition
necessary for such final payment, site clearance shall have been effected by him, and such clearance may be
made by the Engineer-In-Charge at the expense of the Sub-Contractor in the event of his failure to comply
with this provision within seven days after receiving notice to that effect. Should it become necessary for the
Engineer-In-Charge to have the site cleared at the expense of the Sub-Contractor, then BBJ shall not be
liable for any loss or damage to such of
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the Sub-Contractor’'s property as may be on site due to such removal there from, which removal may be
effected by means of public sale of such materials and property or in such a way as deemed fit and
convenient to the Engineer-In-Charge.

QUANTITIES IN SCHEDULE ANNEXED TO SUB-CONTRACT:

The quantities set out in the accepted schedule of rates with items of works quantified are the estimated
guantities of the works and they shall not be taken as the actual correct quantities of work to be executed by
the Sub-Contractor in fulfilment of his obligation under the Sub-contract. However, BBJ reserves the right to
reduce the quantity and in that event the agency will not have any claim for such reduction.

MEASUREMENT OF WORKS:

The Sub-Contractor shall be paid for the works executed in the accepted schedule of rates and according to
the terms of payment of the contracts or the measurements taken by the Engineer-In-Charge or Engineer-In-
Charge’s representative. Such measurement will be taken of the work in progress from time to time and at
such intervals as in the opinion of the Engineer-In-Charge shall be proper having regard to the progress of
the works. The date and time on which the “On-Account” or final measurement are to be made shall be
communicated to the Sub-Contractor who shall be present at the site and shall sign the results of the
measurements (which shall also be signed by the Engineer-In-Charge or Engineer-In-Charge’s
representative) recorded in the official measurement book as an acknowledgement of his acceptance of the
accuracy of the measurement. Failing the Sub-Contractor’s attendance the work may be measured up in his
absence and such measurements shall notwithstanding such absence, be binding upon the Sub-Contractor
whether or not he shall have the measurement book.

Y)

MAINTENANCE OF WORKS:

The Sub-Contractor shall at all times during the progress and continuance of the works and also for the
period of maintenance specified in the contract and after the date of passing of the certificate of completion
by the Engineer-In-Charge or any other earlier date subsequent to the completion of the work that may be
fixed by the Engineer-In-Charge be responsible for and effectually maintain and uphold in good substantial,
sound and perfect condition all and every part of the works and shall make good from time to time and at all
times as often as the Engineer-In-Charge shall require, any damage or defect that may, during the above
period, arise in or be discovered or be in any way connected with the works and the Sub-Contractor shall be
liable for and shall pay and make good to the BBJ or other persons legally entitled thereto whenever required
by the Engineer-In-Charge so to do, all losses, damages, costs and expenses they or any of them may incur
or be put or be liable to, by reason or in consequence of the operations of the Sub-Contractor of his failure in
any respect.

2)

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer-In-Charge the works shall have been substantially completed and
shall have satisfactorily passed any final test or tests that may be prescribed, the Engineer-In-Charge shall
issue a certificate of completion in respect of the works and the period of maintenance of the works shall
commence from the date if such certificate.

aa)

SUB-CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE:

The certificate of completion with respect of the works referred to above Sub-Clause shall not absolve the
Sub-Contractor from his liability to make good any defects, imperfections, shrinkage of faults which may
appear during the period of maintenance arising in the opinion of the Engineer-In-Charge for materials or
workmanship not in accordance with the drawings or specifications or construction defects. All such defects
need to be amended and made good by the Sub-Contractor at his own cost and in case of default on the
part of the Sub-Contractor, the Engineer-In-Charge may employ labour and materials, or appoint another
Sub-Contractor to amend and make good such defects, imperfections, shrinkage and faults and all expenses
consequent thereon and incidental thereto shall be borne by the Sub-Contractor and shall be recoverable
from any money due to him under the contract.
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6.0 | “ON ACCOUNT” PAYMENT:

The Sub-Contractor be shall entitled to be paid from time to time by way of “On Account” payments only for
such works, as in the opinion of the Engineer-In-Charge, the Sub-Contractor has executed in terms of the
contract. All payments be on the Engineer-In-Charge or the Engineer-In-Charge’s representative’s
certificates of measurements shall be subjected to any deductions which may be made under these presents
provided always that the Engineer-In-Charge may by any certificate made any correction or modification in
any previous certificate which shall never have been be issued by him and that the Engineer-In-Charge may
withhold any certificate, if the works or any part thereof are not being carried out to his satisfaction.

7.0

ROUNDINGS OFF AMOUNTS:

In the case of schedule of rates given in decimal coinage, individual items will not be rounded off, but the
total amounts only, on each certificate, shall be rounded off to nearest rupee i.e. sum of less than 50 paise
shall be omitted out and sums of 50 paise and more shall be reckoned as one rupee.

8.0

ON-ACCOUNT PAYMENTS NOT PREJUDICAL TO FINAL SETTLEMENT:

“On Account” payments made to the Sub-Contractor shall be without prejudice to the final making up of the
accounts (except where measurements are specifically noted in the measurement book as final
measurements and as such have been signed by the Sub-Contractor) and shall in no respect be considered
or used as evidence of any facts stated in or to be inferred from such accounts nor of any particular quantity
or work having been executed nor of the manner of its execution being satisfactory.

9.0

MANNER OF PAYMENT:
Unless otherwise specified, payment to the Sub-Contractor will be made by cheque.

10.0

PAYMENT TO BE MADE BY BBJ:

The Sub-Contractor shall on submitting a monthly bill be entitled to receive payment proportionate to the
part of the work which is approved and passed by the Engineer-In-Charge whose certificate of such approval
and passing of the sum so payable shall be final and conclusive against the Sub-Contractor. All such
intermediate payments shall be regard as payments by way of advance against the final payments only and
not as payments as work actually done and completed and shall not preclude the Engineer-In-Charge from
requiring bad, unsound, imperfect or unskilful work to be dismantled and removed from the site and
reconstructed or re-erected as per specifications. No payment shall be considered as an admission of the
due performance of the contract or any part thereof in any respect or the occurring of any claim, nor shall it
conclude determine or affect in any way the powers of the Engineer-In-Charge as to the final settlement and
adjustment of the contract. The final bill shall be submitted by the Sub-Contractor within one month of the
date of the completion of work. The certificate of the Engineer-In-Charge of the measurement value of the
total amount payable for the work shall be final and binding on all parties.

11.0

FINAL PAYMENT:

On the Engineer-In-Charge’s certificate of completion in respect of the works, an adjustment shall be made
and the balance of account based on the Engineer-In-Charge or the Engineer-In-Charge’s representative’s
certified measurements of the quantity of work executed by the Sub-Contractor up to the date of completion
and on the accepted schedule of rates shall be paid to the Sub-Contractor subject to any deduction which
may be made under agreement and subject to the Sub-Contractor having delivered to the Engineer-In-
Charge a full account in detail of all claims he may have or BBJ in respect of the works or having delivered a
“No Claim” certificate and the Engineer-In-Charge after the receipt of such account, will give a certificate in
writing that such claims are correct, that the whole of the works to be done under the provisions of the
contract have been completed, that they have been inspected by him since their completion and bound to
be in good and substantial order that all properties and the things removed during execution of the work,
have been properly replaced and made good all expenses and demands incurred by or made upon or in the
respect of damage or loss by, from or in consequence of the woks have been satisfied, agreeable and in
conformity with the contract.
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12.0 | TAXES, DUTIES AND OCTROI ETC.

The Sub-Contractor agree to and hereby accept full and exclusive liability for the payment of any and all
taxes, duties, octroi etc., now or hereafter imposed, increased, or modified, and all the sales tax, from time
to time in respect of works and materials and all contributions and taxes for employment compensation,
insurance and also age pension or annuities now or thereafter imposed on Central or State Government
authorities which are imposed with respect to or covered by the wages / salaries or other compensations
paid to the persons employed by the Sub-Contractor and the Sub-Contractor shall be responsible for the
compliance with all obligations and restrictions imposed by the labour law or any other law effecting
employer-employee relationship and the Sub-Contractor further agreed to comply and to secure the
compliance of all other Sub-Contractor with all applicable Central, State, Municipal or local laws and
regulations and requirements of the Central, any State or Local Government agency or authority. Sub-
Contractor further agreed to defend, indemnify and hold owner harmless from any liability or penalty which
may be imposed by the Central, State or local authorities by reason of any violation or requirements and
also from all claim, suit of proceeding that may be brought against the owner arising under, growing out of
or by reason of the work provided for by this Contract, by third parties, or Central or State Government
authority or any other Sub-division thereof.

13.0 DEDUCTION OF INCOME TAX, GST AND ANY OTHER TAXES AND DUTIES, OCTROI ETC.:
All Statutory Taxes and Duties will be deducted at source from Sub-Contractor's on-account bills. Further
the Sub-Contractor will be liable to pay themselves any taxes and duties to the respective authorities, if
payable by the Sub-Contractor over and above the amount deducted at source. Necessary papers
indicating the deduction made at source will be given to the Sub-Contractor on request.
14.0 | COMPLIANCE OF LABOUR LAWS: (The entire clause 14 & 15 including sub-clauses should be

suitably modified in line with the new labour code)
The Sub-Contractor shall comply with the following Labour Laws during the execution of the contract:-

a) | MINIMUM WAGES ACT, 1948:
Sub-Contractors are required to pay minimum wages as per Central Government Notification / State
Government Notification whichever is higher at the time of payment of wages. Representative of Principal
Employer and recording his sighature on the wages register is required.

b) | PAYMENT OF WAGES ACT, 1976;

c) | EMPLOYEES SATE INSURANCE (E.S.1.) Act, 1948;

d) | Compliance of BUILDING AND OTHER CONSTRUCTION WORK (BOCW) Act, 1996 in case 50 or
more workers are engaged by the Sub-contractor.

e) | CONTRACT LABOUR (REGULATION AND ABOLITION) ACT, 1970
Sub-Contractor shall comply with the provision of the Contract Labour (Regulation and Abolition) Act, 1970
and the Sub-Contractor Labour (Regulation and Abolition) Act, 1971 as modified from time to time
wherever applicable and shall also indemnify BBJ from and against only claim under the aforesaid Act and
Rule.

f) | WORKMEN’S COMPENSATION ACT, 1923

g) | INDUSTRIAL DISPUTE ACT, 1947 AND AS AMENDED FROM TIME TO TIME.

h) | EMPLOYEES PROVIDENT FUND ACT, 1971

15.0 | COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR

The Sub-Contractor shall conform to all laws, by laws, rules and regulations for the time being in force
pertaining to the employment of local or imported labour and shall take all necessary precautions to ensure
and preserve the health and safety of all staff employed directly or through the petty Sub-Contractors or
other sub-Sub-Contractors on the works.
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a)

PERTAINING TO LICENCE:
A copy of Labour Licence to be displayed by the Sub-Contractor at the Site.

b)

PERTAINING TO NOTICE

Notice pertaining to the following are required to be displayed at the work site in English/Hindi or local
language viz. (a) Rates of wages; (b) Hours of work; (c) Wage period; (d) Date of payment; (¢) Name and
Address of the Inspector; (f) Date of payment of wages and date of unpaid wages; (g) Place and time of
disbursement of wages; (h) An abstract of the Act & Rules of Contract Labour (Regulation & Abolition) Act;
(i) Intimation about the commencement & completion of work; (j) weekly holiday and rest day; (k) Hours
of week;

c) | PERTAINING TO REGISTERS: The following Registers are to be maintained at the works at :-
e Register of persons employed in Form XII.
e Employment Card in Form XIV to be issued to each worker.
e Master Roll in Form XVI.
e Register of wages in Form XVII.
e Register of Fines in Form XXI.
e Register of Advance in Form XXII.
e Register of Overtime in Form XXIII.
s Wages Slip in Form XIX is to be issued to each worker.
d) | PERTAINING TO RETURNS
Half-Yearly return ending on 30th June and Annual Return ending on 31st December to be submitted to
Licensing Officer within 30 days of the completion of half & annual ending.
16.0 | LABOUR CAMP:
The Sub-Contractor shall at his own expense make adequate arrangements for the housing, supply of
drinking water and provisions of latrines and urinals for his staff and workmen, directly or through the
petty agencies employed on the work and for temporary créeche (Bal Mandar) where 50 or more women
are employed at a time. All camp sites shall be maintained in clean sanitary conditions by the Sub-
Contractor at his own cost.
17.0 | WATER SUPPLY:
The Sub-Contractor shall arrange at his own cost water both for drinking purpose and for the purpose of
execution of work.
18.0 | ELECTRICITY:
Any electrical supply required at site for whatsoever purpose shall be arranged by the Sub-Contractor at his
own cost. If electricity cannot be arranged, the Sub-Contractor shall maintain generator set of suitable
capacity for each purpose of uninterrupted progress of work.
19.0 | SANITARY ARRANGEMENTS
The Sub-Contractor shall obey all sanitary rules and carry out all sanitary measures that may from time to
time be prescribed by the concerned Medical Authority and permit inspection of all sanitary arrangements
at all times by the Company'’s Site-In-Charge and/or his representatives.
20.0 | WELFARE & HEALTH
First Aid facilities to be provided as per specification lay down under Rules. Canteen facilities and Rest
Room to be provided as per Rules.
21.0 | MEDICAL FACILITIES AT SITE
The Sub-Contractor shall provide medical facilities at the site as may be prescribed by the Engineer-In-
Charge in relation to the strength of the Sub-Contractor’s resident staff and workmen directly or through
the petty Sub-Contractors or sub-Sub-Contractors employed on the work. First Aid facilities at site should
be as prescribed under Contract Labour (Regulation & Abolition) Act and Rules.
22.0 | OQUT BREAK OF INFECTIOUS DISEASE

The Sub-Contractor shall remove from his camp such labour and their families who have protective
inoculation and vaccination when called upon to do so by the Engineer-In-Charge or the Engineer-In-
Charge’s representative.
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23.0

PRESERVATION OF PEACE

The Sub-Contractor shall take requisite precautions and use his best endeavours to prevent any riotous or
unlawful behaviour by or amongst his workmen and other employed directly or through the petty agencies
on the works.

24.0 | USE OF INTOXICANTS AT WORK SITE AND ENCAMPMENTS FOR THE WORK
The sale of ardent spirits or other intoxicating beverages on the work site or in any of the buildings,
encampments or tenements owned, occupied by or within the control of the Sub-Contractor or any of his
employee directly or through the petty Sub-Contractors or sub-Sub-Contractors employed on the work shall
be forbidden and the Sub-Contractor shall exercise his influence and authority to the utmost extent to
secure strict compliance with this condition

25.0 | NON EMPLOYMENT OF FEMALE LABOUR AT SITE:
The Sub-Contractor shall see that the employment of female labour directly or through the petty agencies
employed on the work at Site should be avoided.

26.0 | NON-EMPLOYMENT OF LABOURS BELOW THE AGE OF 15
The Sub-Contractor shall not employ children below the age of 15 as labours directly or through the petty
Sub-Contractors or sub-Sub-Contractors employed on the work for the execution of the work.

27.0 | EMPLOYMENT OF LABOUR FROM SCARCITY AREA
If the Government declares a state of scarcity of famine to exist in any village situated within 10 miles of
the work, piece worker / Sub-Contractor shall employ upon such parts of the work as suitable for unskilled
labour any person certified to him by the Engineer-In-Charge or by any other person to whom the
Engineer-In-Charge may have delegated this in writing to be in need to relief and shall be bound to pay to
such person wages not below the minimum which Government may have fixed in the behalf. Any dispute
which may arise in connection with the implementation of this clause shall be decided by the General
Manager (Engg.) whose decision shall be final and binding on the piece worker/Sub-Contractor.

28.0 | INSURANCE
Sub-Contractors shall at his own expense carry and maintain insurance with reputable Insurance
Companies to the satisfaction of the Owner as follows:-

a) | EMPLOYEES STATE INSURANCE ACT

The Sub-Contractor agrees to and does hereby accept full exclusive liability for the compliance with all
obligations imposed by the Employee State Insurance Act, 1948 and Sub-Contractor further agrees to
defend, indemnify and hold owner harmless from any liability or penalty which may be imposed by the
Central, State or local authority by the reason or any asserted violation by Sub-Contractor or Sub-
Contractor of the Employee’s State Insurance Act, 1948 and also from all claims, suits or proceedings that
may be brought against the owner arising under, growing out of or by reason of the work provided for by
this contract. Sub-Contractor agreed to fill in with the Employee State Insurance Corporation, the
declaration forms and all forms, which may be required in respect of the Sub-Contractor's or Sub-
Contractor's employee, where aggregate remuneration is Rs.660.00 per month or less (as amended time to
time by the Government) who are employed in the work provided of those covered by ESI from time to
time under the Agreement. The Sub-Contractor shall deduct and secure the agreement of the Sub-Sub-
Contractor to deduct the employee’s contribution as per the first schedule of the Employee’s State
Insurance Act from wages and affix the Employee’s contribution cards at wages payments intervals.

The Sub-Contractor agrees to maintain all cards and records as required under the Act in respect of
employees and payments and the Sub-Contractor shall secure the agreement of the Sub-Sub-Contractor to
maintain such records. Any expenses incurred for the contributions, making contributions of maintaining
records shall be to the Sub-Contractor's account. The owner shall retain such sum as may be necessary
from the total Sub-Contractor value until the Sub-Contractor shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948 have been paid. This will be pending
on the Sub-Contractor when the Employee’s State Insurance Act is extended to the place of work.

TENDERER(S) Page 41 of 42

o
0o
[
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eNIT/DGM(P-V)/2156/3137/MECON-B2B/30-2022 DATE: 15-Oct-2022
GENERAL CONDITION OF THE CONTRACT GCC-12
b) | WORKMEN'S COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE

Insurance shall be effect for all the Sub-Contractor's employees engaged in the performance of this contract.
If any of the work is sublet, the Sub-Contractor shall require the Sub-Sub-Contractor to provide workmen’s
compensation and employee’s liability insurance for the latter's employees, if such employees are not
covered under the Sub-Contractor’s insurance.

c)

The Sub-Contractor shall be responsible for making good to the satisfaction of the owner any loss or any
damage to structure and properties belonging to the owner or being executed or procured or being procured
by the owner or of other agencies within the premises of all the works of the owner, if such loss or damage
is due to fault and/or the negligence or wilful acts or omission of the Sub-Contractor, his employees, agents,
representative or Sub-Sub-Contractor.

d)

The Sub-Contractor shall take sufficient care in moving his plants, equipments and materials from one place
to another so that they do not cause any damage to third party including overhead and underground cables
and in the event of any damage resulting to the property of the owner or of a third party during the
movement of the aforesaid plant, equipment or materials the cost of such damage including eventual loss of
production, operation or services in any plant or establishment as estimated by the owner or ascertained or
demanded by the third party shall be borne by the Sub-Contractor.

e)

The Sub-Contractor shall indemnify and keep to the owner harmless of all claims for damages to property
other than owner’s property arising under or by reason of this contract if such claims result from the fault
and/or negligence or wilful acts or omission of the Contract, agents representatives or Sub-Sub-Contractor.

f

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY OWNER
Sub-Contractor shall also carry and maintain any other insurance, which he may be required under law or
regulation from time to time. He shall also carry and maintain any other insurance, which may be required by
the owner.

s))

ACCIDENT OR INJURY TO WORKMEN

The owner shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workmen or other person in the employment of the Sub-
Contractor or any Sub-Sub-Contractor save and except an accident or injury resulting from any act or default
of the owner, his agent or servants and the Sub-Contractor shall indemnify and keep indemnified the owner
against all such damages and compensation (save and except as aforesaid) and against all claims, demands,
proceedings, cost charges and expenses whatsoever in respect or in relation thereto.

The Sub-Contractor must submit a photocopy duly signed with official stamp in each pages in each of the
above Insurance Policy to the Site-In-Charge/BBJ before commencement of the work.
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