

**THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED****BILL OF QUANTITIES****Bidders to quote on the basis of this revised BOQ and it forms an integral part of NIT****BOQ – 1 (Revised)**

Sl No.	DESCRIPTION	UNIT	QUANTITY	RATE PER UNIT (Rs.) (In figure and in words)	AMOUNT (Rs) (In figure)
<b>All sections confirming to IS:2062-2011 E 250 Quality A (Killed /Semi-Killed and Un-normalized) – Preferable source SAIL/TISCO/RINL/JSPL</b>					
1.	ISA 150mm x150mmx 12mm x 12000 mm Long -2 Nos.	Kg	655		
2.	ISA 75mm x75mmx 8mm x 12000 mm Long -17 Nos.	Kg	1816		
3.	ISA 65mm x65mmx 8mm x 12000 mm Long -6 Nos.	Kg	554		
4.	ISMB 125 x75x 10000 mm Long -7 Nos.	Kg	938		
5.	ISMB225mm x110mm x 11000 mm Long -18 Nos.	Kg	6178		
6.	ISMB200mm x100mm x 10000 mm Long -2 Nos.	Kg	508		
7.	ISMC 100mm x50mm x 10000 mm Long -24 Nos.	Kg	2294		
<b>All plates and flats conforming to IS 2062 E 250 Quality BR Killed/ Semi-killed – preferable source SAIL/TISCO/RINL/JSPL</b>					
8.	Plate - 12 mm x 1250 mm - 5000 mm Long - 1 No.	Kg	589		
9.	Plate - 10 mm x 2500 mm - 9000 mm Long - 1 No.	Kg	1766		
10.	Flat - 8 mm x 50 mm - 5100 mm Long - 35 Nos.	Kg	560		
<b>Galvanised Pipe as per IS:1239(Part 1) : 2004, Table – 4 - Preferable source SAIL/TISCO/RINL/JSPL</b>					
11.	Pipe 40NB (M) - 6000 mm Long - 20 Nos.	Kg	427		
<b>Chequered Plate as per IS:3502 Type - B Preferable source SAIL/TISCO/RINL/JSPL</b>					
12.	Chequered plate 8mm x 1250mm x 5000 mm - 28pcs	Kg	12072		
13.	Chequered plate 6mm x 1250mm x 5000 mm - 9pcs	Kg	2993		
14.	Delivery charges for the above materials ( <b>excluding item nos 1, 6, 9, 13</b> ) up to Ganga bridge site, Lal Darwaja, Munger, Bihar	Kg	25428		
15.	Delivery charges for the above materials ( <b>item nos 1 to 13</b> ) up to Chandigarh bridge site near Mohali	Kg	31350		

**NOTES:-**

- Above items & quantities are tentative. Final list of items, quantities and delivery place will be intimate by BBJ during execution and bidder to execute the same as per accepted rates, terms and conditions.
- VAT/CST as applicable will be extra.
- Entry Tax will be borne by BBJ during the contract period.
- Quantity variation will be considered up to (+)/(-) 50%.
- Road Permit will be arranged by BBJ.

DGM(CONT)

TENDERER(S)BBJ